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RAJASTHAN STATE MINES & MINERALS LIMITED
(A Government of Rajasthan Enterprise)

TENDER DOCUMENT
FOR
“Grinding of Gypsum (ROMI), packing in 50kg HDPE bags, weighing, stitching, unloading of packed gypsum
powder, proper stacking, loading into trucks/trollas of customers/consignee etc. at grinding unit/s to be
installed by the contractor at CENTRALZED GYPSUM GRINDING UNIT (70 TPH CAPACITY) at Rawla in
Gharsana Tehsil of Sri-Ganganagar District (Rajasthan)”

e-Tender No. RSVIVI/SBURPC-Gyp/GGV/Cont-01/15-16 Dated: 17.07.2015
Issued by:
Gr. Genera Manager (Gypsum)
RSMIVL, 02- Gandhi Nagar Scheme, BIKANER- 334001

Cost of Tender Document: 1140 /- (inclusive of VAT)

Date of Downloading of Tender: From 17.07.2015 to 07.08.2015 up t01:00 pm
Last Date of Online Submission of Tender: 07.08.2015 upto 3:00 PM

Date of Opening of Techno-commercia Part (Part 1): 10.08.2015 at 3:30 PM

Registered Office: Corporate Office: SBU & PC-Gypsum

C-89/90 Janpath 4, Meera Marg 02, Gandhi Nagar Scheme,
Lal Kothi Scheme, Udaipur - 313 001 Bikaner -334001

Jaipur —302 015 Phone: (0294) 2527211, 2528681-85,  Ph. 0151-2523295/2522270
Phone: 0141-2743734 Fax :(0294) 2521727, 2560438 Fax : 0151-2523519

Fax: 0141-2743735




- RAJASTHAN STATE MINES & MINERALS LUMITED
ﬁ% (A Government of Rajasthan Enterprise)

SBU & PC-Gyps

um

02, Gandhi Nagar Scheme, BIKANER- 334001
Date: 17.07.2015

Ref. no: -e tender no. RSMIVI/SBU&PC-Gyp/ GGM /Cont-01/15-16/

e-NOTICE INVITING TENDER

Online tender are invited in electronic form through https://eproc.rajasthan.gov.in for following works :-

the contractor at CENTRALIZED GYPSUM GRINDING UNIT (70
TPH CAPACITY) at Rawla in Gharsana Tehsil of Sri-Ganganagar
District (Rajasthan).”

Brief Description of work Estimated Period of Earnest
Annual Contract Money
Quanti
R4 (InRs.)
“Grinding of Gypsum (ROM), packing in 50kg HDPE bags,
weighing, stitching, unloading of packed gypsum powder ,
proper stacking, loading into  trucks/trollas  of
customers/consignee etc at grinding unit/s to be installed by 25000MT. | 06 Months | 0.60 Lac

Cost of tender document is Rs.1140/- (inclusive of VAT), payable in cash/by D.D. in favour of “RSMM Ltd,

Bikaner”

Processing Fee Rs. 1000/- payable by DD in favour of MD, RISL,
payable at Jaipur

Period of sale of documents From 17.07.2015 to 07.08.2015 up to 1.00 pm,

Last Date & Time of online Submission of offer Dated 07.08.2015 up to 3.00 pm

Date of opening of Techno Commercial offer Dated 10.08.2015at 3.30 pm at SBU Office Bikaner

For participating in the work mentioned, the tenderer shall be pre-qualified on the

basis of the folloming criteria:

The tenderer should have minimum turnover of 7.50 Lac in any one of the immediate
preceding three finandial years 2012-13, 2013-14 & 2014-15 in its own name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed
in the tender form. Tender fees & processing fees will not be refunded in any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors”," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on the
website https: //eproc.rajasthan.gov.in for the purpose of downloading.

The uploaded bid document shall be considered valid for participation in the bid process subject to
submission of required cost of tender document, e-Tendering processing fee & EMD and the same
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shall be reached to the office of undersigned on or before the time specified for opening of techno-
commercial part of tender.

The tender shall be pre-qualified on the basis of documents furnished/uploaded along with Techno-
commercial bid in support of above. The decision of the company will be final and binding in this
regard.

It is to be noted that, in case of company registered under Companies Act, turnover of the
Company shall only be considered. The Company reserves its right to call for any additional
information so as to check the eligibility of the tenderer.

Joint ventures/consortium /partnership are allowed to participate in this tender subject to

the jointly/severely responsibility, in such cases the turnover of partrers/members should be
considered.

The price bid of only those bidders shall be opened who qualify in technical bid as per
criteria laid in tender & only qualified bidders will be informed about price bid opening.

The tenderer/bidder who has earlier been suspended or banned or whose contract has been
terminated including those against whom any FIR has been Iod?ed by the by Company and is
pending on the date of opening of techno-commercial bid shall not be eligible to participate
In this tender.

Offers furnished through any other mode shall nat be considered. RSMML wall not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel
any or all tenders without assigning any reason Whatsoever.

Gr. Genera Manager (Gypsum)

Note: The tenderers are advised to keep visiting our website till due/extended due date(s) of
tender for corrigendum/addendum, if any, to the tender.
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SECTION-I
Definitions, Interpretations
DEFINITIONS:

In the contract (as hereinafter defined) the following words and expression shall
have the meaning hereby assigned to them, except where the context otherwise
requires.

“RSMIVL” or “COIMIPANY” or “EMPLOYER” or “OWNER” shall mean Rajasthan State
Mines & Minerals Limited,” having its registered office at C-89/90, Janpath, Lal Kothi
Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera Marg, Udaipur (Rajasthan)
including its successors and assignees or its representatives authorized to act on its
behalf for the purpose of contract.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines &
Minerals Limited or his successor in the office so designated by the Company.

“General Manager(Contract)” shall mean General Manager (Contract) of RSMML or his
successor in the office so designated by the Company

“Head of SBU &PC —Gypsum”’ shall mean Group General Manager for the SBU & PC—
Gypsum of RSMIVLL or his successor in the office so designated by the Company.

“Agent” shall mean the Agent so designated for all Gypsum & Selenite Mines as
notified by the company in this behalf.

“Engineer-In-Charge” or “Officer Incharge” or “Authorized Officer” shall mean the
Officer so designated for the overall supervision, coordination, direction and
administration of the contract work from time to time by the Company and shall also
include the Head of SBU &PC-Gypsum.

“Engineer’s Representative” shall mean any Resident Engineer or assistant to the
Engineer-In-Charge appointed from time to time by the company to perform the duties
set forth in the contract whose authority may be notified in writing to the Contractor by
the Company.

“CEU Incharge” shall mean the Mining Engineer so designated for Group of Gypsum
and Selenite Mines of Rajasthan State Mines Minerals Ltd., Bikaner.

“Mine Manager” shall mean the Mining Engineer so designated for conceming
Gypsum/Selenite Mines of Rajasthan State Mines & Minerals Ltd.

"Approved" shall mean approved in writing by the Company/ Engineer-In-Charge.

"Attested" shall mean attestation of the photocopy of documents by the First class
Magistrate /Gazetted Officer/Notary Public.

"Clause" shall mean the clause & sub-clause of this document &/or agreement etc.

“Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry
for acceptance by the Company.

“Contract” shall mean the agreement between the company and the contractor for
execution of the work/s including therein all documents such as invitation for
tender/bid, instructions to bidders, general conditions of contract, special conditions of
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contract, job specification, general requirements, time schedule for completion of work,
drawings, letter of acceptance / telegram awarding the work, alteration/variation
order, agreed variations, if any etc. Any subsequent changes made in any of these
documents, would be deemed to be a part of the contract.

“Contract Period” shall mean the period agreed & allowed for execution of the contract
& settlement thereof. It shall also include the extended period if any.

“Contract Document” shall mean collectively designs, drawings, plans, specifications,
agreed variations, if any and other documents constituting the tender and acceptance
thereof.

“Tenderer” or “Bidder” shall mean the person, Firm or Company/Co-operative society
submitted a tender/ bid against the “invitation for tender bid” & shall include his/it’s
their legal representative, administrators, successors and executors.

“Contractor”/“Successful Tenderer”/“Successful Bidder” shall mean “Tenderer/
Bidder” who have either participated in the tender/enquiry of RSMM or “Contractor” to
whom order/Contract have been awarded by RSMML. “Contractor” / “Successful
Tenderer”/ “Successful Bidder” includes a Public Limited Company, firm whether
registered or not, an individual, a Co-operative society or an associates or group of
persons engaged in any Commerce, Trade, Industry, etc.

“Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to
successful bidder /tenderer his/ its offer has been accepted, in accordance with the
provision contained in the letter/fax.

“Commencement of Work” shall be reckoned from the date of issue of letter of
acceptance /DLOA whichever is earlier including the stipulated mobilization period.

“Temporary Works” shall mean and include all temporary works of every kind for the
execution of the main work as incidental and ancillary thereto.

“Tendered Rates” shall mean rate entered in figures and words in schedule/s by the
Contractor for execution/ performance of all contractual obligations as per terms of the
contract.

“Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of Remuneration”
shall means rate entered in figures and words in schedule/s by the Contractor and
accepted by the Company as payable to the Contractor for execution/ performance of
all contractual obligations based on the finished product from the specified area/s on
per metric ton basis.

“Notice in writing or Written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered
post to the last known business address or registered / Head/ local office of the
addressee and shall be deemed to have been received in the ordinary course of post.

“Alternation/Variation order” means, any order given in writing by the Engineer-In-
Charge to the Contractor from time to time effect Alteration/Variation from given
Scope of Work, such an order will be without any financial implication to the Company.

“Financia Year” means a period of twelve months commencing from 1° April of a
calendar & upto 31st March of succeeding calendar year.

“Material” shall mean & include Gypsum /Selenite or any other material specified by
the company.
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“Waste Rock or overburden” shall mean all type of sedimentary, meta-sedimentary
weathered Siliceous & Ferruginous variants of calcium-magnesium rock & other
intercalated rock type.

“Ton” shall mean metric ton (1000 Kilograms).

“Site” shall mean the land or other place on, under, in or through which the work/s are
to be carried out and other land or place or area/s provided by the Company for the
execution of the contract.

“Statutory obligations” would include the entire obligations, which are to be complied
with as per the provision of various existing legislation applicable to mine/ working
areas &/or any new statute to those, which may come in force during entire period of
contract.

“Specified /designed location/place” shall mean allocated area for specific purpose by
the company time to time.

“Weighbridge” shall mean any weighbridge either departmental weighbridge/s & or
public weighbridge/s authorized by the company for weighment of gypsum /Selenite.

“Access Road” shall mean Kuchha road connecting excavating pit to mine approach
road.

“Approach Road” shall mean Kuchha road, motorable road connected mines to nearest
tar road for transportation of mineral Gypsum through trucks/ trollas/ tippers etc.

“Final Certification relation to the work” shall mean the certificate regarding the
satisfactory compliance performance and fulfilment of all Contractual Obligations as
issued by the Head of SBU &PC- Gypsum.

“Completion Certificate” shall mean the certificate to be issued by the Engineer-In-
Charge when the work/s has been completed to his satisfaction as per terms of the
contract.

INTERPRETATIONS:

Whenever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make
certain provision/s etc. it is expressly agreed and understood that each and every such
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the
contractor and liability thereof would be discharged to the satisfaction of the Company
at the cost and consequences of the Contractor

Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
Contractor to the Head of SBU & PC Gypsum of the Company whose interpretation/s,
decision in writing shall be conclusive, final and binding on the Contractor.

All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and
they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof, or of the provisions of the contract.

In the contract, unless otherwise stated specifically, the singular shall include the plural
and vice versa, wherever the context so requires, the words importing person/s shall
include incorporated companies, registered association, body of individuals or
partnership firm.
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General conditions of contract shall be read in conjunction with the Special Conditions of
Contract, Specification of work and any other documents forming part of this contract
wherever the context so requires.

Notwithstanding the sub-division/s of the various clauses of the contract into the
separate parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract
so far as it may be practicable to do so.

Where any portion of the General Conditions of the contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then, unless a
different intention appears, the provisions of Special Conditions of the contract shall be
deemed to over-ride the provision of the General Conditions of the Contract and shall to
the extent of such repugnancy or variations, prevail.

The materials, designs and workmanship etc. shall mean the relevant Indian Standards
and the job specifications contained herein and the Contractor shall, also satisfy codes
referred to in the contract and the additional requirements, if any.

No Director or official or employee of the Company shall in any way be personally bound
or liable for the acts or obligations of the Company under the contract or answerable for
any default or omissions in the observance or performance of any of the acts, matters or
things which are herein contained.

2.2.10 No verbal agreement or inference from conversation with any officer or employee of the

Company before, during or after the execution of the contract shall in any way affect or
modify the terms or obligations contained herein.

2.2.11 No amendments to the contract shall be valid unless specifically made as an amendment

to the contract and signed by the authorized representative of the parties.

2.2.12 The meaning of word enclose/submit of any documents shall generally means to upload

23
231

232

the attested scanned copy of the same on e-procurement site unless clearly specified to
send original document in physical form.

DECLARATION BY THE CONTRACTOR

The Contractor do hereby confirm and declare that they have independently inspected

Mines of the SBU & Gypsum of RSMIVL, ascertained and obtained all relevant and
necessary information, data, particulars, existing wage structure/categories, conditions
of services of workmen and working conditions, facilities etc. existing industrial
environment and other related aspects.

The Contractor has also assessed and satisfied himself as to the nature, condition,
guantum, extent, scope and magnitude of the work, involved in the contract, working
conditions of the area/s, availability of power supply, water supply, men and machinery
requirement, availability of land etc. The Contractor do hereby agrees and undertakes
not to raise any dispute and/or objection at any stage on any ground whatsoever.
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Section-IlI

Instructions to the Tenderer

TENDERER TO OBTAIN THE INFORMATION HIS OWN:

3.1 Instructions to the Tenderer & General Conditions
I Tender is to be submitted onlire at https://eproc.rajasthan.gov.inin electronic form

as prescribed in the tender form. Tender fees and processing fees will not be
refunded inany case.

ii.  The Bidder should go through the website https:/eproc.rajasthan.gov.inand the
link "help for contractors™," information about DSC, FAQs' and bidders manual
kit" to know the process for submitting the electronic bids at website. The
complete bid document has been published on the website
https.//eproc.rajasthan.gov.in for the purpose of downloading. The uploaded bid
docurment shall be considered valid for participation in the bid process subject to
submission of required cost of bid document and e-Tendering processing fee. A
scanned copy of EMD, e-Tendering processing fee and cost of bid document
receipt must be uploaded along with the Technical Bid proposal failing which the
bid will be summarily rejected.

ii. Al communications/correspondences/documents including the bid document
should be physically signed, stamped on each page before uploading and also
signed digitally by the designated authorized representative of the bidder.

Iv. ~ The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure |, 11 & 111 of tender
docurment should be kept in a sealed envelop addressed to Group General
Manager (Gypsum), RSMML, 02 Gandhi Nagar Scheme, Bikaner. This envelope
should be marked with NIT number & work, name and address of contractor,
telephone number etc is to be written on the top of envelope for clarity. This
envelope should be submitted in the office of the Group General Manager
(Contract), RSMML, Corporate Office, Udaipur on or before the scheduled
submission date and time as mentioned in the Notice Inviting Tender. The
Company shall nat be resporsible for any postal delay. In case of non-receipt of
same the offer of the tenderer shall be rejected.

V. The tenderer while offering his tender, shall for all purposes, whatsoever, be
deemed to have himself independently obtained all relevant and necessary
information for preparing his tender. The correctness or completeness of the
details, given in the tender document is not guaranteed. The details given in the
tender document are basically for reference & guidance of the tenderer. The
tenderer is required to satisfy himself in all respect, before the submission of
offer.
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vii.

viii.

The tenderer shall be deemed to have examined the tender document, to have
obtained his own information in all matters whatsoever that might affect directly
or indirectly the carrying out the works at the contract rates and to have satisfied
himself to the sufficiency of his tender. Any error in description or omissionin the
document shall not vitiate the tender or release the tenderer from his obligations.
The tenderer is deemed to know and understood the scope, nature and magnitude
of the works and requirement of meterials, equipment, tools and labour involved
and as to what all works he has to complete in accordance with these documents
irrespective of any defect, amission or errors that may be found in the documents.
The tenderer, at the his own responsibility and cost, is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that
may be necessary for preparing the offer and entering into a cortract with
company, in case he is anarded the work. He shall be deemed to have wisited site
and surroundings, to have satisfied himself to the locations working & climatic
conditions a the site, availability of water, electric power, labour etc.
transportation facilities, probable sites for labour accommodation and store god
owns etc and all other factors involved in the proper execution of works. The unit
Incharge of work site may be cortacted to familiarize with the work including
visit to work site.

The tenderer, if anarded the work, shall not be eligible for raising any dispute or
claims, in case he is hindered in execution of work due to his negligence/
omission/error in not collecting the details required for execution of work.

3.2 Tender Procedure

\YA

e-Tender portal https.//eproc.rajasthan.gov.in shall be used for all procedure
related to the bidaing.

The prospective Bidders should register themselves in the e-Tender Portal and
submit the Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user
manuals from the Portal for reference.

It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India
ITAct.

The Technical Bid formand Price Bid formwill be available in prescribed format
for downloading. The registered Bidders can log into the e-Tender system and
download the Bid Fons.

The Bid forms should be filled and submitted using the Digital Signature
Certificates. The supporting documents as required in support of tender should be
scanned and uploaded in the e-Tender system.

Cont-01 (15-16) TD for Gypsum (ROM) to be Grinded at COGU,RamMa. Page 9 of 66


https://eproc.rajasthan.gov.in/

vii.  The Bid Form should not be changed or altered or tampered by the bidder. If the
Bid form found tampered, the Bids will be summarily rejected.

3.3 Tender Document Fee

The Tender document fee as mentioned in the NIT shall be paid by way of DD in favour
of RSMIVIL payable at Bikaner.

34 e-tendering processing charges

a) For each and every Bid submitted, a non-refundable Processing charge Rs. 1000/-
should be paid by way of Demand Draft or Banker's Cheque drawn in favour of
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or Banker's
Cheque should be deposited physically at office of Group General Manager
(Gypsum), RSMIML, 02 Gandhi Nagar Scheme, Bikaner, Rajasthan-334001 before
the date and time of submission.

b)  The payment particulars should be entered in the e-Tender Portal by the bidder
while bidding.

c) At the time of the Technical Bid opening, the payment committed in the Bid
should be factual and should match the physically submitted payments.
d)  Eventhough the payment particulars are entered in the e-Tender portal, if

the Bidder fails to submit the physical instrument prior to the opening of part-|
of tender, their bid is liable for rejection. If any of the information committed in
the e-Tender Bid does not match with physically submitted payment, RSMIVIL
reserves the right to reject the bid summarily.

3.5  TRANSFER OF TENDER DOCUIVENT:

Transfer of tender document to other is prohibited.

3.6  COST OF BIDDING:

The Tenderer shall bear all costs associated with the preparation and submission of his
offer, and the company will in no case be responsible or liable for those costs, under any
conditions if the company decides to withdraw the “Invitation for tender” or modify the
tender documents.
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GENERAL INSTRUCTIONS FOR FILLING THE TENDER:

The tender document shall be digitally signed by the tenderer or by a person holding
power of attomey authorizing him/her to sign on behalf of tenderer before submission
of the tender. All scan papers to be uploaded should also bear the stamp of the
tenderer.

Tenderer, in their own interest are advised to read the tender document completely and
carefully, to avoid submission of incomplete bid. Tender in which any of the particulars
and prescribed information is missing or incomplete in any respect and/or prescribed
conditions are not fulfilled are liable for rejection, at the sole discretion of the Company.
The Company takes no responsibility for delay, loss or non-receipt of tender fees and
other document sent through Post/Courier service.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUIVENT:

In case an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or work to be done or not be
done by himin the event the contract for the work is awarded to him, he must submit a
request for such clarification in writing so as to reach the Company at least 15 days in
advance of the last date fixed for submission of tender. Copies of any such clarifications
furished by the Company will be supplied to all other intending tenderer and such
clarification will constitute addenda/corrigenda to, and be read as part of the tender
document.

The Company will not be bound by any verbal/ oral clarification or interpretation of the
tender document or of any matter(s) connected with works to be executed in
accordance with the tender documents, which may be made by any of its employee,
representatives or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other affecting the contract shall not relieve him
from any risks or liabilities or the responsibility from completion of the works at the
scheduled rate/s & time and in strict accordance with the contract document/s.

ADDENDA/ CORRIGENDA:

Addenda/Corrigenda to Notice Inviting Tender or to this tender document before expiry
of the due date of submission of tender may be issued to clarify documents or to reflect
modification in the specifications or terms & conditions or Scope of work or for any

other reasons by the company.

Addenda/corrigenda to these tender documents, if issued by the company, shall form
an integral part of this tender document.

CURRENCIES OF THE BID AND PAYIVENT:

The tenderer shall quote the unit rates and prices entirely in Indian Rupees.
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TECHNO COMMERCIAL OFFER:-

The Technical Bid Form will be in online format. The tenderer should download Technical
Bid Form, filled and signed using the Digital Signature Certificate (DSC). The Technical Bid
Form should not be changed or altered or tampered. If the Bid form is tampered, the Bids
will be summarily rejected. The Technical Bid Form should not contain any Price
indications strictly, otherwise the Bids will be summarily rejected. Scanned copy of
following document should be uploaded alongwith Part | of the offer:-

Power of Attorney in favour of the authorized representative signing the tender, as
required.

Attested Certificate of Incorporation/ registration of the contractor duly certified by
the Notary Public /Gazette Officer as the case may be.

Scan copy of PAN (Income Tax) Number and Service Tax Registration Number.
“Attested copy of the Audited Balance Sheets for the financial years prescribed in
the tender conditions in support of the turnover.

“Exceptions & deviations statement” to be submitted by the tenderer .

An undertaking on Non-Judicial Stamp Paper that "We (name of tenderer including
their all partners/directors/members of the society) are neither customer of RSMIVL
for Gypsum nor handling/liaison/transportation agents of RSMIML'S customers of
Gypsum. Further we shall not become handling/liaison/transportation agents of any
customers of RSMIVL of Gypsum during currency of the contract in case the work is
awarded to us" has to be submitted necessarily along with the Techno-commercial
offer as per annexure-ll.

Undertaking/affidavit as per annexure | & annexure-B given in of tender document.
Undertaking as per Form| to FormVI given in of tender document

A tenderer shall be fully responsible for consequences including rejection of his
tender or cancellation of the contract if the required attested documents /
attested copies of documents are not uploaded along with the techno-
commerdial bid or any information/ document is found to be false/ fabricated/
misleading.

The company reserves its right to call for any additional information for
reference as it may deem fit, so to evaluate the technical capability of the
tenderer.

It is to be noted that tender will be qualified on the basis of documents
submitted alongwith the offer. The disqualification due to non submission of the
requisite documents / duly attested / non legible documents alongwith the offer
will be the sole responsibility of the tenderer.

PART-II ‘PRICE BID (BOQ):

The “Price Bid’ shall be submitted online in the prescribed format only. The tenderer is
to quote the rate only in relevant part of price bid for tendered work in the prescribed
price format in BOQ as provided in the tender document otherwise their price bid may
not be considered for award of the contract in spite of opening of the price bid or lowest
offered rate.
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ii)  The rates are to be quoted in Rupees and in the prescribed price bid Performa available
online.

iif)  While quating the price under this part, the tenderer is deemed to have confirmed
that the price quated are for the total scope of work as described in the tender
document and as required to be executed for site requiremert.

3.16 DEADLINE FOR SUBIVISSION OF BIDS:

3.16.1 The Bids will be received up to the specified time only.

3.16.2 The Company may extend the deadline for submission of Bids by issuing an amendment
in accordance with Clause mentioned elsewhere in the tender document, in which case
all rights and obligations of the Company and of the Tenderer, which were previously
subjected to the original deadline will then be subjected to the new deadline.

3.17 LATEBID:

Any Bid submitted after the deadline prescribed in NIT due to any reason whatsoever
will not be accepted

3.18 OPENING OF THE TENDER:

3.18.1 The Part-1 —-Techno Commercial Bid of the offer will be opened as per the date & time
mentioned in NIT. The authorized representative/s of the tenderer is at liberty to be
present at the time of the opening of the tender.

3.18.2 If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at the same time.

3.19 EXCECPTIONS AND DEVIATION:

Tenderer are advised to submit quotations based on the terms and conditions and
specifications contained in the tender document and not to stipulate any deviations.
Bids containing stipulations of deviation to the terms and conditions are liable to be
ignored. In case it is absolutely unavoidable to deviate from tender conditions then the
tenderer should mention the deviations at their risk of rejection only in ‘Form-4’.
Deviations mentioned anywhere else in the bid shall be ignored without any
consequences.

320 EARNEST MONEY (EMD)/BID SECURITY:

3.20.1 The tender must pay Earnest Money as detailed out in NIT in the form of crossed
demand draft{validity of three months) in favour of the Company and drawn on any
bank at Bikaner and attach the same in original with the technical bid of the tenderer,
failing which the bid is liable to be rejected. No interest shall be paid by the company on
the earest money so deposited by the tenderer. The earmnest money of the tenders
whose bid is not found to be acceptable on the basis of pre-qualifying criteria and/or on
evaluation of their techno-commercial bids (or disqualified bidder) will be refunded at
the earliest. The earest money of the tenderer who are technically successful but not
awarded the work shall be refunded after the acceptance of LOA/DLOA to the successful
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tenderer. The earnest money deposited by the successful tenderer will be refunded
after acceptance of SD, if it is in the form of Bank Guarantee. If EMD is in the form of
cash, then it will be appropriated towards a part of the Security deposit, but shall stand
forfeited if the tenderer fails to furnish security deposit as per clause.

3.20.2 The earmest money of a tenderer shall be forfeited in the following cases: -

i. If the tenderer withdraws or modifies the offer after submission of the tender.

i. If the tenderer does not submit the prescribed Bank Guarantee or Demand
Draft as security deposit & performance guarantee within 21 days of the date of
work order/LOA issued in favour of tenderer.

ii. If the tenderer does not execute the agreement, in the prescribed form within
one month of the date of work order/LOA issued in favour of tenderer.

iv. If it is established that the tenderer has submitted any wrong information/
forged documents along with the tender or thereafter.

321 VALIDITY:

Tender submitted by tenderer shall remain valid for acceptance for a period 120 (One
Hundred Twenty) days from the date of opening of the tender (Part | of the offer). An
offer with a validity period of less than 120 (One Hundred Twenty) days is liable to be
rejected.

The tenderer on its own shall during the period of 120 (One Hundred Twenty) days or in
extended period cancel and/or withdraw his tender nor shall he make any variation
therein. In case of tenderer revoking, cancelling, modifying and/or withdrawing his bid
during the validity of bid, the earnest money deposited by him along with tender shall
stand forfeited and tender will not be considered for further evaluation.

In exceptional circumstances, prior to expiry of the original time limit, the Company may
request the tenderer to extent period of validity for a specified additional period. The
request and the tenderer’s responses shall be made in writing. A tenderer if agreeing to
the request will not be required or permitted to modify his bid.

3.22 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

3.22.1 Prior to the detailed evaluation of Bids, the Company will determine whether each Bid:

i)  Meets the eligibility criteria
ii) Isaccompanied by the required securities; and
iii) s substantially responsive to the requirement of the Bidding documents.

3.22.2 A substantially responsive Bid is one, which confirms to all the terms, condition, and
specification of the Biding documents without material deviation or reservations. A
material deviation or reservation is one:

i) Which affects in any substantial way the scope, quality, or performance of the
work; and/or

ii)  Which limits in any substantial way, inconsistent with the Bidding documents, the
Company's right or the Bidder’s obligation under the contract; and/or

iii) Whose rectification/acceptance would affect unfairly the competitive position of
the other Bidders presenting substantially responsive Bids?
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3.23 EVALUATION OF TECHNO-COMIVERCIAL BID:

3.23.1 The techno-commercial bids of substantially responsive tenderer's will be evaluated
from all aspects. The RSMIVIL reserves the right to assess the capability and competency
of the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or gathered
by the RSMIVIL. The decision of the RSMIVIL as to which tenderer is capable & competent
to carry out the work shall be final. The tenderer should, therefore, see that he has
required level of technical, financial & managerial competence & experience before
submitting the tender.

3.23.2 If a Bid is not substantially responsive, it may be rejected by the Company at its sole
discretion.

3.23.3 The tenderer shall be prepared to fumish clarification/information and attend
meetings/ discussion as required by the company from time to time.

3.24 CRITERIA FOR EVALUTION OF REASONABILITY/ WORKABILITY OF OFFERED RATE BY
THE TENDERER:

3.24.1 The reasonability of the tendered rate as offered by the bidders would be judged
through the breakup of cost ( as furnished by the tenderer in Form 8. with the price bid)
taking into consideration the factors like proposed numbers of equipment, vehicles &
manpower to be deployed ,fuel consumption etc.

3.24.2 During process of price evaluation, if the company finds that the offered rate is not
workable rate &/or the contractor would even not be able to achieve breakeven point,
then it will be considered as non response bid & shall be liable for rejection.

3.24.3 Further, in case it is found that any bidder has quoted abnormally low rates &
attempting to vitiate the tendering process then the company reserves its right to forfeit
the EMD & debar such bidder for participating in future tenders of the company at its
sole discretion.

3.25 CORRECTION OF ERRORS IN PRICE BID:

3.25.1 Price Bid (Part-1l) of substantially responsive bids will be checked by the Company for
any arithmetical errors. Errors will be corrected by the Company as follows:

a) Where there is discrepancy between the amounts in figures and in words, the
lower of the two would be taken; and

b) Where there is discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern; and

C) Discrepancy in totalling or carry forward in the amount quoted by the
contractor shall be corrected. The tendered sum so corrected and altered shall
be substituted for the sum originally tendered and considered for acceptance
instead of original sum quoted by the tenderer.

3.25.2 The amount stated in the Bid will be adjusted by the Company in accordance with the
above procedure for the correction of errors and, shall be considered as binding upon
the Bidder.

3.25.3 Price Bid (part-ll) of techno-commercially acceptable tenders shall only be opened. Only
such short listed tenders will be informed about the date and time of opening of the
price bids.
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3.26  PROCESS TO BE CONFIDENTIAL:

3.26.1 Information, relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to the
Bidders or any other person not officially concerned with such process. Any efforts by a
Bidder to influence the Company's processing of Bids or award decision may result in
rejection of his bid.

3.26.2 The tenderer may note that indulgence in submitting unsolicited offers or submitting
unsolicited correspondence after submission of bid is liable to debar him from
participating in RSMIVIL tenders.

3.27 NOTIFICATION OF AWARD AND SIGNING OF AGREEIVENT:

3.27.1 The tenderer, whose Bid has been accepted, will be notified of the award by the
Company, through postal communication or through facsimile confirmed by registered
letter/speed post. This letter (hereinafter and in Conditions of Contract called the
“Letter of Acceptance” will state the sum unit that the Company will pay to the
Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed in the Contract .

3.27.2 The notification of award will constitute the formation of Contract. The execution of
agreement as per clauses below would be the formalization of agreement that was
commenced with the issuance of LOA

3.28 SIGNING OF THE CONTRACT AGREEMENT:

3.28.1 The successful tenderer shall be required to execute an agreement on non-judicial
stamp paper; of appropriate value under Indian Stamp Act with the company within 30
days from the date of intimation regarding acceptance of tender. LOA etc. The cost of
execution of agreement including non-judicial stamp paper shall be borne by the
contractor.

3.28.2 The contract agreement shall consist of -

i. An agreement on non-judicial stamp paper of appropriate value.
. Tender document, along with the addend/corrigenda, if any.

ii. Telex/Letter of Intent & Detailed Letter of Intent/Work order.

iv. Agreed Variation, if any,

V. Statement of expenditure as per tender format

Vi. Any other document as mutually agreed

3.29  RIGHTS OF COVPAY:

3.29.1 The Company reserves the right —

i) to reject any or all the tenders, in part or in full, without assigning any reason,
there to,

ii) not to accept the lowest tender or assign reasons for not accepting the lowest
tender,

iii) To increase/ decrease the quantity and period of contract, without any
additional obligation on it,

iv) not to carry out any part of work,

V) to reject the offer, if is established that the tenderer has submitted any wrong/
misleading information or forged documents along with offer or thereafter.
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3.29.2 The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the RSMIMLL's
action.

3.30 REFUSAL / FAILURE:

In the event the Tenderer, after the issue of communication of Acceptance of Tender by
the Company (LOl), fails/ refuses to accept the award and/ or commence execution of
the work as herein before, the tenderer shall be deemed to have abandoned the
contract and such an act shall amount to and be construed as the Contractor’s
calculated and wilful breach of contract, and in such an event the Company shall have
full right to claim damages/compensation thereof in addition to the forfeiture of Earest
Money/Security Deposit deposited.
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4.01

4.02

4.03

4.04

4.05

4.06

4.07

SECTION-IV

GENERAL CONDITIONS OF CONTRACT (GCC)
INTERPRETATION OF CONTRACT DOCUIVENT:

Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

Several documents forming the contract are to be taken as mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contract or any
of the matter may be referred to the Engineer-Incharge whose decision shall be final
and binding.

In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions of
Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT (SD):

The successful tenderer shall furnish a Security Deposit minimum of Rs. 3.0 Lac
(Rupees Three Lac only) or 10% of the contract value as work out by the
awarded contract rate, whichever is higher.

The total contract value will be calculated on the basis of contract rate of remuneration
payable to the contractor & tendered quantity for the total period of the contractor.

The successful tenderer shall furnished a Security Deposit as above through Demand
Draft /Banker’'s Cheque /Bank Guarantee in favour of RSMML, Bikaner within 21
(Twenty One) days of the issuance of such communication of acceptance of
tender/letter of acceptance for due fulfilment of all or any of the terms & conditions of
the contract. The Bank Guarantee shall be provided only in our approved format on
Non-judicial stamp paper of value 0.1% of BG amount or Rs.200/- whichever is higher
from a public sector (Except SBI), HDFC, 1ACI and Axis Bank having its branch at
Bikaner. No amendment in this format shall be acceptable to the company. The Bank
Guarantee shall be valid for the entire contract and / or extended period, if any, plus a
grace period of six months. The Company shall entitled to encase the same and
appropriate the whole of the amount or part thereof against its claims / dues or sums
payable as contained herein.

The entire Security Deposit shall be refunded after six months of the expiry of contract,
provided always that the Contractor has been first paid all the bills including his final bill
subject to deductions as are permissible under these terms and all other dues to the
Company arising out of this contract. If any, have been fully met by the Contractor and
the Contractor has rendered. “No claim and No dues Certificate” to the Company.
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4.08

4.09

4.10

411

4.12

4.13

4.14

4.15

4.16

The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion
of the Company, should the Contractor either fail to fulfil the contractual obligations or
fail to settle in full, his dues to the Company, In case or premature termination of the
contract due to defaulter of the contractor, the Security Deposit will be forfeited and
the Company will be at liberty to recover the loss suffered by it from the Contractor.

The Company may deduct from the Security Deposit any sum due and any other sum
that may be fixed up by the Company as being the amount of loss or losses or damages
suffered by it due to delay in performance and/or non-performance and/or partial
performance of any of the terms of the contract.

All compensation or other sums of money payable by the Contractor to the Company or
recoveries to be made under the terms of this contract may be deducted fromany sums
which may be due to the Contractor from the company on any account and in the event
of the such amount being insufficient the Contractor shall within ten days of such
shortfall make good in cash, failing which the balance amount shall be recovered by
way of invoking the bank guarantee furished as security.

In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
become due to the Contractor. The Contractor shall pay to the company on demand
any balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the Contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the
same period as the original Bank Guarantee within a period of 21 (Twenty One) days
from the date of invoking of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract falling
short of the specified amount, the Contractor shall forth with make good the deficit on
demand, so that the total amounts of Security Deposit will not at any time be less than
the amount so specified. The Company may recover the same by way of additional
deductions from bills.

No interest is payable on S.D. amount.

In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security amount will be progressively recovered
from the payment due to the contractor.

CONTRACTOR TO BE LIABLE FOR ALL PAYIVENT TO HIS WORKERS/ EMPLOYEES:

The contractor shall be liable for payment of all wages and other benefits, such as leave
with wages, contributory provident fund, bonus, free medical aid etc., to his employees
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and labour as per the statutory requirements as in force or, may be applicable from
time to time during the currency of the contract.

The contractor shall bear all liabilities for employee and labour employed or retained by
him as regards to their employment, litigation and any other action arising out of
operation of this contract or at the termination/ completion of this contract.

The company shall not pay any additional amount on any such account. The only
remuneration payable to the contractor by the company will be on the basis of
accepted rates and work executed thereof.

TAXES:

4.17 The contractor shall be responsible for the deposition of any and all contributions,
duties, levies and taxes etc. with the concerned authorities of the Central or State
Government authorities, applicable for execution of the works under the contract.

All taxes/duties/levies as applicable should be taken into consideration while making
the offer. Ignorance in it shall not qualify for any additional payment. RSMIML  will
reimburse/recover at actual any taxes/duties which are imposed/increased /withdrawn
/decreased after the date of submission of offer & are directly applicable to this
contract & payable by the contractor/recovered by RSMM & determined on the basis of
bills raised by him upon the company, if applicable ,subject to the furnishing of
documentary proof.

WAIVER AND LIABILITY TO PAY COMPENSATION:

4.18 Inany case in which any of the powers conferred upon the Company shall have become
exercisable and the same have not been exercised, the non exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall be exercisable
in the event of any further case of default by the Contractor, the contractor shall be
liable to pay compensation amount to the extent of the whole of his Security Deposit,
and the liability of the Contractor for past and future compensation shall remain
unaffected.

4.19  Inthe event the Company exercising the powers vested in it under the aforesaid clause,
it may, take possession of all of any tools and equipment, materials and stores lying in
or upon the works or the site thereof belonging to the Contractor or procured by him
and intended to be used for the execution of the work or any part thereof the same be
taken by paying reasonable compensation as decided by Engineer-In-Charge, otherwise
the Engineer-In-Charge may give notice to the Contractor, requiring him/ it to remove
such tools, equipment, materials or stores from the premises (within a time to be
specified in such notice), and in the event of the contractor failing to comply with such
requisition the Engineer-In-Charge may remove them at the contractor’s expenses or
sell them by auction and/or private sale on account of the contractor and at his / its risk
in all respects without any future notice as to the date, time or place of sale and the
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certificate of the Engineer-In-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final, conclusive and
binding on the Contractor.

COMPANY NOT LIABLE TO PAY COIVIPENSATION:

420 The Contractor shall have no claim against the Company for any business loss, idle
charges, compensation upon failure, delay, omission etc. on the part of the Company to
carry out any or all the provisions of the contract for any reason whatsoever. The
Company’s decision in the matter shall be final and binding on the Contractor.

NO CLAIMIF WORK IS ABANDONES OR POSTPONED:

4.21 The Contractor have no claim, whatsoever against the Company if the work or any part
thereof covered by the contract is postponed to any later date and/ or withdrawn in
part in the overall interest of the Company or for security or for any other reason/s. The
Company’s decision in this regard shall be final and binding on the Contractor.

NO COIVIPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

4.22  If any time after the commencement of the work the company shall for any reason or
under instructions of Directorate General of Mines Safety in case of mining contracts or
any other statutory authority for mining and other contracts, whatsoever required not
to do the whole work or part thereof as specified in the schedule of work to be carried
out, the Engineer-In-Charge shall give notice in writing of the fact to the contract, who
shall have no claim to any payment or compensation whatsoever on any account or
profit or compensation or advantage/s which he might have derived from the execution
of the work in full, but which he did not drive in consequences of the full amount of the
work not having been carried out, nor shall have any claim or compensation by reason
of any alternations having been made in the original specification , drawings, designs
and instructions which shall involve any curtailment of the work as originally
contemplated.

INSURANCE:

4.23  Under the insurance scheme the contractor shall be required to get comprehensive
insurance plan, Universal Health Insurance policy for all the persons engaged in work to
meet the liability arising out of workman compensation Act. Copy of insurance policy
must be submitted to RSMIVIL for record. The management on this account shall
reimburse no amount.

DISCREPANCIES BETWEEN INSTRUCTIONS:

4.24  Should any discrepancy occur between the various instructions furnished to the
Contractor, his agents or staff or any doubt arising as to the meaning of any instructions
or should there be any misunderstanding between the Contractor's staff, the
Contractor shall refer the matter immediately in writing to the Engineer-in-Charge
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4.25

4.26

4.27

4.28

4.29

4.30

431

whose decision thereon shall be final and conclusive and no claimfor losses alleged to
have been caused by such discrepancies shall in any case be admissible.

CONTRACTORS OFFICE AT SITE:

The Contractor shall provide and maintain an office at the site. Such office shall be
opened during working hours/at all reasonable hours to receive instructions, notices
and / or other communications etc. on its behalf from the Company.

SAFETY, SANITARY & IVEDICAL FACILITIES:

The Contractor and/or his sub-contractor and their employees, at Contractor’s cost
shall fully comply with the safety rules, regulations or statutory directions and provided
sanitary and medical facilities, prescribed by law or as may from time to time be
prescribed by the Engineer-in-Charge with the object of securing the safety and health
of the employees and the local community. In case of violation or non-observance of
any of the aforesaid provisions by the Contractor the same shall be enforced by the
Engineer-in-Charge at the Contractor’s expenses.

The Contractor shall be responsible for the safety and discipline of his employees in all
faces of the work and shall provide at his cost and enforce the use of safety belts, safety
boots, guards, helmets, goggles and other safety devices etc that may be required by
the Acts & Rules and regulations for the time being in force, or will come in force during
the pendency of contract.

The Contractor shall promptly and immediately report serious accidents to any of his
employees to the Engineer-In-Charge / Mines Manager and shall make at his cost
immediate arrangements to render all possible medical and other assistance to such
affected employees/persons.

All portions of the work shall be maintained in neat, clean and sanitary condition at all
times. The Contractor shall provide toilets for the use of the employees at the work site
at his cost.

First aid facilities and supplies as required by the rules for the time being in force or will
come in force in near future shall be kept on the work site by the Contractor at his cost.
The Contractor at his cost, as required under the rules, shall undertake medical check-
ups of employees/ persons working with the contractor.

DAMAGE TO PROPERTY:

The Contractor including his sub-contractor/s, if any, shall be responsible for making
good at his cost to satisfaction of the Company any loss or any damage to building,
structures, equipment, installations, properties etc. belonging to the company or being
executed or procured or being procured by the Company or of other agencies within
the premises of the Company, if such losses or damages is due to fault and/or
negligence or wilful acts, omission, and/or any other reason whatsoever of the
Contractor and/or his sub-contractor/s, their employees, agents, representative etc.
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POWER OF ENTRY:

4.32  During execution of Contract, if in the opinion of Engineer-In charge, it is found that:

i. Contractor has failed to execute the Contract in conformity with contract
document or

ii. Contractor has substantially suspended work or the works for a continuous
period of 15 days without permission fromthe engineer In charge, or

iii. Contractor has failed to carry on and execute the works to the satisfaction of the
Engineer In Charge, or

iv. Contractor has committed or suffered or permitted any other breach of any of
the provisions of the contract on his part to be performed or

v. Contractor has abandoned the work; or

vi. Contractor during the continuance of the contract has becomes bankrupt, then
in any of such events, the Company shall have the power to enter upon the
works and take possession of the materials, spares, equipment, tools and stocks
thereon, and to revoke the Contractor’s permission to continue to execute work
by his agents. The Company shall then be free to take appropriate action against
the contractor as per provisions of contract.

COIVIPANY MAY DO PART OF WORK:

4.33  Upon failure of the contractor which includes sub-contractor/s, if any, to comply with
any instructions given in accordance with the provision of the contract, the Company
retains the right instead of assuming charge of entire work, to place additional labour
force, tools, equipment and materials etc. on such parts of the work, as the company
may decide/ designate or also engage another Contractor to carry out the work at the
risk and cost of the Contractor. In such cases, the Company shall deduct from the
amount due or which otherwise might become due to the Contractor, the cost of such
work and materials etc, plus 15% additional charges thereon to cover all departmental
charges/ expenses and the Contractor shall be bound by such decision of the Company.

POWER TO ORDER SUSPENSION OF WORK:

434  The Company may, from time to time, by direction in writing and without in any way
invalidating the contract, order the contractor to suspend the work or any part thereof
at any time and for such times and for such reasons as he may consider necessary. After
such directions to suspend the work, or any part thereof, has been given the Contractor
shall not proceed with the work or part thereof directed to be suspended until he
receives a written order from the Company to so proceed. In the event of suspension
exceeding three days the Company may under the provision of the contract extend the
time for completion of work or part thereof by such time as it may find reasonable. The
decision of the Company in the matter shall be final and binding on the Contractor. The
Contractor shall not be entitled for any extra payment in case of such suspension. The
Contractor without prior knowledge and approval of the Company thereof shall not
suspend the work of any other part. If the Contractor is compelled to suspend the work
or any part thereof he should report to the Engineer-in-Charge, furnish the reasons,
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necessitating such granted to the contractor if he proposes to suspend the work or any
part thereof, on his own. In case such suspension is necessitated for reasons beyond
control and period of suspension becomes more than 3 month at a stretch then
Company may consider making some adhoc/ advance payment against the work done.
The guantum and mode of payment shall be mutually decided. It will be however, sole
discretion of company & will not be available as right of the contractor.

CHANGE IN CONSTITUTION:

4.35 The Contractor shall prior inform the Company before any change is made in the
constitution of the Co-operative Society/Firm/ Company or induction or retirement of
any of the partners/ directors at the earliest.

COMPLIANCE IN RESPECT OF VARIOUS ACTS:

4.36  The contractor shall at his own cost, observe, perform and comply with the provisions
of the Acts applicable during the execution of the Contract, and Rules/Bye-laws framed
hereunder as applicable to this work, including but not limiting to the following and
shall maintain such registers and documents, as are required under the various
statutes, for production of the same before the company and/or other statutory
authorities prescribed in this behalf, as and when required. Non-compliance of the
provisions/ stipulations of the those Acts and rules made there under including the
following will render the Contractor liable to payment of necessary
compensation/penalty, as deemed fit by the Company.

i) The Contract Labour (Abolition & Regulations) Act, 1970

ii) The Payment of Wages Act, 1936

iii)  The Mines Act, 1952

iv)  The Payment of Workmen’s Compensation Act, 1923

V) The Minimum Wages Act, 1948

vi)  The Forest Conservation Act, 1980

vii)  The Air (Prevention and control of Pollution) Act.1981 & Water
(Prevention and Control of Pollution) Pollution Act 1974.

viii)  The Mines Rules, 1952

iXx)  The Metalliferous Mines Regulations, 1961

X) The Mines Vocational Training Rules, 1966

xi)  The Mines & Minerals (Regulation & Development) Act, 1972

xii)  The Mineral Concession Rules, 1960

xiii)  The Mineral Conservation & Development Rules, 1988

xiv)  The Fatal Accident Act, 1985

xv)  The Motor Vehicles Act, 1939

xvi)  The Industrial Dispute Act, 1947

xvii)  The Standing Orders Act, 1946

xviii) RTPP Act 2012.

4.37 It will be the sole responsibility of the Contractor to ensure all sorts of payments to his
workers and submission of returns in time, as required by various Statutory Authorities
concerned. In case of default by the Contractor in making statutory payments in time,
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the Company reserves the right to deduct necessary amount from the Contractor’s bills
towards such payments without prejudice to the rights & remedies of the Company.

4.38  The Contractor should obtain all requisite licenses as early as possible on award of work
and preferably prior to commencement of work so to avoid any breach of law.

4.39  All persons other than his regular employees engaged by the Contractor in connection
with the performance of the contract shall be deemed as his employees for purposes of
payment/remuneration employees and no claim shall lie against the company in
respect of delay, deduction and non-payment of wages and /or remuneration/
compensation by the Contractor to them.

4.40 The Contractor shall take all necessary steps and precautions to ensure that his workers
and employees (including deemed employees) engaged for the work under the terms of
the contract shall work within the mines in accordance with the provisions of the Mines
Act, 1952 and Rules and Regulations framed there under and shall also maintain
necessary records and registers as required under these provisions and shall be
responsible to the Engineer-in-Charge in this regard. The Contractor shall perform the
work under this contract in accordance with all-applicable codes, statutory regulations
and engineering/ mining practice. The Contractor shall be required to ensure vocational
training to his workmen before they are put to work as required under Mines
Vocational Training Rules, 1966.

COIVIPENSATION AND LIABILITY:

4.41 The contractor at his cost shall affect insurance for all the contractor’s employees and
persons engaged in the performance of the contract. If any of the work is sublet the
contractor shall require the sub-contractor to provide for workman’s compensation and
employer’s liability insurance for the latter's employees if such employees are not
covered under the Contractor’s insurance.

4.42 In case of an accident in respect of which Workman’s Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the
Engineer-in-Charge to retain money out of due and payable amount to the contractor,
such sum or sums of money as may in the opinion of the Engineer-in-Charge shall be
final in regard to all such matters arising under this clause and the Contractor shall be
bound by such decision of the Engineer-in-Charge.

4.43  The Company shall not be liable for or in respect of any damages or compensation
payable as per law in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the contractor or any of his sub-
contractor or third party etc. and the Contractor shall indemnify and keep indemnified
the Company against all such injury, damages and compensation and against all claims,
demands, proceedings, costs, charges and expenses, whatsoever in respect of or in
relation thereto.

LIABILITY FOR ACCIDENT TO PERSONS:

4.44  Besides the liabilities of the Contractor under the "Workmen’s Compensation Act”,
Fatal Accident Act, MLV. Act, and “Mines Act”, the following shall also apply to the
Contractor. On the occurrence of any accident resulting in death or bodily injury to a
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workman employed/engaged by the contractor, the Contractor shall promptly and
immediately intimate happening of such accident/s in writing to the Engineer-in-Charge
the fact of such accident, besides taking immediate remedial measures. The Contractor
shall indemnify the Company, against all claims/ compensation, loss or damage
sustained by the Company resulting directly or indirectly from his failure to give
intimation in the matter aforesaid, including the penalties or fines, if any, payable by
the company as consequences of workmen’s Compensation Act, Fatal Accident Act,
Motor Vehicle Act, Mines Act or otherwise to conform to the provisions of the said
Act/s in regard to such accident.

FORCE MAJEURE:

4.45 Neither the Contractor nor the company shall be considered to be in default in the
performance of their respective obligations under this contractor if such performance is
prevented or delayed because of the conditions constituting force Majeure which shall
include but not limited to notice/s from the Directorate of Mines Safety , other
Statutory Authority, Civil Commotion, Fire accidents, epidemics, war, acts of God or
because of any law, order, proclamation or ordinance of any Government or any
authority thereof or forced stoppage of mining, loading operations, accumulation of
stock of mineral, non-availability of mineral at mines and other places due to reasons
like sand dune/ storms/ other causes and for failure of transportation or for any other
cause beyond reasonable control of the party affected, provided notice of such cause is
given in writing by the party affected within 14 days of the happening of the event. In
case it is not possible to serve the said notice within the said period of 14 days then
within the shortest possible period. Power cuts/ partial power failure/interruption shall
not be construed as force Majeure for this purpose and the same shall not affect in any
way the performance of the Contract. As soon as the cause of force Majeure has been
removed, the party whose ability to performits obligation has been affected shall notify
the other of such cessation. Should one or both the parties be prevented from fulfilling
their contractual obligations by state of force Majeure lasting for a continuous period of
three months both the parties shall consult each other and decide about the future
course of action regarding the contract.

SERVICE OF NOTICE ON CONTRACTOR:

4.46 Any notice hereunder may be served on the Contractor or his/its duty authorized
representative at the work site or may be served by registered main directly to the
address furnished by the Contractor. Proof of issue of any such notices shall be
conclusive of the fact that the Contractor having been duly informed of all contents
therein. The contractor shall furnish to the Company, the name, designation and
addresses of his/its authorized agent at the work site as well as Bikaner.

SERVICE OF NOTICE AND COMIVIUNICATION WITH THE COMPANY AND THE
ENGINEER-IN-CHARGE:

4.47  Notice and communication addressed to the Company or the Engineer-in-Charge, as the
case may be, shall be deemed to have been duly delivered.
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(@) In the case of the Company, if dispatched by registered AD/Speed post to the
Company’s Group General Manager at Bikaner and copy to authorized
representative.

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to the
address of his/its authorized representative, in the case of posting on the day on
which they would have reached such address in the ordinary course of business,
and in other cases on the day on which they were delivered to or left at such
address.

4.48  Notice and communication addressed to the Company shall be valid only if duly signed
by the Contractor or his duly authorized partner or his principal officer acting for himon
his behalf.

TERMINATION:

4.49  If the Contractor fails to execute the work or any part thereof with such diligence as will
ensure its completion within the time specified in the contract, or extension thereof, or
fails to complete the said work within such time or fails to perform any of his
obligations under the contract or in any manner commits a breach of any of the
provisions of the contract, it shall be open to the Company in its option, by written
notice to the contractor: -

(a) To determine the contract; in which event the contract shall stand terminated
and shall cease to be in force and effect on and from the date notified by the
company in this behalf, whereupon the contractor shall stop forthwith all or any
of the contract work, then in progress and the Cormmpany may on its part, may
take over the work remaining incomplete by the Contractor and the contractor
and his sureties if any, shall be liable to the company for any excess cost
occasioned by such take over and completion by the Company or by appointing
any other agency over and above the rates of remuneration payable under the
contract.

(b) Without determining the contract, to take over the work of the Contractor or
any part thereof and complete the same through any other agency at the risk
and cost of the contractor and the contract, and his sureties shall be liable to the
company for any excess cost/ additional cost occasioned by such work having
been so taken over and completed by the Company and/or through any other
agency over and above the remuneration payable under the contract.

4.50 Before determining the contract, as aforesaid, and provided that, in the judgment of
the company, the default or defaults committed by the contractor is or are curable or
may be cured by the Contractor if any opportunity is given to him to do so, the
Company may, by notice, in writing, call upon the Contractor to cure the default within
such time as may be specified in the notice.

4.51 Inthe event of the Company proceeding in the manner herein above prescribed-
(@ The whole of the Security Deposit furnished by the Contractor or retained by the
Company shall be liable to be forfeited, without prejudice to the right of the

Cont-01 (15-16) TD for Gypsum (ROM) to be Grinded at COGU,RamMa. Page 27 of 66



Company to recover from the Contractor, the excess cost referred to aforesaid.
The Co shall also have the right to take possession of the sites for
completing the work or any part thereof, with any or all such materials,
equipmerts, machinery tools and tackles belonging to the contractor, as may be
deployed / used for the work.

(b) The money that may have become due to the Contractor on account of work

4.52

4.53

4.54

4.55

4.56

executed by hinvits already shall not be payable to hinvits until after the expiry of
six calendar months reckoned from the date of determination of contract or from
the tald\r,\‘ug over of the work or part thereof by the company as the case may be,
during which period the resporsibility for fully workmarship in respect of such
work shall, under the contract rest exclusively with the Contractor and shall be
subject to deduction of all amounts due from the Company to the Contractor,
whether under the terms of the contract or othenwise, authorized or required to be
recovered or retained by the Company.

The Company shall also have the right to proceed in the manner prescribed in sub-
clauses above, in the event of the contractor abandoning the execution of the contract
work for a continuous period of one month, or becoming bankrupt or insolvent, or
compounding with his creditors or assignees the contract in favour of his creditors or
any other person or persons, or being a firm or a corporation goes, into voluntary
liquidation, provided that in the said event, it shall not be necessary for the Company to
give any prior notice to the Contractor.

Termination of the contract as aforesaid shall not prejudice or affect the rights of the
Company which may have accrued upto the date of such termination.

DISPUTE, JURISDICTION:

The place of the contract shall be Bikaner (Rajasthan). In cases of any differences, the
same shall be resolved by mutual discussions and agreement. However the decision of
the Head of the SBU & PC-Gypsum, Bikaner of the company shall be final and binding.
No courts other than the courts located at Bikaner- Rajasthan shall have jurisdiction
over any matter concering any aspect of the work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency of
such disputes or differences.

APPEALS:

4.57

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if
any bidder or prospective bidder is aggrieved that any decision, action or omission of
the procuring entity is in contravention to the provision of this act or the rules or
guidelines issued there under , he may file an appeal to designated First and Second
Appellate Authority with in a period of ten days from the date of such decision or
action, omission as the case may be clearly giving the specific ground on which he feel
aggrieved on the form no. 1 (see rule 83) 4Viemorandum of Appeal under the Rajasthan
Transparency in public procurement Act -2012 with prescribed fees.
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SECTION-V
SPECIAL CONDITIONS OF CONTRACT (SCC)

5.00 APPLICABILITY:

These terms and conditions are in addition to the General terms and conditions
specified in earlier Sections of this tender document. These special terms and
conditions as detailed in this section in the following clauses shall prevail upon
the General terms & conditions, should there be any discrepancy or conflict or
contradiction between the two.

5.01 INTRODUCTION :

The Company is involved in the mining, beneficiation, processing and
marketing of various minerals like Phosphate, Limestone, Gypsum,
Selenite and Lignite etc.

LOCATION AND ACCESSIBILITY OF SITE:

The Centralized gypsum grinding unit (CGGU) is located in RIICO industrial
area phase-ll, village Rawla, Tehsil-Gharsana, District-Shri Ganganagar.
Rawa is well-developed town & is located at a distance of about 125 Kms
from Bikaner & 60 Kms. from Anupgarh. It is very well connected by tar
roads. The nearest railway station (BG) is Anupgarh. The location plan is
enclosed herewith.

RSMIVLL is intending to produce & dispatch/ sell of gypsum powder from
CGGU, Rawla to the various users / buyers such as M/s Uttar Pradesh Bhumi
Sudhar Nigam (UPBSN), MY/s Uttar Pradesh State Agro & Chemical Industries
Ltd; MY/s Hariyana Land and Redamation Development Corporation (HLRDC),
Agriculture department of govemment of Rajasthan through distributing
agencies viz. MY/s Indian Potash Limited (IPL), MYs Rajfed, M/s Charmbal
Fertilizer Limited (CFL), M/s Rajasthan Land and Development Corporation
(RLDC) etc.

Geographic bearing of site:

a) Longitude : 73212'11”; Latitude : 25911'40”

b) Height above mean sea level: 155.60 M (Near Gurudwara)
c) Site characteristics: Plane

d) Historical monument, if any: Dargaha (Heer-Ranjha); 7 KM
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502 Pre-qudification criteria
Tenderer shall be pre-qualified on the basis of the following criteria:

The tenderer should have minimum turnover of 7.50 Lac in any one of the immediate
three preceding financial years 2012-13, 2013-14 & 2014-15 in its own name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic formas
prescribed in the tender form. Tender fees & processing fees will not be refunded in
any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to know
the process for submitting the electronic bids at website. The complete bid document
has been published on the website https://eproc.rajasthan.gov.in for the purpose of
downloading.

The uploaded bid document shall be considered valid for participation in the bid
process subject to submission of required cost of tender document , e-Tendering
processing fee & EMD and the same shall be reached to the office of undersigned on or
before the time specified for opening of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents furnished/uploaded along
with Techno-commercial bid in support of above. The decision of the company will be
final and binding in this regard.

It is to be noted that, in case of Company registered under Companies Act, turnover of
the Company shall only be considered. The Company reserves its right to call for any
additional information so as to check the eligibility of the tenderer.

Joint ventures/consortium /partnership are allowed to participate in this tender subject
to the jointly/severely responsibility, in such cases the turnover of partners/members
should be considered.

The price bid of only those bidders shall be opened who qualify in technical bid as per
criteria laid in tender & only qualified bidders will be informed about price bid opening.

The tenderer/bidder who has earlier been suspended or banned or whose contract has
been terminated including those against whom any FIR has been lodged by the by
Company and is pending on the date of opening of techno-commercial bid shall not be
eligible to participate in this tender.

Those tenderers &/or proprietors/any partners of firms /any members of co-operative
societies/any Director of the Companies who are either customers of RSMML for
Gypsum, or, are handling/liaisoning/transportation agents of RSMML'S customers of
Gypsum; are involved in above referred business of handling/liaisoning/transportation
agents of RSMIMLL's customers for Gypsum will not be eligible for participating in this
tender. Offers received from such tenderers shall be rejected. Offers furnished through
any other mode shall not be considered. RSMIMIL will not entertain any claim on account
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of postal delay/non-receipt. It also reserves the right to reject/cancel any or all tenders
without assigning any reason whatsoever.

The company reserves the right to accept or reject or cancel any or all tenders without
assigning any reason whatsoever. Also the company does not bind itself to accept the
lowest price offer. The company shall not be responsible for any postal delay in
submission of required documents in original as required in tender. The RSMIML will not
entertain any claim on account of late receipt/postal delay /non-receipt of tenders

5.03 CRITERIA FOR DECIDING LOWEST TENDERER:

The lowest quoted rate offered for total tendered work shall be the criteria for
deciding lowest tenderer.

5.04 PRICE NEGOTIATION

i. Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMIML may choose to
make a written counter offer to the lowest tenderer and if this is not accepted,
RSMML may decide to reject and re-invite fresh tenders or to make the same
counter-offer first to the second lowest tenderer, then to the third lowest
tenderer and so on in the order of initial bidding, and work order be awarded to
the tenderer who accepts the counter offer.

i. In the case, when the quotations given by the tenderer during negotiations is
higher than the original quotation of the tenderer then the tenderer will be
bound by the lower rate originally quoted by the tenderer.

ii. In case of negotiations, representative of the tenderer attending negotiations
must posses written authority from the tenderer to the effect that he is
competent to modify/amend the submitted tender deviations and rates offered
by them

5.05 MINIMUM MENPOWER & EQUIPMENTS TO BE DEPLOYED BY THE
CONTRACTOR:

5.05.1 Successful bidder shall be required to deploy minimum manpower to carry out
the work as mentioned below;

A For Grinding of Gypsum and other related work.

S. No. Type of manpower Minimum no of required Qualification
persons to be deployed
for each work.

1 Skilled employees

Supervisor for grinding 01 Graduate
operation.

2 Semi-skilled employees

Helper for grinding operation. 07 Literate*
(For one grinding unit)
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5.05.2

*Literate shall mean here the person who is able to read & write.

In case for fulfillment of scope of work, more number of manpower is required,
then same shall be deployed by the contractor at no extra cost. However, in
case the tenderer proposes to deploy additional number of manpower for
fulfillment of scope of work as per the terms of tender, the tenderer is
required to provide a list of manpower to be deployed by him in Form-6.The
above indicated manpower shall be in addition to minimum manpower
mentioned above & provided at no extra cost for execution of work as per the
terms of the tender.

The successful bidder shall be required to deploy minimum equipment to carry
out the work as follows;

A. For Grinding of Gypsum and other related works.

S.No. | Name of | No. of Capacity of Model
equipment | equipment  for equipment
each work
1 Grinding | One or multiple| 100 TPD to 500 | Not older than 5 years
Units small units/ | TPD; based | from the date of award
grinding quantity involved | of LOA/ DLOA

5.06

In case for fulfillment of scope of work, more number of equipments are
required, then the same shall be deployed by the contractor at no extra cost.
However, in case the tenderer proposes to deploy additional number of
equipments for fulfillment of scope of work as per the terms of tender, the
tenderer is required to provide a list of equipments/machinery to be deployed
by him in Form:5.The above indicated manpower shall be in addition to
minimum equipments mentioned above; & shall be provided at no extra cost
for execution of work as per the terms of the tender.

The tenderer shall inform to Engineer In-charge that the equipment shall be
deployed in addition to the minimum equipments as prescribed in tender
document for fulfilment of tender requirement for achieving targeted

guantity.
DETAILS TO BE FURNISHED AT THE TIIVE OF COIVENCEIVENT OF WORK:

Following details are required to be furnished by the successful tenderer
to the Engineer-in-Charge before the commencement of work:

Details of the personnel who will be engaged for execution of the work.

Il List of equipment/machinery etc. along with its technical

spedification/Purchase  Invoices/  Registration  Certificates &
comprehensive insurance policy.
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5.07 MAINTENANCE & SUBIVISSION OF RECORDS, REPORTS & REGISTERS:

5.07.1 The contractor shall have to ensure that its supervisory members
maintains all records, registers, details etc., as required by the Cormpany
and/ or under the various Acts, Enactments, Statutes, Rules, Regulations,
etc., as applicable to this contract and make available the same to the
Company and/ or its authorized representative at such place & time as
may be directed.

5.07.2  The contractor shall submit daily progress reports in the format as
approved by the Engineer Incharge/ concerned Mines Manager
alongwith computerized weighment slips of the Gypsum powder
dispatched.

5.07.3  Authorized representative of the company shall have full authority to
inspect such records at any time during the contract period.

5.08 LIABILITIES IN RESPECT OF CONTACTOR'S MACHINERY ETC.:

5.08.1 FIRE EXTINGUISHERS:

Excavation equipments deployed for the contractual work shall be fitted
with automatic fire extinguisher/s indude refilling if any, of a type
approved by the DGMS. The company may not allow deployment of any
equipment not fitted with such an automatic fire extinguisher in proper
working order. The contractor shall take all reasonable precautions to
prevent fires of any nature in general & particular in vicinity of his
operations shall be responsible for all damages from fires directly or
indirectly due to his own activities or to those of his employee or to the
activities of its agents or its employees.

5.08.2 DUST SUPPRESSION:

The contractor shall have to take effective measures at its own cost and
expenses for suppression of dust generated during the process of
Grinding & loading into trucks etc. in the working areas by means of
water sprinking, or any other suitable method, etc. so that the dust
concentration in such places do not exceed the limits prescribed under
the MIVIR, 1961/Air (Prevention & Control of Pollution) Act 1981. For
this purpose, the contractor will ensure that all dust generation points in
the working areas are fully suppressed and so designed and operated so
as to ensure dust concentration in air within the limits prescribed under
mining & environment laws, incuding circulars issued fromtime to time
for the purpose by DGIVS office, Ministry of Environment & Forest and
Rajasthan State Pollution Control Board. In case of failures of the
contractor to ensure dust suppression as required above, the Company
may make such arrangements for dust suppression at risk and cost of
contractor, apart from taking other actions as per the contract.
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5.08.3

5.084

5.9
591

592

593

594

595

5.9.6

5.9.7

5.9.8

5.10

5.10.1

NOISE LEVEL:

The noise level of any machine (as measured inside the operator’s cab or in
nearby areas) shall not exceed the standard prescribed in the MIVIR-1961 and
DGMS circular issued in this regard. The Company may stop operation of any
machine the noise level of which is found to be above the prescribed limit.

MINE UGHTING:

The contractor shall be provided & maintained lighting arrangement at working
pit/s of the mine as per provisions of MIMR-1961 and DGMS circular issued in
this regard.

OTHER RESPONSIBILITIES OF CONTRACTOR:

The contractor shall be responsible for providing shelter, accommodation,
drinking water, medical aid etc to his /their employees at his own cost.

The contractor shall be responsible for providing tools, tackles, implements etc.
required for accomplishment of work.

The contractor shall be responsible & liable for any accident & /or damage to
equipments ,employees or any other third parties at the mine in course of
performance of the job under this contract & consequence claims.

The contractor shall have to arrange fuel, lubricants etc. & power required for
carrying out the work as required herein.

The contractor alone shall be responsible & liable for payment of wages,
charges etc in discharge of legal obligation in respect to staff employed by him
at all times during the contract & termination /completion of the contract.

The contractor shall be fully responsible for any litigation on account of
pollution due to excavation, grinding , transportation, loading into trucks etc. of
gypsum & abide pollution control norms.

The contractor shall be responsible for safety, watch & ward etc. of the
companies’ properties under the possession of the contractor if any.

In case of break down or default of any equipment /machine, same shall be
repaired or replaced by the contractor immediately within 72 hours, failing
which the company may carry out the work at the risk & cost of the contractor
alongwith the 10 % service charges thereof and same shall be recovered from
the running bills and / or security deposit (SD) amount lying with the company.

SCOPE OF WORK:

The Scope of work under this tender shall consist and comprise of the
following: -

GRINDING OF GYPSUM, PACKING AND LOADING INTO TRUCKS.

Mechanized Grinding (using impact crusher with grate) of Gypsum ROM;
followed by screening to produce particle size having 100% of the powder
passes through 2 mm sieve & more than 50% passes through 0.25 mm sieve as
per IS: 6046-1982 with latest amendment or equivalent standard; filling of
powder gypsum into HDPE bags; weighing & making adjustments to pack 50.00
Kg powder in each bag; double stitching of the bags by machine, or, as required
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511

5111

511.2

51211

51211

51212

Vii.

by the buyers using nylon thread of ISl specification (to be procured by the
contractor at its cost) & proper stacking of the filled powder bags of gypsum as
per the instruction of the company. HDPE bags shall be supplied by RSMVL free
of cost.

Stacking of packed gypsum powder bags at grinding unit,

Loading of packed gypsum powder into tippers / trucks / trollas / dumpers
deployed by customers, or, Company,

Contractor shall be responsible for safety, security and watch & ward etc. of the
company’s properties under the possession of the contractor.

If it becomes inevitable to transfer the material from one vehicle to another in
transit for any reason, then contractor should inform Engineer-In-Charge/
Officer authorized by him. Drawing of samples and analysis of material fromthe
transferred vehicle and its weighment will be made at contractors cost in
presence of the representative of RSMIVIL. If there should there be any loss of
weight, or, property of the material, the same will be recovered from the
contractor.

The contractor is expected to maintain close co-ordination with company’s
officials for day-to-day work.

Loading hours can be round the clock; as per the requirements.

QUALITY ASPECTS:

The contractor will ensure that the contents of CaS04-2H20 in the produced
gypsum powder do not fall below 70% subject to the purity of gypsum received
from Mines. The contractor will have to exercise due care and follow the
direction as may be given by company's site staff so as to ensure that the
dilution in grade of gypsum is not more than 5% during the grinding operation
and its packing into bags. In case it is determined by the company, dilution of
gypsum has taken places more than 5% during the grinding operation and it
packing into bags, then the sale value at grinding unit of rejected gypsum's
packed powder quantity shall be deducted from the running bill.

In the process of transportation, grinding and packing of gypsum powder into
begs, the company and/or its authorised third party agency shall be at liberty to
draw sample at any time.

MOBILISATION & COMVENCEIVENT OF WORK:

In the event of the award of the contract, the contractor shall have to
commence the work for excavation of gypsum immediately within 30
days from the date of issue of Letter of Acceptance (LOA/DLOA).
Contractor shall have to mobilize their equipments/manpower/resources
for commencement of work within 30 days from the date of acceptance
of its offer.

In exceptional circumstances & at its sole discretion, the company may
extend the mobilization period if so requested by the contractor. In case
of failure to commence the work within the stipulated period, the
company shall have absolute discretion to withdraw the letter of
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Acceptance and forfeit the eamest money deposit (EMD) &/ or security

deposit (SD).

5.14 QUANTITY & PERIOD OF CONTRACT:

5.14.1 Quantum of work and period of contract envisaged under this contract is
as under;

Grinding Unitto beinstalledat | Quantum of Work | Period of contract
from the date of

LOA/DLOA
At CENTRAUZED  GYPSUM
GRINDING UNIT (70 TPH
CAPACITY) at Rawla in Gharsana 250000 MT (06) Six Months
Tehsil of Sri-Ganganagar District
(Rajasthan)

5142  However, this quantity is only indicative and can be varied looking to the
available stock.

5143 In the event, guantum of work is required to be varied beyond the above
tendered quantity, then the company will notify the same at least with 15
days notice to settle the matter mutually.

5.14.4  Period of contract shall be Six (06) Months from the date of issuance of
Letter of Acceptance (LOA) includes the period allowed for mobilization.

5145  Incase of failure to commence the work within the stipulated period, the
company shall have absolute discretion to withdraw the letter of
Acceptance (LOA) & forfeiture of the Earnest Money & / or Security
Deposit & also to award the contract to any ather party without prejudice
to right of the campany to claim compensation & other costs from the
contractor in whose favour the work was awarded.

5146  Quantity mentioned above may change depending upon the requirement
of the campany and/or demand of gypsum from buyers. No guarantee
regarding overall, annual, monthly, weekly or daily quantum of work can
be given. The contractor shall neither be entitled nor be eligible to raise
any claims on account of their vehicles/equipments/manpower being idle
on any day or for any period during the contractual completion period.

5147  The company resenes the right to make any alteration /addition in the
area for the contracted quantity as above including allotment of work in
other alternate area.

5.15 COIMPENSATION FOR SHORTFALL IN THE TENDERED QUANTITY:

A) For Delay in commencement

In case of failure to commence the work within the stipulated period, the
company shall have absolute discretion to levy predetermined
compensation @ 1% of the total contract value on weekly basis, if the
delay is on the account of contractor. In case compensation exceeds
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beyond 2% of contract value the company may withdraw the letter of
Acceptance and forfeit the earnest money deposit (EMD) & /for seaurity
deposit (SD).

B) For Shortfall in tendered quantity

5.15.1  The contractor shall adhere the schedule production targets of the dispatched
Gypsum powder on six months basis as mentioned in scope of work. In case
contractor fails to produce the scheduled/targeted production, then company
will be entitled for imposing a predetermined & agreed compensation @10%
of the value of remuneration of actua shortfall in the quantity, Subject to
maximum of 10% of total contract value. However, total compensation shall
not be more than 10 % of the contract value.

5152  The said amount of compensation shall be payable by the contractor to the
company forthwith on first demand without any demur or protest and without
there being any proof of the actual loss or damages caused such delay/breach.
The company at its sole discretion shall be justified to adjust such damages
against the security and/or running and/or final account bills of any sum due or
will become due with the company on account of any work of the contractor
and the contractor shall be bound by such decision of the Company. The above
recoveries will be without prejudice to the other right and remedies available in
the contract.

5.15.3 Over and above the compensation on shortfall in execution of work, the
company may at its sole discretion get the balance quantity of overall
unexecuted work executed from any other agency at the risk and cost of the
contractor and in that event, the company shall be entitled to recover from it
the full difference of cost of making such alternative arrangements and/or
forfeit the whole or such portion of the security deposit as it may consider fit.

5.154  The Compensation so paid/and/or adjusted by the company shall not relieve
the contractor from his/ its obligations to complete the work under the
contract or fromany other obligations and liabilities under the contract.

5.16 RIGHT TO REVIEW PERFORMANCE:

5.16.1 The Company reserves the right to review and assess the performance of
the work at any time during the contract period. In case of poor or
unsatisfactory performance and/or breach of any terms and conditions
of the contract, the company in its absolute right and discretion may
take appropriate action induding termination of the contract.

5.16.2  The company shall have absolute right to determine and ascertain the
damages or losses suffered by it due to poor performance or breach of
the terms and recover the costs thereof from the contractor from the
security deposit or any sum due to the contractor from the company.
The Company shall also have absolute right to get the work done from
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any other agency at the risk and cost of the contractor, in case, the
contractor fails to perform the work continuously for more than 3 (three)
days.

5.17 WEIGHIVENT:

5171  All trucks /tippers/trollas etc. empty as well as carrying Gypsum Powder
shall be weighted on the departmental weighbridge/s or weighbridge
notified by the company. The weigh recorded in the weighment slips of
the weighbridge specified by the company shall only be considered for
determination of monthly payment for the above work under this
contract. The weighment charge incurred for Gypsum weighment of
trucks/trollas/tipper on weighbridge other than departmental
weighbridge /s as notified by the company shall be borne by the
contractor.

5.17.2  The company in its absolute discretion may allow weighbridges at any
other places as & when it deerrs fit & required.

5.18 CONTRACTOR'S REMUNERATION:

5181 The contractor, in view of the services rendered for the work under
scope of work and in view of terms and conditions mentioned herein
shall be entitled to get remuneration. Accepted rates shall be considered
as the rates of remuneration to the contractor.

5182  The schedule of rates or contract rate or rate of remuneration shall
incdude an indermity to the company which the contractor hereby given
against all actions, proceedings, daims, damages, costs & expenses
arising from the incorporation in or use on the works of any such
artides/processes or materials, equipment or machinery to be brought
to the site for use on work, shall borne by the contractor.

5183  Without in any way limiting the provisions of the proceeding ,sub dause,
the schedule of rates or rate of remuneration shall be deemed to indude
& cover the cost of all inputs for the works or otherwise ,also all rents ,&
other payments for the works, all equipments, temporary works,
materials, labour, insurance, fuel, stores & appliances to be supplied
/deployed by the contractor & all other matters in connection with each
item in the schedule of quantities & the execution of the work or any
portion thereof finished complete in every respect & maintained as
shown or described in the contract documents.

5.184  The rate of remuneration shall be deemed to indude & cover the risk of
all possibilities of delay & interference with the contractor’s conduct of
which occur from any cause including orders of the company in the
exerdise of his/its powers & on account of extension of time granted due
to varies reasons & for all ather possible or probable cause of delay/s in
execution of this work by the contractor. The contractor shall not
entitled to raise any daims &/ or dispute on account of any rise in the

Cont-01 (15-16) TD for Gypsum (ROM) to be Grinded at COGU,RamMa. Page 38 of 66



price of equipment/s, spares ,oils, lubricants, tyres, tubes, statutory or
otherwise on any ground or reason or accounts whatsoever.

5.19 TERVS OF PAYIVENT (BILLING):

5.19.1  The remuneration to be paid by the company to the contractor for the
whole of the work done & for the performance of the entire obligation
undertaken by the contractor under contract documents shall be made
by the application of the respective quoted & finally accepted rates for
the work actually executed & approved by the Engineer-Incharge. The
sum as ascertained above shall constitute the admissible remuneration
of the contractor under the contract & no further or other payment,
whatsoever, shall be or become due or payable to the contractor under
the contract.

5.19.1 For payment purpose the contractor shall raise the bills (in triplicate) on
monthly basis to receive its remuneration in the office of the GGM
(Gypsum) at Bikaner office& the bills shall be duly verified by the
concerned Mines Manager/ Site Incharge in respect of the work is being
carried out as per terms & conditions of the contract.

5.19.2  The rate as accepted by the company & governed as per the LOA/DLOA
alone shall be considered for billing purpose. The company shall be
deducting applicable taxes as prevailing, from the bills of the contractor.
In case of gypsum powder supplied from grinding unit through
company’s weighbridge & any other private weighbridge for which
separate record will be maintained at the respective weighbridges. The
payment will be made to the contractor on the basis of the weight so
recorded in weighment slips/ Rawanna Challan, whichever is applicable.
The contractor shall submit the bills to the Engineer In-charge duly
supported by the monthly dispatched statement showing Gypsum (ROMV)
received from Mines and Gypsum Powder sales from Grinding Unit(s)
separately with verification by the concerned Mines Manager/ Site
Incharge.

5193  Unless otherwise specifically provided, running account payment
(progressive payment) will be made to the contractor keeping in view the
guantum of work done approved and certified as aforesaid. Company
shall be entitled to deduct Income Tax & such other taxes at source from
the bills of the contractor as may be required by any department of
State/ Central Govt. or any other statutory body induding advances paid
to the contractor. The company shall make payment due to the
contractor by Crossed Account Payee Cheque/ Pay advice/ RTGS. In no
case will the company be responsible if the cheque is misplaced or
misappropriated by unauthorized person/s. In all cases, the contractor
shall present his bill duly pre-receipted on proper revenue stamp.

5194  Payment of the bills shall ordinarily be released within 15(fifteen) days
from the receipt of the hills at Bikaner office.

5.19.5 Documentary evidence of the PF amount deducted from the monthly
salary of the employees of the contractor actually employed at working
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areas for execution of the contract and submission of this amount along
with contractor’s contribution to the PF commissioner, for the previous
month.

519.6  The company shall empowered to settle all daims and payments made
to the contractor at the time of final hill, which will be prepared jointly
by the contractor and the company at the closure of the contract.

5.20 ESCALATION/DE-ESCALATION:
No escalation and de-escalation are given in this contract
521 SERVICE TAX:

For Item at serial no, 1 of Price Bid/BOQ1/2 (Grinding of Gypsum, Packingin
HDPE Bags part and Related Work) :

The quoted rates, accepted by the company are inclusive of Service Tax, as
applicable for grinding part. In such case the contractor shall deposit the service
tax. The present applicable rate of Service tax is @ 14.00%. However, in case of
any variation in the rates of service tax for grinding part the same shall be
recovered/reimbursed by the company.

5.22 OTHER ESCALATION:
No escalation/ de-escalation shall be payable to the contractor during
the currency of the contract.

5.23 RUNNING ACCOUNT PAYIVENTS TO BE REGARDED AS AN ADVANCE:

5231 All running account payment (progressive payment) shall be regarded as
payments by way of advance against the final payment only and not as
payments for work/s actually done and completed.

5.23.2 The final bill shall be submitted by the contractor within 75 (Seventy Five) days
from the date of his request for the completion certificate of the work,
otherwise the Engineer-in-Charge’s certificate of the measurement and of total
amount payable for the work accordingly shall be final and binding on the
Contractor.

524 RECEIPT OF PAYIVENT:

The contractor shall be provided the details of account as required for
payment through RTGS.

5.24 WTHHOLDING PAYIVENT TO CONTRACTOR AND COIVPANY’S LIEN ON
IMONEYS DUE TO THE CONTRACTOR:

5251 Progressive payment at any time may be withheld or reduced if, in the
opinion of the company the Contractor is not diligently and efficiently
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endeavoring to comply with the terms of the contract of if the
Contractor fails to pay his labour, for material and other bills as they
become due. The company shall in no way be responsible for such
withholding of payments.

5.25.2 The company shall have lien on all amounts that may become due and
payable to the Contractor under this or any other contract or transaction
of any nature whatsoever between the Company and the Contractor and
the security deposit, bank guarantee etc. furnished by him under the
contract for or in respect of any debit or sumthat may become due and
payable to the Company by the contractor either alone or jointly with
any other or others either under this or any other contract or transaction
of any nature whatsoever between the Company and the Contractor,
unless the contractor pays and dears the daim in full immediately on
demand to the company.

5.25 CLOSING OF THE CONTRACT:

Within 70 (Seventy) days of the completion of the work in all respects, as
defined in the contract document, the Contractor shall be required to obtain
completion certificates as to the completion of work from the Engineer-In-
Charge.

5.26 APPLICATION FOR COIVPLETION CERTIFICATE:

5.26.1 When the Contractor fulfils all his / its obligations under the contract to the
satisfaction of Engineer-In-Charge and subject to terms & conditions of the
contract he/it shall be eligible to apply for completion certificate. The
application along with following documents and any other document/
information etc. as required by the Engineer-In-Charge for his satisfaction, are
required to be submitted to the Engineer-In-Charge.

(i) Obtain No Dues certificate from concermned CEU-Incharge/Mines Manager.

(ii) Contractor shall submit the No claim in favour of company that No claim has
been due towards the company and he will not claim any dues after the closure
of the contract.

(iii) Indermnification Bond of appropriate value on Non-Judicial stamp paper.

(iv)  Acertificate to the effect that no outstanding claims/ payments are due to the
persons employed by the contractor or his sub-contractor.

(V) Details of PF deposited by the Co-operative Societies.

(vi)  Two sets of Statement of reconciliation of payment of progressive bills &
recovery if any.

(vii)  Certificate of satisfactory execution of the contract from the Engineer-In-
Charge.

5.26.2 The Engineer-In-Charge shall formally issue completion certificate within
60 (Sixty) days on receiving application from the Contractor, after
verifying fromthe cormpletion documents induding measurement record
etc and satisfying hinself that the work has been conpleted in
accordance with all the provisions of this contract and as set out in the
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drawings/ specifications etc and instructions issued to the Contractor by
the Company and the DGIVS or other statutory authority from time to
time.

5.26.3 The contractor, after obtaining the completion certificate, is eligible to
present the final bill for the work executed by himyit under the contract.
The final bill shall be submitted by the contractor within 15 days from
the date of issue of completion certificate, otherwise the Engineer-In-
Charge’s certificate of the measurement and of total amount payable for
the work accordingly shall be final and binding on the contractor.

5.27 FINAL CERTIFICATE:

Upon expiry of the period of liability and subject to the Engineer-In-Charge
being satisfied with the work or works having been duly performed by the
Contractor and the Contractor having fulfilled all his obligations under the
contact, the Group General of SBU&PC-Gypsum, Bikaner shall give a certificate
hereinafter referred to as the ‘Final Certificate’ and the contractor shall not be
considered to have fulfilled all of his/its obligations under the contract until
Final Certificate shall have been given by the Group General Manager.

5.28 FINAL PAYIVENT AND RELEASE:

5281 On completion of the work and issuance of completion certificate, the
contractor shall submit his / its final bill indicating the gross and net amount
payable. On receipt of this, the Company shall verify the same, determining the
total value of the work done of the contract and after deducting all the sums
already paid to him/it and/due to the company on any account and such further
sums as the company on any account and such further sums as the company is
already authorized or required to reserve or retain on the terms of the contract
or otherwise, make over to the contract as his final payment subject to the
Contractor fumishing a certificate to the effect that he has no further claim of
whatsoever nature or description on the Company.

5282 All prior certificate quantities, claims etc. upon which running account
payments may have been made, shall be subject to adjustment in Final bill.

5.28.3  No claim shall be made or be filed by the contractor and the company shall not
be liable to pay any money to the contractor, except as specially provided for in
the contract. Acceptance by the contractor of the final payment as aforesaid
shall operate as estoppels and shall be, a release to the Company from all
claims and liability to the contractor in respect of anything done or furnished by
the contractor for or in relation to the work, or in respect of any act or omission
of the company or the Engineer-in-charge or any other person relating to or
effecting the work.

5.28.4  Final payment including the security deposit will be released to the contractor
only on furnishing the Final Certificate by hinm/ it within one month.
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5.29 UNDERTAKING:

I/We have carefully gone through & fully understood all above spedial
terms and conditions dealt in various chapters of this section of tender
spelt out in various chapters, dauses, sub-clauses etc. and these are

acceptable to me/us.
For and on behalf of the tenderer
(Signature of tenderer with seal)
Date:
Place:
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FORM-1

LETTER OF SUBMISSION OF TENDER
I;/I;OM DATE ----
S

To,

The Group Gereral Manager (Gypsum),

Rajasthan State Mines & Minerals Ltd.,

(02-Gandhi Nagar Scheme, Bikaner-343001 (Rajasthan).

Sub:- “Grinding of Gypsum (ROM), packing in 50kg HDPE bags, weighing, stitching,
unloading of packed gypsum powder , proper stacking, loading into trucks/trollas of
customers/consignee etc at grinding unit/s to be installed by the contractor at
CENTRALIZED GYPSUM GRINDING UNIT (70 TPH CAPACITY) at RamMa in
Gnarsana Tehsil of Sri-Ganganagar District (Rajasthan)”.

Ref. no e-Tender No. RSMIVI/SBURPC-Gyp/GGIVY/ Cont-01/15-16 Dated: 17.07.2015.

Dear Sir,
1 I/ possessing requisite competence, resources, experience, skill & expertise, hereby-tender
my/our offer for execution of the above work as mentioned in the tender document. 1/\\Ve
have carefully examined the documents connected with the above-mentioned work and agree

to abide by the same.

2. Ik agree to complete the contract at the schedule of rates quote by me/us for the work in
accordance with all the terms & conditions of the Tender Docunent.

3. It is expressly understood by me/us that the time is the essence of the contract. IMVe agree to

complete the contract as per terms and conditions as mertioned in the tender documert. In
case of failure on my /our part. /e shall pay compensation to the Company as per the
provisions and stipulated as contained in the terms and conditions of the tender documents.

4. I/ have deposited Eamest Money (as per NIT) in the form of crossed Demand Draft in
favour of RSMML payable at Bikaner, particulars thereof are mentioned herein below. 1/\We
further agree to furnish the Security deposit and accept all the terms and conditions laid down
in the Tender Document in this respect.

DD No. Date Name and Address of Bank Amount

5. In the event of acceptance of our tender, 1/ \We hereby agree to abide by and fulfill all terms
and conditions referred to in the tender docuent including price offer and in case of any
default thereof the campany shall have the right to forfeit the Earnest Money amount and/or
security deposit, or pay to the company or it’s successors or it’s authorized nominee such
sums of money as stipulated in the conditions contained in the tender documents.
(Ij/\/\/e enclose documentary proof of all requisite docurrent as specified in the tender
ocurent.
IV amare fully aware of the statutes/ laws/rules in connection with working at the site.
I/\\\e agree to abide by the applicable statutory provisions.
I/\\e hereby confirmthat Price Bid (Part-11) of the tender contairs no stipulation.
0. I/;f/\/e agree to accept the decision of the company in respect of pre-qualification of my/our
offer.
11. I/\e hereby declare that the decision of the RSMML management in selection/rejection of
the tender/contractor shall be acceptable and binding on me/us.

ROoo~N o

Date, The day of, 200

Signature of tenderer/(s)
with seal
Witness Name in Block Letters:

Full Address
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FORM-2
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID

Tender No. e-Tender No. RSMIVI/SBU&PC-Gyp/GGIM/Cont-01/15-16 Dated: 17.07.2015.
Name of Tenderer

The Check List should be uploaded alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the
proforma given below: -

1.0 | Status of tenderer:
Individual
Proprietorship Firm: Attach duly attested affidavit
in support of your status.
B%eri[gership Frm Attach copies of Partnership
Co-operative Society registered under RCACt-
1965 Attach duly attested copies of Registration
Certificate, Bye laws, list of Members & list of
Menaging Committee
Private Limited Company, Attach duly attested
list of Directors & copies of Registration
Certificate, Memorandum and  Articles  of
Association. In case of Limited Companies, the
Atticle of Association & Memorandum  of
Association are needed with special indication
that the said Article of Association &
Memorandum of Association allow the Company
to take subjected contract work and it is not ultra
VIrLs.
Public Sector Undertaking (Attach supporting
documents duly attested)
Others (Please specify) — Attach duly attested
supporting documents.
2(1) | Details of Tender document fees DD No. and name of Bank

2(i1) Dlgltal S|?ned tender document as issued by
downloaded by the tenderer/

authorlzed representative of the tenderer, as

prescribed in different clauses of the tender

document in token of the acceptance of the

terms and conditions of this tencker.

3.0 | Power of Attorney/ Board Resolution in favour of

the authorised representative signing the tender.

4.0 | Tum over during last 3 financial years.

(2014-15)

(2013-14)

(2012-13)

5.0 | Duly attested copies of Audited / CA certified

balance sheets & P&L_ accounts of above financial

year in support of turnover

6.0 | Main business activities (experience) of the

tenderer
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7.0 | Details of present commitrrents.
8.00 | Whether the tenderer has proposed any addition/ | Note: If yes, please provide details as
modificatiorV deviation to the terms & conditions | per  Exceptions  and  Deviations
of the tender. (Exception/Deviation) Statement
0.00 | Undertaking as per Annexure-|
10.00 | Affidavit as Per Annexure-I
11.00 | Undertaking as per Annexure-111
12.00 | Details of Earnest money deposited Yes / No.
13.00 | PANno.

14.00 | PF account No. with copy of registration
15.00 | Service Tax Registration No.

16.00 | MSMED Regjistration details

17.0 | Any other informetion

Bank details of RTGS
1. Complete Bank Account No.

2. IFSC/NEFT Code of Branch
3. Name of Bank & Branch

The Tenderer shall upload the required document. Before uploading the document read carefully
the tender document conditions/ stipulations and encloses the requisite documents only.

Signature of tenderer/s
With seal & Date
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FORM-3

RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Erterprise)

DETAILS OF PRESENT COMMITMENT, IF ANY

Tender No. e-Tender No. RSIMIVI/SBU&PC-Gyp/GGIV/Cont-01/15-16 Dated: 17.07.2015.

Name of Tenderer
S Name of | Name | Quantity | Period | Value | %  of | Likely Date | Period | Remarks
No. | Organization | of ofwok | from | of conplete | of of cel
for  whom | work To work [ d work | corrpletion | (if any
worked & | & (in terms
Work  order | order of value
No. with date | no. as  well
asqly.)
Signature of tenderer/(s)
with seal& Date
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FORM-4

RAJASTHAN STATE MINES AND MINERALS LIMITED

(A Government of Rajasthan Enterprise)
EXCEPTIONS AND DEVIATION

Tender No. e-Tender No. RSMIVI/SBU&PC-Gyp/GGIV/Cont-01/15-16 Dated: 17.07.2015.

Name of Tenderer
Tenderer may stipulate here exceptions and deviations to the tender conditions. If
considered unavoidable.
No. Page No. of tender Clause No. of Subject Deviation
document tender
document
Signature of tenderer/(s)
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with seal & date
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Form-05
(On the letterhead of the tenderer)
Details of additional equipments envisaged to be deployed for execution of the work

Tender No.: e-Tender No. RSMIVI/SBU&PC-Gyp/GGIVY Cont-01/15-16 Dated: 17.07.2015.

Following equipments shall be deployed by me in addition to the minimum quipments
as prescribed in tender document for fulfillment of tender requirement for achieving
targeted contractual quantities.

S.No. | Name of equipment No. of equipments | Capacity of Modkel
to be deployed equipment

1

I/\We hereby undertake that, the above indicated equipments shall be provided by me at no
extra cost for execution of work as per terms of the tender.

Signature of tenderer/ (s) with seal
Place:
Date:
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(To be submitted in on letter pad of tenderer with techno-commercial offer)

FORM6

Details of additional manpower envisaged to be deployed for execution of the work

Tender No.: e-Tender No. RSMIVI/SBU&PC-Gyp/GGIVY Cont-01/15-16 Dated: 17.07.2015.

Following manpower shall be deployed by me in addition to the minimum manpower
as prescribed in tender docurment for fulfillment of tender requirement for achieving

targeted contractual quantities.

S/No.

Type of manpower

Minimum no of required
persons to be deployed

Qualification

I/\\\e hereby undertake thet, the above indicated manpower shall be provided by me at no
extra cost for execution of work as per terms of the tender.

Place:
Date:

Signature of tenderer/ (s) with seal
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FORM-7(BOQ1)
BOQ_of Grinding of Gypsum(ROIV)) at CCGU,Rawla

Tender No.: e-Tender No. RSMIVI/SBU&PC-Gyp/GGIM/Cont-01/15-16 Dated: 17.07.2015.
This part of tender should contain the 'PRICE BID' only and should be submitted online in the

prescribed formet available at website.
Nae of Tenderer:
Sl. Brief Description of work Estimated total | Name of Mines / Site
No. tendered
Quantity (CCGU, Rawla Plant)
Rate inRs per MT
(in words & figures)

Grinding of Gypsum (ROM), packing In 50kg
1 | HDPE bags weighing, stitching, unloeding of
packed gypsum powder , proper stacking, lcading
Into trucksfrollas of customers/consignee etc at | 25000 MT
grinding unit/s to be irstalled by the contractor at
CENTRALIZED GYPSUM GRINDING UNIT
(70 TPH CAPACITY) & Rawa in Gharsana
Tehsil of Sri-Ganganagar District (Rajasthan)”.

(Rate is inclusive of Service Tax).

i) Tender rates must be entered in figures & words. In case of difference between the quoted
rates in words and figures, the lower of the two shall be considered.

i) Unit rate quoted by the tenderer shall be inclusive, including cost of preparatory works, and
finishing work etc.

iii) The rate quoted will remain firm & fixed as specified in tender document and inclusive of
all taxes, duties, levies etc. The rate for item at Serial number 1 of price bid for grinding
etc. is inclusive of Service tax, prevailing rate of service tax is 14.00%.

iv) No escalation/ de-escalation would be allowed on the above rate quoted by bidder during
the entire contract period.

Signature of tenderer/s with seal & date
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ANNEXURE FOR BREAKUP OF OFFERED RATE

FORIVI-08

Tender No.: e-Tender No. RSIMIVI/SBURPC-Gyp/GGIVY/Cont-01/15-16 Dated: 17.07.2015.

NBIME OF TENCRIEN. .. .. e
S. No. Description of work Cost(Rs./IVIT)
| Grinding of Gypsum(ROM)), Stacking, Veighing,
Packing of Gypsum Powder in HDPE Bags,
Loading of packed Gypsum Powder in Trucks /
Trollas of customers etc.
I | Owning & operating costs of Grinding Unit:
Il | Cost (due to Interest & depreciation) of equipments
i | Cost of manpower
Iv | Cost of fuel/power
Cost of maintenance & repair
Y
Subtotal
Il | Other jobs and costs to be involved for complying
statutory obligations
I | Cost of manpower
il | Other cost
3 Total cost
Profit Marginof Total Cost
4 Service Tax(Grinding Part )
Grand Total
Note : 1. No additional information such as discount etc. IS to be indicated by the bidder in this

form. The contractors are hereby advised to provide the breakup of their offered rate
mentioned in the Proforme of the price bid as given above otherwise their price bid may
not be considered for award of the contract in spite of opening of their price bid.

Cont-00 (15-16) TD for Gypsum (ROM) Grinding at CCGU,Rawla Plant
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Annexure-|
AFFIDAVIT

(on non judicial stamp paper worth Rs. 10/-)
Tender No.: e-Tender No. RSMIVI/SBUPC-Gyp/GGIVI/Cont-01/15-16 Dated: 17.07.2015.

NAME Of TENAEIEN ..o cv e e mecmcme e cme e e e e e e smememamemememamanss

[ v et S/o N0 [ ORI~ <. = o NUI Years, resident
OF ettt on behalf of the tenderer ie.
VIS ettt ee e et eee e e e eense e hereby undertake oath and state as under:-

() 1/Weare nat having or had any litigation with the RSMML/any other company in
relation to the work. In case of litigation with RSMM or any other company, 1/we
hereby undertake that such litigation wall nat restrict me/us in smooth execution of
tendered work.

(20  That no FIR has been lodged by RSMML against us in any issue in the past; and if
yes, then it has been favourably settled (proof enclosed).

(3 1Mk have nat been banned /suspended /de-listed by RSMML

(4) 1Nk ceclare that IMe have not mentioned any exception /deviation of the tender
conditions in our offer

(5) 1/ ceclare that price bid is in prescribed Performa & no conditions are attached to
it .Even if any conditions /s found, those would be ignored at the risk & cost of us &

(6) That we are registered under MSMED Act & registration number of the firm is

. (Copy enclosed) or that we are not registered under MSMED Act.

(7) That in case of award of work in our favour a detailed monthly statement of expenses
incurred by us for execution of work will be provided to company along with
necessary supporting documents/ papers conforming that the expenses have been
carried out for execution of work as per format given in tender document.

(8 Ik do hereby dedare that 1/\\e have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract
period and scope of work of the tender document and all terms& conditions of this
tender and these are acceptable to we/us.

Signature of Tenderer (s)
(Authorised Signatory with seal)
Place:

Date:

Note: Original Notarized affidavit shall be sent to the office of GGM (Gypsum), RSMML, 02
Gandhi Nagar Schene, Bikaner along with Tender fees, processing fees and EMVD.
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ANNEXUREI
UNDERTAKING

(To be typed on Non Judicial Stamp Paper of appropriate value)

(To furnished by the proprietor /all partners of firm/all directors of company /all memibers
of the Co-operative society)

Tender No.: e-Tender No. RSMIVI/SBU&PC-Gyp/GGIVI/Cont-01/15-16 Dated: 17.07.2015.

NAME OF TENORIEY . . ... v oot e e e e e e e e e ettt e e e e e
I/\We SOOI | /o SO age.......years, residence of
vrmreesererenssnsesesnsressssresesesssesessessseeenenes:ON PENAIF OF v (name of tenderer),hereby
undertake that:

"IWe..............(name of tenderer including their partners/directors /members of society)

amfare neither customers of RSMML for Gypsum nor handling/liaison/transportation agents of
RSMIVL's customers of Gypsum. Further we shall nor become handling/liaison/transportation
agents of any customers of RSMIML of Gypsum during the currency of the contract, in case the
work is anerded to me/us™,

Signature of Tenderer(s)
with the Seal

Date: --—-—- -
Place: ———-—--

Note: Original Notarized affidavit shall be sent to the office of GGM (Gypsum), RSMIVL, 02
Gandhi Nagar Schene, Bikaner along with Tender fees, processing fees and EMD.
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Annexure-111
Staterment of Expenditure (On non-judicial stamp paper )

To be submitted by the contractor/Co-operative Society while executing the agreement

Owning Cost for Equipment
Sl No. Cost of Component/\ork Amount (Rs.)
1 Equipment no. 1
i) Invoice value
i) Road tax
iii) Insurance
Total
2 Equipment no. 2
)] Invoice value
i) Road tax
iii) Insurance
Total
3 Equipment no. 3
i) Invoice value
i) Road tax
iii) Insurance
Total
4 Equipment no. 4
i) Invoice value
i) Road tax
iii) Insurance
Total
5 Equipment no. 5
i) Invoice value
i) Road tax
iii) Insurance
Total
Any other details (pls. specify)
Grand Total

\ferification

l... (Name & designation ) hereby solenmly declare that the above
mforrmtlon furnlshed by me is true to the best of my knowledge, no parts of the affidawvit is false
and nothing meterial has been concealed there formin terms of the provision of tender document.

Name , Signature & Phore.

Annexure-IV
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Statement of Expenditure

To be submitted by the Contractor/Co-operative Society with Monthly Running Bill

(On non-judidial stamp paper)

..(name with designation) of (name of the contractor/society ) hereby undertake &
submt that the foIIovvlng expendlture were incurred by me during the month .- year—- in

execution of the work ... ....(work details & DLOA ref. No.)
Sl No. Cost of Component/Work Amount (Rs.)
1 )] EMI/Interest of Equipments

i)  Fuel+ Lubricants

i)  Payment for the supervision and paid
staff other than member of
Contractor/Co-operative society
engaged in the contract.

IV)  Repair & maintenance cost

2 Administrative Overhead
) Rent of any office building
i)  Telephone
i) Electricity & water
Iv)  Other, if any
3 Any other expenditure
4 Taxes
Service tax
5 Grand Total

\ferification

..(Name & deS|gnat|on with Society name) hereby solenmly
declare that the above mformatlon furnlshed by me is true to the best of my knowledge, no parts of
the affidawit is false and nothing material has been concealed there form in terms of the provision

of tender document.
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Annexure-V
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT

(To be issued by a PSU Bank(except SBI? /ICICI/AxisyHDFC having its Branch office at
Bikaner on non-judicial stamp paper of value 0.1% of BG amount or Rs.200/- whichever is

higher)

BG. Dated 00.00.2012

This Deed of Guarantee made between a PSU Bank (Except
SBI) /ICICI/Axis/HDFC, having its registered office a and its head office
at and wherever the context so required incluce its successors and

assignees ( hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals
Limited, a company incorporated and registered under Indian companies Act, 1956, having
its regrstered officeat C- 8990 Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at
,4-Meera Marg, Udaipur, SBUSPC-Gypsum office at 2- Gandhi Nagar Scheme, Bikaner
and wherever its cortext so required includes its successors and assignees (hereinafter

called ‘the company),

Whereas the company having agreed to exempt M/s
company/ partnership firm (address of registered/HO.) where ever the
context so require include its successors and assignees (hereinafter called the Contractor)
from the demand under the terms and conditions of letter of intert no. dated
issted in favour of the Contractor and agreement dated
entered into between RSMML and Ms (contractor), hereinafter
called ¢ the said letter of intent/agreement” which expression shall also include any
amendment, modification or variations thereof made in accordance with the provisions
thereof, of cash security deposit for the due fulfillment by the said letter of intent/
agreement on production of unconditional and irrevocable Bank Guarantee for Rs.

(Rs. ) being equivalent to % of Contract value of Rs.
1 Wk, (Bank) do hereby undertake to pay to the conpany as amount not
exceeding Rs. against any loss or damage caused to or suffered or would be

caused to or suffered by the company by reason of any breach by the said contractor of any
terms and/or condiitions contained in the Letter of Intent/ Agreement. The decision of the
Company, as to any such breach having been committed and loss/ damage suffered to shall
be absolute and binding on us.

2. e, (Bank) do hereby undertake without any reference to the Contractor or any
other person and irrespective of the fact whether any dispute is pending between the
Company and the Contractor of the fact whether any dispute is pending between the
company and the Contractor before any court or tribunal or Arbitrator relating thereto, to
pay the amount due and payable under this guarantee without any demur, and/or protest
merely on the very first demand from the Company stating that the amount claimed is due
by way of loss or damage caused to or suffered by or would be caused to or suffered by the
Company by reason of any breach by the said contractor of any of the terms and condition
contained in the said Letter of Intent/ agreement by reason of the said contractor’s failure to
perform the covenants contained in said letter of intent/ agreement. Any such demand made
on the bank shall be condusive absolute and unequivocal as regards the amount due and

Cont-00 (15-16) TD for Gypsum (ROM) Grinding at CCGU,Rawla Plant

Pege 57 of 66



payable by the bank under this guarantee. However bank’s hablhty under this guarantee
shall be restricted to an amount not exceeding Rs.

3. W, (Bank) further agree that the guarantee herein above contaired shall remain
in full force and effect during the period that would be taken for the performance of the
agreemert and that it shall continue to be enforceable till all the dues of the company under
or by virtue of the agreement have been fully paid and its claim/'s satisfied or discharges or
till the company certifies that the terms and the conditions of the said Letter of Intert/
agreement have been fully and properly carried out by the said contractor and accordingly
discharges the guarantee, unless a demand or claim under this guarantee is made on the
bank in writing on or before .. ...( scheduled completion date plus six months), the bank
shall be discharges fromall liabi Ilty under this guarantee thereafter unless otherwise further
extended by the bank.

4. Inorder to give full effect to the guarantee herein contaired the company shall be entitled
to act as if, we (bank) are your principal debtor in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our
rights of surety-ship and other rights, if any which are in any way incorsistent and/or
contrary to the above or any ather provision of this guarantee, the bank’s guarantee to pay
hereunder will not be determined or affected by your proceeding against the Contractor and
the bank will be liable to pay the said sum as and when demanded by you merely on first
demand being made on the bank by you and even before any legal or other proceedings
taken against the contractor. Any letter of demand delivered at the bank’s abowve
branch/aivisional office or B]kaner branch office under the signatures of the company’s
Financial Advisor and/or Head of SBU&PC-Gypsum or any of the Directors shall deemed
to be sufficient demand under this guarantee.

5 W, (Bank) further agree that the company shall have the fullest liberty without
our consent and without affecting in any manner our obligation hereunder to vary any of
the terms and conditiors of the said Letter of Intent/ agreement or to extent time of
performance by the said Contractor fromtime to time or to postpone for any time or from
time to time any of the powers exercisable by the company against the said contractor and
to forbear or enforce any of the terms and conditions relating to the Letter of Intent/
Agreement and we shall nat be relieved from our liability t?/ reason of any such variation
or extension being granted to the said contractor or for any fore bearance act, or omissions
on the part of the company or any indulgence of the Oormany to the said Contractor or by
any such matter or things whatsoever which under the lawrelating to the sureties would but
for this provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would
not be affected by any change in the constitution of the contractor or ourselves or
liquidation or winding up or dissolution or insolvency of the contractor not shall it be
affected by any change in company’s constitution or by any amalgamation or any
absorption thereof or there with but shall ensure for and be avallable to and enforceable by
absorbing or amalgamated company or concern till the payment or amount not exceeding
Rs. .....J-ismade by the Bank.

7. The guarantee will not be discharged or affected if the company holds/ obtain any other
security/guarantee/ promissory note from any person and/or the contractor and this
guarantee shall be in addition to any such guarantees.

8. Wk, (Bank) lastly undertake not to revoke this guarantee during this
currency except with the previous consent of the company in writing.
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9. The bank has power to issue this guarantee in favour of the Company and the undersigned
has full powers to do so under power of Attorney dated granted to him by the bank.

10. For the purpose of enforcing? legal rights in respect of this guarantee Bikaner Courts in the
state of Rajasthan alone shall have jurisdiction.

IN WAITNESSETH |, HEREBY SON OF (designation)

(branch) constituted attorney of the said bank have set my signatures and bank

seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act

prevailing in the state of executed at this the
date of
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Annexure-VI

Compliance with the Code of integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(a)

(b)

(c)

(d)

(e)

(f)
(8)

(h)

not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process.

not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial
or other benefit or avoid an obligation.

not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

not misuse any information shared between the procuring Entity and the Bidders with an
intent to gain unfair advantage in the procurement process;

not indulge in any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence the procurement
process.

not obstruct any investigation or audit of a procurement process.
disclose conflict of interest, if any; and

disclose any previous transgressions with any Entity in India or any other country during
the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

A Bidder may be considered to be in Conflict of Interest with one or more
parties in a bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of another
bidder, or influence the decisions of the Procuring Entity regarding the bidding process;
or

the Bidder participates in more than one Bid in a bidding process. Participation by a
Bidder in more than one Bid will result in the disqualification of all Bids in which the
Bidder is involved. However, this does not limit the inclusion of the same subcontractor,
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not otherwise participating as a Bidder, in more than one Bid; or

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the Goods. Works or Services that are the subject of
the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as engineer-in-charge/consultant for the contract.
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Annexure-B

Declaration by the Bidder regarding Qualifications
Declaration by the Bidder

In relation to my/our Bid submitted to ........c.cccemereeereene... FOr procurement of .........eeeveeveeenn.
in response to their Notice Inviting Bids NO. .....c.c.coovcrrermenen o . Dated .....cuuu..... |/We hereby
declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that:

1 |/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity.

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and
the State Government or any local authority as specified in the Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended and not the subject of legal proceedings for any of the foregoing reasons.

4, |/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract
within a period of three years preceding of commencement of this procurement process,
or not have been otherwise disqualified pursuant to debarment proceedings;

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Date Signature of bidder

Place Name:

Designation:
Address:

Cont-00 (15-16) TD for Gypsum (ROM) Grinding at CCGU,Rawla Plant

Pege 62 of 66



Annexure-Vill

The designation and address of the First Appellate Authority is —

(1) Mines Department
Govemment of Rajasthan,
Jaipur

(2) The designation and address of the Second Appellate Authority is —
Finance Department
Govemmert of Rajasthan,
Jaipur

(1)  Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the
Procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines
issued thereunder, he may file an appeal to First Appellate Authority, as specified in the Bidding
Document within a period of ten days from the date of such decision or action, omission, as the
case may be, dearly giving the specific ground or grounds on which he feels aggrieved:

Provided that after the dedaration of a Bidder as successful the appeal may be filed only by a
Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening
of the Finandial Bids, an appeal related to the matter of Financial Bids may be filed only by a
Bidder whose Technical Bid is found to be acceptable.

(2)  The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously
as possible and shall endeavour to dispose it of within thirty days from the date of appeal.

(3)  If the officer designated under para (1) fails to dispose of the appeal filed within the period
spedified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by
the order passed by the First Appellate Authority, the Bidder or prospective bidder or the
Procuring Entity, as the case may be, may file second appeal to Second Appellate Authority
spedified in the Bidding Document in this behalf within fifteen days from the expiry of the period
specified in para (2) or of the date of receipt of the order passed by the First Appellate Authority,
as the case may be.

(4)  Appeal not to lie in certain cases
No appeal shall lie against any dedision of the Procuring Entity relating to the following matters,

namely:-

(a) determination of need of procumbent;

(b) provisions limiting participation of Bidders in the bid process;
(9 the dedision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;

(e) applicability of the provisions of confidentiality.
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(5) Formof Appeal

(@)  An appeal under para (1) or (3) above shall be in the annexed Form along with as many
copies as there are respondents in the appeal.

(b)  Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying
the facts stated in the appeal and proof of payment of fee.

()  Every appeal may be presented to First Appellate Authority or Second Appellate Authority,
as the case may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(@)  Feefor first appeal shall be rupees two thousand five hundred and for second appeal shall
be rupees ten thousand, which shall be non refundable.

(b)  The fee shall be paid in the form of bank demand draft or banker’s cheque of Scheduled
Bank in India payable in the name of Appellate Authority concerned.

(7)  Procedure for disposal of appeal

(@)  Thefirst Appellate Authority or Second Appellate Authority as the case may be, upon filing
of appeal, shall issue notice accompanied by copy of appeal, affidavit and document, if
any, to the respondents and fix date of hearing.

(b)  Onthe date fixed for hearing, the First Appellate Authority or Second Appellate Authority,
as the case may be, shall:-

(i) hear all the parties to appeal present before him; and

(i) peruse or inspect documents, relevant records or copies thereof relating to the
matter.
()  After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-dause(c) above shall also be placed on the State Public
Procurement Portal.
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FormNo.1
(seerule 83)

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act, 2012

Appeal NO. ..cccemeeeeeeeererses OF e
BEfOr@ the ..u.uvmecemesre e e sveseeve s e firSt/second Appellate Authority)
1 Particular of appellant:

(i)
(il

(i) Name of the appellant:
(ii) Official address, if any:

(iii) Residential address:

Name and address of the respondent(s):

Number and date of the order appealed against and name and
designation of the officer/authority who passed the order
(endosed copy, or a statement of a decision, action or
omission of the Procuring Entity in contravention to the
provisions of the Act by which the appellant is aggrieved:

If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:

Number of affidavits and documents enclosed with the appeal:

Ground Of APPEAL & ...ceeecemese et
wemememennnnen (SUPPOrted by an affidavit)
= Y= TSN
Place ....uevemrmevmrmenens DA€ e APpENlAN’s Signature.....eeceevee e

Annexure-IX
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Additional Conditions of Contract

1.  Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of Financial Bids on the following basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (i) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the unit
prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or procures
less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(iii) In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 25% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
fromthe supplier.
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