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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT

Civil Work of Providing & Laying Precast Cement Concrete
Interlocking Tile at RSMML’s Sanu Limestone Mines, Jaisalmer.

e-Tender No. RSMM/ SBU&PC/ GGM (LS) / Cont-01/19-20/ Dated 06.05.2019
Issued by
Head & Incharge,
Limestone division,
RSMML, Jodhpur

Cost of Non Transferable
Tender Document (including GST)

Date of downloading of Tender: From 06.05.2019 to 27.05.2019 up to 1.00 pm
Last Date of online submission of Tender: 27.05.2019 up to 3.00 pm

Date of online opening of Techno-commercial Part: 28.05.2019 at 3.30 pm

Registered Office: Corporate Office: SBU&PC- LIMESTONE
C-89, Jan path Lal Kothi Scheme, Jaipur —-302015 4, Meera Marg, Udaipur- 313 001 8, West Patel Nagar,
Phone:0141-2743734 Phone :(0294)2428743,2414396, Circuit House Road, Jodhpur
Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone:0291-2511031/2516199

FAX: 0291-2511029




- RAJASTHAN STATE MINES & MINERALS LIMITED
ﬁ% (A Government of Rajasthan Enterprise)
m Corporate Office : 4- Meera Marg, Udaipur — 313 001 ,

Phone : 0294-2427177,2428763-67, fax 0294-2428768,2428739
Email:- contractsco.rsmml@rajasthan.gov.in

Ref. no :-e-tender no. RSMM/ SBU&PC/ GGM (LS) / Cont-01/19-20/ Dated: 06.05.2019

DETAILED E-NOTICE INVITING TENDER

Online tenders are invited for following work from reputed contractors through
Www.eproc.rajasthan.gov.in :-

Brief Description Estimated value | Contract EMD(in
of work (in Rs.) | Period Rs.)

Civil Works of Providing & Laying Precast
Cement Concrete Interlocking Tile on Both
Side of Road at RSMML’s Sanu Limestone
Mines, Jaisalmer

8.63 lakh 4 months 17,300/-

Cost of tender document is Rs. 590/- inclusive of GST, payable by D.D. in favour of
“RSMM Ltd, Jodhpur”

Processing Fee Rs.500/- payable by DD in favour of MD
RISL, payable at Jaipur
Period of downloading of tender documents From 06.05.2019 to 27.05.2019 up to 1.00

pm.

Last Date & Time of online Submission of Dated 27.05.2019 up to 3.00 pm

offer

Date of opening of Techno Commercial Dated 28.05.2019 at 3.30 pm at LSU,
offer Jodhpur

The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs 2.16 Lac in any one of the immediate
preceding three financial years i.e. 2015-16, 2016-17 and 2017-18 in tenderers name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed in
the tender form. Tender fees & processing fees will not be refunded in any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on the

website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process subject
to submission of required cost of tender document, e-Tendering processing fee & EMD and the
same shall be reached to the office of undersigned on or before the time specified for opening of
techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in this

Cont.01(19-20)Tender for Civil work of interlocking tiles at Sanu Limestone mines, Jaisalmer 2 of 40



regard. The company reserves its right to call for any additional information so as to check the
eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate in this
tender subject to the joint/several responsibility, in such cases the cumulative turnover of
partners/members shall be considered.

The bidders/ tenderers who have been banned/ suspended by the company may not be able to
participate during the banning / suspension period.

The company reserves the right to accept or reject any or all offers without assigning any reason.
Also the company does not bind itself to accept the lowest price offer. The Company shall not be
responsible for any postal delay or loss of offer. Offers sent by any other mode other than
prescribes shall not be accepted. All communications/correspondences/documents including the
bid document should be physically signed, stamped on each page before uploading and also signed
digitally by the designated authorized representative of the bidder.

H&I (Limestone)

Note: The tenderers are advised to keep visiting our website till due / extended due date of tender
for corrigendum/ addendum, if any, to the tender.
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SECTION - |

Definitions

In the following paragraphs of this tender document the following words and expressions shall
have the meaning hereby assigned to them, except where the context otherwise requires.

11

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

1.10

“RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals Limited,”
having its registered office at C - 89-90 , Lal Kothi Scheme, Jaipur (Rajasthan) 302 015,
and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors in
office and assignees or its representatives authorized to act on its behalf for the purpose
of contract.

“Contractor” shall mean the person or persons, firm or company , whose tender has
been accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

“Statutory obligations(s)” would include the entire obligations which are to be
complied with as per the provisions of various existing legislation’s applicable to
mine/working areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines and
Minerals Limited.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to contractor, general conditions of contract, special conditions of contract,
job specification, general requirements, time schedule for completion of work, letter of
intent /telegram /telex awarding the work, agreed variations, if any etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of
remuneration” means rate entered in figures and words in schedu le/s by the Contractor
and accepted by the Company as payable to the Contractor for execution /performance
of all contractual obligations as per terms of the contract.

“Detailed Specifications” shall mean the specifications for materials and works as
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or
superseded by the special conditions.

“Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the
appropriate authority of PWD from time to time. Words imparting the singular number
include the plural number or vice versa.

Cont.01(19-20)Tender for Civil work of interlocking tiles at Sanu Limestone mines, Jaisalmer 4 of 40



1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

“Engineer-in-Charge” shall mean officer so designated for the overall supervision,
coordination, direction and administration of the contract work from time to time by the
Company.

“General Manager (Contract)” shall mean the General Manager for contract division
of RSMML or his successors in office so designated by the company.

“Head & Incharge (Limestone)” shall mean the Head for Jaisalmer Limestone Mine of
RSMML or his successors in office so designated by the company.

“Agent” shall mean the officer so designated under Mines Act for Jaisalmer Limestone
Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for Jaisalmer
Limestone Mines of Rajasthan State Mines and Minerals Limited.

“Letter of acceptance” (LOA )/ “ detailed letter of Acceptance” (DLOA) shall mean
intimation by a letter/telegram/telex/fax to contractor that his/its tender has been
accepted, in accordance with the provision contained in the letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered
post to the last known business address or registered/Head/local office of the addressee
and shall be deemed to have been received in the ordinary course of post.

“Site” shall mean the land or other place on, under, in or through which the work/s are
to be carried out and other land or place or area/s provided by the Company for the
execution of the contract.

“Tender” shall means collectively the offer submitted in response to and in accordance
with the NIT, subsequent discussions and negotiations held by the Tenderer with the
Company and all communications submitted by the Tenderer in confirmation thereto.
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SECTION - 11

Instructions to the Tenderer & General Conditions

1.0 SUBMISSION OF OFFERS

1.1  Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as
prescribed in the tender form. Tender fees and processing fees will not be refunded in
any case.

1.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the link
"help for contractors”,” information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the
purpose of downloading. The downloaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid document
and e-Tendering processing fee. A copy of EMD, e-Tendering processing fee and cost
of bid document receipt must be enclosed along with the Technical Bid proposal failing
which the bid will be summarily rejected.

1.3 All communications/correspondences/documents including the bid document should
be physically signed, stamped on each page before uploading and also signed
digitally by the designated authorized representative of the bidder.

1.4 A scanned copy of EMD, e-Tendering processing fee and cost of tender document
must be enclosed along with the Technical Bid proposal failing which the bid will be
summarily rejected.

1.5 The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure-E & F of tender
document should be kept in a sealed envelope addressed to Head & In charge (Lime
stone), RSMML, 8, West Patel Nagar, Circuit House Road, Jodhpur, Rajasthan. This
envelope should be marked with NIT number & work, name and address of
contractor; telephone number etc is to be written on the top of each envelope for
clarity. This envelope should be submitted in the office of the Head & In charge
(Lime stone), RSMML, 8, West Patel Nagar, Circuit House Road, Jodhpur,
Rajasthan. on or before the date and time as mentioned in the Notice Inviting Tender.
The Company shall not be responsible for any postal delay. In case of non-receipt of
same prior to the time of opening of tender, the offer of the tenderer shall be rejected.

1.6  All the provisions of Rajasthan Transparency in Public Procurement Act & rules
made there under & modification to be issued by the competent authority from time
to time will automatically be ipso-facto applicable.

2.0 TENDER PROCEDURE
2.1  e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to
the bidding.
2.2 The prospective Bidders should register themselves in the e-Tender Portal and submit
the Bids electronically through the e-Tender portal.
2.3 The Bidders are requested to download the e-Tender help manual and user manuals
from the Portal for reference.
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2.4 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India IT
Act.

2.5 The Technical Bid form and Price Bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download
the Bid Forms.

2.6 The Bid forms should be filled and submitted using the Digital Signature Certificates.
The supporting documents as required in support of tender should be scanned and
uploaded in the e-Tender system.

2.7  The Bid Form should not be changed or altered or tampered by the bidder. If the Bid
form found tampered, the Bids will be summarily rejected.

3.0 TENDER DOCUMENT FEE
The Tender Documents may be downloaded from the portals as mentioned in the Tender
Schedule. The Tender document fee as mentioned in the NIT shall be paid by way of DD in
favour of RSMML payable at Jodhpur.

4.0 E-TENDERING PROCESSING CHARGES

4.1  For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should
be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL"
payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should
be deposited physically at office of Head & In charge (Lime stone), RSMML, 8, West
Patel Nagar, Circuit House Road, Jodhpur, Rajasthan before the date and time of
opening of the Tender.

4.2  The payment particulars should be entered in the e-Tender Portal by the bidder while
bidding.

4.3 At the time of the Technical Bid opening, the payment committed in the Bid should be
factual and should match the physically submitted payments.

4.4  Even though the payment particulars are entered in the e-Tender portal, if the Bidder
fails to submit the physical instrument prior to the opening of part-I of tender, their bid
is liable for rejection. If any of the information committed in the e-Tender Bid does not
match with physically submitted payment, RSMML reserves the right to reject the bid
summarily.

5.0 TECHNO COMMERCIAL OFFER:-

The Technical Bid Form will be in spreadsheet format. The original Technical Bid Form

should be downloaded, filled and signed using the Digital Signature Certificate (DSC). The

Technical Bid Form should not be changed or altered or tampered. If the Bid form is

tampered, the Bids will be summarily rejected. The Technical Bid Form should not contain

any Price indications strictly; otherwise the Bids will be summarily rejected. Scanned copy of

following document should be uploaded along with Part I of the offer

5.1  Form ‘A’ with General information about the tenderer

5.2 Form ‘B’ Duly filled

5.3  PF Account No. in Form 'A' along with the copy of PF Registration with the PF
Commissioner or undertaking as per annexure E.
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5.4  Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss Account in
support of turnover.

55 Power of Attorney in favour of the authorized representative signing the tender
documents.

5.6  Attested certificate for incorporation/memorandum & article of association/partnership
deed etc.

5.7  Copy of PAN & GST registration Number.

5.8  Undertaking as per annexure-B, F & declaration as per Form C of tender document.

6.0 PRICE OFFER in BOQ form

The rates quoted by the tenderer shall be inclusive of all applicable duties but exclusive of
GST. The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is
suggested that tenderer should carefully read the instructions mentioned in the Performa of
BOQ. The Price Bid Form will be in spreadsheet format. The original Price Bid Form should
be downloaded, filled and signed using the DSC. The Price Bid Form should not be changed
or altered or tampered. If the Bid form is tampered and not submitted online in the prescribed
format of BOQ the Bids will be summarily rejected. The Prices quoted shall be only in
INDIAN RUPEES (INR) only. The tender is liable for rejection if Price Bid contains
conditional offers.

7.0 VALIDITY OF OFFERS
The tender offers should remain valid and open for acceptance, for a period of 120 days from
the date of opening of the tenders. No modification or revision or withdrawal of the offer shall
be allowed during the validity period or the extended validity period, if any. In case any
tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited. In case of
refusal to accept the job offered or failure to commence the work within the stipulated time
period, the Earnest Money Deposit /Security Deposit, as the case may be, shall be forfeited.

8.0 BID SECURITY MONEY/ EARNEST MONEY DEPOSIT

8.1  Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay Order /
Banker’s Cheque in favour of "Rajasthan state mines and minerals Itd." payable at
Jodhpur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected /
ignored.

8.2  The Earnest Money Deposit shall not bear any interest.

8.3  The Earnest Money Deposit of the successful tenderer can also be appropriated
towards security Deposit, if the contractor so desires. The Earnest Money Deposit of
the disqualified tenderers, who have been disqualified in the techno-commercial
evaluation, shall be refunded at the earliest. The Earnest Money Deposit of the other
tenderers shall be refunded after issuance of LOA/DLOA to the successful tenderer.

8.4  Offers without Earnest Money Deposit shall be summarily rejected. The Company
shall not accept Earnest Money Deposit in any other form like cheque, Bank
Guarantee, FDR’s etc.

8.5  The Earnest Money Deposit shall be forfeited in the following cases:

i) If the tenderer withdraws or modifies the offer during the validity period of the
offer.
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i) If the tenderer does not deposit the prescribed security deposit in the prescribed
time period.

iii) If the tenderer does not execute the agreement in the prescribed format within the
specified time.

iv) If the tenderer provides false information/forged documents/false attestation of
documents in the offer or thereafter to claim eligibility / qualify for the contract.

v) If the tenderer does not commence the work within the stipulate period and also
not accept the offer made by the company or subsequent to acceptance of his/their
offer by the company.

9.0 SECURITY DEPOSIT

9.1 The total security deposit for the work shall be 10% of the accepted contract value. The
successful tenderer shall furnish a Security Deposit @ 5% of the accepted total value
of the contract through Demand Draft/Bank Guarantee in favour of RSMM,
Jodhpur/Jaisalmer, within 30 days of the issuance of Letter of Acceptance. The Bank
Guarantee shall be provided only in the approved format of the company from a PSU
(Except SBI/ICICI/Axis/HDFC Bank having its branch at Jodhpur on non-judicial
stamp paper of 0.25 % of BG value subject to a maximum of Rs 25000/- or on
appropriate value under Indian Stamp Act prevailing on the date of issuance of BG. No
amendment in this format shall be acceptable to the company. The Bank Guarantee
shall be valid for the entire contract period and/or extended if any plus defect liability
period, plus a grace period of Six months. The remaining amount of security deposit @
5% shall be deducted from the RA bills on prorate basis after adjusting EMD.

9.2  The entire Security Deposit shall be refunded after expiry of defect liability period,
provided the Contractor has fulfilled all contractual obligations and he has rendered
“No claim and No Dues Certificate” to the Company.

9.3  The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the Company, should the Contractor either fail to fulfil the contractual
obligations or fail to settle in full, his dues to the Company.

9.4 In the event of security amount at any time during the currency of the contract falling
short of the specified amount, due to enhancement of quantum of work, or due to any
reason, the Contractor shall furnish additional security amount, so that the total
amounts of Security Deposit will not be at any time less than the amount so specified.
The Company may recover the same by way of additional deductions from the
payment due to the contractor.

9.5 No interest is payable on S.D. amount.

10.0 NEGOTIATIONS:-

10.1 Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to make
a written counter offer to the lowest tenderer and if this is not accepted, RSMML may
decide to reject and re-invite fresh tenders or to make the same counter-offer first to
the second lowest tenderer, then to the third lowest tenderer and so on in the order of
initial bidding, and work order be awarded to the tenderer who accepts the counter
offer.

Cont.01(19-20)Tender for Civil work of interlocking tiles at Sanu Limestone mines, Jaisalmer 9 of 40



11.0

12.0

13.0

10.2 In the case, when the quotations given by the tenderer during negotiations is higher
than the original quotation of the tenderer then the tenderer will be bound by the lower
rate originally quoted by the tenderer.

10.3 In case of negotiations, representative of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them.

AWARD OF THE CONTRACT:

The Company shall communicate to the successful tenderer to accept their tender offer and
thereafter the successful tenderer will have to execute works contract agreement on non
judicial stamp paper of sufficient value in prescribed format, which shall also consist of tender
document, DLOA /work order at contractor cost and expenses. The Performa shall be
provided by the RSMML.

INTERFERENCE WITH PROCUREMENT PROCESS:
In case the bidder
i) Withdraws from the procurement process after opening of financial bids;
i) Withdraws from the procurement process after being declared the successful bidder;
iii) Fails to enter procurement contract after being declared the successful bidder;
iv) Fails to provide performance security or any other document or security required in terms

of the bid documents after being declared the successful bidder, without valid ground,;

shall, in addition to the recourse available in the bidding documents or the contract be
punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent of the
assessed value of contract, whichever is less.

RATES & TAX DEDUCTION AT SOURCE:-

The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other levies and duties, as applicable on
this contract (up to last date of submission of bid).

The rates quoted shall be on firm price basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as mentioned
in the tender document) in rates on whatsoever ground.

Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure that
necessary credit on this account is available to RSMML in the next month. In case of
any discrepancy where credit is not available to RSMML then company is free to
deduct/recover/retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of
payment of GST and default in filing of returns towards the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free
to deduct/recover/ retain such amount from the bills of contractor or any other amount
due to him/ or from Security deposit, as the case may be.
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V. RSMML will reimburse at actual any tax / duties which are imposed/increased after
the date of submission of offer& are directly applicable to this contract and payable by
the contractor, and determined on the basis of bills raised by him upon the company, if
applicable, subject to the furnishing of documentary proof.

Vi, The company shall be fully entitled to deduct Income Tax and/or any other taxes
levied at source as per the rules and instructions as may be applicable for this purpose
from time to time.

14.0 RIGHTS OF COMPANY

The Company reserves the right -

i. Toreject any or all the tenders, in part or in full, without assigning any
reason, there to,

ii. Not to accept the lowest tender or assign reasons for not accepting the
lowest tender.

iii. To increase / decrease the quantity and period of contract, without any additional
obligation on it.

iv. Not to carry out any part of work.

v. To reject the offer, if is established that the tenderer has submitted any wrong
/ misleading information or forged documents along with offer or thereafter.

The company may exercise any of the above right at any time prior to the award of contract,
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the grounds for the RSMML’s action.

15.0 RIGHT TO REVIEW PERFORMANCE.

15.1 The company reserves the right to review and assess the performance of the work at any
time during the contract period. In case of poor or unsatisfactory performance and/or
breach of any terms and conditions of the contract, the company in its absolute rights
and discretion may take appropriate action including termination of the contract &
forfeiture of security deposit.

15.2 The company shall have absolute right to determine and ascertain the damages or losses
suffered by it due to poor performance or breach of the terms and recover the costs
thereof from the contractor from the security deposit or any sum due to the contractor
from the company. The Company shall also have absolute right to get the work done
from any other agency at the risk and cost of the Contractor, in case, the contractor fails
to perform the work continuously for more than 3 days and difference in such rates if
any, shall be borne by the contractor.

16.0 TERMINATION OF THE CONTRACT
16.1 In case of failure to perform the job as required under this tender or observe any of the
terms and conditions by the contractor, the company shall give a notice to rectify the
default or breach within 07 days. Failure to rectify such default/breach may result in
termination of the contract and forfeiture of EMD/security deposit without any prejudice
to the company's rights to claim damages/costs/loss etc caused by such default/breach.
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16.2

16.3

Such termination shall not absolve the contractor of the liabilities accruing till the date
of such termination.

The contract may also be terminated in the event the contractor is being adjudged
insolvent or going into Liquidation or Winding up of their business, or making
arrangement with their creditors.

Notwithstanding anything contained herein above, the company in its absolute
discretion may at any time terminate the contract without assigning any reason thereof
by giving Fifteen days' notice to the contractor at their last notified address. In such an
event the contractor shall not be entitled to raise any claim or demand for compensation,
loss of profit and/or damages and/or losses or costs by reason of such earlier termination
on any ground whatsoever.

17.0 PROVIDENT FUND

i)

i)

v)

The contractor shall be wholly responsible for complying with the fulfilment of the
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work.

The Contractor shall have to get himself registered (if not already registered) with the
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the
PF Registration Number received from RPFC office before starting the work, failing
which the contract is liable to be terminated.

The tenderer who are not coming under the purview of EPF & MP Act but are required
to deposit the PF due to applicability of Contract Labour (R&A) Act may deposit
amount of PF deducted from salaries of the labour/employees and employer’s
contribution with PF Trust of RSMML along with 1.10% administrative charges. An
affidavit (as per Annexure-e) for this purpose will be required to be furnished on a
stamp paper of appropriate value.

However, each running account / Final bill must be submitted along with the name of
the labour/employee deployed for the work, wages / salaries paid to them, amount of
PF deducted from salaries of the labour/employees and employer’s contribution,
amount deposited in RPFC office/Trust against each employee’s name and copy of the
challan and ECR for the amount deposited in RPFC office/Trust till previous month,
failing which no payment will be made for Running Account bill submitted by the
contractor to the Engineer-In-Charge.

Payment due to the contractor shall be made after verifying the copy of ECR and
payment challan received from the contractor through EPFO website.

18.0 LEGAL & STATUTORY OBLIGATIONS:

18.1

18.2

The contractor shall perform the work in accordance with all applicable Acts,
statutory rules and regulations now in force or enforced subsequently.

The contractor shall have valid Labour Licence and deduct PF as per rules for all
employees/workmen engaged for this work. The proof of deduction & deposition of
PF shall be submitted to RSMM.
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18.3 The contractor shall be liable for all persons employed and / or engaged by him whether
directly or otherwise in all respects and also for all the equipment's deployedby them
& under their control, under various statutory provisions in force from time to time as
amended up to date such as Workmen's compensation Act, 1923, Employees Provident
Fund Act 1952, Payment of Gratuity Act, 1972, Contract Labour (Regulation and
Abolition) Act 1970, Payment of Wages Act, 1936; Minimum Wages Act 1948,
Payment of Bonus Act, 1965, Indian Railways Act 1890, Fatal Accident Act, 1855;
Industrial Disputes Act, 1947, Mines Act, Factory Act, RTPP Act and or any other
allied Central or State enactment's, rules, regulations and bylaws made there under.
The Contractor shall maintain and produce whenever called for, all records required
under various Acts, Laws & By Laws.

18.4 The contractor shall maintain and provide records of all his employees including
supervisors, at the site. These registers are duly maintained and updated so that the
same is available for inspection by any statuary authority & the company.

18.5 The contractor shall keep the company indemnified against all the claims and
liabilities of his direct or indirect employees, contracted employees engaged in respect
of this contract, under the aforesaid acts, rules, regulations and bye laws as may be in
force from time to time during the period of the contract or otherwise for or in respect
of any claim, damage, compensation etc., whatsoever payable in consequence of any
loss, damage, accident or injury etc. sustained by persons including the employees of
the company, which shall be recoverable from the running bills and/or security deposit
of the contractor.

18.6 The contractor should ensure that minimum wages shall be paid by him to the
staff/employees deployed by them. The contractor shall have to make all payments to
the staff etc. engaged by him every month latest by 7th day of following month.
Payment to the labours/workmen is to be paid through Bank Account only.

18.7  The contractor shall comply with all the statuary provisions as per Central and/or State
Government Act, Rules, Bye-laws, from time to time in regard to the payment of
wages to the workmen employed, wage period, recovery/deductions from wages,
unpaid wages, deductions, unauthorisedly made, maintenance of wage register/wage
slips, publication of the notice of date of payment of wages, weekly days of rest etc.,
and other terms of the employment, and shall submit periodical returns to the statuary
authorities. Such records will also be made available periodically for perusal and
scrutiny of officer-in-charge.

18.8 In the event of default of the contractor in making such payment/s or contribution for
any other reason/s the Company may make such payment/contribution on behalf of
the contractor on its sole discretion, by way of deducting the relevant amounts from
the running bills of the contractor and the Company shall be entitled to set off all costs
and amounts due to the contractor for the payment/contributions made by it on
account of contractor's default.

18.9 The contractor shall have to obtain and produce the licence as applicable before
starting the work.
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18.10 The contractor shall insure all the workmen & submit the copy of WC policy to
RSMM.

18.11 The contractor shall require registration of workers under the building & other
construction workers (Regulation of Employment & Condition of Services) Act, 1996
& extension of benefit to such workers under the Act. Deduction of cess at source will
be made as per provision of the said act, in force from time to time.

18.12 All the provision of Rajasthan Transparency in Public Procurement Act and rules
made there under and modification to be issued by the competent authority from time
to time will automatically be ipso-facto applicable.

19.0 OTHER RESPONSIBILITIES OF CONTRACTOR

19.1 The contractor shall be responsible for providing Shelter, Accommodation, Drinking
Water, Medical aid etc. to his/their employees.

19.2 The contractor alone shall be responsible for providing all tools, tackles, implements
etc. required for accomplishment of work.

19.3 The contractor alone shall be responsible and liable for any accident and/or damage to
employees or any third party at the siding during or due to negligence in course of
performance of the job under this contract and consequent claims.

19.4 The contractor alone shall be responsible and liable for payment of costs, charges, fee
etc. for discharge of all legal and statutory obligations.

19.5 The contractor shall have to arrange for lighting etc. for carrying out the work as
required herein.

19.6 Safety & discipline of the labour/ workers staff employed by him

19.7 The company shall not in any manner be responsible for any or part of the above
litigations of the contractor, If any expenditure incurred by the company on the above
items, that will be recovered from the contractors bills/security deposits.

20.0 CRITERIA FOR DECIDING L-1 BIDDER
The tenderer whose quoted rates are resulting into the lowest financial outgo for the company
will be considered as L1 bidder. The total contract value will be arrived by adding total of
BSR items (including tender premium, if any) and considering total liability of GST. The final
figure so achieved will decide the total contract value for the purpose of deciding the L-1
bidder.

21.0 COMPENSATION

For Delay in commencement:

In case the Contractor fails to commence the work within 30 days from the date of issuance of
LOA/DLOA, the company shall recover a pre determined and agreed compensation @ 0.5%
of the total contract value plus applicable GST on weekly basis from the contractor if the delay
is on account of contractor. In the event the compensation exceeds 2% of total contract value,
then other provision including termination of contract, forfeiture of EMD, withdrawal of
DLOA shall apply at sole discretion of Company.
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22.0

23.0

24.0

25.0

26.0

For Delay in completion:

In case the Contractor fails to complete the total job within stipulated / extended period as
given by the Company, and it is established that the delay is attributable to the contractor’s,
the company shall recover a pre determined and agreed compensation @1% (one percent) of
total value of contract plus applicable GST on weekly basis from the contractor subject to
maximum 10% (Ten percent) of contract value.

DEFECT LIABILITY PERIOD

The defect liability period for the work will be 1 year from the date of actual completion of
work; if any defect occur during this period then the contractor shall be liable to carry out
required repair/replacement/rectification as per the direction of Engineer-in-charge at his own
cost.

RISK & COST
The Company shall have full right to forfeit the whole security deposit and payment of other
pending bills payable to the contractor for non fulfilment of the contractual obligations within
the scheduled/specified time period. The work can be completed by engaging third party at
the risk and cost of the contractor.
APPEALS:
Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if any
bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring
entity is in contravention to the provision of this act or the rules or guidelines issued there
under, he may file an appeal to designated First and Second appellate Authority with in a
period of ten days from the date of such decision or action, omission as the case may be clearly
given the specific ground on which he feel aggrieved on the form no.l (see rule 83) —
Memorandum of Appeal under the Rajasthan Transparency in public procurement Act — 2012
with prescribed fees.
DISPUTE & JURISDICTION
In case of any dispute, it shall be the endeavour of both the parties to resolve it through mutual
discussions. No courts other than the courts located at Jaisalmer/ Jodhpur Rajasthan shall have
jurisdiction over any matter concerning any aspect of the work under this tender. The
contractor shall not stop or abandon the work due to and during the pendency of such disputes
or differences.
UNDERTAKING:
I/We do hereby declare that I/We have fully read and understood the purpose and contents of
all the terms and conditions of this contract, nature, quantum, contract period and scope of
work and have signed each page of the tender document as token of acceptance of all terms&
conditions of this tender.

For & behalf of the tenderer as token of acceptance of tender.

Signature of tenderer with name& address.
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1.0

2.0

3.0

4.0

SECTION Il
Scope of Work & Special Conditions of Contract

APPLICABILITY

These terms and conditions are in addition to the General terms & conditions specified in
earlier Sections of this tender document. These special terms & conditions as detailed in this
section in the following clauses shall prevail upon the General terms & conditions, should
there be any discrepancy or conflict or contradiction between the two.

SCOPE OF WORK
Scope of work in detail is prescribed in G-Schedule.

Brief description of civil work to be executed under this contract at our Sanu Limestone Mines
which is located at 53 Km milestone from Jaisalmer city on Jaisalmer-Ramgarh BRO road, is
given below:

1.  Fresh laying of precast cement concrete interlocking tile work on both side of road
between main gate near administrative office and main gate near weigh bridge no. 2 at
our Sanu Limestone Mines, Jaisalmer.

PERIOD OF CONTRACT

The contractor has to complete all the mentioned work as per tender provisions during
4 months from the date of issue of Letter of acceptance (LOA) /detailed letter of acceptance
(DLOA)

PRE -QUALIFYING CRITERIA:-
The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs 2.16 Lac in any one of the
immediate preceding three financial years i.e. 2015-16, 2016-17 and 2017-18 in
tenderers name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & processing fees will not be refunded in any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on
the website https://eproc.rajasthan.gov.in for the purpose of downloading.
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5.0

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee &

EMD and the same shall be reached to the office of undersigned on or before the time
specified for opening of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in
this regard. The company reserves its right to call for any additional information so as to
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to
participate in this tender subject to the joint/several responsibility, in such cases the
cumulative turnover of partners/members shall be considered.

The bidders/ tenderers who have been banned/ suspended by the company may not be able to
participate during the banning / suspension period.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The Company
shall not be responsible for any postal delay or loss of offer. Offers sent by any other mode
other than prescribes shall not be accepted. All communications/correspondences/documents
including the bid document should be physically signed, stamped on each page before
uploading and also signed digitally by the designated authorized representative of the bidder.

SPECIAL CONDITIONS OF CONTRACT

5.1 Powers to determine the Contract

The Competent authority may without prejudice to his right against the contractor in respect
of any delay or inferior workmanship or otherwise or to any claims for damage in respect of
any breaches of the contractor and without prejudice to any rights or remedies under any of
the provisions of this contract or otherwise and whether the date for completion has or has not
elapsed, by notice in writing absolutely determine the contract in any of the following cases:-

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in
any inefficient or otherwise improper or unworkman-like manner, comply with the
requirements of such notice a period of seven days thereafter or if the contractor shall
delay or suspend the execution of the work so that either in the judgment of the
competent authority he will be unable to secure completion of the work by the date for
completion or he has already failed to complete the work by that date.

(if) If the contractor being a company shall pass a resolution or the court shell make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
creditor to appoint a receiver or a manager or which entitle the or make winding up
order.
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(iii) If the contractor commits breach of any of the terms and conditions of the contract.

(iv) If the contractor commits any acts mentioned in clause related to subletting and when
the contractor has made himself liable for action under any of the cases aforesaid, the
competent authority on behalf of the RSMM shall have powers:-

(@) To determine and/or rescind the contract as aforesaid (of which term in attention or
rescission notice in writing to the contractor under the hand of the Engineer-in-
charge shall be conclusive evidence). Upon such determination or rescission, the
security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out the
works or part of the work debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price certified by the
Engineer-in-charge shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it has been carried out by the contractor under the terms
of his contract. The certificate of the Engineer-in-charge as to the value of the work
done shall be final and conclusive against the contractor, provided always that
action under the sub-clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurred by the company are less than
the amount payable to the contractor at his agreement rates, the difference should
not be paid to the contractor.

(c) After giving notice to the contractor to measure up his work and to take such part
thereof as shall be un-executed out of his hands and to give it to another contractor
to complete, in which case any expenses which may be incurred in excess of sum
which would have been paid to the original contractor if the whole work had been
executed by him (of the amount of which the excess certificate in writing of the
Engineer-in-charge shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him by company
under this contract or on any other account whatsoever or from his security deposit
or the proceeds of sale thereof a sufficient part thereof as the case may be.

In the event of any one or more of the above course being adopted by the competent authority
the contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any material or entered into any engagements or made any
advances on account of or with a view to the execution of the work or the performance of
contract. And in case action is taken under any of the provision aforesaid the contractor shall
not be entitled to recover or be paid any sum for any work thereof actually performed under
this contract unless payable in respect thereof and he shall only be entitled to be paid the value
so certified.

5.2 Time Extension

If the contractor shall desire an extension of the time for completion of the work in the
grounds of his having been unavoidably hindered in its execution or any other grounds, he
shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of the
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hindrance on account of which he desired such extension as aforesaid and the competent
authority shall if in his opinion (which shall be final & binding on the contractor) reasonable
grounds be shown therefore authorize in writing such extension of time, if any as may in his
opinion be necessary or proper. If the period of completion of contract expires before the
expiry of the period of one month provided in this clause the application for extension shall be
made before the expiry of the period stipulated for completion of the contract.

Failure or delay by the Company to hand over to the Contractor possession of the land
necessary for the execution of the works, or to provide the necessary drawings and
instructions, or any other delay by the Company due to any other cause, whatsoever shall in
no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to
damages or compensation thereof, provided, however, that the Company

without any financial liability may extend the time for completion of the work by such period
as it may consider necessary or proper.

5.3 Completion Certificate

Within ten days of the completion of the work, contractor shall give notice of such completion
to the Engineer-in-charge and within ten/thirty days on the receipt of such notice the
Engineer-in-charge shall inspect the work and if there is no defect in the work shall furnish
the contractor with in certificate of completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor and or (b) for which
payment will be made at reduced rates shall be issued, nor shall the work be considered to be
completed until the contractor shall have removed from the premises on which the work shall
be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements
required for his their work, People on the site in connection with the execution of the works as
shall have been erected or constructed by the contractor and cleaned off the dirt from all wood
work, doors, windows, walls, floors or other parts of any building, upon or about which the
work is to be executed or of which he may have had possession for the purpose of execution
thereof and not until the work shall have been measured by the Engineer-in-charge. If the
contractor shall fail to comply with the requirements of this clause as to removal or
scaffolding surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of the work, The Engineer-
in-charge may at the expenses of the contractor remove such scaffolding surplus, materials
and rubbish, etc. and dispose off the same as he thinks fit and clean off such dirt as aforesaid.
The contractor shall have no claim in respect of any such scaffolding of surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-charge
and thirty days will apply in case of work at a station other than the headquarters of the
Engineer-in-charge.

5.4 Cleaning of premises included in completion

When the annual repair and maintenance work is carried out, the splashes and droppings from
white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be removed
and the surface cleaned simultaneously, with the completion of these items of work in the
individual rooms, quarters or premises etc. where the work is done without waiting for the
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actual completion of all other items of work in the contract. In case the contractor fails to
comply with the requirements of this clause the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through another agency.
Before taking such action, the Engineer-in-charge shall give two days notice in writing to the
contractor.

5.5 Payment of Bills

No payment shall be made for works estimated to cost less than Rupees One Thousand till
after the whole but in the case of works estimates to cost more than Rupees One Thousand the
contractor shall on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof then passed by the Engineer-in-charge. RA bill shall be
submitted along with location plan for executed work duly certified by EIC. The contractor
shall submit an undertaking with monthly bills bearing GSTIN and HSN/SAC code that “total
GST has been deposited and returns have been filed for relevant tax period. All such
intermediate payment shall be regards as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not
preclude the requiring of bad, unsound and imperfects or unskilful work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the contractor any part thereof in any respect of the accruing of any claim, not
shall it conclude, determine, or effect in any way the powers of the Engineer-in-charge under
these conditions or any of them as to the final settlement and adjustment of the account or
otherwise the Engineer-in-charge’s certificate of the measurements and of the total amount
payable for the work accordingly shall be final and binding the contractor in all respect. The
payment of final bill shall be made within 3 months of the submission of such bill. If there
shall be any dispute about any items of work then the undisputed item or items only shall be
paid within the period of 3 months. The contractor shall submit a list of the disputed items
within 30 days from the disallowance waived and absolutely extinguished.

A Dbill shall be submitted by the contractor each month on or before the dated fixed by the
Engineer-in-charge for all work executed in the previous month. The charges in the Bill shall
always be entered at the rates specified in the tender or in the case of any extra work ordered in
pursuance of these conditions and not mentioned or provided for in the tender, as the rates herein
after provided for such works. The Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as for as admissible,
adjusted if possible before the expiry of ten days from the presentation of the bill. If the contractor
does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a
subordinate to measure up the said work in the presence of the contractor whose counter signature
to the measurement list will be sufficient warrant, and the Engineer-in-charge may prepare a bill
from such list which shall be binding on the contractor in respect.

Before taking any measurement of any work as referred to in above, the Engineer-in-charge or
a subordinate deputed by him shall give reasonable notice to the contractor. If the contractor
fails to attend at the time of measurement after such notice or fails to countersign or to record
the difference within a week from the date of measurement in the manner required by the
Engineer-in-charge then in any such event the measurement taken by the Engineer-in-charge
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or by the subordinate deputed by him as the case may be shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

5.6 Specification of Works

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner, and both as regards materials and otherwise in very respect in strict
accordance with the specifications. The contractor shall also confirm exactly, full and
faithfully to the designs, drawings and instructions writing relating to the work assigned by
the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled
to have access at such office, or on site of the work for the purpose of inspection during office
hours and the contractor shall , if he so requires, be entitled at his own expenses to make or
cause to be made copies of specification, and of all such designs, drawings and instructions as
aforesaid.

5.7 Addition, Alteration & Substitution of items

The Engineer-in-charge shall have powers to make alternation in or commissions from or
additions to or substitutions for the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during to progress of work and the
contractor shall be bound to carry out the work in accordance with any instructions which
may be given to him in written by the Engineer-in-charge and such alterations, commissions,
additions or substitutions shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in a manner above specified as
part of the work shall be carried out by the contractor on the same conditions in all respects on
which he had agreed to do the main work, provided that additional quantities of each
individual item shall not exceed 25% of the quantities provided against that item in the
contract agreement and further provided that the cost of the work as executed by the
contractor including cost of all additional, altered or substituted work shall not without mutual
agreement exceed the tendered amount of the work by more than 10%.

The time limit for completion of the work shall be extended in the proportion that the
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. The rates of such additional
altered or substituted work under this clause shall be worked out in accordance with the
following provisions:-

(i) If the rates for the additional, altered or substituted work are specified in the contract for
the work, the contractor is bound to carry out the additional, altered or substituted work
at the same rates as are specified in the contract for the work.

(i) If the rates for the altered, additional or substituted works cannot be determined in the
manner specified in clause above, then the rates for such work shall be worked out on
the basis of the schedule of rates of the district specified above mines/pus the percentage
which the total tendered amount bears to the estimated cost of the entire work put to
tender provided always that if the rate for a particular part or parts of the items is not in
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the schedule of rates, the rate for such part of parts will be determined by the Engineer-
in-charge on the basis of the prevailing market rates when the work was done.

(iii) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in clause above, then the contract or shall, within 7 days of the date of
receipt of order to carry out the work, inform the Engineer-in-charge of the rate which is
his intention to charge for such class of work, supported by analysis of the rate or rates
claimed and the Engineer-in-charge shall determine the rate or rates on the basis of
prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-
charge, by notice in writing, will be at liberty to cancel his order to carry out such class
of work and arrange to carry it out in such manner as he may consider advisable. But
under no circumstances the contractor shall suspend the work on the plea of non-
settlement of rates of items falling under the clause.

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor to
execute such items, the rates of which are not provided in the B.S.R. of that area and
also additional quantity over and above the limit of 25% against each item and 10%
over the tendered amount of the work specified above, if in the opinion of the Engineer-
in-charge the execution of such items through other agency is likely to hamper the
progress of other items of work and its completion considerably required the contractor
shall be bound to carry out all such extra work also if asked to do so. For all such extra
items or additional quantity of work over and above the limit specified in para above,
the contractor shall be paid provisionally on the rates of all such additional work and
extra items if any shall be decided and settled by arbitration,. Provided always that if the
contractor shall commence work or incur any expenditure in regard thereof before
getting written instructions from the Engineer-in-charge regarding all such additional
works or extra items at his own accord as lastly here herein before mentioned then in
such case he shall only be entitled to be paid in respect of the work carried outer
expenditure incurred by him prior to the date of issue of written instructions if any, as
aforesaid according to such rate of rates as shall be fixed by the Engineer-in-charge and
shall have no claim for getting rates or such work settled through arbitration.

5.8 Curtailment of Scope

If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any
portion of the work should not be executed and could be withdrawn from the contractor, he
shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall he have
any claim for compensation by reason of any alterations having been made in the original
specifications, drawings, designs and instructions which shall involve any curtailment of the
work as originally contemplated.

Provided that the contractor shall be paid the charges on the cartages only of materials
actually and bonafidely brought to the site of the work by the contractor and rendered, surplus
as a result of the abandonment or curtailment of the work or any portion thereof and then
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taken back by the contractor, provided, however, that the Engineer-in-charge shall have in all
such case the option of taking over all or any such materials at their purchase price or at local
current rates which ever may be less. In the case of such stores having been issued from
Company’s stores supervision charges and storage charges shall be refunded in addition to the
issue rate of materials.

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use by the company without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

5.9 Rectification of Defect

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that any
work has been executed with unsound imperfect or unskilful workmanship, or with materials
of any inferior description or that any materials or articles provided by him for the execution
of the work are unsound or of a quality inferior to that contracted for, or otherwise not in
accordance with contract, the contractor shall demand in writing which shall be made within
six months of the completion of work from the Engineer-in-charge specifying the work,
materials or articles complained on paid, for, forthwith rectify or remove and reconstruct the
work so specified in whole in para, as the case may require or as the case may be remove that
materials or articles so specified and provided other proper and suitable materials or article at
his own charges and cost, and in the event of his failing to do so shall continue and in the case
of any such failure the Engineer-in-charge may rectify or remove and re-execute the work or
remove and replace with other materials or articles complained of as the case may be at the
risk and expense in all respect of the contractor.

5.10 Inspection & Supervision

All the work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and contractor shall at all times during the usual working hours and at all other
times at which reasonable limitations of the intention of the Engineer-in-charge or his
subordinate to visit the works shall have been given to the contractor, either himself present to
receive order and instructions or have a responsible agent duly accredited in writing present
for that purpose. Orders given to the contractor’s agent shall be considered to have the same
force as if they had been given to the contractor himself.

Inspection and verification of repairs of statutory buildings shall be done by
Agent(Mines)/Mines Manager of Jaisalmer Mines.

5.11 Hidden Works

The contractor shall given not less than seven days notice in writing to the Engineer-in-charge
or his subordinate-in-charge of work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured, and correct
dimensions thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the
work and if any work shall be covered up or placed beyond the reach of measurement without
such notice having been given or consent obtained, the same shall be uncovered at the
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contractor’s expenses or in default thereof on payment or allowance shall be made for such
work, or the materials with which the same was executed.

5.12 Damage to Company’s property

If the contractor, or his work people or servant shall break deface, in or destroy any part of a
building in which they may be working or any building, road fence, enclosure, irrigation
work, pipe line, cable and drain or grass land or cultivated ground continues to the premises
on which the work or any part of it, is being executed, or if any damage shall happen to the
work while in progress form any cause whatsoever or imperfections become apparent in if
before the refund of the security deposit for the work becomes due, the contractor shall make
the same good at his own expense, or in default, the Engineer-in-charge may cause the same
to be made good by other workmen and deduct the expenses (of which the certificate of the
Engineer-in-charge shall be final) from any sums that may be then or at any time, thereafter,
become due to contractor from his security deposit or the proceeds of sale thereof, or of a
sufficient portion thereof.

5.13 Safety & Diversion of Traffic

The contractor shall not obstruct and shall be held responsible for the safety of traffic and
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any accident
or public or private damage or loss, and to regulate traffic during the progress of the work.
Unless otherwise provided for by the specifications, he shall provide at his own cost for traffic
by its diversion to an alternative route approved by the Engineer-in-charge or by the formation
of side tracks along-side the work, or in the case of works within a town or village, or where
specially provided for in the specifications, by the construction of one half of the road at a
time, leaving the other half available for traffic. He shall not, by his operations obstruct any
side road or bench track, not shall break down any fences telegraph lines nor obstruct any
drain or water course, but when such obstruction or breakage’s cannot be entirely avoided, he
shall at once remove such obstructions when they occur, and make adequate provisions for
traffic, or immediately repair such breakages and in the event of his failing to rectify the
above mentioned causes, the Engineer-in-charge reserves to himself the power to do so, after
giving the contractor twenty four hours notice in writing of his intention and the while of the
cost of such work incurred by the department may be deducted from the money due or
payable to the contractor.

The contractor shall exercise the greatest care during the progress of the work to avoid
damage to any utility service as water sewer, electric power telephone etc. within the limits of
the work and will be held responsible for any such damage caused by him or his agents,
directly or indirectly.

5.14 Quoted Rates to be all inclusive

The contractor shall supply at his cost all materials (except such special material, if any as
may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores)
plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary
works requisite or proper for the proper execution of work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of
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satisfying or complying with the requirements or the Engineer-in-charge as to any matter as to
which under these conditions he is entitled to be satisfied or which he is entitled to require
together with carriage thereof to and from the work. The contractor shall also supply without
charges the requisite number of persons with the means that the materials necessary for the
purpose of setting out work and counting, weighing and assisting in the measurement of
examination at any time and from time to time for the work or materials. Failing his so doing,
the same may be provided by the Engineer-in-charge at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract, or from
his security deposit, but delay on this account, if any, will not be reckoned by the company.
The contractor shall also provide all necessary fencing and lights required to protect the public
accident and shall be bound to bear the expenses of defense of every suit action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of
the above precautions, and to pay the damages and costs which may be awarded in any such
suit action proceeding to any such person or persons or which may with the consent of the
contractor be paid to compromise any claim by any such person.

The contract includes clearance, leveling and dressing of site within a distance of 50 m of the
building on all sides of all redundant stores, materials etc. brought by the contractor for the
work except where the building adjoins another building.

The contractor shall arrange to protect at his own cost in an adequate manner all stone work
and other work requiring protection and to maintain such protection as long as work on the
building is in progress. He shall remove and replace this protection as required by the
Engineer-in-charge from time to time. Any damage to the work so protected, no matter how it
may be caused shall be made good by the contractor free of cost.

All templates, forms, moulds, centering, false work and models which in the opinion of the
Engineer-in-charge are necessary for the proper and workman like execution of the work shall
be provided by the contractor free of cost.

5.15 Subletting of Contract

The contract shall not be assigned or sublet without the written approval of the Engineer-in-
charge and if the contractor shall assign or sublet his contract or attempt to do so or becomes
insolvent or commences any insolvency proceedings or make any composition with the
creditors or attempts to do so or any bribe, gratuity, gift, loan requisite reward or advantage,
pecuniary or otherwise shall either directly indirectly be given, promised or offered by (he
contractor or any of his servants or agents to any employee of the Company in any way
relating to his office or employment, or it any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer-in-Charge may thereupon by
notice in writing rescind the contract, and the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of the company and the same
consequences shall endure as if the contract had been rescinded under the relevant clause and
in addition the contractor shall not be entitled to recover or being paid for any work therefore
actually performed under the contract.

5.16 Lump sum Work.
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When the contract includes lump sum in respect of the parts of the work, the contractor shall
be entitled to payment in respect of the items of work involved or the part of the work in
question at the same rates as are payable under the contract for such items or it the part of the
work in question is not in the opinion of the Engineer-in-charge capable of measurement the
Engineer-in-charge may in his discretion pay the lump sum amount entered in the contract and
the certificates in writing of the Engineer-in-charge shall be final and conclusive against the
contract with regard to any sum or sums payable to him under the provisions of the clause.

5.17 Works for which specification not mentioned

In the case of any class of work for which there is no such specification as is mentioned in G-
Schedule, such work shall be carried out in accordance with the detailed specifications and in
the event of there being no specifications work will be carried out in all respects and also in
accordance with the instructions and requirements of the Engineer-in-charge.

5.18 Reduced Rates

In cases where the items of work are not accepted as so complete, the Engineer-in-charge may
make payment on account of such items at such reduced rates as he may consider reasonable
in the preparation of final or on account bills.

5.19 Employees of the contractor

The Engineer-in-charge may require the removal within twenty four hours by the contractor f
any, agent, Engineer, Overseer, Foreman, Workman or other person employed by him on the
work contracted for and in the event of the contractor refusing or neglecting to comply with
such requisition no further payment will be made on account of the work until the said
removal is carried out and the Company shall not be liable for any compensation whatsoever.

5.20 Dismantling & Disposal thereof

Contractor in course of the work should understand that all materials e.g. stone and other
materials, obtainable in the work of dismantling etc. will be considered as the Company’s
property and will be disposed off the best advantage of the Company.

5.21 Protection to plantation

The contractor shall not fire to any standing jungle trees, brushwood or grass without a written
permit from the Engineer-in-charge.

When such permission is given and also in all cases when destroying, out or dug up trees
brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property. Any damage caused by the
spreading of such fire, whether in or beyond the limits of the Company’s property shall be
made good by the contractor within a period specified by the Engineer-in-charge or on default
the amount of the damage may be made good by the Engineer-in-charge the expense being
recovered from the contractor as damages in the manner prescribed in clause I, or deducted by
the Engineer-in-charge from any sums that may be due or become due from the Company to
the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action law proceedings that may be
brought by any person for injury sustained owing to neglect or precautions to prevent spread
of fire and shall pay any damages and cost that may be awarded in consequences.
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5.22 Recovery of claim against the contractor

Whenever any claim against the contractor for the payment of a sum of money arises out of or
under the contractor the company shall be entitled to recover such sum by appropriating, in
part or whole, the security deposit of the contractor. In the event of the security being
insufficient or if no security has been taken from the contractor, then the balance or the total
sum/recoverable, as the case may be, shall be deducted from any sum then due or which at
any time thereafter may become due from the contractor under this or any other contract with
the company. Should this sum be not sufficient to cover the full amount recoverable, the
contractor shall pay to Company, on demand the balance remaining.

5.23 Technical Examination & Audit

The Company shall have right to close an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment to the final bill and if as a result of such Audit and technical examination any sum is
found to have been over paid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done by him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of over payment and it
shall law full for the company to recover the same from him in the manner prescribed
elsewhere in the tender or in any other manner legally permissible and if it is found that the
contractor was paid less then that was due to him under the contract in respect of any work
executed by him under it the amount of such under-payment shall be duly paid by the
Company to the Contractor.

Signature of the tenderer
Witness:

Address:
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Form A

TECHNO COMMERCIAL OFFER

RAJASTHAN STATE MINES AND MINERALS LTD.
(A Government of Rajasthan Enterprise)

General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax No./E-Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees) 2015-16 2016-17 2017-18

Name & Address s of Banker(s)

PAN No,

GST Registration No.

PF Account number

If tenderer is in any other business also
Please specify

Status of registration under MSMED (Micro, Small And Medium
Enterprises Development Act, 2006)Act along with copy of
certificate

Others (specify)

Bank details of RTGS

1. Complete Bank Account No.
2. IFSC/NEFT Code of Branch
3. Name of Bank & Branch

(Signature of Tenderer with seal)
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Form ‘B’

PART — | (Technical Bid)

Name of work:  Civil work of interlocking tiles at Sanu Limestone mines, Jaisalmer

NIT No. : e-tender no. RSMM/ SBU&PC/ GGM (LS) / Cont-01/19-20/ dated 00.00.2019

Pre- qualifying criteria — (Turnover :)

Year Turnover (Attested copy of CA certified Balance Sheets of last three financial
years & other appropriate proof i.e. Form-16 are enclosed.)
2015-16
2016-17
2017-18

Signature of tenderer with address.
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Form ‘C’°

DECLARATION

(On the letter head of the tenderer firm)

I/We have not enclosed any additional condition and or deviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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"PRICE-BID" Performa

BOQ

To be submitted strictly online in the prescribed format provided at

https://eproc.rajasthan.gov.in

FORM OF 'G' SCHEDULE

Name of work: Civil Works of Providing & Laying Precast Cement Concrete Interlocking Tile at

RSMML’s Sanu Limestone Mines, Jaisalmer

Contract Period: 4 Months

S.
No.

BSR
Ref

Particulars

Qty

Unit

Rate

Amount

Part-

A: PWD BSR (Building) 2018 Jaisalmer Circle Items:-

11

Earth work in surface excavations not exceeding
30 cm. in depth but exceeding 1.5 metre in
width as well as 10 sgm on plan including
disposal of excavated earth upto 50 Mtr. And
lift upto 1.5 Mtr. Disposed soil to be levelled
and neatly dressed: All kinds of soil.

820.00

sgm

24.00

19680.00

3.2.7

Providing and laying in position cement
concrete including curing compaction etc.
complete in specified grade excluding the cost
of centering and shuttering. All up to plinth
level 1:4:8 (1cement :4 Course Sand :8 Graded
stone aggregate 40mm nominal size).

123.00

cum

2235.00

274905.00

Miscellaneous works 4.5 %

13256.33

Part-A: Total for PWD BSR(Bldg) 2018 Items

307841.33

Part-

B: PWDB

SR (Roads) 2018 Jaisalmer Circle Items:-

Road
BSR
2018
7.47.2

Providing and fixing of precast concrete
interlocking blocks of manufactured from fully
computerized automatic stationery hydraulic
vibro pressed machine and full computerised
automatic batching plant of class A-1 as per
BSR:6717-2001. The C.C. interlocking paying
blocks be laid on average 25mm thick bed of
course sand and the joint is to be billed with
fine sand. Laying procedure on compacted sub
base as defined. complete job is to be executed
as per the instructions of Engineer-in-charge.
The rates to be inclusive of all lead, left, lieft
and taxes general specifications of blocks
b) 80 mm thick

820.00

sgqm

498.00

408360.00

Road
BSR
2018
7.50

P&F Precast cement concrete M-15 grade kerb
over 20mm thick base of cement mortar 1:6
including joining with cement mortar 1:4 and
painting with enamel paint complete as per
MoRTH specification Clause 1000 and 1700 Size
15cmx 15cm

826.00

RMtr

149.00

123074.00

Miscellaneous works 4.5 %

23914.53

Part

-B: Total for PWD BSR (Roads) Items

555348.53

Total for Work (Part-A + Part-B)

863189.86

Gross Amount (Round)

863190.00

T.P.is to be quoted by Contractor as %
above/below G-Schedule

Rates to be above/below
Quoted online in the
prescribed format
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Terms & Conditions:

1. This schedule is based on PWD BSR-2018(Building), Circle Jaisalmer and PWD BSR-
2018(Roads), Circle Jaisalmer. Contractor shall quote rates separately as at par /percentage
(% ) above or below the respective BSR which is inclusive of all taxes, duties except GST.

2.  The contractor shall quote rate in % above/below G-Schedule for complete work as
mentioned in above schedule in the spread sheet BOQ-1 as given at
https://eproc.rajasthan.gov.in.Payment shall be made on actual measurement basis for used
material.

3. All statutory deductions shall be made as per relevant provision.
4.  Before start of work & after completion of work, site should be photographed and attested.
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Annexure-A
Compliance with the Code of integrity and No conflict of Interest

Any person participating in a procurement process shall:

@ not offer any bribe, reward or gift or any material benefit either directly or indirectly
in exchange for an unfair advantage in procurement process or to otherwise influence
the procurement process.

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

(© not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the Bidders
with an intent to gain unfair advantage in the procurement process;

(e not indulge in any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence the
procurement process.

()] not obstruct any investigation or audit of a procurement process.

(9) disclose conflict of interest, if any; and

(h)  disclose any previous transgressions with any Entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Conflict of Interest:
The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.
I. A bidder may be considered to be in Conflict of Interest with one or more parties

in bidding process if, including but not limited to:

a. have controlling partners/shareholders in common; or

b. receive or have received any direct or indirect subsidy from any of them; or

C. have the same legal representative for purposes of the Bid; or

d. have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to information about or influence on the Bid of
another bidder, or influence the decisions of the Procuring Entity regarding the
bidding process; or

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the Goods. Works or Services that are the subject
of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted For procurement in response to their Notice
Inviting Bids 1/We hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012, that:

1. I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

2. I/'we have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons.

4. I/'we do not have, and our directors and officers not have, been convicted of
any criminal offence related to my/our professional conduct or the making of
false statements or misrepresentations as to my/our qualifications to enter
into a procurement contract within a period of three years preceding of
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/'we do not have conflict of interest as specified in the Act, Rules and
the Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-C

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,
Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-
(a) determination of need of procumbent;
(b) provisions limiting participation of Bidders in the bid process;
(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.
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(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal

(@) The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(i) hear all the parties to appeal present before him; and
(ii) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1
(see rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012

APPEAl NO.....ooiiieiiee e OF e
Before the........ooeeiiiee (first/second Appellate Authority

1. Particular of appellant:

Q) Name of the appellant:
(i) Official address, if any:
(iii) Residential address:

2. Name and address of the respondent(s):

(i)
(if)
(iii)

3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statement of a
decision, action or omission of the Procuring Entity in

contravention to the provisions of the Act by which the
appellant is aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal:

6. ground of appeal
............................................................................... (Supported by an affidavit)

N -\ =] TSP PR PR
Place......ccoooeviiiiiiee e
Date......cooeviieie

Appellant’s Signature
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Annexure-D
Additional conditions of Contract
1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

I.  if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii.  if thereis an error in total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(iii)  In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.
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ANNEXURE “E”
AFFIDAVIT
Affidavit for PF declaration in support of tender (to be typed on non-judicial stamp paper of Rs.
50/-) for those who do not have the PF registration no.

NAME OF TENACTET .. veevee e,

Lo SI0 SHIi e, aged.....cooevevveiieennnn, Years, Resident
OF e on behalf of the tenderer i.e.
1Y R

1) That I/We have submitted a tender for .........................

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, | /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent
amendments & notifications, then 1/We will get myself / ourselves registered with the

concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

| /We the above deponent make oath and state that my above statement is true and correct to
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed

so help me God.

Deponent
(Authorized Signatory)

Note: Original Notarized affidavit shall be sent to the office of Head & In charge (Lime
stone), RSMML,, 8, West Patel Nagar, Circuit House Road ,Jodhpur, Rajasthan along with
Tender fees, processing fees and EMD.
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Annexure-F

AFFIDAVIT
(on non judicial stamp paper worth Rs. 50/-)

e-tender no. RSMM/ SBU&PC/ GGM (LS) / Cont-01/19-20/ dated 06.05.2019

NAME OF TENCTEL. ...t
Ly SI0 SHILc i, aged.......o. vevenan, Years,

TESIABIE OF ... s on behalf of the tenderer i.e
IS e hereby undertake oath and

state as under:-

1) I/we are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, I/we hereby
undertake that such litigation will not restrict me/us in smooth execution of tendered work.

2) l/we have not been banned/suspended/de-listed by RSMML.

3) I/we declare that I/we have not mentioned any exception/deviation of the
tender conditions in our offer.

4) 1/we declare that price bid is in prescribed Performa & no conditions are attached to
it. Even if any condition/s found, those would be ignored at the risk & cost of us.
5) That we are registered under MSMED Act & registration number of the firm

ISttt (Copy enclosed) or that we are not registered under MSMED Act.

6) 1/We do hereby declare that 1/We have fully read and understood the purpose and contents of all
the terms and conditions of this contract, nature, quantum, contract period and scope of work of
the tender document and all terms& conditions of this tender and these are acceptable to
we/us.

7) I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions
mentioned therein are acceptable to we/us.

8) I hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer(s)
With Seal

Note: Original Notarized affidavit shall be sent to the office of Head & In charge (Lime
stone), RSMML, 8, West Patel Nagar, Circuit House Road ,Jodhpur, Rajasthan along with

Tender fees, processing fees and EMD.
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