
 

 
  

 

 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
 

 

e- TENDER DOCUMENT 
 

for the work of  
 

RReennoovvaattiioonn  ooff  IIBBPP  OOffffiiccee  ((LL&&TT  OOffffiiccee))  aatt  JJhhaammaarrkkoottrraa  MMiinneess..  
 

e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25  Dated 16.01.2025 
 

Issued by  
Group General Manager (Contracts),  

Corporate Office, 
RSMML, Udaipur 

 
Cost of Non-Transferable 
Tender Document (including GST): Rs 1180/- 
 
 

Date of downloading of Tender: From 16.01.2025 to 18.02.2025 up to 1.00 pm 
 

Last Date of submission of online Tender: 18.02.2025 up to 3.00 pm 
 

Date of online opening of Techno-commercial Part: 19.02.2025 at 3.30 pm 
 

Registered Office: 
C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 
Phone:0141-2743734 
Fax: 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC - Rock Phosphate, 
Jhamarkotra Rock Phosphate Mines, Post: 
Jhamarkotra - 313015, UDAIPUR 
Phone: 0294-2342441-45FAX: 0294-
2342444 
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RAJASTHAN STATE MINES & MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 

Corporate Office: 4- Meera Marg, Udaipur – 313 001, 
Phone: 0294-2427177,2428763-67, fax 0294-2428768,2428739 

Email: -contractsco.rsmml@rajasthan.gov.in 
 

Ref. no: - e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25                 Dated 16.01.2025 
 

DETAILED E-NOTICE INVITING TENDER 

 

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in:- 
 

Brief Description Estimated value of 
work (in Rs.) 

Contract 
Period  

EMD  
(In Rs.) 

Renovation of IBP Office (L&T Office) at 
Jhamarkotra Mines. 

20.00 lakh 4 Months 40,000.00 

Cost of tender document is Rs. 1180/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd, 
Udaipur” 
Processing Fee  Rs.500/- payable by DD in favour of MD 

RISL, payable at Jaipur 
Period of downloading of tender documents From 16.01.2025 to 18.02.2025 up to 1.00 

pm 
Last Date &Time of online Submission of offer
  

18.02.2025 up to 3.00 pm 

Date of opening of Techno Commercial offer  19.02.2025 at 3.30 pm (Online) 

 
The tenderers shall be pre-qualified on the basis of the following criteria: 
 

1. The tenderer should have minimum turnover of Rs. 10.00 Lakh in any one of the 
immediate preceding three financial years i.e. 2021-22, 2022-23 and 2023-24 in 
tenderers name. 

2. The tenderer should have successfully executed at least one similar nature work* of 
value not less than Rs. 10.00 Lakh in any one of the immediate preceding three financial 
years i.e. 2021-22, 2022-23 and 2023-24 in tenderer’s name. 
 

* ‘Similar nature work’ is defined as works contract that involves execution of works related 
with construction, repair and maintenance of buildings and are duly prescribed in PWD BSR 
(Building).  
 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any 
case. 

 

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process 
for submitting the electronic bids at website. The complete bid document has been 
published on the website https://eproc.rajasthan.gov.in for the purpose of downloading. 
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The downloaded bid document shall be considered valid for participation in the bid process 
subject to submission of required cost of tender document, e-Tendering processing fee & 
EMD and the same shall be reached to the office of undersigned on or before the time 
specified for submission of techno-commercial part of tender. 

 

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding 
in this regard. The company reserves its right to call for any additional information so as to 
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to 
participate in this tender subject to the joint/several responsibility, in such cases the 
cumulative turnover of partners/members shall be considered. 
 
Tenderer(es) who have been banned/ suspended by the company or any government 
organization/department shall not be eligible to participate in this tender/ during the 
currency of suspension/banning period.    
 
Offers furnished through any other mode shall not be considered. RSMML will not entertain 
any claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel 
any or all tenders without assigning any reason whatsoever.  
 
The company reserves the right to accept or reject any or all offers without assigning any 
reason. Also the company does not bind itself to accept the lowest price offer. The 
Company shall not be responsible for any postal delay or loss of offer. Offers sent by any 
other moder other than prescribes shall not be accepted. All 
communications/correspondences/documents including the bid document should be 
physically signed, stamped on each page before uploading and also signed digitally by the 
designated authorized representative of the bidder. 
 
Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small 
scale industries of Rajasthan having specified subject tender work mentioned in their 
registration. 
 

 

 
Group General Manager (Contracts) 

 

Note: The tenderers are advised to keep visiting our website till due / extended due date of 
tender for corrigendum/ addendum, if any, to the tender.  
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SECTION - I 
GENERAL 

DEFINITIONS 
In the following paragraphs of this tender document the following words and expressions shall 
have the meaning hereby assigned to them, except where the context otherwise requires. 

 

1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals Limited,” 
having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur (Rajasthan) 302 015, 
and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors in 
office and assignees or its representatives authorized to act on its behalf for the purpose of 
contract. 

1.2 “Contractor” shall mean the person or persons, firm or company, whose tender has been 
accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

1.3 ‘Statutory obligations(s)’ would include the entire obligations which are to be complied 
with as per the provisions of various existing legislation’s applicable to mine/working 
areas. 

1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge. 

1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 
Director of the Company. 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines and 
Minerals Limited. 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 
execution of the work/s including therein all documents such as invitation to tender, 
instructions to contractor, general conditions of contract, special conditions of contract, 
job specification, general requirements, time schedule for completion of work, letter of 
intent /telegram /telex awarding the work, agreed variations, if any etc. 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of remuneration” 
means rate entered in figures and words in schedule/s by the Contractor and accepted by 
the Company as payable to the Contractor for execution /performance of all contractual 
obligations as per terms of the contract.  

1.9 “Detailed Specifications” shall mean the specifications for materials and works as 
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or 
superseded by the special conditions. 

1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the 
appropriate authority of PWD from time to time. Words imparting the singular number 
include the plural number or vice versa. 
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1.11 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 
coordination, direction and administration of the contract work from time to time by the 
Company.  

1.12 “Group General Manager (Contract)” shall mean the Group General Manager for 
contract division of RSMML or his successors in office so designated by the company. 

1.13 “Group General Manager (Phos)” shall mean the Group General Manager for 
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so designated 
by the company. 

1.14 “Agent” shall mean the officer so designated under Mines Act for Jhamarkotra Rock 
Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.15 “Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra Rock 
Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.16 “Letter of acceptance” (LOA)/ “Detailed Letter of Acceptance” (DLOA) shall mean 
intimation by a letter/telegram/telex/fax to contractor that his/its tender has been accepted, 
in accordance with the provision contained in the letter/telegram/telex/fax. 

1.17 “Notice in writing or written notice” shall mean a notice written, typed or printed sent 
(unless delivered personally or otherwise proved to have been received) by registered post 
to the last known business address or registered/Head/local office of the addressee and 
shall be deemed to have been received in the ordinary course of post. 

1.18 “Site” shall mean the land or other place on, under, in or through which the work/s are to 
be carried out and other land or place or area/s provided by the Company for the 
execution of the contract. 

1.19 “Specifications” shall mean directions, various technical specifications, provisions and 
requirements attached to and referred to in the contract, which pertain to the method and 
manner of performing the work/s and the materials to be furnished /used required to be 
used/consumed and/or provided for executing work/s as may be amplified or modified by 
the Company or the Engineer-in-Charge from time to time and notified/communicated to 
the Contractor during the course of performance of this contract and provide for the 
unforeseen conditions or in the best interest of the work/s. It shall also include the latest 
addition including all agenda or corrigenda or relevant rules, regulations regulation codes.  

1.20 “Temporary Works” shall mean and include all temporary work/s of every kind for the 
execution of the main work as incidental and ancillary thereto. 

1.21 “Tender” shall mean collectively the offer submitted in response to and in accordance 
with the NIT, subsequent discussions and negotiations held by the Tenderer with the 
Company and all communications submitted by the Tenderer in confirmation thereto. 

 

INTERPRETATIONS:  

1.22 Wherever it is mentioned that the Contractor shall do or perform or cause to be done 
certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and every such 
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work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the 
Contractor and liability discharged to the satisfaction of the Company at the cost and 
consequences of the Contractor. 

1.23 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the Managing Director of the Company whose interpretation/s, decision in 
writing shall be conclusive, final and binding on the Contractor.  

 

1.24 All headings and marginal notes to the various clauses of the contract are solely for the 
purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract.  

1.25 In the contract, unless otherwise stated specifically, the singular shall include the plural 
and vice versa, wherever the context so requires, the words importing person/s shall 
include incorporated companies, registered association, body of individuals or partnership 
firm. 

1.26 General conditions of contract shall be read in conjunction with the Special Conditions of 
Contract, Specification of work and any other documents forming part of this contract 
wherever the context so requires. 

1.27 Notwithstanding the sub-division/s of the various clauses of the contract into the separate 
parts/sections, every part of such shall be deemed to be supplementary to and 
complementary of each and every other part and shall be read with and into the contract 
so far as it may be practicable to do so. 

1.28 Where any portion of the General Conditions of the contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, then, unless a different 
intension appears, the provisions of Special Conditions of the contract shall be deemed to 
over-ride the provision of the General Conditions of the Contract and shall to the extent 
of such repugnancy or variations, prevail. 

1.29 No Director or official or employee of the Company shall in any way be personally bound 
or liable for the acts or obligations of the Company under the contract or answerable for 
any default or omissions in the observance or performance of any of the acts, matters or 
things which are herein contained. 

1.30 No verbal agreement or inference from conversation with any officer or employee of the 
Company before, during or after the execution of the contract shall in any way affect or 
modify the terms or obligations contained herein. 

1.31 No amendments to the contract shall be valid unless specifically made as an amendment 
to the contract and signed by the authorized representative of the parties. 
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SECTION - II  
INSTRUCTIONS TO THE TENDERER 

 
PRE-QUALIFYING CRITERIA 
The tenderers shall be pre-qualified on the basis of the following criteria: 
 

1. The tenderer should have minimum turnover of Rs. 10.00 Lakh in any one of the 
immediate preceding three financial years i.e. 2021-22, 2022-23 and 2023-24 in 
tenderers name. 

2. The tenderer should have successfully executed at least one similar nature work* of 
value not less than Rs. 10.00 Lakh in any one of the immediate preceding three financial 
years i.e. 2021-22, 2022-23 and 2023-24 in tenderer’s name. 
 

* ‘Similar nature work’ is defined as works contract that involves execution of works related 
with construction, repair and maintenance of buildings and are duly prescribed in PWD BSR 
(Building).  

 
The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding 
in this regard. The company reserves its right to call for any additional information so as to 
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to 
participate in this tender subject to the joint/several responsibility, in such cases the 
cumulative turnover of partners/members shall be considered. 
 
Tenderer(es) who have been banned/ suspended by the company or any government 
organization/department shall not be eligible to participate in this tender/ during the 
currency of suspension/banning period.    

 
SUBMISSION OF OFFERS 
2.1 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in 
any case. 

2.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the link 
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 
know the process for submitting the electronic bids at website. The complete bid 
document has been published on the website https://eproc.rajasthan.gov.in for the 
purpose of downloading. The downloaded bid document shall be considered valid for 
participation in the bid process subject to submission of required cost of bid document 
and e-Tendering processing fee.  

2.3 All communications/correspondences/documents including the bid document should be 
physically signed, stamped on each page before uploading and also signed digitally by 
the designated authorized representative of the bidder. 
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2.4 A scanned copy of EMD, e-Tendering processing fee and cost of tender document must 
be enclosed along with the Technical Bid proposal failing which the bid will be 
summarily rejected. 

2.5 The DD towards the cost of tender document fees, Earnest Money deposit and 
processing fees along with original affidavits as per annexure- E & F of tender 
document should be kept in a sealed envelope addressed to Group General Manager 
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked with 
NIT number & work, name and address of contractor, telephone number etc. is to be 
written on the top of each envelope for clarity. This envelope should be submitted in the 
office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur 
on or before the date and time as mentioned in the Notice Inviting Tender. The 
Company shall not be responsible for any postal delay. In case of non-receipt of same 
prior to the time of opening of tender, the offer of the tenderer shall be rejected. 

2.6 The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have 
himself independently obtained all the relevant & necessary information for the purpose 
of preparing his tender. The correctness or completeness of the details, given in the 
tender documents is not guaranteed. The tenderer is required to satisfy him in all respect 
before the submission of offer.  

2.7 The tenderer shall be deemed to have examined the tender document, to have obtained 
his own information in all matter whatsoever that might affect the carry out of the works 
at the scheduled rates & to have satisfy himself to the sufficiency of his tender. Any 
error in description or quantity or omission in the contract document shall not vitiate the 
contract or release to the contractor from executing the work comprised in the contract 
according to specifications at the scheduled rates. The tenderer is deemed to know the 
scope, nature & magnitude of the works & requirement of the materials, equipment, 
tools & labour involved, wage structures, conditions of the service of the company's 
staff/workmen doing similar & same type of work etc.& as to what all works, he has to 
complete in accordance with the contract document irrespective of any defect, 
omissions or errors that may be found in the contract documents. The contractor shall be 
deemed to have visited site, availability of water, electric power, labour etc., 
transportation facilities, probablesites for labour accommodation & store go-downs 
etc.& all other factors involved in the execution of works.  

2.8 All the provisions of Rajasthan Transparency in Public Procurement Act & rules made 
there under & modification to be issued by the competent authority from time to time 
will automatically be ipso-facto applicable. 

 
TENDER PROCEDURE 
2.9 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to 

the bidding. 
2.10 The prospective Bidders should register themselves in the e-Tender Portal and submit 

the Bids electronically through the e-Tender portal. 
2.11 The Bidders are requested to download the e-Tender help manual and user manuals 

from the Portal for reference. 
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2.12 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 
complete the e- Tender Bid process as per the provisions of Government of India IT 
Act. 

2.13 The Technical Bid form and Price Bid form will be available in prescribed format for 
downloading. The registered Bidders can log into the e-Tender system and download 
the Bid Forms. 

2.14 The Bid forms should be filled and submitted using the Digital Signature Certificates. 
The supporting documents as required in support of tender should be scanned and 
uploaded in the e-Tender system. 

2.15 The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 
form found tampered, the Bids will be summarily rejected. 

 

TENDER DOCUMENT FEE 
2.16 The Tender Documents may be downloaded from the portals as mentioned in the 

Tender. The Tender document fee as mentioned in the NIT shall be paid by way of DD 
in favour of RSMML payable at Udaipur. 

 

E-TENDERING PROCESSING CHARGES 
2.17 For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should 

be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL" 
payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should 
be deposited physically at office of GGM(Contract), RSMML, Corporate office, 4, 
Meera Marg, Udaipur, Rajasthan-313001 before the date and time of submission of the 
Tender. 

 
ONE BID PER TENDERER:  
2.18 Each tenderer shall submit only one tender, either individually or as a partnership firm 

or a private/public limited company or a co-operative society.  
 
 

COST OF BIDDING:  
2.19 The tenderer shall bear all costs associated with the preparation and submission of his 

offer, and the company will in no case be responsible or liable for those costs, under any 
conditions. 

2.20 All uploaded document shall be digitally signed by the tenderer or by a person holding 
power of attorney authorized him/her to sign on behalf of tenderer before submission of 
the tender. 

2.21 Tender in which any of the particulars & prescribed information is missing or 
incomplete in any respect &/or prescribed conditions are not fulfilled may be liable for 
rejection.  

2.22 Canvassing in connection with tenders is strictly prohibited for tenderer submitted by 
the tenderers, who resort to canvassing, will be liable for rejection. 

2.23 Tenderers in their own interest are advised to read the tender document completely & 
carefully, to avoid submission of incomplete bid. Tender, in which any of the particulars 
& prescribed information is missing or incomplete in any respect &/or prescribed 
conditions are not fulfilled are liable for rejection, at the sole discretion of the company.  
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2.24 The company takes no responsibility for delay, loss or non-receipt of required document 
sent through post/courier service. Offers through any other mode other than prescribed 
shall not be accepted.   

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:  
2.25 In case an intending tenderer require any clarification in connection with, or any point 

covered by, the tender documents, or as to any matter or work to be done or not to be 
done by him in the event the contract for the work is awarded to him, he must submit a 
request for such clarification in writing so as to reach the company at least seven days in 
advance of the last date fixed for submission of tender. Copies of any such clarifications 
furnished by the company will be supplied to all other intending tenderer and such 
clarifications will constitute addenda/corrigenda to, and be read as part of the tender 
documents.  

2.26 The company will not be bound by any verbal/oral clarification or interpretation of the 
tender document or of any matter(s) connected with works to be executed in accordance 
with the tender documents, which may be made by any of its employee, representatives 
or agent.  

2.27 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the contract shall not 
relieve him from any risks or liabilities or the responsibility from completion of the 
works at the scheduled rate/s & time and in strict accordance with the contract 
document/s. 

 
ADDENDA/CORRIGENDA:  
2.28 Addenda/corrigenda to Notice Inviting Tender or to this tender document may be issued 

to clarify documents or to reflect modification in the specifications or terms & 
conditions or scope of work or for any other reasons.                                                         

2.29 Addenda/corrigenda to these tender documents, if issued by the company, shall form an 
integral part of this tender document and must be signed and submitted along with the 
bid. 

 

PART I ‘TECHNO-COMMERCIAL BID’:  
2.30 The tenders shall be submitted online as prescribed above in the tender document. The 

"Techno-commercial Bid" should contain the following: 
i)  One set of tender documents along with conditions of the contract with 

all the forms duly filled (except price offer form), and each page duly 
signed and stamped as token of acceptance of terms & conditions. 

ii)  Power of Attorney in favour of the authorized representative signing the 
tender documents. 

iii)  Attested Certificate of Incorporation/Memorandum & Article of 
Association/ Partnership Deed duly certified by the Company 
Secretary/Gazetted Officer as the case may be.  In case the 
tenderer/contractor makes any change in the constitution of the firm 
after submission of the offer; they shall have to inform the company at 
the earliest.  
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iv)  Attested Copy of CA certified Balance Sheets and Profit &Loss 
Account in support of turn-over. 

v)  Copy of PAN & GST Identification No.  

vi)  Duly filled Form ‘A’ with General information about the tenderer.  

vii)  Duly filled Form ‘B’ with details and supporting documents. 

viii)  A certificate that price bid is in the prescribed format and no conditions 
have been attached to it as per Form ‘C’. 

ix)  PF Account No. in Form 'A' along with the copy of PF Registration 
with the PF Commissioner or undertaking as per Annexure ‘E’.  

x)  Tenderer should submit an undertaking on Non-Judicial Stamp Paper as 
per Annexure ‘F’ of tender document. 

xi)  Duly filled and signed Annexure ‘B’ of tender document.  

 
2.31 Tenderer must upload the documents duly attested by Gazetted Officer/Notary Public/ 

Magistrate/Self attested in support of above required details and any declaration given 
by the tenderer without requisite supportive documents will not be considered. It may be 
noted that the bid shall be examined on the basis of documents submitted, as per above 
required details, furnished along with it. A tenderer shall be fully responsible for 
consequences including rejection of his tender or cancellation of the contract if the 
required attested documents/ attested copies of documents are not submitted along with 
the techno- commercial bid or any information/document is found to be 
false/fabricated/misleading. The authorized signatory of the tenderer should put his 
signature along with its stamp on each page of the Techno-commercial bid and should 
also record the date. 
 

PART II ‘PRICE BID’:  
2.32 The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is 

suggested that tenderer should carefully read the instructions mentioned in the Performa 
of BOQ. The Price Bid Form will be in spreadsheet format.  

2.33 The rates quoted by the tenderer shall be inclusive of all applicable levies &duties 
except Goods and service tax. 

2.34 The original Price Bid Form should be downloaded, filled and signed using the DSC. 
The Price Bid Form should not be changed or altered or tampered. If the Bid form is 
tampered and not submitted online in the prescribed format of BOQ the Bids will be 
summarily rejected.  

2.35 The rates are to be quoted shall be only in INDIAN RUPEES (INR) only as per the 
price format. The rates quoted by the tenderer shall be inclusive of all applicable duties 
but exclusive of GST.  

2.36 While quoting the price under this part, the tenderer shall specifically confirm that the 
prices quoted are for the scope of work detailed in technical specification of the tender 
document. 
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2.37 The Price Offer/Bid Form should not contain any conditional offers or variation clauses, 
otherwise the Bids will be summarily rejected. 

 
DEADLINE FOR SUBMISSION OF BIDS:  
2.38 The company may extend the deadline for submission of bids by issuing an amendment, 

in which case all rights and obligations of the company and of the tenderers, which were 
previously subjected to the original deadline, will then be subjected to the new deadline.  

 
LATE BIDS/DELAYED BIDS:  
2.39 No bid will be accepted by the company after the deadline prescribed in NIT due to any 

reason whatsoever.   
 
OPENING OF THE TENDER:  
2.40 The Techno-Commercial Bid of the offer will be opened as per NIT. 
2.41 If the date fixed for opening of tenders happens to be a holiday for any reason, the 

tenders will be opened on the next working day at the same time. 
 
VALIDITY OF OFFERS 

2.42 The tender offers should remain valid and open for acceptance, for a period of 120 days 
from the date of opening of the tenders. No modification or revision or withdrawal of 
the offer shall be allowed during the validity period or the extended validity period, if 
any. In case any tenderer does so, the Earnest Money Deposit of such tenderers shall be 
forfeited. In case of refusal to accept the job offered or failure to commence the work 
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the 
case may be, shall be forfeited. 

2.43 In exceptional circumstances, prior to expiry of the original time limit, the company may 
request the tenderer to extend period of validity for a specified additional period. The 
request and the tenderer responses shall be made in writing. A tenderer if agreeing to the 
request will not be required or permitted to modify his bid. 
 

BID SECURITY MONEY/ EARNEST MONEY DEPOSIT 

2.44 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay Order / 
Banker’s Cheque in favour of "Rajasthan state mines and minerals ltd." payable at 
Udaipur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected / 
ignored. 

2.45 The Earnest Money Deposit shall not bear any interest. 
2.46 The Earnest Money Deposit of the successful tenderer can also be appropriated towards 

security Deposit, if the contractor so desires. The Earnest Money Deposit of the 
disqualified tenderers, who have been disqualified in the techno-commercial evaluation, 
shall be refunded at the earliest. 

2.47 The Earnest Money Deposit of the other tenderers shall be refunded after issuance of 
LOA/DLOA to the successful tenderer. 
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2.48 Offers without Earnest Money Deposit shall be summarily rejected. The Company shall 
not accept Earnest Money Deposit in any other form like cheque, Bank Guarantee, 
FDR’s etc. 

2.49 The Earnest Money Deposit shall be forfeited in the following cases: 
i.) If the tenderer withdraws or modifies the offer during the validity period of the 

offer. 
ii.) If the tenderer does not deposit the prescribed security deposit in the prescribed 

time period. 
iii.) If the tenderer does not execute the agreement in the prescribed format within the 

specified time. 
iv.) If the tenderer provides false information/forged documents/false attestation of 

documents in the offer or thereafter to claim eligibility / qualify for the contract. 
 
EVALUATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:  
2.50 Prior to the detailed evaluation of Bids, the Company will determine whether each Bid;  

i.) Meets the eligibility criteria;  
ii.) Has been properly signed, dated & sealed;  

iii.) Is accompanied by the required securities; and  
iv.) Is substantially responsive to the requirements of the bidding documents.  

2.51 A substantially responsive bid is one, which confirms to all the terms, conditions, and 
pacification of the biding documents without material deviation or reservations. A 
material deviation or reservation is one;  
i.) Which affects in any substantial way the scope, quality or performance of the 

work; and /or 
ii.) Which limits in any substantial way, inconsistent with the bidding documents, the 

company’s right or the bidder’s obligation under the contract; and /or  
iii.) Whose rectification/acceptance would affect unfairly the competitive position of 

the other bidders presenting substantially responsive bids?  
 

EVALUATION OF TECHNO-COMMERCIAL BID:   
2.52 The techno-commercial bids of substantially responsive tenderer will be evaluated from 

all aspects The RSMML reserves the right to assess the capability and competency of 
the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or gathered 
by the RSMML. The decision of the RSMML as to which tenderer is capable & 
competent to carry out the work shall be final. The tenderer should, therefore, see that 
he has required level of technical, financial & managerial competence & experience 
before submitting the tender.  

2.53 If a bid is not substantially responsive, it may be rejected by the company at its sole 
discretion. 

2.54 The tenderer shall be prepared to furnish clarification/information and attend meetings 
/discussion as required by the company from time to time.  

2.55 Price bid (Part-II) only of Techno-Commercially accepted tenders shall only be opened. 
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CRITERIA FOR DECIDING L-1 BIDDER 
2.56 The tenderer whose quoted rates are resulting into the lowest financial outgo for the 

company will be considered as L-1 bidder. The total contract value will be arrived by 
adding G-Schedule amount and tender premium quoted by the bidder.  The final figure 
so achieved will decide the total contract value for the purpose of deciding the L-1 
bidder. 

 
NEGOTIATIONS: - 
2.57 Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory 

achievement of rates from lowest tenderer, RSMML may choose to make a written 
counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to 
reject and re-invite fresh tenders or to make the same counter-offer first to the second 
lowest tenderer, then to the third lowest tenderer and so on in the order of initial 
bidding, and work order be awarded to the tenderer who accepts the counter offer. 

2.58 In the case, when the quotations given by the tenderer during negotiations is higher than 
the original quotation of the tenderer then the tenderer will be bound by the lower rate 
originally quoted by the tenderer. 

2.59 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 
CORRECTION OF ERRORS:  
2.60 Price Bid (Part–II) of substantially responsive will be checked by the Company for any 

arithmetical errors. Errors will be corrected by the Company as follows;  
i.) Where there is discrepancy between the amounts in figures and in words, the 

lower of the two would be taken; and  
ii.) Where there is a discrepancy between the unit rate and the line item, total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern; and  

iii.) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
shall be corrected. The tendered sum so corrected and altered shall be substituted 
for the sum originally tendered and considered for acceptance instead of original 
sum quoted by the tenderer.  

2.61 The amount stated in the bid will be adjusted by the company in accordance with the 
above procedure for the correction of errors and, shall be considered as binding upon the 
bidder. 

 

PROCESS TO BE CONFIDENTIAL:   
2.62 Information, relating to the examination, clarification, evaluation and comparison of 

bids and recommendations for the award of a contract shall not be disclosed to the 
bidders or any other person not officially concerned with such process. Any effort by a 
bidder to influence the company’s processing of bids or award decision may result in 
rejection of his bid. 

2.63 The tenderer may note that indulgence in submitting unsolicited offers or submitting 
unsolicited correspondence after submission of bid is liable to debar him from 
participating in RSMML tenders. 
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AWARD OF THE CONTRACT: 
2.64 The Company shall communicate to the successful tenderer to accept their tender offer 

and thereafter the successful tenderer will have to execute an agreement on the 
prescribed format, which shall be consist tender document, DLOA /work order at 
contractor cost and expenses. The Performa shall be provided by the RSMML. 

 

INTERFERENCE WITH PROCUREMENT PROCESS: 
2.65 In case the bidder 

i) Withdraws from the procurement process after opening of financial bids; 
ii) Withdraws from the procurement process after being declared the successful bidder; 
iii) Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security required in 

terms of the bid documents after being declared the successful bidder, without valid 
ground;  

shall, in addition to the recourse available in the bidding documents or the contract be 
punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent 
of the assessed value of contract, whichever is less. 

 

RIGHTS OF COMPANY 
2.66 The Company reserves the right - 

i.) To reject any or all the tenders, in part or in full, without assigning any reasonthere 
to, 

ii.) Not to accept the lowest tender or assign reasons for not accepting the lowesttender. 
iii.) To increase / decrease the quantity and period of contract, without any 

additionalobligation on it. 
iv.) Not to carry out any part of work. 
v.) To reject the offer, if is established that the tenderer has submitted any wrong 

/misleading information or forged documents along with offer or thereafter. 
2.67 The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 
action. 
 

REFUSAL / FAILURE:  
2.68 In the event the tenderer, after the issue of communication of acceptance of tender by 

the company (LOA), fails/refuses to accept the award and/or commence execution of 
the work as herein before, the tenderer shall be deemed to have abandoned the contract 
and such an act shall amount to and be construed as the contractor’s calculated and 
willful breach of contract, and in such an event the company shall have full right to 
claim damages/compensation thereof in addition to the forfeiture of Earnest 
Money/Security Deposit.  
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SECTION - III 
GENERAL CONDITIONS OF CONTRACT (GCC) 

 
INTERPRETATION OF CONTRACT DOCUMENT  
3.1 Except if and to the extent otherwise provided by the contract, the provisions of the 

general conditions of the contract and special conditions of the contract shall prevail 
over those of any other documents forming part of the contract. 

3.2 Several documents forming the contract are to be taken as mutually explanatory. Should 
there be any discrepancy, inconsistency, error or omission in the contracts or any of the 
matter may be referred to the Officer-In charge whose decision shall be final and 
binding.  

3.3 In case of any inconsistency or contradiction between the provisions of General 
Conditions of Contract and Special Conditions of Contract, the Special Conditions of 
Contract shall prevail unless and until provided otherwise. 
 

SECURITY DEPOSIT 
3.4 The successful tenderer shall furnish a Security Deposit of 10 % of Total contract value 

to be ascertained on the basis of the contract rate of remuneration payable to the 
contractor and tendered quantity for the total period of the contract in following manner: 
i.) The successful tenderer shall furnish Security Deposit @ 10% of Total contract 

value through Demand Draft in favour of RSMML, Udaipur / Bank Guarantee, 
within 30 days of the issuance of such communication of acceptance of 
tender/LOA, for due fulfillment of all or any of the terms & conditions of the 
contract. The Bank Guarantee shall be provided only in the approved format of the 
company from Public Sector Bank or Schedule private Bank having its branch at 
Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum 
of Rs. 25000/-or on appropriate value under Indian Stamp Act prevailing on the 
date of issuance of BG. No amendment in this format shall be acceptable to the 
company.  The Bank Guarantee shall be valid for the entire contract and/or 
extended period (if any), plus defect liability period, plus a grace period of six 
months. The Company shall be entitled to encash the same and appropriate the 
whole of the amount or part thereof against its claims /dues or sums payable as 
contained herein.  

ii.) The successful tenderer may also opt to furnished SD by Fixed Deposit Receipt 
(FDR) equivalent to 10% of Total contract value issued from any Public Sector 
Bank or Schedule private Bank having its Branch office at Udaipur. FDR shall be 
in the name of RSMML on account of Successful bidder and discharged by him in 
advance. The accepting authority shall ensure, before accepting the Fixed Deposit 
Receipt, that the successful bidder furnishes an undertaking from the bank to 
make payment/premature payment of the Fixed Deposit Receipt on demand to the 
Company without requirement of consent of the successful bidder. In the event of 
forfeiture of the security deposit, the Fixed Deposit shall be forfeited along with 
interest earned on such Fixed Deposit without protesting by the contractor/him  
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iii.) The successful tenderer at the time of signing of the contract agreement, may 
submit an option for deduction of security from each running bill @ 10% of the 
amount of the bill. Further, in such case, the amount of bid security of successful 
bidder may be adjusted in arriving at the amount of the performance security, or 
refunded if the successful bidder furnishes the full amount of security deposit. 

3.5 The entire Security Deposit shall be refunded after the expiry of defect liability period 
of 3 years plus a grace period of six months, provided the Contractor has fulfilled all 
contractual obligation and rendered “No claim and No Dues Certificate” to the 
Company.  

3.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion 
of the Company, should the Contractor either fail to fulfill the contractual obligations or 
fail to settle in full, his dues to the Company. In case of premature termination of the 
contract, the Security Deposit will be forfeited and the Company will be at liberty to 
recover the loss suffered by it from the Contractor.  

3.7 The Company may deduct from the Security Deposit any sum due and any other sum 
that may be fixed up by the Company as being the amount of loss or losses or damages 
suffered by it due to delay in performance and/or non-performance and/or partial 
performance of any of the terms of the contract.  

3.8 All compensation or other sums of money payable by the Contractor to the Company or 
recoveries to be made under the terms of this contract may be deducted from any sums 
which may be due to the Contractor from the Company on any account and in the event 
of the such amount being insufficient the Contractor shall within ten days of such 
shortfall make good in cash, failing which the balance amount shall be recovered by 
way of invoking the bank guarantee furnished as security.  

3.9 In the event of bank guarantee amount being insufficient, then the balance recoverable 
amount shall be deducted from any sum, then due or which at any time thereafter may 
become due to the contractor. The Contractor shall pay to the company on demand any 
balance remaining due.   

3.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required to 
furnish a fresh Bank Guarantee in the same format for the same amount and for the 
same period as the original Bank Guarantee within a period of 30 days from the date of 
invoking of original Bank Guarantee.  

3.11 In the event of security amount at any time during the currency of the contract falling 
short of the specified amount, the Contractor shall forth with make good the deficit on 
demand, so that the total amounts of Security Deposit will not at any time be less than 
the amount so specified. The Company may recover the same by way of additional 
deductions from bills.  

3.12 No interest is payable on S.D. amount.  
3.13 In case of enhancement of quantum of work, due to any reason, the contractor shall 

furnish additional security amount.  This security will be recovered from the payment 
due to the contractor.  
 

ADDITIONAL PERFORMANCE SECURITY 
3.14 In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an 

Additional Performance Security shall also be taken from the successful bidder in case 
of unbalanced bid. The Additional Performance Security shall be equal to fifty percent 
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of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in 
lump sum by the successful bidder before execution of Agreement. The Additional 
Performance Security shall be deposited through e-Grass, Demand Draft, Banker's 
Cheque, Government Securities or Bank Guarantee. 
Explanation: 

For the purpose of this rule- 

i) Unbalanced Bid means any bid below more than fifteen percent of 
Estimated Bid value. 

ii) Estimated Bid Value means estimated value of the work as mentioned in 
bidding documents. 

iii) Unbalanced Bid Amount means positive difference of eighty five percent of 
Estimated Bid Value minus Bid Amount Quoted by the bidder. 

3.15 The Additional Performance Security shall be refunded to the contractor after 
satisfactory completion of the entire work. The Additional Performance Security shall 
be forfeited by the Procuring Entity when work is not completed within stipulated 
period by the contractor. 

PROVIDENT FUND 
3.16 The contractor shall be wholly responsible for complying with the fulfillment of the 

provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952 
including subsequent amendments & notifications, in respect of the employees engaged 
for the work. 

3.17 The Contractor shall have to get himself registered (if not already registered) with the 
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund 
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the 
PF Registration Number received from RPFC office before starting the work, failing 
which the contract is liable to be terminated.  

3.18 However, each running account / Final bill must be submitted along with the name of 
the labour/employee deployed for the work, wages / salaries paid to them, amount of PF 
deducted from salaries of the labour/employees and employer’s contribution, amount 
deposited in RPFC office/Trust against each employee’s name and copy of the challan 
for the amount deposited in RPFC office/Trust till previous month, failing which no 
payment will be made for Running Account bill submitted by the contractor to the 
Engineer-In-Charge.  

3.19 Contractor’s who are not coming under the purview of EPF & MP Act and do not have 
the PF registration number should submit an affidavit on non-judicial stamp-paper of 
Rs.50/- as per Annexure-G. 

 
QUOTED RATES TO BE ALL INCLUSIVE 
3.20 The contractor shall supply at his cost all materials (except such special material, if any 

as may be in accordance with the contract be supplied from, the Engineer-in-charge’s 
stores) plants, tools appliances, implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for the proper execution of work, whether original, 
altered or substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which may be 
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necessary for the purpose of satisfying or complying with the requirements or the 
Engineer-in-charge as to any matter as to which under these conditions he is entitled to 
be satisfied or which he is entitled to require together with carriage thereof to and from 
the work. The contractor shall also supply without charges the requisite number of 
persons with the means that the materials necessary for the purpose of setting out work 
and counting, weighing and assisting in the measurement of examination at any time 
and from time to time for the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-charge at the expense of the contractor and the expenses 
may be deducted from any money due to the contractor under the contract, or from his 
security deposit, but delay on this account, if any, will not be reckoned by the company.  
The contractor shall also provide all necessary fencing and lights required to protect the 
public accident and shall be bound to bear the expenses of defense of every suit action 
or other proceedings at law that may be brought by any person for injury sustained 
owing to neglect of the above precautions, and to pay the damages and costs which may 
be awarded in any such suit action proceeding to any such person or persons or which 
may with the consent of the contractor be paid to compromise any claim by any such 
person. 

3.21 The contract includes clearance, leveling and dressing of site within a distance of 50 m 
of the building on all sides of all redundant stores, materials etc. brought by the 
contractor for the work except where the building adjoins another building. 

3.22 The contractor shall arrange to protect at his own cost in an adequate manner all stone 
work and other work requiring protection and to maintain such protection as long as 
work on the building is in progress. He shall remove and replace this protection as 
required by the Engineer-in-charge from time to time. Any damage to the work so 
protected, no matter how it may be caused shall be made good by the contractor free of 
cost. 

3.23 All templates, forms, moulds, centering, false work and models which in the opinion of 
the Engineer-in-charge are necessary for the proper and workman like execution of the 
work shall be provided by the contractor free of cost. 

RATES & TAX DEDUCTION AT SOURCE: - 
3.24 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levis and duties, as applicable on this 
contract (up to last date of submission of bid).  

3.25 The rates quoted shall be on ‘firm price’ basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as mentioned in 
the tender document) in rates on whatsoever ground.  

3.26 Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure that 
necessary credit on this account is available to RSMML in the next month. In case of 
any discrepancy where credit is not available to RSMML then company is free to 
deduct/recover/retain such amount from the bills of contractor or any other amount due 
to him/ or from Security deposit, as the case may be.  

3.27 In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of 
payment of GST and default in filing of returns towards the payment for the work, 
contractor is liable to pay all such dues to the company, failing which RSMML is free to 
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deduct/recover/ retain such amount from the bills of contractor or any other amount due 
to him/ or from Security deposit, as the case may be. 

3.28 Further, the contractor shall submit an undertaking with monthly bills bearing GSTIN 
and HSN/SAC code that total GST has been deposited and returns have been filed for 
relevant tax period.  

3.29 The company shall be fully entitled to deduct Income Tax and/or any other taxes levied 
at source as per the rules and instructions as may be applicable for this purpose from 
time to time. 
 

VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:   
3.30 Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies made 

by statutory authorities after the last date of submission of bids, will be reimbursed to 
contractor or recovered by the Company, as the case may be. The reimbursement 
to/recovery from the contractor will be made against submission of supporting 
documents and for only such taxes/duties/levies that are directly applicable to the 
contract and reflected in his running bills. 

3.31 The company shall fully entitle to deduct income tax and/or any other levies at sources 
as per the rules and instructions as may be applicable for this purpose from time to time.   
 

COMPANY NOT LIABLE TO PAY COMPENSATION:  
3.32 The Contractor shall have no claim against the Company for any business loss, idle 

charges compensation upon failure, delay, omission etc. on the part of the Company to 
carry out any or all the provisions of the contract for any reason whatsoever. The 
Company's decision in the matter shall be final and binding on the Contractor. 

 
ASSIGNMENT & ADDITIONAL CONTRACTS  
3.33 The contractor shall not, at any time, transfer, assign or sublet this contract or any part 

thereof to any other agency without written consent of the Company. But such consent 
of the Company, if given shall not relieve the Contractor from any liability or obligation 
under this contract and the Contractor shall be responsible for all acts, defaults and 
neglects of the sub-contractor, his agent and employees fully as if those are the 
Contractor’s own acts. The RSMML shall have a right to engage any other contractor 
for similar or other kind of job as may be deemed necessary by the RSMML. 

ROYALTY 

3.34 All the material used in construction should be royalty paid. In this regard, contractor 
has to submit a certificate issued from Mines and Geology Department, Rajasthan. In 
case, contractor fails to submit the certificate of royalty paid material, company shall 
withhold an amount from each bill of contractor as per government norms. Such 
withheld amount shall be paid to contractor on submission of required certificate along 
with final bill. Otherwise, the company shall deposit such withheld amount to Mines 
and Geology Department. 

 
LEGAL & STATUTORY OBLIGATIONS: 
3.35 The Contractor shall comply with all statutory obligations including the provisions of 

the Mines Act, Labour Laws, Payment of Wages Act, Minimum Wages Act, Provident 
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Fund Act, Gratuity & Bonus Acts, Motor Transport Workers Act, Motor Vehicle Act, 
Workmen’s Compensation Act, Contract Labour (Regulation & Abolition) Act, 1970, 
RTPP Act or any other act or acts or laws or rules with statutory modifications thereof 
as are in force or as may be applicable during the currency of this contract. The 
Contractor shall be responsible to submit/file all or any returns that may be necessary 
and/or required to be furnished by the Company or by the Contractor to the State or 
Central Government or any other Government authorities or local authority or body.  

3.36 The Contractor in whose favor the tender is awarded shall be required to furnish 
necessary information under Contract Labours (Regulation & Abolition) Act, 1970, 
Mines Act and Rules & Regulations made there under to the GM (P&A) of the company 
before starting the work. The Contractor shall obtain license under the above act/s.  

3.37 The contractor, in addition to the above, shall be wholly responsible and liable to 
comply with the provisions of the various Acts, statutes, Rules, Regulations, 
Instructions, Judgments, decisions, as existing and/or may be applicable in respect of the 
Mines and/or working thereof, during the period of this contract. If due to failure of the 
contractor to comply with any or all its obligations stipulated herein or elsewhere in 
these terms and conditions, any liability devolves on the RSMML, then the contractor 
shall be liable to meet and pay such liability and all costs, expenses, charges, risks etc., 
shall be recovered immediately from the bills/security money, etc., of the contractor. 
Non-compliance of this clause by the contractor will also constitute a breach of 
agreement on the part of the contractor. 

 
LIABILITY FOR ACCIDENT TO PERSONS  
3.38 Besides the liabilities of the Contractor under the "Workmen's Compensation Act", 

Fatal Accident Act, M.V. Act, "Mines Act" the following shall also apply to the 
Contractor.   

3.39 On the occurrence of any accident resulting in death or bodily injury to a workman 
employed by the contractor, the Contractor shall be liable for intimating within 8 (eight) 
hours of happening of such accident/s in writing to the Engineer-in-Charge the fact of 
such accident in addition to the Mines Manager. The Contractor shall indemnify the 
Company, against all claims/compensation, loss or damage sustained by the Company 
resulting directly or indirectly from his failure to give intimation in the matter aforesaid, 
including the penalties or fines, if any, payable by the company as consequences of 
workmen's Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or 
otherwise to conform to the provisions of the said Act/s in regard to such accident. 

 
SUBLETTING OF CONTRACT 
3.40 The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge and if the contractor shall assign or sublet his contract or attempt to 
do  so or becomes insolvent or commences any insolvency proceedings or make any 
composition with the creditors or attempts to do so  or any bribe, gratuity, gift, loan 
requisite reward or advantage, pecuniary or otherwise shall either directly indirectly be 
given, promised or offered by  (he contractor or any of his servants or agents to any 
employee of the Company in any way relating to his office or employment, or it any 
such officer or person shall become in any way directly or indirectly interested in the 
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contract, the Engineer-in-Charge may thereupon by notice in writing rescind the 
contract, and the security deposit of the contractor shall thereupon stand forfeited and be 
absolutely at the disposal of the company and the same consequences shall endure as if 
the contract had been rescinded under the relevant clause and in addition the contractor 
shall not  be entitled to recover or being paid for any work therefore actually performed  
under the contract. 

 
PROGRESS TO ACCOMMODATE WORKING OF OTHER CONTRACTORS 
3.41 If the progress of the work has fallen as much in arrears as to prevent other contractors 

on the work from carrying out their part of the work within the stipulated time, he will 
be liable for the settlement of any claim put in by any of these contractors for the 
expenses of keeping their labour unemployed to the extent considered reasonable by the 
Engineer-in-charge. 

 
EMPLOYEES OF THE CONTRACTOR 
3.42 The Engineer-in-charge may require the removal within twenty-four hours by the 

contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person 
employed by him on the work contracted for and in the event of the contractor refusing 
or neglecting to comply with such requisition no further payment will be made on 
account of the work until the said removal is carried out and the Company shall not be 
liable for any compensation whatsoever. 
 

PROTECTION TO PLANTATION 
3.43 The contractor shall not fire to any standing jungle trees, brushwood or grass without a 

written permit from the Engineer-in-charge. 
3.44 When such permission is given and also in all cases when destroying, out or dug up 

trees, brushwood, grass etc. by fire the contractor shall take necessary measures to 
prevent such fire spreading to or otherwise damaging surrounding property. Any 
damage caused by the spreading of such fire, whether in or beyond the limits of the 
Company’s property shall be made good by the contractor within a period specified by 
the Engineer-in-charge or on default the amount of the damage  may be made good by 
the Engineer-in-charge the expense being recovered from the contractor as damages,  or 
deducted by the Engineer-in-charge from any sums that may be due or become due from 
the Company to the contractor under this contract or otherwise. 

3.45 The contractor shall bear the expenses of defending any action law proceedings that 
may be brought by any person for injury sustained owing to neglect or precautions   to 
prevent spread of fire and shall pay any damages and cost that may be awarded in 
consequences. 

 
OTHER RESPONSIBILITIES OF CONTRACTOR 
3.46 The contractor shall be responsible for providing Shelter, Accommodation, Drinking 

Water, Medical aid etc. to his/their employees. 
3.47 The contractor alone shall be responsible for providing all tools, tackles, implements 

etc. required for accomplishment of work. 
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3.48 The contractor alone shall be responsible and liable for payment of costs, charges, fee 
etc. for discharge of all legal and statutory obligation 

3.49 The contractor shall have to arrange for lighting etc. for carrying out the work as 
required herein. 

3.50 Safety & discipline of the labour/ workers staff employed by him 
3.51 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, if any expenditure incurred by the company on the above 
items, that will be recovered from the contractor’s bills/security deposits. 

 
RIGHT TO REVIEW PERFORMANCE. 
3.52 The company reserves the right to review and assess the performance of the work at any 

time during the contract period. In case of poor or unsatisfactory performance and/or 
breach of any terms and conditions of the contract, the company in its absolute rights 
and discretion may take appropriate action including termination of the contract & 
forfeiture of security deposit. 

3.53 The company shall have absolute right to determine and ascertain the damages or losses 
suffered by it due to poor performance or breach of the terms and recover the costs 
thereof from the contractor from the security deposit or any sum due to the contractor 
from the company. The Company shall also have absolute right to get the work done 
from any other agency at the risk and cost of the Contractor, in case, the contractor fails 
to perform the work continuously for more than 3 days and difference in such rates if 
any, shall be borne by the contractor. 

 
POWERS TO DETERMINE THE CONTRACT 
3.54 The Competent authority may without prejudice to his right against the contractor in 

respect of any delay or inferior workmanship or otherwise or to any claims for damage 
in respect of any breaches of the contractor and without prejudice to any rights or 
remedies under any of the provisions of this contract or otherwise and whether the date 
for completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases: - 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any  defective work or that the work is being 
performed in any inefficient or otherwise improper or unworkman-like manner, 
comply with the requirements of such notice a period of seven days thereafter or if 
the contractor shall  delay  or suspend the execution of  the work so that either in 
the judgment of the competent authority he will be unable to secure completion of 
the work by the date for completion or he has already failed to complete the work 
by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an 
order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or creditor to appoint a receiver or a manager or which entitle the or make 
winding up order. 
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(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and 
when the contractor has made himself liable for action under any of the cases 
aforesaid, the competent authority on behalf of the RSMM shall have powers: - 

(a) To determine and/or rescind the contract as aforesaid (of which term in 
attention or rescission notice in writing to the contractor under the hand of the 
Engineer-in-charge shall be conclusive evidence). Upon such determination or 
rescission, the security deposit of the contractor shall be liable to be forfeited 
and shall be absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the 
works or part of the work debiting the contractor with the cost of the labour 
and the price of the materials (of the amount of which cost and price certified 
by the Engineer-in-charge shall be final and conclusive against the contractor) 
and crediting him with the value of the work done in all respects in the same 
manner and at the same rates as if it has been carried out by the contractor 
under the terms of his contract. The certificate of the Engineer-in-charge as to 
the value of the work done shall be final and conclusive against the contractor, 
provided always that action under the sub-clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses 
incurred by the company are less than the amount payable to the contractor at 
his agreement rates, the difference should not be paid to the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such 
part thereof as shall be un-executed out  of his hands and to  give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which the excess 
certificate in writing of the Engineer-in-charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from 
any money due to him by company under this contract or on any other account 
whatsoever or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof as the case may be. 

3.55 In the event of any one or more of the above course being adopted by the competent 
authority the contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any material or entered into any 
engagements or made any advances on account of or with a view to the execution of the 
work or the performance of contract. And in case action is taken under any of the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work thereof actually performed under this contract unless payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 

 
TERMINATION OF THE CONTRACT 
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3.56 In case of failure to perform the job as required under this tender or observe any of the 
terms and conditions by the contractor, the company shall give a notice to rectify the 
default or breach within 15 days. Failure to rectify such default/breach may result in 
termination of the contract and forfeiture of EMD/security deposit without any prejudice 
to the company's rights to claim damages/costs/loss etc. caused by such default/breach. 
Such termination shall not absolve the contractor of the liabilities accruing till the date 
of such termination. 

3.57 The contract may also be terminated in the event the contractor is being adjudged 
insolvent or going into Liquidation or Winding up of their business, or making 
arrangement with their creditors. 

3.58 Notwithstanding anything contained herein above, the company in its absolute 
discretion may at any time terminate the contract without assigning any reason thereof 
by giving 15days’ notice to the contractor at their last notified address. In such an event 
the contractor shall not be entitled to raise any claim or demand for compensation, loss 
of profit and/or damages and/or losses or costs by reason of such earlier termination on 
any ground whatsoever. 

 
RISK & COST 
3.59 The Company shall have full right to forfeit the wholly or partly security deposit and 

payment of other pending bills payable to the contractor for non-fulfillment of 
thecontractual obligations within the scheduled/specified time period. The work can be 
completed by engaging third party at the risk and cost of the contractor. 
 

RECOVERY OF CLAIM AGAINST THE CONTRACTOR 
3.60 Whenever any claim against the contractor for the payment of a sum of money arises 

out of or under the contract or the company shall be entitled to recover such sum by 
appropriating, in part or whole, the Work Performance Guarantee of the contractor. In 
the even to of the security being in sufficient or if no security has been taken from the 
contractor, then the balance or the total sum/recoverable, as the case may be, shall be 
deducted from any sum then due or which at any timethereafter may become due from 
the contractor under this or any other contract with the company. Should this sum be not 
sufficient to cover the full amount recoverable, the contractor shall pay to Company, on 
demand the balance remaining. 

3.61 In any-case in which any of the powers conferred by Clause 4.17 to 4.25 here of, shall 
have become exercisable and the same shall have not been exercised, the non-exercise, 
thereof, shall not constitute waiver of any of the conditions hereof, and such power shall 
not with starting, be exercisable in the event of any future case of default by the 
Contract or for which, by any clause or clause share of, he is declared liable to pay 
compensation amounting to the, whole of his Work Performance Guarantee/Earnest 
Money and the liability of the Contractor for past and future compensation shall remain 
unaffected. 

3.62 In the, event of the Engineer-in-charge putting in force, powers vested in him under any 
clause of this tender document, he may, if he so desires, take possession of all or any 
tools, plants, materials and stores, in or upon the works or the site, thereof, or belonging 
to the contract or of procured by him and intended to be used for the execution of the 
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work or any part thereof, paying or allowing for the 'same in account, at the contract 
rates or, incase of these not being applicable, at current market rates, to be certified by 
the Managing Director or duly authorized Engineer (whose certificate, thereof, shall be 
final and conclusive), otherwise the Engineer-in-charge may, by notice in writing to the 
contractor9r his clerk of the works, foreman or other authorized agent, require him to 
remove suchtools, plant, materials or stores from the premises (within a time to be 
specified in suchnotice), and in the event of the Contractor failing to comply with any 
requisition, the Managing Director or other duly authorized Engineer may remove the 
Contractor's expenses, sell them by auction or private sale on account of the Contractor 
and at his risk in all respects, and the certificate of the Managing Director or other duly 
authorized Engineer, as to the expense of any such removal, and the amount of the 
proceeds and expense of any such sales hall be final and conclusive against the 
Contractor. 
 

TIME EXTENSION 
3.63 If the contractor shall desire an extension of the time for completion of the work in the 

grounds of his having been unavoidably hindered in its execution or any other grounds, 
he shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the 
date of the hindrance on account of which he desired such extension as a foresaid and 
the competent authority shall if in his opinion (which shall be final & binding on the 
contractor) reasonable grounds be shown therefore authorize in writing such extension 
of time, if any as may in his opinion be necessary or proper. If the period of completion 
of contract expires before the expiry of the period of one month provided in this clause 
the application for extension shall be made before the expiry of the period stipulated for 
completion of the contract. 

3.64 Failure or delay by the Company to hand over to the Contractor possession of the land 
necessary for the execution of the works, or to provide the necessary drawings and 
instructions, or any other delay by the Company due to any other cause, whatsoever 
shall in no way affect or vitiate the contractor alter the character there of or entitle the 
Contractor to damages or compensation thereof, provided, however, that the Company 
without any financial liability may extend the time for completion of the work by such 
period as it may consider necessary or proper. 
 

 
 
APPEALS: 
3.65 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, 

ifany bidder or prospective bidder is aggrieved that any decision, action or omission of 
the procuring entity is in contravention to the provision of this act or the rules or 
guidelines issued there under, he may file an appeal to designated First and Second 
appellate Authority with in a period of ten days from the date of such decision or action, 
omission as the case may be clearly given the specific ground on which he feel 
aggrieved on the form no.1 (see rule 83) – Memorandum of Appeal under the Rajasthan 
Transparency in public procurement Act – 2012 with prescribed fees. 
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DISPUTE & JURISDICTION  
3.66 The place of the contract shall be Udaipur, Rajasthan. In cases of any differences, the 

same shall be resolved by mutual discussions and agreement. However the decision of 
the company shall be final and binding. 

3.67 No courts other than the courts located at Udaipur, Rajasthan shall have jurisdiction 
over any matter concerning any aspect of the work under this tender. 

3.68 The contractor shall not stop or abandon the work due to and during the pendency of 
such disputes or differences. 
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SECTION IV 
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

 

SCOPE OF WORK  

4.1 The scope of work is as per G-Schedule. 

 

PERIOD OF CONTRACT 

4.2 The contractor has to complete all the mentioned work as per tender provisions during 4 
months from the date of issue of Letter of acceptance (LOA) /detailed letter of 
acceptance (DLOA). This period of 4months includes mobilization period of 15 days. 
 

DEFECT LIABILITY PERIOD 
4.3 Thedefect liability period for the work will be 3 years from the actual date of completion 

of the work of above or after passage of one monsoon season, whichever is later; if any 
defect occurs during this period, then the contractor shall be liable to carry out required 
repair/replacement/rectification as per the direction of Engineer-in-charge at his own 
cost. 
 

RECTIFICATION OF DEFECT 
4.4 If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 

any work has been executed with unsound imperfect or unskillful workmanship, or with 
materials of any inferior description or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with contract, the contractor shall demand in writing which 
shall be made within six months of the completion of work from the Engineer-in-charge 
specifying the work, materials or articles complained on paid, for, forthwith rectify or 
remove and reconstruct the work so specified in whole in para, as the case may require or 
as the case may be remove that materials or articles so specified and provided other 
proper and suitable materials or article at his own charges and cost, and in the event of 
his failing to do so shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other 
materials or articles complained of as the case may be at the risk and expense in all 
respect of the contractor. 

 
REDUCED RATES 
4.5 In cases where the items of work are not accepted as so complete, the Engineer-in-charge 

may make payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

 
ADDITION, ALTERATION & SUBSTITUTION OF ITEMS 
4.6 The Engineer-in-charge shall have powers to make alternation in or commissions from or 

additions to or substitutions for the original specifications, drawings, designs and 
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instructions that may appear to him to be necessary or advisable during to progress of 
work and the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him in written by the Engineer-in-charge and such 
alterations, commissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be directed to do in 
a manner above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he had agreed to do the main work, provided 
that the cost of the work as executed by the contractor including cost of all additional, 
altered or substituted  work shall not without mutual agreement exceed the tendered 
amount of the work by more than 20%. 

4.7 The time limit for completion of the work shall be extended in the proportion that the 
additional or substituted work bears to the original contract work and the certificate of 
the Engineer-in-charge shall be conclusive as to such proportion.  The rates of such 
additional altered or substituted work under this clause shall be worked out in accordance 
with the following provisions: - 

(i) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract for the work. 

(ii) If the rates for the altered, additional or substituted works cannot be determined in 
the manner specified in clause above, then the rates for such work shall be worked 
out on the basis of the schedule of rates of the district specified above mines/pus 
the percentage which the total tendered amount bears to the estimated cost of the 
entire work put to tender provided always that if the rate for a particular part or 
parts of the items is not in the schedule of rates, the rate for such part of parts will 
be determined by the Engineer-in-charge on the basis of the prevailing market 
rates when the work was done. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in clause above, then the contract or shall, within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer-in-charge of 
the rate which is his intention to charge for such class of work, supported by 
analysis of the rate or rates claimed and the Engineer-in-charge shall determine 
the rate or rates on the basis of prevailing market rates, and pay the contractor 
accordingly. However, the Engineer-in-charge, by notice in writing, will be at 
liberty to cancel his order to carry out such class of work and arrange to carry it 
out in such manner as he may consider advisable. But under no circumstances the 
contractor shall suspend the work on the plea of non-settlement of rates of items 
falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor 
to execute such items, the rates of which are not provided in the B.S.R. of that 
area and also additional quantity over and above the limit of 50% against each 
item and 20% over the tendered amount of the work specified above, if in the 
opinion of the Engineer-in-charge the execution of such items through other 
agency is likely to hamper the progress of  other items of work and its completion 
considerably required the contractor shall be bound to carry out all such extra 
work also if asked to do so. For all such extra items or additional quantity of work 
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over and above the limit specified in para above, the contractor shall be paid 
provisionally on the rates of all such additional work and extra items if any shall 
be decided and settled by arbitration, provided always that if the contractor shall 
commence work or incur any expenditure in regard thereof before getting written 
instructions from  the Engineer-in-charge regarding all such additional works or 
extra items at his own accord as lastly here herein before mentioned then in such 
case he shall only be entitled to be paid in respect of the work carried outer 
expenditure incurred by him prior to the date of issue of written instructions if 
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through 
arbitration. 

 
CURTAILMENT OF SCOPE 
4.8 If theEngineer-in-charge shall at any time, and for any reason whatsoever think that any 

portion of the work should not be executed and could be withdrawn from the contractor, 
he shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any 
curtailment of  the work as originally contemplated.  

4.9 Provided that the contractor shall be paid the charges on the cartages only of materials 
actually and bonafidely brought to the site of the work by the contractor and rendered, 
surplus as a result of the abandonment or curtailment of the work or any portion thereof 
and then taken back by the contractor, provided, however, that the Engineer-in-charge 
shall have in all such case the option of taking over all or any such materials at their 
purchase price or at local current rates which ever may be less. In the case of such stores 
having been issued from Company’s stores supervision charges and storage charges shall 
be refunded in addition to the issue rate of materials. 

4.10 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use by the company without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

 

PAYMENT OF BILLS 

4.11 No payment shall be made for works estimated to cost less than Rupees One Thousand 
till after the whole but in the case of works estimates to cost more than Rupees One 
Thousand the contractor shall on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof then passed by the Engineer-in-
charge. RA bill shall be submitted along with location plan for executed work duly 
certified by EIC. The contractor shall submit an undertaking with monthly bills bearing 
GSTIN and HSN/SAC code that “total GST has been deposited and returns have been 
filed for relevant tax period.  All such intermediate payment shall be regards as payments 
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by way of advance against the final payment only and not as payments for work actually 
done and completed and shall not preclude the requiring of bad, unsound and imperfects 
or unskillful work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the contractor any part thereof in 
any respect of the accruing of any claim, not shall it conclude, determine, or effect in any 
way the powers of the Engineer-in-charge under these conditions or any of them as to the 
final settlement and adjustment of the account or otherwise the Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the work accordingly 
shall be final and binding the contractor in all respect. The payment of final bill shall be 
made within 3 months of the submission of such bill. If there shall be any dispute about 
any items of work then the undisputed item or items only shall be paid within the period 
of 3 months. The contractor shall submit a list of the disputed items within 30 days from 
the disallowance waived and absolutely extinguished. 

4.12 A bill shall be submitted by the contractor each month on or before the dated fixed by the 
Engineer-in-charge for all work executed in the previous month. The charges in the Bill 
shall always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender, as the rates herein after provided for such works. The Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted if possible before the expiry of ten 
days from the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up 
the said work in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant, and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in respect. 

4.13 Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 
the contractor fails to attend at the time of measurement after such notice or fails to 
countersign or to record the difference within a week from the date of measurement in 
the manner required by the Engineer-in-charge then in any such event the measurement 
taken by the Engineer-in-charge or by the subordinate deputed by him as the case may be 
shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 

 
INSPECTION & SUPERVISION 
4.14 All the work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer-in-charge and 
his subordinates and contractor shall at all times during the usual working hours and at 
all other times at which reasonable limitations of the intention of the Engineer-in-charge 
or his subordinate to visit the works shall have been given to the contractor, either 
himself present to receive order and instructions or have a responsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

4.15 Inspection and verification of repairs of statutory buildings shall be done by Agent 
(Mines)/Mines Manager of Jhamarkotra Mines in presence of Engineer-in-charge. 
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Requirement of such repairing work should have been properly communicated to 
Engineer-in charge by these authorities. 

 
DAMAGE TO COMPANY’S PROPERTY 
4.16 If the contractor, or his work people or servant shall break deface, in or destroy any part 

of a building in which they may be working or any building, road fence, enclosure, 
irrigation work, pipe line, cable and drain or grass land or cultivated ground continues to 
the premises on which the work or any part of it, is being executed, or if any damage 
shall happen to the work while in progress form any cause whatsoever or imperfections 
become apparent in if before the refund of the security deposit for the work becomes 
due, the contractor shall make the same good at his own expense, or in default, the 
Engineer-in-charge may cause the same to be made good by other workmen and deduct 
the expenses (of which the certificate of the Engineer-in-charge shall be final) from any 
sums that may be then or at any time, thereafter, become due to contractor from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 
SAFETY & DIVERSION OF TRAFFIC 
4.17 The contractor shall not obstruct and shall be held responsible for the safety of traffic and 

shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 
accident or public or private damage or loss, and to regulate traffic during the progress of 
the work. Unless otherwise provided for by the specifications, he shall provide at his 
own cost for traffic by its diversion to an alternative route approved by the Engineer-in-
charge or by the formation of side tracks along-side the work, or in the case of works 
within a town or village, or where specially provided for in the specifications, by the 
construction of one half of the road at a time, leaving the other half available for traffic. 
He shall not, by his operations obstruct any side road or bench track, not shall break 
down any fences telegraph lines nor obstruct any drain or water course, but when such 
obstruction or breakage’s cannot be entirely avoided, he shall at once remove such 
obstructions when they occur, and make adequate provisions for traffic, or immediately 
repair such breakages and in the event of his failing to rectify the above mentioned 
causes, the Engineer-in-charge reserves to himself the power to do so, after giving the 
contractor twenty four hours’ notice in writing of his intention and the while of the cost 
of such work incurred by the department may be deducted from the money due or 
payable to the contractor. 

4.18 The contractor shall exercise the greatest care during the progress of the work to avoid 
damage to any utility service as water sewer, electric power telephone etc. within the 
limits of the work and will be held responsible for any such damage caused by him or his 
agents, directly or indirectly. 

 
 
HIDDEN WORKS 
4.19 The contractor shall be given not less than seven days’ notice in writing to the Engineer-

in-charge or his subordinate-in-charge of work before covering up or otherwise placing  
beyond the reach of measurement any work in order that the same may be measured, and 
correct dimensions thereof be taken before the same is so covered up or placed beyond 
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the reach of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer-in-charge or his 
subordinate-in-charge of the work and if any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expenses or in default thereof on payment or 
allowance shall be made for such work, or the materials with which the same was 
executed. 

 
DISMANTLING & DISPOSAL THEREOF 
4.20 Contractor in course of the work should understand that all materials e.g. stone and other 

materials, obtainable in the work of dismantling etc. will be considered as the 
Company’s property and will be disposed of the best advantage of the Company. 

 
COMPENSATION 
4.21 For Delay in commencement: 

In case the Contractor fails to commence the work within 15 days from the date of 
issuance of LOA/DLOA, the company shall recover a pre-determined and agreed 
compensation @ 0.50% of the total contract value on weekly basis from the contractor if 
the delay is on account of contractor. In the event the compensation exceeds 2% of total 
contract value, then other provision including termination of contract, forfeiture of EMD, 
withdrawal of DLOA shall apply at sole discretion of Company. 

4.22 For Delay in completion: 
In case the Contractor fails to complete the awarded work within stipulated / extended 
period and is established that the delay is on account of contractor’s lapses, the company 
shall recover a pre-determined and agreed compensation @ 1% of total contract value 
subject to maximum gross compensation not to exceed 10% (Ten percent) of contract 
value. 
 

CLEANING OF PREMISES INCLUDED IN COMPLETION 

4.23 When the annual repair and maintenance work is carried out, the splashes and droppings 
from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously, with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause the Engineer-in-charge 
shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days’ notice in writing to the contractor. 

 

COMPLETION CERTIFICATE 

4.24 Within ten days of the completion of the work, contractor shall give notice of such 
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such 
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work 
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shall furnish the contractor with in certificate of completion otherwise a provisional 
certificate of completion indicating defects (a) to be rectified by the contractor and or (b) 
for which payment will be made at reduced rates shall be issued, nor shall the work be 
considered to be completed until the contractor shall have removed from the premises on 
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his their work, People on the site in connection 
with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned off the dirt from all wood work, doors, windows, walls, floors or 
other parts of any building, upon or about which the work is to be executed or of which 
he may have had possession for the purpose of execution thereof and not until the work 
shall have been measured by the Engineer-in-charge. If the contractor shall fail to 
comply with the requirements of this clause as to removal or scaffolding surplus 
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 
off dirt on or before the date fixed for the completion of the work, The Engineer-in-
charge may at the expenses of the contractor remove such scaffolding surplus, materials 
and rubbish, etc. and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid. The contractor shall have no claim in respect of any such scaffolding of 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the 
headquarters of the Engineer-in-charge. 

CLOSING OF THE CONTRACT  
4.25 On completion of the work, the Contractor shall submit his/its last bill as final bill. The 

last & final bill along with following documents and any other document/information 
etc. as required by the Officer-in-Charge for his satisfaction are required to be submitted 
to the Officer-In-Charge.  
iv) A certificate to the effect that no outstanding claims/payments are due to the 

persons employed by the Contractor or his Subcontractor. 
v) Details of PF deposited by the contractor,  
vi) No claim certificate by the contractor, in favour of company that No claim has 

been due of whatsoever nature or description towards the company and he will 
not claim any dues after the closure of the contract. 

vii) Indemnification Bond on Rs. 200/- non-judicial stamp paper.  
 

4.26 On receipt of this last & final bill, the Company shall verify the same, determining the 
total value of the work done of the contract and after deducting all the sums already paid 
to him/it and/due to the company on any account and such further sums as the Company 
on any account and such further sums as the Company is already authorized or required 
to reserve or retain on the terms of the contract or otherwise, make over to the contract as 
his final payment subject to the Contractor furnishing a certificate to the effect that he 
has no further claim of whatsoever nature or description on the Company.  

 
 
TECHNICAL EXAMINATION & AUDIT 
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4.27 The Company shall have right to close an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment to the final bill and if as a result of such Audit and technical 
examination any sum is found to have been over paid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done by him 
under the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall law full for the company to recover the 
same from him in the manner prescribed elsewhere in the tender or in any other manner 
legally permissible and if it is found that the contractor was paid less than that was due to 
him under the contract in respect of any work executed by him under it the amount of 
such under-payment shall be duly paid by the Company to the Contractor. 

 
 
UNDERTAKING: 
I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 
the terms and conditions of this contract, nature, quantum, contract period and scope of work and 
have signed each page of the tender document as token of acceptance of all terms& conditions of 
this tender. 

 

For & behalf of the tenderer as token of acceptance of tender. 
 
 

Signature of tenderer with name& address. 
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TECHNO COMMERCIAL OFFER 
 

Form A 

General Information about the Tenderer 

Name and address of Tenderer 
 
 

 

Name of Contact Person with Phone/Fax No./E-
Mail 

 

 

Whether Individual, Firm or Company  

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors 
 
 

 

Turnover (in Rupees) 
 
 

2021-22 2022-23 2023-24 

Name & Address s of Banker(s) 
 

 

PAN No,  

GST Identification No.   

PF Account number  

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED (Micro, 
Small and Medium Enterprises Development 
Act, 2006) Act along with copy of certificate. 

(If Yes; Please mention registration no. & 
enclose certificate copy) 

 

Others (specify)  

Bank details of RTGS 

1. Complete Bank Account No. 
2. IFSC/NEFT Code of Branch 
3. Name of Bank & Branch 

 

 
  

 
(Signature of Tenderer with seal) 
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TECHNO COMMERCIAL OFFER 
Form ‘B’  

 

Name of work: Renovation of IBP Office (L&T Office) at Jhamarkotra Mines. 
 
NIT No.: e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25  Dated 16.01.2025 
 
 

1. PRE- QUALIFYING CRITERIA – Turnover 
Financial Year Details of Turnover 

2021-22 
 

 

2022-23  
 

2023-24 
 

 

 
Note: 
1. Attested copy of CA certified Balance Sheets of any of above three financial years & other 

appropriate proof i.e. Form -16 are to be enclosed.) 
 

Signature of Contractor with seal 
 

2. PRE- QUALIFYING CRITERIA –Experience of Similar NatureWork* 

Year Name of work executed Name of 
organization where 
work was awarded 

Amount of 
work executed 

Actual time taken 
in completion of 
work 

2021-22 
 

 
 

   

2022-23 
 

 
 

   

2023-24 
 

 
 

   

* ‘Similar Nature Work’ is defined as works contract that involves execution of works related with 
construction, repair and maintenance of buildings and are duly prescribed in PWD BSR (Building).  

 
Note: 
1. Attested copy of LOA/ work order is to be enclosed.  
2. Attested copy of completion certificate is to be enclosed. 
3. Recommendation, if any, of the concerned organization where work was executed may be enclosed. 

 
 

Signature of tenderer with address. 
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Form ‘C’ 
 

DECLARATION 
(On the letter head of the tenderer firm) 

 

I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid".  
 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 

 
Signature with name & seal 

 
Date 
Place 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
1 B-51: 

1.38 
Anti-termite treatment of existing floor and wall 
using Imidacloprid 30.5% EC non-repellent, 
odourless, low dose, environmentally safe Ter-
miticide with rapid action non corrosive stain 
free, by injecting the emulsion as per specifica-
tion and plugging with cement mortar 1:2 
(1cement: 2 coarse sand) in the whole floor area. 
The pesticide emulsion of imidacloprid 30.5% 
EC mixed with water in the ratio of 1:474 will be 
pumped by a motorized spray pump specified 
manner. The net floor and wall area treated will 
be measured for payment. 

Sqm 167.32 90.00 15,058.80 

2 B-87:  
7.18.2 

P & F 1st quality Vitrified Porcelain Polished 
tiles on floor, skirting and steps etc.in different 
sizes (thickness to be specified by manufacturer) 
with water absorption less than 0.08% and con-
forming to IS 15622 of approved make in all col-
our and shade, laid with 20 mm thick CM 1: 4 
including grouting the joints with white cement 
and matching pigment etc complete. 
size 600 mm X 600 mm 

Sqm 150.12 911.00 1,36,759.32 

3 B-87: 
7.19 

Add extra for Fixing glazed/ Ceramic/ Vitrified 
floor tiles with cement based high polymer modi-
fied quick-set tile adhesive (Water based) con-
forming to IS: 15477, using 5kg. adhesive per 
sqm of tile area, in average 3mm thickness in-
stead of cement mortar.  

Sqm 150.12 128.00 19,215.36 

4 B-159: 
14.28.1 

Dismantling roofing including ridges, hips, val-
leys and rafters etc. and stacking the within 50-
meter lead of: 
G.I. Sheet 

Sqm 203.04 48.00 9,745.92 

PRICE-OFFER 
To be submitted strictly online in the prescribed format provided 

athttps://eproc.rajasthan.gov.in 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprises) 

FORM OF 'G' SCHEDULE 
Name of Work: Renovation of IBP Office (L&T Office) at Jhamarkotra Mines. 
NIT No.: e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25  Dated 16.01.2025 
Time period:  4 months 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
5 B-110: 

10.25.2 
+  

10.26 

Providing & fixing UV stabilised fiberglass rein-
forced plastic sheet roofing up to any pitch in-
cluding fixing with polymer coated "J" or "L" 
hooks, bolts & nuts 8mm dia. G.I plain/bitumen 
washers complete but excluding the cost of 
purlins, rafters, trusses etc. The sheets shall be 
manufactured out of 2400 TEX panel rovigs in-
corporating minimum 0.3% Ultra-violet stabiliser 
in resin system under approximately 2400 psi and 
hot cured. They shall be of uniform pigmentation 
and thickness without air pockets and shall con-
form to IS 10192 and IS 12866.The sheets shall 
be opaque or translucent, clear or pigmented, tex-
tured or smooth as specified. 
3.0mm thick (Wt. 5.0 Kg. /Mtr. Sq.) 
Extra for corrugated Fiberglass Reinforced Plas-
tic (FRP) (2.5" /4.2"/6") or step down (2.5" 
/4.2"/6") as specified. 

Sqm 203.04 1354.10 2,74,936.46 

6 B-65: 
5.2.2 

Brick work with F.P.S. bricks of class designa-
tion 75 in superstructure above plinth level up to 
floor V level in all shapes and sizes in:  
Cement mortar 1: 6 (1 cement: 6 coarse sand)  

cum 1.49 4990.00 7,435.10 

7 B-55: 
3.2.2 

Providing and laying cement concrete including 
curing, compaction etc. complete in retaining 
walls, return walls, walls (any thickness) includ-
ing attached pilasters, columns, piers, abutments, 
pillars, posts, struts, buttresses, string or lacing 
courses, parapets, coping, bed blocks, anchor 
blocks, plain window sills, fillets, levelling 
course etc up to floor five level excluding the 
cost of centering and shuttering. 
M15 grade Nominal Mix 1: 2: 4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20mm 
nominal size). 

cum 0.25 5112.00 1,278.00 

8 B-66: 
5.8.3 

Half brick masonry in Super-structure, above 
plinth level up to floor V level using bricks of 
designation 75  
Cement mortar 1: 6 (1 cement: 6 coarse sand)  

sqm 5.28 526.00 2,777.28 

9 B-139:  
12.3.2 

Plaster on new surface on wall in cement sand 
mortar 1:6 including raking of joints etc.complete 
fine finish: 20mm thick. 

sqm 87.86 190.00 16,693.40 

10 P-72:  
6.17.1 

Supplying and fixing in walls machine cut and 
polished stone shelves, tands and in CM 1:3 with 
machine cut edges: 
Sand or other approved stone 25mm thick. 

sqm 3.90 504.00 1,965.60 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
11 P-84: 

7.5.6 
(iii) 

Providing and fixing Granite stone slab mirror 
polished and machine edge cut in walls, pillars, 
steps, Shelves, Sills Counters, Floors etc. laid on 
12mm (Av.) thick base of cement mortar 1:3 (1 
cement: 3 coarse sand) jointing with white ce-
ment mortar 1:2 (1white cement: 2 marble dust) 
with pigment to match the shade of the marble 
slab including grinding, rubbing and polishing 
complete. 
Rajasthan Black 
Above 3601 Cm2 Slabs 

sqm 47.69 3100.00 1,47,839.00 

12 P-85:  
7.6 

Extra for providing edge moulding to 15-18mm 
thick marble/ Granite/Kota stone counters, Vani-
ties etc. including machine polishing to edge to 
give high gloss finish etc. complete as per design 
approved by Engineer-in-Charge.  
Granite/Kota Stone Work 

mtr 369.40 233.00 86,070.20 

13 P-72:  
6.17.1 

1.0 mm thick stainless steel AISI -304 & IS 
13983-1994 kitchen sink of approved make as 
per Engineer-in-charge with large waste cou-
pling. 
Overall size (inches); 22 x 18 x 7 
Bowl size (inches); 20x16x7 

Each 1.00 4330.00 4,330.00 

14 S-232:  
2.9.2 

P & F Sink Cocks of superior quality & approved 
made, Casted Spout 15 mm.  Each 1.00 977.00 977.00 

15 B-157: 
14.13.1 

Taking out doors, windows and clearstory win-
dows shutters (steel or wood) including stacking 
within 50 meters lead: 

Nos 20.00 42.00 840.00 

16 B-100:  
9.17 + 
9.17.1 

Providing and fixing M.S.sheet 1mm thick single 
leaf door shutter in angle iron frame 35x35x5m 
mm suitably diagonally braced with 25x3mm flat 
iron above and below lock rail of size 50x5mm 
beading extra including all fittings, as per direc-
tion of Engineer in charge but excluding cost of 
chowkhats including two coats of anti-corrosive 
red oxide primer paint. 
Add extra for double leaf shutters.  

sqm 4.40 3442.80 15,148.32 

17 B-93:  
8.13.1.1 

Providing and fixing external grade board solid 
core single leaf flush door shutters ISI 2202-67 
marked using Phenol formal dehyderesin in glue 
both sides with approved steel fittings complete 
as per annexure 'A’: 
25 mm thick. 
Commercial Veneer both side 

sqm 1.50 1686.00 2,529.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
18 B-93:  

8.13.2.1 
Providing and fixing external grade board solid 
core single leaf flush door shutters ISI 2202-67 
marked using Phenol formal dehyderesin in glue 
both sides with approved steel fittings complete 
as per annexure 'A’: 
30 mm thick. 
Commercial Veneer both side 

sqm 7.20 1841.00 13,255.20 

19 B-96: 
8.35.2 

Providing & Fixing mica of approved make for 
inner/outer side of shutters with fevicol & nails 
complete as per approved by engineer in charge. 
0.8mm thick mica  

Sqm 17.40 762.00 13,258.80 

20 B-197: 
16.64 

Providing Factory Made 100% Solid WPC 
(Wood polymer Composite) Board of 18mm 
thickness of required size comprising of virgin 
PVC resin of K Value 58-60 (Suspension Grade), 
Calcium Carbonate and natural Fibers (Wood 
Powders/ rice husk/ wheat husk) and Nontoxic 
additives , made from Extrusion process WPC 
foam sheet Single Extruded ( Inner) with density 
not less than 550 kg/cum manufactured by an 
ISO 9001 - 2015 Certified Company, having 
good screw holding capacity ( Screw Withdrawal 
strength of 1800 N ( Face) & 900 N ( Edge), 
Minimum Compressive Strength of 58 N/mm2, 
Modulus of elasticity 900N/mm2 and resistance 
of spread of flam of Class A category with Prop-
erty of being Termite/ Borer Free.Water/ Mois-
ture Proof and Fire Retardant and fixing stainless 
Steel butt hinges of required size with necessary 
full body threaded star headed counter sunk SS 
Screws.  
All as per direction of Engineer -in-Charge, Ma-
terial test certificate and authentication should be 
compulsory provided by the manufacturing com-
pany: For KITCHEN CABINET & CUP-
BOARDS. 

Sqm 3.85 1650.00 6,352.50 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
21 B-175:  

16.1.2.3 
Providing and fixing aluminium work for doors, 
windows, ventilators and partition with extruded 
built up standard tubular / appropriate Z sections 
and other sections of approved make conforming 
to IS :733 and IS :1285, fixed with rawl plugs 
and screws or with fixing clips, or with expansion 
hold fasteners including necessary filling up of 
gap. at junctions, at top, bottom and sides with 
required PVC/neoprene felt etc. Aluminium sec-
tion shall be smooth ,rust free, straight ,metered 
and jointed mechanically wherever required in-
cluding cleat angle Aluminium snap beading for 
glazing /panelling , C.P. brass/ stainless steel 
screws Al. Tower bolt & Al. handle & Al. Aldrop 
etc., all complete as per architectural drawings 
and the directions of Engineer- in – charge 
.(Glazing and panelling to be paid for separately). 
For shutters built up standard tubular sections of 
openable doors ,windows & ventilators including 
providing & fixing hinges / rollers etc. and mak-
ing provision for fixing of fittings wherever re-
quired (locks shall be paid for separately). 
Polyester Powder coating aluminium ( minimum 
thickness of powder coating 50 micron)  

kg 146.70 394.00 57,799.80 

22   Extra for shutters of sliding aluminium windows  kg 56.70 35.50 2,012.85 
23 B-176:  

16.5.1 
Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. 
with PVS / neoprene gasket etc. complete as per 
the architectural drawings and the directions of 
engineer-in-charge. (Cost of aluminium snap 
beading shall be paid in basic item.) 
With glass panes of 4.0 mm thickness (weight not 
less than 10.0 kg/sqm) as per IS: 2835. 

Sqm 15.60 791.00 12,339.60 

24 B-178:  
16.15 

Providing and fixing sun control film, thickness 
of film 1 Mil Visible Light Transmittance 4-24% 
& Solar Energy Transmittance 42-51% & Total 
solar Energy rejection 37- 43%of approved col-
our and shade, complete in all respect, at all level, 
as directed by engineer- in -charge. 

Sqm 5.88 639.00 3,757.32 

25 B-177:  
16.11 

S&f fixed wire gauge of stainless steel of 14 
mesh x 24 gauge to the aluminium window by 
Aluminium beading 20x3mm with suitable 
screws not exceeding 150mm distance at all 
heights with all lead and lift with scaffolding. 

Sqm 2.94 925.00 2,719.50 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
26 B-177:  

16.10.1 
Providing and fixing expanded grill made of 
aluminium as per design and drawing having 
members section of size 7.5mm x 6.0mm and 
opening of size 102mm x 99mm to aluminium 
window/vent with required screws, Y and H alu-
minium section (as per drawing) at the ends and 
middle joints respectively complete in all respect 
as per direction of engineer in charge. 
Anodised aluminium (anodised transparent 81 
dyed to required shade according to IS: 1868. 
(Minimum anodic coating of grade AC 15, Ano-
dizing to be got done from approved Anodizer)  

Sqm 7.56 1775.00 13,419.00 

27 B-177: 
16.12 

Providing and fixing vertical Blinds, headrail 
shall be oriented aluminium alloy 50 mm wide x 
18 mm high the thickness shall be 1.2 mm. Con-
trol unit shall be made of high-grade polymer and 
shall be housed inside the headrail, which shall 
transfer motion from chain tilter to tilt rod. Chain 
tilter shall be made of plastic bead of diameter 
4.5 mm through which 2 mm thick polyester code 
passes. Tilt rod shall be extruded aluminium hav-
ing 3 key ways. Runner shall be moulded plastic 
and shall have to plastic wheels mounted on plas-
tic axles to enable runner to slide unhindered in 
headrail. Louver shall be made of fabric 100 mm 
colour fast and shall have protective scotchgard 
coating to resist stains and dust. Bottom mecha-
nism consist bottom weight made of powder 
coated galvanized steel for maximum corrosion 
resistance. The bottom weight shall be attached 
with bottom. 

Sqm 19.80 1623.00 32,135.40 

28 B-95: 
8.24 

Providing and fixing 18 mm thick, 150 mm wide 
pelmet of flat pressed 3 layer or graded wood 
particle board medium density grade I, IS: 3087 
marked including top cover of 6 mm commercial 
ply wood conforming to IS: 303 BWR grade, 
nickel plate MS 20 mm dia curtain rod with 
nickel plated bracket including fixing with 25x3 
mm MS flat 10 cm long all complete 

Mtr 16.50 341.00 5,626.50 

29 B-177: 
16.8 

Providing and fixing 100mm brass locks (best 
make of approved quality) for aluminium doors 
including necessary cutting and making good etc. 
complete. 

Nos 6.00 328.00 1,968.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
30 B-95: 

8.27 
Providing and fixing IS: 3564 marked aluminium 
extruded section body tubular type universal hy-
draulic door closer with double speed adjustment 
with necessary accessories and screws etc. com-
plete.  

Nos 9.00 1478.00 13,302.00 

31 B-118: 
10.35.4 

Providing Solid PVC false Ceiling consisting of 
600mm x 600mm, 5mm (±0.25) thick Plain em-
bossed PVC sheet of Density 600 Kg /Cum 
Manufactured by an ISO-9001-2015 certified 
Company, used as panel insert in a frame work 
made using powder coated aluminum T- section 
of sizes 1” x1”(25x25mm, 19 gauge or 1mm 
thick) in square pattern of grid sizes of 2’x2’ 
(600x600mm). The aluminium framework is 
supported from the ceiling with the help of 'J' 
hook and G.I. wire / 6mm M.S. rods of required 
sizes to maintain proper level etc. The aluminium 
framework is supported on side wall with the use 
of aluminium L-section of size 1”x1” (25x25mm) 
angles etc. Complete as per direction of Engi-
neer-In-charge, manufacturer's specification & 
drawing 

Sqm 136.36 1550.00 2,11,358.00 

32 B-163: 
14.57 

Removing aluminium/Gypsum partitions, doors, 
windows, fixed glazing and false ceiling includ-
ing disposal of unserviceable material and stack-
ing of serviceable material within 50 meters lead 
as directed by Engineer-in-charge. 

Sqm 136.36 17.00 2,318.12 

33 B-148: 
12.64.1 

Providing and applying superior quality emulsion 
for wall painting with Velvet touch/Royal paint 
etc of approved brand and manufacture to give an 
even shade with putty and preparation of surface 
applying with the help of paint roller the work-
completes in all respect as per direction of Engi-
neer-in charge 
New Work Three or More coat 

Sqm 431.52 246.00 1,06,153.92 

34 B-145: 
12.43.1 

Painting exterior surface of Wall with 100% 
acrylic exterior paint of approved brand and 
manufacture to give an even shade with two or 
more coats including preparation of base with 
sand papering, primer, putty, etc complete in all 
respect including scaffolding and safety provision  
New Work 

Sqm 426.58 123.00 52,469.34 

35 B-146: 
12.46.1 

Painting with synthetic enamel paint of approved 
brand and manufacture to give an even shade: 
Two or more coats on new work  

Sqm 248.05 69.00 17,115.45 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
36 B-135: 

11.38.1 
(A) 

Providing and laying of paver block as per IS 
15658 : 2006 (Indian standard for precast con-
crete block for paving- specification) and IRC : 
SP:63-2004 (guidelines for the use of interlock-
ing concrete block pavement) 11.38.1 M-30, 60 
mm thick to be used in non-traffic areas like 
building premises, monument premises, land-
scape, public gardens/ park, domestic drives, 
paths and patios, Embankment slopes, sand stabi-
lization Area etc.( As per table 1 of  IS 
15658:2006 (A) Category A Dented units to key 
into each other on four faces zigzag shape as per 
IRC SP 63:2004 

sqm 78.00 816.00 63,648.00 

37 B-43: 
1.1 

Earth work in surface excavation not exceeding 
30cm. in depth but exceeding 1.5 meter in width 
as well as10 Sqm on plan including disposal of 
excavated earth up to 50 Mtr. and lift up to 1.5 
Mtr. disposed soil to be levelled and neatly 
dressed: All kinds of soil 

sqm 78.00 35.00 2,730.00 

38 B-54: 
3.1.2 

Providing and laying in position cement concrete 
including curing, compaction etc. complete in 
specified grade excluding the cost of centering 
and shuttering - All work up to plinth level.  
M15 grade Nominal Mix 1: 2: 4 (1 cement: 2 
coarse sands: 4 graded stone aggregate 20mm 
nominal size). 

cum 0.86 4624.00 3,976.64 

39 B-44: 
1.9.1 

Excavation work by mechanical means (Hydrau-
lic excavator) / manual means in foundation 
trenches or drains not exceeding 1.5 m in width 
or 10 sqm on plan including dressing of sides and 
ramming of bottoms lift up to 1.5 m, including 
getting out the excavated soil and disposal of sur-
plus excavated soil as directed with a lead in a 
50-meter including stacking of useful material if 
available: 
Ordinary rock 

cum 18.00 268.00 4,824.00 

40 B-54: 
3.1.4 

Providing and laying in position cement concrete 
including curing, compaction etc. complete in 
specified grade excluding the cost of centering 
and shuttering - All work up to plinth level.  
M10 grade Nominal Mix  
1: 3: 6 (1 cement: 3 coarse sands: 6 graded stone 
aggregate 20mm nominal size). 

cum 3.60 3847.00 13,849.20 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
41 B-54: 

3.1.2 
Providing and laying in position cement concrete 
including curing, compaction etc. complete in 
specified grade excluding the cost of centering 
and shuttering - All work up to plinth level.  
M15 grade Nominal Mix  
1: 2: 4 (1 cement: 2 coarse sands: 4 graded stone 
aggregate 20mm nominal size) 

cum 3.60 4624.00 16,646.40 

42 B-65: 
5.1.1 

Brick masonry with F.P.S. bricks of class desig-
nation 75 in foundation and plinth with bricks  
Cement mortar 1: 4 (1 cement: 4 coarse sand)  cum 8.28 4469.00 37,003.32 

43 B-139: 
12.2.2 

Plaster on new surface on walls in cement sand 
mortar 1:4 including racking of joints etc. com-
plete fine finish: 
20 mm thick. 

sqm 63.00 202.00 12,726.00 

44 B-140: 
12.7 

Finishing with neat cement (punning). 
sqm 63.00 36.00 2,268.00 

45 P-251: 
3.21.2 - 
3.21.2.1 

Construction of chamber in all type of soil with 
300 mm thick masonry in CM 1:6 m,10 cm thick 
C.C. 1:5:10 in foundation, 20mm thick insider 
plaster in Cm 1:6, finished with floating neat ce-
ment, 50mm thick M-15 grade C.C. flooring , 
earthwork etc. complete as per design including 
disposal of surplus earth within a lead of 50 mtr. 
size 450 x 450mm depth up to 0.5 M Cement 
cover with frame 
Deduct for using brick work 230 mm thick in 
place of 300 mm thick stone masonry  

Each 3.00 1824.00 5,472.00 

46 P-253:  
3.28 

Emptying of Septic tank, Soakage well etc. by 
disposing or sludge up to 5 Km. lead & taking 
out sewage including cleaning of site.  

cum 9.00 286.00 2,574.00 

47 P-247: 
3.16.2 

P&F rigid PVC Pipe (IS:4985 mark) class II/ (4 
Kg. /Cm2) approved quality /make including 
joining the pipe with solvent cement rubber ring 
and lubricant. 
75 mm dia 

Mtr 30.00 177.00 5,310.00 

48 P-247: 
3.16.3 

P&F rigid PVC Pipe (IS:4985 mark) class II/ (4 
Kg. /Cm2) approved quality /make including 
joining the pipe with solvent cement rubber ring 
and lubricant. 
110 mm dia 

Mtr 30.00 282.00 8,460.00 

49 P-159: 
14.23.1 

Dismantling tile work in floors and roofs laid in 
cement mortar including stacking of serviceable 
material and disposal of unserviceable material 
within 50-meter lead: 
For thickness of tiles 10mm to 25mm. 

Sqm 73.96 20.00 1,479.20 
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50 S-218: 

1.9 
Labour charges for removing W.C. pan (any 
type) of all sizes with care including all necessary 
fittings P or S trap. 

Each 7.00 286.00 2,002.00 

51 S-236: 
2.26.5 

P & F PVC Storage Tank ISI Marked (IS: 12701) 
indicating the BIS license No), of approved make 
with cover, 25mm dia 1M long G.I. over-flow 
pipe & 25 Cm. long wash out pipe with plug & 
socket, including making connection etc., com-
plete of approved design:  
1000 litres capacity. 

Each 1.00 7841.00 7,841.00 

52 P-232: 
2.11.3 

P & F Ball Cock (IS :1703 Mark) with Rod & 
P.V.C. Ball complete: 
Brass wt. Not less than 600 gm, 25mm. 

Nos 1.00 440.00 440.00 

53 P-233: 
2.15.1 

P & F Full-way Valve (IS:778 Mark) or wheel 
valve of approved make: 
Gun-metal 15mm nominal bore. 

Nos 2.00 227.00 454.00 

54 P-233: 
2.15.3 

P & F Full-way Valve (IS:778 Mark) or wheel 
valve of approved make: 
Gun-metal 25mm nominal bore. 

Nos 1.00 529.00 529.00 

55 S-240: 
2.38.1 

Providing and fixing Chlorinated Polyvinyl Chlo-
ride (CPVC) pipes (IS 15778: 2007 code) having 
thermal stability for hot &cold-water supply in-
cluding all CPVC plain & brass threaded fittings 
i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of cutting 
chases and making good the same including test-
ing of joints complete as per direction of Engi-
neer in Charge. (Concealed work including cut-
ting chases and making good the walls etc.,) 
15 mm nominal size 

Mtr 24.00 279.00 6,696.00 

56 S-240: 
2.38.3 

Providing and fixing Chlorinated Polyvinyl Chlo-
ride (CPVC) pipes (IS 15778: 2007 code) having 
thermal stability for hot &cold-water supply in-
cluding all CPVC plain & brass threaded fittings 
i/c fixing the pipe with clamps at 1.00 m spacing. 
This includes jointing of pipes & fittings with one 
step CPVC solvent cement and the cost of cutting 
chases and making good the same including test-
ing of joints complete as per direction of Engi-
neer in Charge. (Concealed work including cut-
ting chases and making good the walls etc.,) 
25 mm nominal size 

Mtr 36.00 376.00 13,536.00 



 

 

Cont-20 (24-25) TD Renovation of IBP Office (L&T Office) at Jhamarkotra Mines. 49 of 66 

 

S.No. Ref. Particulars of work Unit Qty Rate Amount 
57 B-87: 

7.21.3 
Providing and fixing 1st quality MAT & 
GLOSSY finished ceramic tile confirming to IS : 
13755 and IS : 15622 colour such as white, grey, 
ivory, fume red brown, light green, light blue and 
other light shades in floors, steps, pillars etc. laid 
on a bed of neat cement slurry finished with flush 
pointing in the white cement mixed with pigment 
to match the shade of the tile complete (including 
the cost of cement mortar bed 1:4). 
Size 300mm x 600mm 

Sqm 63.08 894.00 56,393.52 

58 S-241: 
2.42 

Providing and fixing premium quality Angular 
stop cock 15mm with wall flange complete as per 
sample approved by Engineer in charge 

Each 10.00 1572.00 15,720.00 

59 S-233: 
2.13.1 

P & F 15 mm. Dia Connection Pipe of approved 
quality/make PVC pipe with C.P. Brass nuts up 
to length, 300mm 

Each 8.00 73.00 584.00 

60 S-241: 
2.43 

Providing and fixing premium quality Two-way 
Bib cock 15mm with wall flange complete as per 
sample approved by Engineer in charge 

Each 2.00 2335.00 4,670.00 

61 S-238: 
2.33.2 

Providing and fixing Superior quality CP Brass 
fittings of approved make as per direction of En-
gineer-in-charge 
Swan neck pillar cock 15 mm nominal size 

Each 2.00 1580.00 3,160.00 

62 S-238: 
2.33.3 

Providing and fixing Superior quality CP Brass 
fittings of approved make as per direction of En-
gineer-in-charge 
Bib Cock with long thread 15 mm nominal size 

Each 2.00 823.00 1,646.00 

63 S-238: 
2.33.14 

Providing and fixing Superior quality CP Brass 
fittings of approved make as per direction of En-
gineer-in-charge600 mm long towel rail 

Each 2.00 1801.00 3,602.00 

64 S-238: 
2.33.16 

Providing and fixing Superior quality CP Brass 
fittings of approved make as per direction of En-
gineer-in-charge 
Soap dish 

Each 2.00 1071.00 2,142.00 

65 2.33.22 Providing and fixing Superior quality CP Brass 
fittings of approved make as per direction of En-
gineer-in-charge 
Health faucet (Premium heavy Quality) as ap-
proved by Engineer-in-Charge 

Each 2.00 950.00 1,900.00 

66 S-227: 
1.68.3 

Providing & Fixing Premium Quality white 
glazed vitreous China Sanitary Wares (IS:2556 
Mark) of approved make as per direction of En-
gineer-in-charge including cutting and making 
good the wall and floor. 
Wall Mounting European type W.C. 

Each 2.00 9072.00 18,144.00 
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67 S-227: 

1.72 
P & F Premium quality water closet Seat Covers 
with brass hinges complete Solid PVC (ISI 
marked) grade-I White for 
EWC. 

Each 2.00 714.00 1,428.00 

68 S-228: 
1.76 

Providing & Fixing chair for wall hung W.C. 
Each 2.00 1604.00 3,208.00 

69 S-228: 
1.77 

Providing & Fixing Concealed cistern with Floor 
mounting frame and flush plate of superior qual-
ity and approved sample by Engineer-in-charge. Each 2.00 8187.00 16,374.00 

70 S-227: 
1.69.2 

Providing &fixing premium quality WVC Urinal 
with PVC waste pipe, dome couplings, concealed 
iron brackets or screws etc. complete. 
Flat Back (large) or half stall size 590x375x390 
mm. 

Each 5.00 6246.00 31,230.00 

71 S-227: 
1.7 

Providing &fixing premium quality W.V.C. Uri-
nal Partition plate of size 630x315 mm Each 4.00 2636.00 10,544.00 

72 S-259: 
3.45.26 

Nahni Trap without Jali 4” 
110mm dia  Each 11.00 152.00 1,672.00 

73 S-224: 
1.48.2 

P & F Grating of approved quality/make: 
Stainless Steel Sheet size 125mm dia. Heavy 
Quality of approved make 

Each 11.00 97.00 1,067.00 

74 S-227: 
1.71.1 

Providing &fixing premium quality WVC Wash 
basin with C.I. brackets duly painted & 32 mm 
C.P. brass waste coupling of approved make with 
PVC waste pipe complete 
Size 550 mm x 400 mm 

Each 2.00 2334.00 4,668.00 

75 S-222: 
1.40 

P & F 1st quality WVC pedestal for wash basin. 
Each 2.00 1444.00 2,888.00 

76 S-227: 
1.74 

P&F Looking Mirror 5mm thick of approved 
make with ornamental frame size 50x12 with 
6mm Ply Board on Back Side Complete as per 
approved sample 

Sqm 0.90 2544.00 2,289.60 

77   Miscellaneous Works @ 4.50% 
 

    76,803.97 
    Total (Part-A: Civil Works) 

 
    17,83,558.91 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
    Part-B: Electrical Works 

 
      

1 1.1 Wiring of light point/ fan point/ exhaust  an 
point/ call bell point with 1.5 sq. mm  nominal 
size FR PVC insulated unsheathed  flexible cop-
per conductor 1.1 kV grade and 1.5 sq. mm 
nominal size FR PVC insulated unsheathed 
flexible copper earth conductor 1.1 kV grade 
(IS:694) in recessed ISI marked MMS ( IS:9537 
P - III ) virgin material PVC conduit & it's ISI 
marked (IS:3419-1988) accessories, round tiles, 
1.2 mm thick Hot Dipped Galvanized Modular 
Box with earth terminal, 10A Modular 
switch,Modular face plate with grid plate, 3 pin 
ceiling rose / Holder /3 way  connector, screws, 
making connections, testing etc. as required. For 
specification of copper Conductor, Phenolic 
Laminated sheet's & Electrical/ Wiring accesso-
ries refer Chapter E - 04, E - 05 & E - 07 For 
additional technical parameters of product / work 
refer Annexure 'A' attached with this BSR  

 
      

(i) 1.1.2 Medium points (up to 6 mtr.) P.point 50.00 578.00 28,900.00 
(ii) 1.1.3 Long point (up to 10 mtr.) P.point 6.00 772.00 4,632.00 
2 1.3 Wiring of 3/5 pin 6 amp. Light plug point with 

1.5 sq. mm nominal size FR PVC insulated un-
sheathed flexible copper conductor 1.1 kV grade 
and 1.5 sq. mm nominal size FR PVC insulated 
unsheathed flexible copper earth conductor 1.1 
kV grade(IS:694) in recessed ISI marked MMS ( 
IS:9537 P - III ) PVC conduit & it's ISI marked 
(IS:3419- 1988)accessories, Hot Dipped Galva-
nized Modular box of 1.2 mm thick with earth 
terminal, 10 A modular  switch, 3/5 pin 6 A 
modular socket, Modular face plate with grid 
plate, screws, making connections, testing etc. as 
required. For specification of copper Conductor, 
Phenolic Laminated sheet's & Electrical/ Wiring 
accessories refer Chapter E - 04, E - 05 & E - 07 
For additional technical parameters of product / 
work refer Annexure 'A' attached with this BSR 

 
      

(i) 1.3.1 On board P.point 30.00 357.00 10,710.00 
3 1.4.2 S&F following sizes (dia.) of ISI marked virgin 

material MMS (IS:9537 P - III) PVC conduit 
along with ISI marked (IS:3419-1988) accesso-
ries as required in recess including cutting the 
wall, covering conduit and making good the 
same as required. For additional technical pa-
rameters of product / work refer Annexure 'A' 
attached with this BSR 
25 mm 

RMtr 400.00 56.00 22,400.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
4 4.1 Supplying and drawing FR PVC insulated & 

unsheathed flexible copper conductor as per 
PWD specification for electrical Works with ISI 
marked (IS:694) and as per IS 8130: 2013 of 1.1 
kV grade. Wire should be made from 99.90 % 
purity copper, class 5 stranding in acc. to 
IS:8130/IEC 60228 for lower watt loss, oxygen 
free for less chances of oxidization, insulation 
PVC type A/C/D, flame retardant as per IS 
10810-53, better amperage rating as per IS:3961 
part 5, in existing surface or recessed PVC/ MS 
conduit/casing capping making connections with 
Copper Lugs of suitable size, Ferrules, testing 
etc. as required. OEM Must have its own in 
house NABL lab setup for all testing facilities 
for wires. For additional technical parameters of 
product / work refer Annexure 'A' attached with 
this BSR 

 
      

(i) 4.1.1 1 x 1.5 sq.mm Mtr 600.00 22.00 13,200.00 
(i) 4.1.5 1 x 2.5 sq.mm Mtr 400.00 31.00 12,400.00 
5 6.1 Providing & Fixing of 240/415 V AC MCB with 

positive isolation of 10 kA breaking capacity (B/ 
C/D tripping characteristic as per type of load 
and site requirement) 4 KV impulse withstand 
voltage, ISI marked IS 8828(1996) / conforming 
to IEC 60898-1 2002, IEC 60947-2, low watt 
losses, trip free mechanism , energy limiting of 
class 3 as per IEC, minimum phase termination 
capacity of 35sq.mm., conductor line load re-
versibility , IP 20 contact protection and fitted in 
existing distribution 
board/sheets, minimum electrical operation 
20,000 up to 20 A rating and 10,000 up to 63 A, 
5000 for 80 A & above rating including making 
connections, testing etc. as required. OEM shall 
have submitted NABL / CPRI / ERDA accred-
ited lab type test reports & All as per pre-
approved by Engineer in charge. charge. For ad-
ditional technical parameters of product / work 
refer Annexure 
'A' attached with this BSR 

 
    

 

(i) 6.1.4.4 Four pole MCB (With B/C curve tripping 
Characteristics) Nos. 2.00 1745.00 3,490.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
6 6.3 Providing & Fixing of 240/415 V factory fitted 

RCBO with overload, short-circuit and earth 
leakage protection with ISI marked (IS12640- 
2)/ conforming to IEC 61009-1, breaking capac-
ity 10 KA, provision for pad lock, min. Electri-
cal operation 10,000 up to 63 A rating, minimum 
phase termination capacity of 35sq.mm., IP 20 
contact 
protection with existing distribution board / sheet 
including making connections, testing etc. as 
required. 
OEM shall have submit NABL / CPRI / ERDA 
accredited lab type test reports & All as per pre-
approved by Engineer in charge. For additional 
technical parameters of product / work refer An-
nexure 'A' attached with this BSR 

 
      

(i) 6.3.3.1 Four pole 30 mA sensitivity 
6A-32 A rating Nos. 2.00 3351.00 6,702.00 

7 7.37 Supplying and fixing of power plug point with 
Modular accessories as per PWD specification 
for electrical Works, on hot dipped galvanized 
modular box of 1.2 mm thick with earthing ter-
minal/connector on surface or in recessed with 
suitable size of modular face place with grid 
plate and cover plate including cost of ISI 
marked modular 16 amp. Switch (IS :3854) and 
6/16 amp. socket outlet (IS:1293) making con-
nection, testing, etc. as required. For specifica-
tion of Wiring accessories refer Chapter E - 07 
related item &for additional technical parameters 
of product / work refer Annexure 'A' attached 
with this BSR 

Each 15.00 580.00 8,700.00 

8   Providing & Fixing of Wiring Accessories OEM 
fabricated following size virgin material UPVC 
modular boxes on surface suitable for modular 
accessories as required. All as per pre-approved 
by Engineer in charge. For additional technical 
parameters of products/ work, refer Annexure 
"A" attached with this BSR. 

 
      

(i) 7.33.1 1-2-3 Module Each 17.00 98.00 1,666.00 
(ii) 7.33.3 6-8 Module  Each 12.00 216.00 2,592.00 
(iii) 7.33.4 10-12 Module Each 12.00 287.00 3,444.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
9 7.28 Providing &fixing of modular type lockable fea-

ture socket duly made out of unbreakable and 
fire-retardantvirgin poly carbonate with brass 
terminals and captive screws & silver alloy con-
tact tip with IP-20 rating, including all as per 
pre-approved by Engineer in charge, making 
connections, testing etc. as required. For addi-
tional technical parameters of product / work 
refer Annexure 'A' attached with this BSR 

 
      

(i) 7.28.1  6 A 3/5 pin shuttered socket  Each 35.00 107.00 3,745.00 
(ii) 7.28.2 6/16 A shuttered socket Each 8.00 176.00 1,408.00 
(iii) 7.28.4  25 Amp. 2 Module Socket  Each 13.00 228.00 2,964.00 
10 7.3 Providing &fixing of following modular acces-

sories as per PWD specification for electrical 
Works, made out of unbreakable and fire-
retardantvirgin poly carbonate with brass termi-
nals and captive screws & silver alloy contact tip 
with IP-20 rating, including all as per pre-
approved by Engineer in charge, making connec-
tions, testing etc. as required. For additional 
technical parameters of product / work refer An-
nexure 'A' attached with this BSR 

 
      

(i) 7.30.3  USB Charger 1 A - 1 M with BIS mark Each 9.00 483.00 4,347.00 
(ii) 7.30.4 RJ-45, Cat 6 computer jack with shutter Each 9.00 316.00 2,844.00 
11 11.1 Providing & Laying P.V.C. / XLPE insulated & 

P.V.C. sheathed Un-Armoured Aluminium cable 
confirming to IS:1554 P-I / IS :7098 P - I of 1.1 
KV with H4- Grade electrolytic aluminium con-
ductor confirming to IS 8130 of purity >99.6 %, 
Inner / outer sheath confirming to IS:5831 in 
existing RCC / Hume / Stoneware / PVC pipe/ 
open duct/cable trench / Cable tray (with cable 
tie) including testing etc. as required of follow-
ing size. OEM must have its own in house 
NABL accredited Laboratory for testing proce-
dure as per IS:10810. For additional technical 
parameters of product / work refer Annexure 'A' 
attached with this BSR 

 
      

(i) 11.1.5.3 25.0 Sq. mm 
3.5 core Mtr 100.00 256.00 25,600.00 
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S.No. Ref. Particulars of work Unit Qty Rate Amount 
12 17.4.1 Providing & Fixing of IP-20 LED Recessed / 

Surface Mounted, Round / Square SMD Mid 
Power LED Downlight with power coated die- 
cast aluminium housing with UV Stabilized non 
yellowish Diffuser with BIS compliance 2.5 KV 
surge protected Isolated driver, with Short & 
Open circuit protection, having efficiency > 
85%. System Lumen efficacy of ≥ 110 lm / watt, 
THD < 10 %, Pf.≥0.95, CRI >80, life time of 
minimum 50000 Burning Hours with, 70% of 
initial Lumen maintained till life ends, CCT 
3000°K / 4000°K/ 5700°K /6000°K/6500°K (As 
per ANSI Bin), maximum power consumption 
should not more than the specified rating and 
Fixture shall be of BIS standard and trade mark 
certificate (T.C.). Manufactures Word Mark/ 
Name Engraved/ Embossing/ Screen printing on 
housing.  
OEM must have its own in house NABL lab 
setup for all testing facilities for LED fixtures. 
(LM79 & LM80) certificate / Report from OEM 
shall be submitted. All as per pre-approved by 
Engineer in charge. For additional technical pa-
rameters of products/ work, refer Annexure "A" 
attached with this BSR  

 
      

(i) 17.3.1.5 Recessed Mounting 
Minimum lumen output 1950 lm  Nos 6.00 1451.00 8,706.00 

(ii) 17.3.2.4 Surface Mounting (with extruded aluminium 
Housing) 
Minimum lumen output 2400 lm 

Nos 10.00 2059.00 20,590.00 

13   Providing & Fixing of 240/415 V AC MCB with 
positive isolation of 10 kA breaking capacity (B/ 
C/D tripping characteristic as per type of load 
and site requirement) 4 KV impulse withstand 
voltage, ISI marked IS 8828(1996) / conforming 
to IEC 60898-1 2002, IEC 60947- 2, low watt 
losses, trip free mechanism , energy limiting of 
class 3 as per IEC, minimum phase termination 
capacity of 35sq.mm. , conductor line load re-
versibility , IP 20 contact protection and fitted in 
existing distribution board/sheets, minimum 
electrical operation 20,000 up to 20 A rating and 
10,000 up to 63 A, 5000 for 80 A & above rating 
including making connections, testing etc. as 
required. OEM shall have submitted NABL / 
CPRI / ERDA accredited lab type test reports & 
All as per pre-approved by Engineer in charge. 
For additional technical parameters of product / 
work refer Annexure 'A' attached with this BSR 

 
      

(i) 6.1.1.2 Single pole MCB (With B/C curve tripping 
Characteristics) 
6 A to 32 A rating  

Each 36.00 187.00 6,732.00 
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(ii) 6.1.2.2 Double pole MCB(With B/C curve tripping 

Characteristics) 
6 A to 32 A rating  

Each 18.00 566.00 10,188.00 

14   Miscellaneous Works @ 4.50% 
 

    9,268.20 
    Total (Part-B: Electrical Works) 

 
    2,15,228.20 

    Total G-Sch. Amount (Part-A and Part-B) 
 

    19,98,787.11 
Terms & Conditions: 

1. Part-A of this G-schedule is based on Rajasthan Integrated PWD BSR-2022 (Building) and 
Part-B is based on PWD BSR-2022 (Electrical) 

2. The contractor shall quote rates as percentage(at par/ above/ below) G-schedule (combined 
for Part-A and Part-B) online in the prescribed BOQ available at 
https://eproc.rajasthan.gov.in. 

3. Quoted rates should be inclusive of all taxes/ duties except GST. 

4. In case of difference between the quoted rates in words and figures, the lower of the two 
shall be considered. 

5. Any error or omissions shall be governed by respective part of the said BSRs.  

6. All statutory deductions shall be made as per relevant provision. 

7. All construction material entry should be supported with gate pass. 

8. Before start of work & after completion of work, site should be photographed and attested.   
 

Name and signature of Tenderer with office seal 
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Annexure-A 
Compliance with the Code of integrity and No conflict of Interest 
Any person participating in a procurement process shall: 
(a) not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 
otherwise influence the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, bid rigging or anti-competitive behavior to impair 
the transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the 
Bidders with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do 
the same, directly or indirectly, to any party or to its property to influence the 
procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 
entity. 
 

Conflict of Interest: 
The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations. 
i. A bidder may be considered to be in Conflict of Interest with one or more parties 

in bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or 
b.  receive or have received any direct or indirect subsidy from any of them; or 
c.    have the same legal representative for purposes of the Bid; or 
d.    have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 
the Bid of another bidder, or influence the decisions of the Procuring Entity 
regarding the bidding process; or  

f.     the Bidder or any of its affiliates participated as a consultant in the preparation 
of the design or technical specifications of the Goods. Works or Services that are 
the subject of the Bid; or 

g.    Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted for procurement in response to their Notice 
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 
Procurement Act, 2012, that:  
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity. 
 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 
Union and the State Government or any local authority as specified in the 
Bidding Document. 

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any 
of the foregoing reasons. 

 
4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 
false statements or misrepresentations as to my/our qualifications to enter 
into a procurement contract within a period of three years preceding of 
commencement of this procurement process, or not have been otherwise 
disqualified pursuant to debarment proceedings; 

 
5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 
 
 
Date 
 
Place 

Signature of bidder 
Name: 
Designation: 
Address: 
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Annexure-C 
 

The designation and address of the First Appellate Authority is – 
 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 

The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 

 
(1) Filing an appeal 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 
 
Provided that after the declaration of a Bidder as successful the appeal may be filed only 
by a Bidder who has participated in procurement proceedings: 
 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 
expeditiously as possible and shall endeavor to dispose it of within thirty days from the 
date of appeal. 
 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days 
from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be. 
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(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely: - 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 

 
(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second appellate 
authority, as the case may be, in person or through registered post or authorized 
representative. 
 

(6) Fee for filing appeal 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be nonrefundable. 
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of appellate Authority concerned. 
 

(7) Procedure for disposal of appeal 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 
 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall: - 
 
(i) hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 
(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 
 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 
Procurement Portal.  
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Form No.1 
(See rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 
 
1. Particular of appellant: 

 
(i) Name of the appellant: 

 
(ii) Official address, if any: 

 
(iii) Residential address: 

 
2. Name and address of the respondent(s): 

 
(i) 

 
(ii) 
 
(iii) 
 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which 
the appellant is aggrieved: 
 

4. If the Appellant proposes to be represented by a 
representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 

 
6. ground                                     of                                appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 
 

7. Prayer: ....................................................................................................................... 
................................................................................................................................... 
................................................................................................................................... 
 
 
Place............................................ 
Date............................................. 
Appellant’s Signature  
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Annexure-D 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 
 

ii. if there is an error in total corresponding to the addition or subtraction of subtotals, 
the subtotals shall prevail and the total shall be corrected; and 

 
iii. if there is a discrepancy between words and figures, the amount in words shall prevail 

unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 
 

2. Procuring Entity’s Right to Vary Quantities 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the 
unit prices or other terms and conditions of the Bid and the conditions of contract. 
 

(ii) If the Procuring Entity does not procure any subject matter of procurement or 
procures less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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Annexure – E 

 
AFFADAVIT 

(Onnon-judicial stamp paper worth Rs 50/-) 
 

NIT No.: e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25  Dated 16.01.2025 
 

I …………………………………..S/o Shri ………………………………… aged……….Years, 
resident of ………………………………………………………………….on behalf of the 
tenderer i.e. M/s …………………………………………………………….hereby undertake oath 
and state as under: 

1) That I have submitted a tender for …………………………………………… 
2) That I/We have gone through the terms & conditions of the tender document. 
3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 
for the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 
amendments & notifications, then I/We will get myself / ourselves registered with the 
concerned PF Commissioner. 

 
Deponent 

(Authorized Signatory) 
VERIFICATION 

 
I /We the above deponent make oath and state that my above statement is true and correct to 
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 
so help me God. 
 

Deponent 
(Authorized Signatory) 

 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4 

Meera Marg, Udaipur – Raj – 313001 along with Tender fees, processing fees and 
EMD. 
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Annexure – F 

 
AFFADAVIT 

(Onnon-judicial stamp paper worth Rs50/-) 
 

NIT No.: e-Tender No. RSMM/CO/GGM(Cont.)/Cont-20/2024-25  Dated 16.01.2025 
 
Name of Tenderer..............................................………….................................................................. 
I............................................................S/o Shri................................................aged................Years, 
resident of...................................................................................................................on behalf of the 
tenderer i.e. M/s...............................................................................................hereby undertake oath 
and state as under: 

1) I/we are not having or had any litigation with the RSMML/any other company in relation 
to the work. In case of litigation with RSMM or any other company, I/we hereby 
undertake that such litigation will not restrict me/us in smooth execution of tendered work. 

2) I/we have not been banned/suspended/de-listed by RSMML. 
3) I/we declare that I/we have not mentioned any exception/deviation of the tender 

conditions in our offer. 
4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. 

Even if any condition/s found, those would be ignored at the risk & cost of us. 
5) That we are registered under MSMED Act & registration number of the firm 

is...................................(Copy enclosed) or that we are not registered under MSMED Act. 
6) I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 

the terms and conditions of this contract, nature, quantum, contract period and scope of work of 

the tender document and all terms& conditions of this tender and these are acceptable to 
we/us. 

7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions 
mentioned therein are acceptable to we/us. 

8) I hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us.”   

9) I hereby declare that the GST component on this work if awarded to me will be of 
…..%   
 

 
Signature of Tenderer(s) 

With Seal 
Date: -------------- 
Place: ------------- 

Note:  Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 
4 Meera Marg, Udaipur – Raj – 313001 along with Tender fees, processing fees and 
EMD. 
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Annexure-G 
 

PROFORMA OF BANK GUARANTEE FOR ‘SECURITY DEPOSIT’ 
 

(To be issued by a Public Sector Bank or Schedule private Bank having its Branch office at Udaipur on 
non-judicial stamp paper of value 0.25% of BG amount subject to maximum of Rs. 25000/-/-or as per 
prevailing stamp duty act as on the date of issuance of BG) 

B.G__________________________                      Dated______________________  

This Deed of Guarantee made between ____________________________ a Bank, having its registered 
office at ___________________ and its head office at _____________________________ and wherever 
the context so required include its successors and assignees (hereinafter called the Surety/Bank) AND 
Rajasthan State Mines and Minerals Limited, a company incorporated and registered under Indian 
companies Act,1956, having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and 
Corporate office at 4 Meera Marg, Udaipur and wherever its context so required includes its successors 
and assignees(hereinafter called ‘the company).   

Whereas the Company having agreed to exempt M/s. ________________ a company/partnership firm 
__________________ (address of registered/H.O.) where ever the context so require includes its 
successors and assignees (hereinafter called ‘the Contractor) from the demand under the terms and 
conditions of letter of Acceptance no. ______________ dated _________________ issued in favour of the 
Contractor and agreement dated __________________ entered into between RSMML and M/s. 
________________(Contractor), hereinafter called ‘the said letter of Acceptance/agreement’ which 
expression shall also include any amendment, modification or variations thereof made in accordance with 
the provision thereof, of cash security deposit for the due fulfillment by the said letter of 
Acceptance/agreement on production of unconditional and irrevocable Bank Guarantee for Rs. _________ 
(Rs. _______________________) being equivalent to ________________% of Contract value of Rs. 
__________________.   

Now this deed witnesseth that in consideration of said bank having agreed on the request of the Contractor 
to stand as surety for payment of Rs. ____________________ as security deposit to the company subject 
to the following conditions.   

1. We, ______________________(Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. ________________ against any loss or damage caused to or suffered or would be 
caused to or suffered by the company by reason of any breach by the said contractor of any of the 
terms and/or conditions contained in the Letter of Acceptance/Agreement The decision of the 
Company, as to any such breach having been committed and loss/damage suffered to shall be absolute 
and binding on us.  

2. We,__________________ (bank) do hereby undertake without any reference to the Contractor or any 
other person and irrespective of the fact whether any dispute is pending between the Company and the 
Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due and 
payable under this guarantee without any demur, and/or protest merely on the very first demand from 
the Company stating that the amount claimed is due by way of loss or damage caused to or suffered 
by or would be caused to or suffered by the Company by reason of any breach by the said contractor 
of any of the terms and condition contained in the said Letter of Acceptance/agreement by reason of 
the said contractor’s failure to perform the covenants contained in said letter of 
Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute and 
unequivocal as regards the amount due and payable by the bank under this guarantee. However, 
bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs. 
___________________.   

3. We, ___________________(bank) further agree that the guarantee herein above contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
agreement and that it shall continue to be enforceable till all the dues of the company under or by 
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virtue of the agreement have been fully paid and its claim/s satisfied or discharged or till the company 
certifies that the terms and the conditions of the said Letter of Acceptance/agreement have been fully 
and properly carried out by the said contractor and accordingly discharges the guarantee, unless a 
demand or claim under this guarantee is made on the bank in writing on or before_____________( 
scheduled completion date plus defect liability period plus six months), the bank shall be discharged 
from all liability under this guarantee thereafter unless otherwise further extended by the bank.  

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as if, 
we(bank) are your principal debtor in respect of all your claims against the Contractor hereby 
guaranteed by us as aforesaid and we hereby expressly waive all our rights of suretyship and other 
rights, if any which are in any way inconsistent and/or contrary to the above or any other provision of 
this guarantee, the bank’s guarantee to pay hereunder will not be determined or affected by your 
proceeding against the Contractor and the bank will be liable to pay the said sum as and when 
demanded by you merely on first demand being made on the bank by you and even before any legal 
or other proceedings taken against the contractor. Any letter of demand delivered at the banks above 
branch/divisional office or Udaipur branch office under the signatures of the company’s Financial 
Advisor and/or ED(Admin) or any of the Directors shall deemed to be sufficient demand under this 
guarantee.  

5. We, _____________________(bank) further agree that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said Letter of Acceptance/agreement or to extend time of performance by 
the said Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor and to forbear or enforce any of the 
terms and conditions relating to the Letter of Acceptance/Agreement and we shall not be relieved 
from our liability by reason of any such variation or extension being granted to the said contractor or 
for any fore bearance act, or omissions on the part of the company or any indulgence of the Company 
to the said Contractor or by any such matter or things whatsoever which under the law relating to the 
sureties would but for this provisions have effect of so relieving us.  

6. This guarantee herein contained would come into force from the date of issue and would not be 
affected by any change in the constitution of the contractor or ourselves or liquidation or winding up 
or dissolution or insolvency of the contractor nor shall it be affected by any change in company’s 
constitution or by any amalgamation or any absorption thereof or therewith but shall ensure for and be 
available to and enforceable by absorbing or amalgamated company or concern till the payment or 
amount not exceeding Rs. ____________________ is made by the Bank.  

7. The guarantee will not be discharged or affected if the Company holds/obtain any other 
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be 
in addition to any such guarantees. 

8. We, ____________________(Bank) lastly undertake not to revoke this guarantee during this currency 
except with the previous consent of the company in writing.  

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full 
powers to do so under power of Attorney dated _________________ granted to him by the bank.  

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the state of 
Rajasthan alone shall have jurisdiction.   

IN WITNESSETH I, HEREBY _______________________SON OF_____________ 
(designation)______________(branch) constituted attorney of the said bank have set my signatures and 
bank seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act 
prevailing in the state of____________executed at ___________this the _______ day of ________20___ 
 


