
 
 
 
 
 
 

RAJASTHAN STATE MINES & MINERALS LIMITED  
(A Government of Rajasthan Enterprise) 

 
 
 
 
 

e- TENDER DOCUMENT 
 

Addition/Alteration Civil Works at RSMML’s Jodhpur Office 
Building, Jodhpur 

 
 
 
 
 
 
 

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-02/19-20/ Dated 02.05.2019 
Issued by  

General Manager (Contracts), 
Corporate Office, 

RSMML, Udaipur. 
 

Cost of Non Transferable   

Tender Document(including tax) : Rs 1180/- 
 
 
 
 

Date of downloading of Tender: From 03.05.2019 to 03.06.2019 up to 1.00 pm 
 

Last Date of submission of online Tender: 03.06.2019 up to 3.00 pm 
 

Date of online opening of Techno-commercial Part:  04.06.2019 at 3.30 pm 
 
 
 
 
 
 
Registered Office: Corporate Office: SBU&PC- Limestone 
C-89 Jan path Lal Kothi Scheme, 
 Jaipur –302 015 

4, Meera Marg, 
 Udaipur - 313 001 

8, West Patel Nagar,  
Circuit House Road, 
Jodhpur-342011 

   Phone:0141-2743734 
Fax : 0141-2743735 

Phone :(0294)2428743,2414396, 
Fax :0294- 2428768,2428739 

Phone:0291-2511031/2516199 
FAX:0291-2511029 
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RAJASTHAN STATE MINES & MINERALS LIMITED  
 (A Government of Rajasthan Enterprise)  

Corporate Office: 4- Meera Marg, Udaipur – 313 001, 
Phone: 0294-2427177, 2428763-67, Fax 0294-2428768, 2428739  

Email: - contractsco.rsmml@rajasthan.gov.in  
 

Ref. no:-e-tender no. RSMM/ CO / GGM (Cont)/ Cont-02/19-20/ Dated 02.05.2019 
 

DETAILED E-NOTICE INVITING TENDER  
 

Online tenders are invited for following work from reputed contractors through 
www.eproc.rajasthan.gov.in:- 
 

Brief Description Estimated value 
of work (in Rs.) 

Contract 
Period 

EMD (in 
Rs.) 

Addition/Alteration Civil Works at 
RSMML’s Jodhpur Office Building, Jodhpur 

28.30 lakh 6  months 56,500/- 

Cost of tender document is Rs. 1180/- inclusive of GST, payable by D.D. in favour of “RSM 
M Ltd, Udaipur.” 
 
Processing Fee Rs.500/- payable by DD in favour of MD 

RISL, payable at Jaipur 
Period of downloading of tender documents From 03.05.2019  to 03.06.2019 up to 1.00 

pm. 
Last Date  &Time of online Submission of 
offer 

Dated 03.06.2019 up to 3.00 pm 

Date of opening of  Techno Commercial 
offer 

Dated 04.06.2019 at 3.30 pm at CO. 
Udaipur. 

 
The tenderers shall be pre-qualified on the basis of the following criteria: 

 

1. The tenderer should have minimum turnover of Rs 7.10 Lac in any one of the immediate 
preceding four financial years i.e. 2015-16, 2016-17, 2017-18 and 2018-19 in Tenderers 
name. 

 

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any case. 

 

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on 
the website https://eproc.rajasthan.gov.in for the purpose of downloading. 

 

The downloaded bid document shall be considered valid for participation in the bid process 
subject to submission of required cost of tender document, e-Tendering processing fee & 
EMD and the same shall be reached to the office of undersigned on or before the time 
specified for opening of techno-commercial part of tender. 
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The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in 
this regard. The company reserves its right to call for any additional information so as to 
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to 
participate in this tender subject to the joint/several responsibility, in such cases the 
cumulative turnover of partners/members shall be considered. 
 

The bidders/ tenderers who have been banned/ suspended by the company may not be able to 
participate during the banning / suspension period. 
 

The company reserves the right to accept or reject any or all offers without assigning any 
reason. Also the company does not bind itself to accept the lowest price offer. The Company 
shall not be responsible for any postal delay or loss of offer. Offers sent by any other mode 
other than prescribes shall not be accepted. All communications/correspondences/documents 
including the bid document should be physically signed, stamped on each page before 
uploading and also signed digitally by the designated authorized representative of the bidder. 

 
 

 
General Manager (Contracts) 

 

Note: The tenderers are advised to keep visiting our website till due / extended due date of 
tender for corrigendum/ addendum, if any, to the tender. 
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SECTION - I 
Definitions 

 

In the following paragraphs of this tender document the following words and expressions 
shall have the meaning hereby assigned to them, except where the context otherwise 
requires. 

 

1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 
Limited,” having its registered office at C - 89-90 , Lal Kothi Scheme, Jaipur 
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) 
including its successors in office and assignees or its representatives authorized to 
act on its behalf for the purpose of contract. 

 
1.2 “Contractor ” shall mean the person or persons, firm or company, whose tender 

has been accepted by the Company and shall include his/its/their legal 
representatives, administrators, successors and executors. 

 

1.3 “Statutory obligations(s)” would include the entire obligations which are to be 
complied with as per the provisions of various existing legislation’s applicable to 
mine/working areas. 

 

1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge. 

 

1.5 “Appointing Authority ” wherever the expression is used shall mean the Managing 
Director of the Company. 

 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 
and Minerals Limited. 

 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 
execution of the work/s including therein all documents such as invitation to 
tender, instructions to contractor, general conditions of contract, special conditions 
of contract, job specification, general requirements, time schedule for completion 
of work, letter of intent /telegram /telex awarding the work, agreed variations, if 
any etc. 

 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 
remuneration” means rate entered in figures and words in schedule/s by the 
Contractor and accepted by the Company as payable to the Contractor for 
execution /performance of all contractual obligations as per terms of the contract. 

 

1.9 “Detailed Specifications” shall mean the specifications for materials and w orks as 
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to 
or superseded by the special conditions. 

 



 
Cont-02(19-20) TD for Addition/Alteration Civil Works at RSMML’s Jodhpur Office Building, Jodhpur.                     5 of 47 
 

1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under 
the appropriate authority of PWD from time to time. Words imparting the singular 
number include the plural number or vice versa. 

 
1.11 “Engineer-in-Charge” shall mean officer so designated for the overall 

supervision, coordination, direction and administration of the contract work from 
time to time by the Company. 

 

1.12 “General Manager (Contract)” shall mean the Group General Manager for 
contract division of RSMML or his successors in office so designated by the 
company. 

 

1.13  “Head (Limestone)” shall mean the Group General Manager for SBU & PC 
Limestone of RSMML or his successors in office so designated by the company. 

 

1.14“Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall 
mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has 
been accepted, in accordance with the provision contained in the 
letter/telegram/telex/fax. 

1.15  “Notice in writing or written notice ” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered/Head/local office of 
the addressee and shall be deemed to have been received in the ordinary course of 
post. 

 

1.16 “Site” shall mean the land or other place on, under, in or through which the work/s 
are to be carried out and other land or place or area/s provided by the Company for 
the execution of the contract. 

 

1.17 “Tender” shall means collectively the offer submitted in response to and in 
accordance with the NIT, subsequent discussions and negotiations held by the 
Tenderer with the Company and all communications submitted by the Tenderer in 
confirmation thereto. 
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SECTION - II 
Instructions to the Tenderer & General Conditions 

 

1.0 SUBMISSION OF OFFERS 
1.1 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic 

form as prescribed in the tender form. Tender fees and processing fees will not 
be refunded in any case. 

1.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the 
link "help for contractors"," information about DSC', FAQs' and bidders manual 
kit" to know the process for submitting the electronic bids at website. The 
complete bid document has been published on the website 
https://eproc.rajasthan.gov.in for the purpose of downloading. The downloaded 
bid document shall be considered valid for participation in the bid process subject 
to submission of required cost of bid document and e-Tendering processing fee. A 
copy of EMD, e-Tendering processing fee and cost of bid document receipt must 
be enclosed along with the Technical Bid proposal failing which the bid will be 
summarily rejected. 

1.3 All communications/correspondences/documents including the bid document 
should be physically signed, stamped on each page before uploading and also 
signed digitally by the designated authorized representative of the bidder. 

1.4 A scanned copy of EMD, e-Tendering processing fee and cost of tender 
document must be enclosed along with the Technical Bid proposal failing which 
the bid will be summarily rejected. 

1.5 The DD towards the cost of tender document fees, Earnest Money deposit and 
processing fees along with original affidavits as per annexure-E & F of tender 
document should be kept in a sealed envelope addressed to Group General 
Manager (Contract), RSMML, Corporate Office, Udaipur. . This envelope 
should be marked with NIT number & work, name and address of contractor; 
telephone number etc is to be written on the top of each envelope for clarity. 
This envelope should be submitted in the office of the Group General Manager 
(Contract), RSMML, Corporate Office, Udaipur on or before the date and time 
as mentioned in the Notice Inviting Tender. The Company shall not be 
responsible for any postal delay. In case of non-receipt of same prior to the time 
of opening of tender, the offer of the tenderer shall be rejected. 

1.6 All the provisions of Rajasthan Transparency in Public Procurement Act & rules 
made there under & modification to be issued by the competent authority from 
time to time will automatically be ipso-facto applicable. 

 

2.0 TENDER PROCEDURE 
2.1 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure 

related to the bidding. 
2.2 The prospective Bidders should register themselves in the e-Tender Portal and 

submit the Bids electronically through the e-Tender portal. 
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2.3 The Bidders are requested to download the e-Tender help manual and user 
manuals from the Portal for reference. 

 

2.4 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 
complete the e- Tender Bid process as per the provisions of Government of India 
IT Act. 

2.5 The Technical Bid form and Price Bid form will be available in prescribed format 
for downloading. The registered Bidders can log into the e-Tender system and 
download the Bid Forms. 

2.6 The Bid forms should be filled and submitted using the Digital Signature 
Certificates. The supporting documents as required in support of tender should be 
scanned and uploaded in the e-Tender system. 

2.7 The Bid Form should not be changed or altered or tampered by the bidder. If the 
Bid form found tampered, the Bids will be summarily rejected. 

 

3.0 TENDER DOCUMENT FEE 
The Tender Documents may be downloaded from the portals as mentioned in the Tender 
Schedule. The Tender document fee as mentioned in the NIT shall be paid by way of DD 
in favour of RSMML payable at Udaipur. 
 

4.0 E-TENDERING PROCESSING CHARGES 
4.1 For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-

should be paid by way of Demand Draft or Banker's Cheque drawn in favour of 
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or 
Banker's Cheque should be deposited physically at office of GGM (Contract), 
RSMML, Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 before 
the date and time of opening of the Tender. 

4.2 The payment particulars should be entered in the e-Tender Portal by the bidder 
while bidding. 

4.3 At the time of the Technical Bid opening, the payment committed in the Bid 
should be factual and should match the physically submitted payments. 

4.4 Even though the payment particulars are entered in the e-Tender portal, if the 
Bidder fails to submit the physical instrument prior to the opening of part-I of 
tender, their bid is liable for rejection. If any of the information committed in the 
e-Tender Bid does not match with physically submitted payment, RSMML 
reserves the right to reject the bid summarily. 

 
5.0 TECHNO COMMERCIAL OFFER:- 

The Technical Bid Form will be in spreadsheet format. The original Technical Bid Form 
should be downloaded, filled and signed using the Digital Signature Certificate (DSC). 
The Technical Bid Form should not be changed or altered or tampered. If the Bid form is 
tampered, the Bids will be summarily rejected. The Technical Bid Form should not 
contain any Price indications strictly; otherwise the Bids will be summarily rejected. 
Scanned copy of following document should be uploaded along with Part I of the offer 
5.1 Form ‘A’ with General information about the tenderer 
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5.2 Form ‘B’ Duly filled 
5.3 PF Account No. in Form 'A' along with the copy of PF Registration with the PF 

Commissioner or undertaking as per annexure E. 
5.4 Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss 

Account in support of turnover. 
5.5 Power of Attorney in favour of the authorized representative signing the tender 

documents. 
5.6 Attested certificate for incorporation/memorandum & article of 

association/partnership deed etc. 
5.7 Copy of PAN & GST registration Number. 
5.8 Undertaking as per annexure-B, F & declaration as per Form C of tender 

document. 
 

6.0 PRICE OFFER in BOQ form 
The rates quoted by the tenderer shall be inclusive of all applicable duties but exclusive 
of GST. The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It 
is suggested that tenderer should carefully read the instructions mentioned in the 
Performa of BOQ. The Price Bid Form will be in spreadsheet format. The original Price 
Bid Form should be downloaded, filled and signed using the DSC. The Price Bid Form 
should not be changed or altered or tampered. If the Bid form is tampered and not 
submitted online in the prescribed format of BOQ the Bids will be summarily rejected. 
The Prices quoted shall be only in INDIAN RUPEES (INR) only.  The tender is liable 
for rejection if Price Bid contains conditional offers. 

 

7.0 VALIDITY OF OFFERS 
The tender offers should remain valid and open for acceptance, for a period of 120 days 
from the date of opening of the tenders. No modification or revision or withdrawal of the 
offer shall be allowed during the validity period or the extended validity period, if any. 
In case any tenderer does so, the Earnest Money Deposit of such tenderers shall be 
forfeited. In case of refusal to accept the job offered or failure to commence the work 
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the 
case may be, shall be forfeited. 
 

8.0 BID SECURITY MONEY/ EARNEST MONEY DEPOSIT 
8.1  Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay 

Order / Banker’s Cheque in favour of "Rajasthan state mines and minerals ltd." 
payable at Udaipur. This DD/ Pay Order should be enclosed and submitted with 
the Techno-Commercial offers. Offers without Earnest Money Deposit are liable 
to be rejected / ignored. 

8.2  The Earnest Money Deposit shall not bear any interest. 
8.3  The Earnest Money Deposit of the successful tenderer can also be appropriated 

towards security Deposit, if the contractor so desires. The Earnest Money Deposit 
of the disqualified tenderers, who have been disqualified in the techno-
commercial evaluation, shall be refunded at the earliest. The Earnest Money 
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Deposit of the other tenderers shall be refunded after issuance of LOA/DLOA to 
the successful tenderer. 

8.4 Offers without Earnest Money Deposit shall be summarily rejected. The 
Company shall not accept Earnest Money Deposit in any other form like cheque, 
Bank Guarantee, FDR’s etc. 

8.5  The Earnest Money Deposit shall be forfeited in the following cases: 
i) If the tenderer withdraws or modifies the offer during the validity period of 

the offer. 
ii)  If the tenderer does not deposit the prescribed security deposit in the 

prescribed time period. 
iii)  If the tenderer does not execute the agreement in the prescribed format 

within the specified time. 
iv) If the tenderer provides false information/forged documents/false attestation 

of documents in the offer or thereafter to claim eligibility / qualify for the 
contract. 

v) If the tenderer does not commenced the work within the stipulate period and 

also not accept the offer made by the company or subsequent to acceptance 
of his/their offer by the company. 

 

9.0 SECURITY DEPOSIT 
9.1  The total security deposit for the work shall be 10% of the accepted contract 

value. The successful tenderer shall furnish a Security Deposit @ 5% of the 
accepted total value of the contract through Demand Draft/Bank Guarantee in 
favour of RSMML, Jodhpur within 30 days of the issuance of Letter of 
Acceptance. The Bank Guarantee shall be provided only in the approved format 
of the company from a PSU (Except SBI)/ICICI/Axis/HDFC Bank having its 
branch at Jodhpur on non-judicial stamp paper of 0.25 % of BG value subject to a 
maximum of Rs 25000/- or on appropriate value under Indian Stamp Act 
prevailing on the date of issuance of BG. No amendment in this format shall be 
acceptable to the company. The Bank Guarantee shall be valid for the entire 
contract period and/or extended if any plus defect liability period, plus a grace 
period of Six months. The remaining amount of security deposit @ 5% shall be 
deducted from the RA bills on prorata basis after adjusting EMD. 

9.2  The entire Security Deposit shall be refunded after 6 month of the expiry of 
defect liability period, provided the Contractor has fulfilled all contractual 
obligations and he has rendered “No claim and No Dues Certificate” to the 
Company. 

9.3  The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfil the 
contractual obligations or fail to settle in full, his dues to the Company. 

9.4  In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, due to enhancement of quantum of work, or 
due to any reason, the Contractor shall furnish additional security amount, so that 
the total amounts of Security Deposit will not be at any time less than the amount 



 
Cont-02(19-20) TD for Addition/Alteration Civil Works at RSMML’s Jodhpur Office Building, Jodhpur.                     10 of 47 
 

so specified. The Company may recover the same by way of additional 
deductions from the payment due to the contractor. 

9.5  No interest is payable on S.D. amount. 
 

10.0 NEGOTIATIONS:- 
10.1  Negotiations will be conducted with the lowest tenderer only. In case of non-

satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in the order of initial bidding, and work order be awarded to the 
tenderer who accepts the counter offer. 

10.2 In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer. 

10.3  In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 

11.0 AWARD OF THE CONTRACT: 
The Company shall communicate to the successful tenderer to accept their tender offer 
and thereafter the successful tenderer will have to execute works contract agreement on 
non judicial stamp paper of sufficient value in prescribed format, which shall also consist 
of tender document, DLOA /work order at contractor cost and expenses. The Performa 
shall be provided by the RSMML. 

 

12.0 INTERFERENCE WITH PROCUREMENT PROCESS: 
In case the bidder 

i) Withdraws from the procurement process after opening of financial bids; 
ii)  Withdraws from the procurement process after being declared the successful bidder; 
iii)  Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security required in 

terms of the bid documents after being declared the successful bidder, without 

valid ground; 
shall, in addition to the recourse available in the bidding documents or the contract be 
punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent 
of the assessed value of contract, whichever is less. 

 

13.0 GOODS & SERVICE TAX 
i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levies and duties, as applicable 
on this contract (up to last date of submission of bid). 

ii.  The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as 
mentioned in the tender document) in rates on whatsoever ground. 

iii.  Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure 
that necessary credit on this account is available to RSMML in the next month. In 
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case of any discrepancy where credit is not available to RSMML then company is 
free to deduct/recover/retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be. 

iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on 
account of payment of GST and default in filing of returns towards the payment 
for the work, contractor is liable to pay all such dues to the company, failing 
which RSMML is free to deduct/recover/ retain such amount from the bills of 
contractor or any other amount due to him/ or from Security deposit, as the case 
may be. 

13.1 Rates & Tax Deduction at Source  
i. All taxes/ duties/ levies as are applicable except GST should be taken into 

consideration while making offer. Ignorance in it shall not be qualify for any 
additional payment. RSMML will reimburse at actual any tax / duties which are 
imposed/increased/withdrawn / decreased after the date of submission of offer& 
are directly applicable to this contract and payable by the contractor/recoverable 
by Company, and determined on the   basis of bills   raised by him upon the 
company, if applicable, subject to the furnishing of documentary proof. 

ii.  The company shall be fully entitled to deduct Income Tax and/or any other taxes 
levied at source as per the rules and instructions as may be applicable for this 
purpose from time to time. 

14.0 RIGHTS OF COMPANY 
The Company reserves the right - 

i. To reject any or all the tenders, in part or in full, without assigning any 
reason, there to, 

ii.  Not to accept the lowest tender or assign reasons for not accepting the lowest 
tender. 

iii.  To increase / decrease the quantity and period of contract, without any 
additional obligation on it. 

iv. Not to carry out any part of work. 
v. To reject the offer, if is established that the tenderer has submitted any wrong 

/ misleading information or forged documents along with offer or thereafter. 
 

The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 

 

15.0 RIGHT TO REVIEW PERFORMANCE. 
15.1 The company reserves the right to review and assess the performance of the work 

at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute rights and discretion may take appropriate action including 
termination of the contract & forfeiture of security deposit. 

 

15.2 The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover 
the costs thereof from the contractor from the security deposit or any sum due to 
the contractor from the company. The Company shall also have absolute right to 
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get the work done from any other agency at the risk and cost of the Contractor, in 
case, the contractor fails to perform the work continuously for more than 3 days 
and difference in such rates if any, shall be borne by the contractor. 

 

16.0 TERMINATION OF THE CONTRACT 
16.1 In case of failure to perform the job as required under this tender or observe any of 

the terms and conditions by the contractor, the company shall give a notice to 
rectify the default or breach within 07 days. Failure to rectify such default/breach 
may result in termination of the contract and forfeiture of EMD/security deposit 
without any prejudice to the company's rights to claim damages/costs/loss etc 
caused by such default/breach. Such termination shall not absolve the contractor of 
the liabilities accruing till the date of such termination. 

16.2 The contract may also be terminated in the event the contractor is being adjudged 
insolvent or going into Liquidation or Winding up of their business, or making 
arrangement with their creditors. 

16.3 Notwithstanding anything contained herein above, the company in its absolute 
discretion may at any time terminate the contract without assigning any reason 
thereof by giving Fifteen days' notice to the contractor at their last notified address. 
In such an event the contractor shall not be entitled to raise any claim or demand 
for compensation, loss of profit and/or damages and/or losses or costs by reason of 
such earlier termination on any ground whatsoever. 

 

17.0 PROVIDENT FUND 
i) The contractor shall be wholly responsible for complying with the fulfilment of 

the provisions of the Employees Provident Fund and Miscellaneous provisions 
Act, 1952 including subsequent amendments & notifications, in respect of the 
employees engaged for the work. 

ii)  The Contractor shall have to get himself registered (if not already registered) with 
the Regional Provident Fund Commissioner (RPFC) under the Employees 
Provident Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to 
submit the copy of the PF Registration Number received from RPFC office before 
starting the work, failing which the contract is liable to be terminated. 

iii)  The tenderer who are not coming under the purview of EPF & MP Act but are 
required to deposit the PF due to applicability of Contract Labour (R&A) Act may 
deposit amount of PF deducted from salaries of the labour/employees and 
employer’s contribution with PF Trust of RSMML along with 1.10% 
administrative charges. An affidavit (as per Annexure-e) for this purpose will be 
required to be furnished on a stamp paper of appropriate value. 

iv) However, each running account / Final bill must be submitted along with the name 
of the labour/employee deployed for the work, wages / salaries paid to them, 
amount of PF deducted from salaries of the labour/employees and employer’s 
contribution, amount deposited in RPFC office/Trust against each employee’s 
name and copy of the challan and ECR for the amount deposited in RPFC 
office/Trust till previous month, failing which no payment will be made for 
Running Account bill submitted by the contractor to the Engineer-In-Charge. 
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v) Payment due to the contractor shall be made after verifying the copy of ECR & 
payment challan  received from the contractor through the EPFO website.  

 

18.0 LEGAL & STATUTORY OBLIGATIONS: 
18.1 The contractor shall perform the work in accordance with all applicable Acts, 

statutory rules and regulations now in force or enforced subsequently. 
18.2 The contractor shall have valid Labour Licence and deduct PF as per rules for all 

employees/workmen engaged for this work. The proof of deduction & deposition 
of PF shall be submitted to RSMML. 

18.3 The contractor shall be liable for all persons employed and / or engaged by him 
whether directly or otherwise in all respects and also for all the equipment's 
deployed by them & under their control, under various statutory provisions in 
force from time to time as amended up to date such as Workmen's compensation 
Act, 1923, Employees Provident Fund Act 1952, Payment of Gratuity Act, 1972, 
Contract Labour (Regulation and Abolition) Act 1970, Payment of Wages Act, 
1936; Minimum Wages Act 1948, Payment of Bonus Act, 1965, Indian Railways 
Act 1890, Fatal Accident Act, 1855; Industrial Disputes Act, 1947, Factory Act, 
RTPP Act and or any other allied Central or State enactment's, rules, regulations 
and bylaws made there under. The Contractor shall maintain and produce 
whenever called for, all records required under various Acts, Laws & By Laws. 

18.4 The contractor shall maintain and provide records of all his employees including 
supervisors, at the site. These registers are duly maintained and updated so that 
the same is available for inspection by any statuary authority & the company. 

18.5 The contractor shall keep the company indemnified against all the claims and 
liabilities of his direct or indirect employees, contracted employees engaged in 
respect of this contract, under the aforesaid acts, rules, regulations and bye laws 
as may be in force from time to time during the period of the contract or 
otherwise for or in respect of any claim, damage, compensation etc., whatsoever 
payable in consequence of any loss, damage, accident or injury etc. sustained by 
persons including the employees of the company, which shall be recoverable 
from the running bills and/or security deposit of the contractor. 

18.6 The contractor shall have to make all payments to the staff etc. engaged by him 
every month latest by 7th day of following month. Payment to the 
labours/workmen is to be paid through Bank Account only. 

18.7 The contractor shall comply with all the statuary provisions as per Central and/or 
State Government Act, Rules, Bye-laws, from time to time in regard to the 
payment of wages to the workmen employed, wage period, recovery/deductions 
from wages, unpaid wages, deductions, unauthorisedly made, maintenance of 
wage register/wage slips, publication of the notice of date of payment of wages, 
weekly days of rest etc., and other terms of the employment, and shall submit 
periodical returns to the statuary authorities. Such records will also be made 
available periodically for perusal and scrutiny of officer-in-charge. 

18.8 In the event of default of the contractor in making such payment/s or contribution 
for any other reason/s the Company may make such payment/contribution on 
behalf of the contractor on its sole discretion, by way of deducting the relevant 
amounts from the running bills of the contractor and the Company shall be 
entitled to set off all costs and amounts due to the contractor for the 
payment/contributions made by it on account of contractor's default. 

18.9 The contractor shall have to obtain and produce the licence as applicable before 
starting the work. 
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18.10 The contractor shall insure all the workmen & submit the copy of WC policy to 
RSMML. 

18.11 The contractor shall require registration of workers under the building & other 
construction workers (Regulation of Employment & Condition of Services) Act, 
1996 & extension of benefit to such workers under the Act. Deduction of cess at 
source will be made as per provision of the said act, in force from time to time. 

18.12 All the provision of Rajasthan Transparency in Public Procurement Act and rules 
made there under and modification to be issued by the competent authority from 
time to time will automatically be ipso-facto applicable. 

 
19.0 OTHER RESPONSIBILITIES OF CONTRACTOR 

19.1 The contractor shall be responsible for providing Shelter, Accommodation, 
Drinking Water, Medical aid etc. to his/their employees. 

19.2 The contractor alone shall be responsible for providing all tools, tackles, 
implements etc. required for accomplishment of work. 

19.3 The contractor alone shall be responsible and liable for any accident and/or 
damage to employees or any third party at the siding during or due to negligence 
in course of performance of the job under this contract and consequent claims. 

19.4 The contractor alone shall be responsible and liable for payment of costs, charges, 
fee etc. for discharge of all legal and statutory obligations. 

19.5 The contractor shall have to arrange for lighting etc. for carrying out the work as 
required herein. 

19.6  Safety & discipline of the labour/ workers staff employed by him 
19.7 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, If any expenditure incurred by the company on the 
above items, that will be recovered from the contractors bills/security deposits. 

 
20.0 CRITERIA FOR DECIDING L-1 BIDDER 

The tenderer whose quoted rates are resulting into the lowest financial outgo for the 
company will be considered as L1 bidder. The total contract value will be arrived by 
adding total of BSR items (including tender premium, if any) and NON BSR items (if 
any) and considering total liability of GST. The final figure so achieved will decide the 
total contract value for the purpose of deciding the L-1 bidder. 

 

21.0 COMPENSATION 
For Delay in commencement: 
In case the Contractor fails to commence the work within 30 days from the date of 
issuance of LOA/DLOA, the company shall recover a pre determined and agreed 
compensation @ 0.5% of the total contract value on weekly basis plus applicable GST 
from the contractor if the delay is on account of contractor. In the event the compensation 
exceeds 2% of total contract value, then other provision including termination of contract, 
forfeiture of EMD, withdrawal of DLOA shall apply at sole discretion of Company. 

 

For Delay in completion: 
In case the Contractor fails to complete the total job within stipulated / extended period as 
given by the Company, and is established that the delay is on account of contractors 
lapses, the company shall recover a pre determined and agreed compensation @1% (one 
percent) of total value of contract on weekly basis plus applicable GST from the 
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contractor subject to maximum 10% (Ten percent) of contract value. The compensation 
levied by company, if any, will also attract GST as per prevailing rate. 

 

22.0 DEFECT LIABILITY PERIOD 
The defect liability period for the work will be 1 year from the date of actual completion 
of work; if any defect occur during this period then the contractor shall be liable to carry 
out required repair/replacement/rectification as per the direction of Engineer-in-charge at 
his own cost. 

 

23.0 RISK & COST 
The Company shall have full right to forfeit the whole security deposit and payment of 
other pending bills payable to the contractor for non fulfilment of the contractual 
obligations within the scheduled/specified time period. The work can be completed by 
engaging third party at the risk and cost of the contractor. 

24.0 APPEALS: 
Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if 
any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provision of this act or the rules or guidelines 
issued there under, he may file an appeal to designated First and Second appellate 
Authority with in a period of ten days from the date of such decision or action, omission 
as the case may be clearly given the specific ground on which he feel aggrieved on the 
form no.1 (see rule 83) – Memorandum of Appeal under the Rajasthan Transparency in 
public procurement Act – 2012 with prescribed fees. 

25.0 DISPUTE & JURISDICTION 
In case of any dispute, it shall be the endeavour of both the parties to resolve it through 
mutual discussions. No courts other than the courts located at Jodhpur Rajasthan shall 
have jurisdiction over any matter concerning any aspect of the work under this tender. 
The contractor shall not stop or abandon the work due to and during the pendency of such 
disputes or differences. 
 

26.0 UNDERTAKING: 
I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract period 
and scope of work and have signed each page of the tender document as token of 
acceptance of all terms& conditions of this tender. 

 

For & behalf of the tenderer as token of acceptance of tender. 
 

Signature of tenderer with name& address. 
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SECTION III 
Scope of Work & Special Conditions of Contract 

 

1.0  APPLICABILITY 
These terms and conditions are in addition to the General terms & conditions specified in 
earlier Sections of this tender document. These special terms & conditions as detailed in 
this section in the following clauses shall prevail upon the General terms & conditions, 
should there be any discrepancy or conflict or contradiction between the two.  
 

2.0  SCOPE OF WORK 
Scope of work in detail is prescribed in G-Schedule. 

Brief description of Addition/Alteration civil work in different building blocks within 
RSMML Jodhpur Office Building, Jodhpur to be executed under this contract is given 
below: 

1. POARCH 

2. PLINTH PROTECTION 

3.  RECREATION HALL   

4. LABORATORY (BASEMENT)   

5. GUEST HOUSE 

6. CONFERENCE HALL 

7. BLINDS 

8. RENOVATION OF TOILETS ON FF 

9. PORCH SHED WORK  

10. EXTERIOR WALL TILES  

11. OFFICE SLAB REPAIRING 

12. GENERAL OFFICE WORK, R&M 

Details of the work is given as per G-Schedule attached. 

Note: - Contractor is strictly advised to visit the site before participation in the 
tender. 

3.0  PERIOD OF CONTRACT  

The contractor has to complete all the mentioned work as per tender provisions during 6 
months from the date of issue of Letter of acceptance (LOA) /detailed letter of 
acceptance (DLOA) 
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4.0  PRE –QUALIFYING CRITERIA:- 
The tenderers shall be pre-qualified on the basis of the following criteria: 
 

1. The tenderer should have minimum turnover of Rs 7.10 Lac in any one of the 
immediate preceding four financial years i.e. 2015-16, 2016-17, 2017-18 and 
2018-19 in tenderers name. 

 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any 
case. 
 
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help 
for contractors"," information about DSC', FAQs' and bidders manual kit" to know the 
process for submitting the electronic bids at website. The complete bid document has 
been published on the website https://eproc.rajasthan.gov.in for the purpose of 
downloading. 
 
The downloaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document , e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned on or 
before the time specified for opening of techno-commercial part of tender. 
 

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and 
binding in this regard. The company reserves its right to call for any additional 
information so as to check the eligibility of the tenderer. Joint 
ventures/consortium/partnership are allowed to participate in this tender subject to the 
joint/several responsibility, in such cases the cumulative turnover of partners/members 
shall be considered. 
 

The bidders/ tenderers who have been banned/ suspended by the company may not be 
able to participate during the banning / suspension period. 
 

The company reserves the right to accept or reject any or all offers without assigning any 
reason. Also the company does not bind itself to accept the lowest price offer. The 
Company shall not be responsible for any postal delay or loss of offer. Offers sent by any 
other mode other than prescribes shall not be accepted. All 
communications/correspondences/documents including the bid document should be 
physically signed, stamped on each page before uploading and also signed digitally by 
the designated authorized representative of the bidder. 
 

5.0  SPECIAL CONDITIONS OF CONTRACT 
5.1 Powers to determine the Contract 
The Competent authority may without prejudice to his right against the contractor in 
respect of any delay or inferior workmanship or otherwise or to any claims for damage in 
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respect of any breaches of the contractor and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for 
completion has or has not elapsed, by notice in writing absolutely determine the contract 
in any of the following cases:- 

 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being 
performed in any inefficient or otherwise improper or unworkman-like manner, 
comply with the requirements of such notice a period of seven days thereafter or if 
the contractor shall delay or suspend the execution of the work so that either in the 
judgment of the competent authority he will be unable to secure completion of the 
work by the date for completion or he has already failed to complete the work by 
that date. 

 
(ii)  If the contractor being a company shall pass a resolution or the court shell make an 

order that the company shall be wound up or if a receiver or a manager on behalf 
of a creditor shall be appointed or if circumstances shall arise which entitle the 
court or creditor to appoint a receiver or a manager or which entitle the or make 
winding up order. 

(iii)  If the contractor commits breach of any of the terms and conditions of the contract. 
 
(iv) If the contractor commits any acts mentioned in clause related to subletting and 

when the contractor has made himself liable for action under any of the cases 
aforesaid, the competent authority on behalf of the RSMML shall have powers:- 

 
(a) To determine and/or rescind the contract as aforesaid (of which term in 

attention or rescission notice in writing to the contractor under the hand of the 
Engineer-in-charge shall be conclusive evidence). Upon such determination or 
rescission, the security deposit of the contractor shall be liable to be forfeited 
and shall be absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out 
the works or part of the work debiting the contractor with the cost of the 
labour and the price of the materials (of the amount of which cost and price 
certified by the Engineer-in-charge shall be final and conclusive against the 
contractor) and crediting him with the value of the work done in all respects in 
the same manner and at the same rates as if it has been carried out by the 
contractor under the terms of his contract. The certificate of the Engineer-in-
charge as to the value of the work done shall be final and conclusive against 
the contractor, provided always that action under the sub-clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the company are less than the amount payable to the 
contractor at his agreement rates, the difference should not be paid to the 
contractor. 
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(c) After giving notice to the contractor to measure up his work and to take such 
part thereof as shall be un-executed out of his hands and to give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of sum which would have been paid to the original contractor if the 
whole work had been executed by him (of the amount of which the excess 
certificate in writing of the Engineer-in-charge shall be final and conclusive) 
shall be borne and paid by the original contractor and may be deducted from 
any money due to him by company under this contract or on any other account 
whatsoever or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof as the case may be. 

In the event of any one or more of the above course being adopted by the competent 
authority the contractor shall have no claim to compensation for any loss sustained by 
him by reason of his having purchased or procured any material or entered into any 
engagements or made any advances on account of or with a view to the execution of the 
work or the performance of contract. And in case action is taken under any of the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work thereof actually performed under this contract unless payable in respect thereof 
and he shall only be entitled to be paid the value so certified. 

 

5.2 Time Extension 
If the contractor shall desire an extension of the time for completion of the work in the 
grounds of his having been unavoidably hindered in its execution or any other grounds, 
he shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the 
date of the hindrance on account of which he desired such extension as aforesaid and the 
competent authority shall if in his opinion (which shall be final & binding on the 
contractor) reasonable grounds be shown therefore authorize in writing such extension of 
time, if any as may in his opinion be necessary or proper. If the period of completion of 
contract expires before the expiry of the period of one month provided in this clause the 
application for extension shall be made before the expiry of the period stipulated for 
completion of the contract. 
 

Failure or delay by the Company to hand over to the Contractor possession of the land 
necessary for the execution of the works, or to provide the necessary drawings and 
instructions, or any other delay by the Company due to any other cause, whatsoever shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the 
Contractor to damages or compensation thereof, provided, however, that the Company 
without any financial liability may extend the time for completion of the work by such 
period as it may consider necessary or proper. 
 

5.3 Completion Certificate 
Within ten days of the completion of the work, contractor shall give notice of such 
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such 
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work 
shall furnish the contractor with in certificate of completion otherwise a provisional 
certificate of completion indicating defects (a) to be rectified by the contractor and or (b) 
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for which payment will be made at reduced rates shall be issued, nor shall the work be 
considered to be completed until the contractor shall have removed from the premises on 
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his their work, People on the site in connection 
with the execution of the works as shall have been erected or constructed by the 
contractor and cleaned off the dirt from all wood work, doors, windows, walls, floors or 
other parts of any building, upon or about which the work is to be executed or of which 
he may have had possession for the purpose of execution thereof and not until the work 
shall have been measured by the Engineer-in-charge. If the contractor shall fail to 
comply with the requirements of this clause as to removal or scaffolding surplus 
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning 
off dirt on or before the date fixed for the completion of the work, The Engineer-in-
charge may at the expenses of the contractor remove such scaffolding surplus, materials 
and rubbish, etc. and dispose off the same as he thinks fit and clean off such dirt as 
aforesaid. The contractor shall have no claim in respect of any such scaffolding of 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the 
headquarters of the Engineer-in-charge. 

 

5.4 Cleaning of premises included in completion 
When the annual repair and maintenance work is carried out, the splashes and droppings 
from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously, with the completion of these items of 
work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause the Engineer-in-charge 
shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days notice in writing to the contractor. 
 

5.5 Payment of Bills 
 

No payment shall be made for works estimated to cost less than Rupees One Thousand 
till after the whole but in the case of works estimates to cost more than Rupees One 
Thousand the contractor shall on submitting the bill thereof be entitled to receive a 
monthly payment proportionate to the part thereof then passed by the Engineer-in-
charge. RA bill shall be submitted along with location plan for executed work duly 
certified by EIC. The contractor shall submit an undertaking with monthly bills bearing 
GSTIN and HSN/SAC code that “total GST has been deposited and returns have been 
filed for relevant tax period. All such intermediate payment shall be regards as payments 
by way of advance against the final payment only and not as payments for work actually 
done and completed and shall not preclude the requiring of bad, unsound and imperfects 
or unskillful work to 
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be removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the contractor any part thereof in any respect of the 
accruing of any claim, not shall it conclude, determine, or effect in any way the powers 
of the Engineer-in-charge under these conditions or any of them as to the final settlement 
and adjustment of the account or otherwise the Engineer-in-charge’s certificate of the 
measurements and of the total amount payable for the work accordingly shall be final 
and binding the contractor in all respect. The payment of final bill shall be made within 3 
months of the submission of such bill. If there shall be any dispute about any items of 
work then the undisputed item or items only shall be paid within the period of 3 months. 
The contractor shall submit a list of the disputed items within 30 days from the 
disallowance waived and absolutely extinguished. 
 

A bill shall be submitted by the contractor each month on or before the dated fixed by 
the Engineer-in-charge for all work executed in the previous month. The charges in the 
Bill shall always be entered at the rates specified in the tender or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or provided for in the 
tender, as the rates herein after provided for such works. The Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted if possible before the expiry of ten 
days from the presentation of the bill. If the contractor does not submit the bill within the 
time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up 
the said work in the presence of the contractor whose counter signature to the 
measurement list will be sufficient warrant, and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in respect. 
 

Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 
the contractor fails to attend at the time of measurement after such notice or fails to 
countersign or to record the difference within a week from the date of measurement in 
the manner required by the Engineer-in-charge then in any such event the measurement 
taken by the Engineer-in-charge or by the subordinate deputed by him as the case may be 
shall be final and binding on the contractor and the contractor shall have no right to 
dispute the same. 
 

5.6 Specification of Works 
 

The contractor shall execute the whole and every part o the work in the most substantial 
and workman like manner, and both as regards materials and otherwise in very respect in 
strict accordance with the specifications. The contractor shall also confirm exactly, full 
and faithfully to the designs, drawings and instructions writing relating to the work 
assigned by the Engineer-in-charge and lodged in his office, and to which the contractor 
shall be entitled to have access at such office, or on site of the work for the purpose of 
inspection during office hours and the contractor shall , if he so requires, be entitled at 
his own expenses to make or cause to be made copies of specification, and of all such 
designs, drawings and instructions as aforesaid. 
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5.7 Addition, Alteration & Substitution of items 
 

The Engineer-in-charge shall have powers to make alternation in or commissions from or 
additions to or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during to progress of 
work and the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him in written by the Engineer-in-charge and such 
alterations, commissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be directed to do in 
a 
manner above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he had agreed to do the main work, provided 
that additional quantities of each individual item shall not exceed 25% of the quantities 
provided against that item in the contract agreement and further provided that the cost of 
the work as executed by the contractor including cost of all additional, altered or 
substituted work shall not without mutual agreement exceed the tendered amount of the 
work by more than 10%. 
 

The time limit for completion of the work shall be extended in the proportion that the 
additional or substituted work bears to the original contract work and the certificate of 
the Engineer-in-charge shall be conclusive as to such proportion. The rates of such 
additional altered or substituted work under this clause shall be worked out in 
accordance with the following provisions:- 

 

(i) If the rates for the additional, altered or substituted work are specified in the 
contract for the work, the contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the contract for the work. 

 
(ii)  If the rates for the altered, additional or substituted works cannot be determined in 

the manner specified in clause above, then the rates for such work shall be worked 
out on the basis of the schedule of rates of the district specified above mines/pus 
the percentage which the total tendered amount bears to the estimated cost of the 
entire work put to tender provided always that if the rate for a particular part or 
parts of the items is not in the schedule of rates, the rate for such part of parts will 
be determined by the Engineer-in-charge on the basis of the prevailing market rates 
when the work was done. 

 
(iii)  If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in clause above, then the contract or shall, within 7 days of 
the date of receipt of order to carry out the work, inform the Engineer-in-charge of 
the rate which is his intention to charge for such class of work, supported by 
analysis of the rate or rates claimed and the Engineer-in-charge shall determine the 
rate or rates on the basis of prevailing market rates, and pay the contractor 
accordingly. However, the Engineer-in-charge, by notice in writing, will be at 
liberty to cancel his order to carry out such class of work and arrange to carry it out 
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in such manner as he may consider advisable. But under no circumstances the 
contractor shall suspend the work on the plea of non-settlement of rates of items 
falling under the clause. 

 
(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor 

to execute such items, the rates of which are not provided in the B.S.R. of that area 
and also additional quantity over and above the limit of 25% against each item and 
10% over the tendered amount of the work specified above, if in the opinion of the 
Engineer-in-charge the execution of such items through other agency is likely to 
hamper the progress of other items of work and its completion considerably 
required the contractor shall be bound to carry out all such extra work also if asked 
to do so. For all such extra items or additional quantity of work over and above the 
limit specified in para above, the contractor shall be paid provisionally on the rates 
of all such additional work and extra items if any shall be decided and settled by 
arbitration,. Provided always that if the contractor shall commence work or incur 
any expenditure in regard thereof before getting written instructions from the 
Engineer-in-charge regarding all such additional works or extra items at his own 
accord as lastly here herein before mentioned then in such case he shall only be 
entitled to be paid in respect of the work carried outer expenditure incurred by him 
prior to the date of issue of written instructions if any, as aforesaid according to 
such rate of rates as shall be fixed by the Engineer-in-charge and shall have no 
claim for getting rates or such work settled through arbitration. 

5.8 Curtailment of Scope 
If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 
portion of the work should not be executed and could be withdrawn from the contractor, 
he shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 
 

Provided that the contractor shall be paid the charges on the cartages only of materials 
actually and bonafidely brought to the site of the work by the contractor and rendered, 
surplus as a result of the abandonment or curtailment of the work or any portion thereof 
and then taken back by the contractor, provided, however, that the Engineer-in-charge 
shall have in all such case the option of taking over all or any such materials at their 
purchase price or at local current rates which ever may be less. In the case of such stores 
having been issued from Company’s stores supervision charges and storage charges shall 
be refunded in addition to the issue rate of materials. 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use by the company without 
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reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 
 

5.9 Rectification of Defect 
If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 
any work has been executed with unsound imperfect or unskillful workmanship, or with 
materials of any inferior description or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with contract, the contractor shall demand in writing which 
shall be made within six months of the completion of work from the Engineer-in-charge 
specifying the work, materials or articles complained on paid, for, forthwith rectify or 
remove and reconstruct the work so specified in whole in para, as the case may require 
or as the case may be remove that materials or articles so specified and provided other 
proper and suitable materials or article at his own charges and cost, and in the event of 
his failing to do so shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other 
materials or articles complained of as the case may be at the risk and expense in all 
respect of the contractor. 
 

5.10 Inspection & Supervision 
All the work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer-in-charge and 
his subordinates and contractor shall at all times during the usual working hours and at 
all other times at which reasonable limitations of the intention of the Engineer-in-charge 
or his subordinate to visit the works shall have been given to the contractor, either 
himself present to receive order and instructions or have a responsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 
Inspection and verification of repairs of buildings shall be done by EIC so designated. 
 

5.11 Hidden Works 
The contractor shall given not less than seven days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured, and 
correct dimensions thereof be taken before the same is so covered up or placed beyond 
the reach of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer-in-charge or his 
subordinate-in-charge of the work and if any work shall be covered up or placed beyond 
the reach of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expenses or in default thereof on payment or 
allowance shall be made for such work, or the materials with which the same was 
executed. 
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5.12 Damage to Company’s property 
If the contractor, or his work people or servant shall break deface, in or destroy any part 
of a building in which they may be working or any building, road fence, enclosure, 
irrigation work, pipe line, cable and drain or grass land or cultivated ground continues to 
the premises on which the work or any part of it, is being executed, or if any damage 
shall happen to the work while in progress form any cause whatsoever or imperfections 
become apparent in if before the refund of the security deposit for the work becomes 
due, the contractor shall make the same good at his own expense, or in default, the 
Engineer-in-charge may cause the same to be made good by other workmen and deduct 
the expenses (of which the certificate of the Engineer-in-charge shall be final) from any 
sums that may be then or at any time, thereafter, become due to contractor from his 
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 
 

5.13 Safety & Diversion of Traffic 
The contractor shall not obstruct and shall be held responsible for the safety of traffic 
and shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 
accident or public or private damage or loss, and to regulate traffic during the progress of 
the work. Unless otherwise provided for by the specifications, he shall provide at his 
own cost for traffic by its diversion to an alternative route approved by the Engineer-in-
charge or by the formation of side tracks along-side the work, or in the case of works 
within a town or village, or where specially provided for in the specifications, by the 
construction of one half of the road at a time, leaving the other half available for traffic. 
He shall not, by his operations obstruct any side road or bench track, not shall break 
down any fences telegraph lines nor obstruct any drain or water course, but when such 
obstruction or breakage’s cannot be entirely avoided, he shall at once remove such 
obstructions when they occur, and make adequate provisions for traffic, or immediately 
repair such breakages and in the event of his failing to rectify the above mentioned 
causes, the Engineer-in-charge reserves to himself the power to do so, after giving the 
contractor twenty four hours notice in writing of his intention and the while of the cost of 
such work incurred by the department may be deducted from the money due or payable 
to the contractor. 
 

The contractor shall exercise the greatest care during the progress of the work to avoid 
damage to any utility service as water sewer, electric power telephone etc. within the 
limits of the work and will be held responsible for any such damage caused by him or his 
agents, directly or indirectly. 
 
5.14 Quoted Rates to be all inclusive 
The contractor shall supply at his cost all materials (except such special material, if any 
as may be in accordance with the contract be supplied from, the Engineer-in-charge’s 
stores) plants, tools appliances, implements, ladders, cordage, tackle scaffolding and 
temporary works requisite or proper for the proper execution of work, whether original, 
altered or substituted and whether included in the specifications or other documents 
forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements or the 
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Engineer-in-charge as to any matter as to which under these conditions he is entitled to 
be satisfied or which he is entitled to require together with carriage thereof to and from 
the work. The contractor shall also supply without charges the requisite number of 
persons with the means that the materials necessary for the purpose of setting out work 
and counting, weighing and assisting in the measurement of examination at any time and 
from time to time for the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-charge at the expense of the contractor and the expenses 
may be deducted from any money due to the contractor under the contract, or from his 
security deposit, but delay on this account, if any, will not be reckoned by the company. 
The contractor shall also provide all necessary fencing and lights required to protect the 
public accident and shall be bound to bear the expenses of defense of every suit action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions, and to pay the damages and costs which may be 
awarded in any such suit action proceeding to any such person or persons or which may 
with the consent of the contractor be paid to compromise any claim by any such person. 
 

The contract includes clearance, leveling and dressing of site within a distance of 50 m 
of the building on all sides of all redundant stores, materials etc. brought by the 
contractor for the work except where the building adjoins another building. 
 

The contractor shall arrange to protect at his own cost in an adequate manner all stone 
work and other work requiring protection and to maintain such protection as long as 
work on the building is in progress. He shall remove and replace this protection as 
required by the Engineer-in-charge from time to time. Any damage to the work so 
protected, no matter how it may be caused shall be made good by the contractor free of 
cost. 
 

All templates, forms, moulds, centering, false work and models which in the opinion of 
the Engineer-in-charge are necessary for the proper and workman like execution of the 
work shall be provided by the contractor free of cost. 
 

5.15 Subletting of Contract 
The contract shall not be assigned or sublet without the written approval of the Engineer-
in-charge and if the contractor shall assign or sublet his contract or attempt to do so or 
becomes insolvent or commences any insolvency proceedings or make any composition 
with the creditors or attempts to do so or any bribe, gratuity, gift, loan requisite reward or 
advantage, pecuniary or otherwise shall either directly indirectly be given, promised or 
offered by (he contractor or any of his servants or agents to any employee of the 
Company in any way relating to his office or employment, or it any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Engineer-in-Charge may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of the company and the same consequences shall endure as if the contract had 
been rescinded under the relevant clause and in addition the contractor shall not be 
entitled to recover or being paid for any work therefore actually performed under the 
contract. 
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5.16 Lump sum Work. 
When the contract includes lump sum in respect of the parts of the work, the contractor 
shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under the contract for such items or it 
the part of the work in question is not in the opinion of the Engineer-in-charge capable of 
measurement the Engineer-in-charge may in his discretion pay the lump sum amount 
entered in the contract and the certificates in writing of the Engineer-in-charge shall be 
final and conclusive against the contract with regard to any sum or sums payable to him 
under the provisions of the clause. 
 

5.17 Works for which specification not mentioned 
In the case of any class of work for which there is no such specification as is mentioned 
in G-Schedule, such work shall be carried out in accordance with the detailed 
specifications and in the event of there being no specifications work will be carried out 
in all respects and also in accordance with the instructions and requirements of the 
Engineer-in-charge. 
 

5.18 Reduced Rates 
In cases where the items of work are not accepted as so complete, the Engineer-in-charge 
may make payment on account of such items at such reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 
 

5.19 Employees of the contractor 
The Engineer-in-charge may require the removal within twenty four hours by the 
contractor if any, agent, Engineer, Overseer, Foreman, Workman or other person 
employed by him on the work contracted for and in the event of the contractor refusing 
or neglecting to comply with such requisition no further payment will be made on 
account of the work until the said removal is carried out and the Company shall not be 
liable for any compensation whatsoever. 
 

5.20 Dismantling & Disposal thereof 
Contractor in course of the work should understand that all materials e.g. stone and other 
materials, obtainable in the work of dismantling etc. will be considered as the 
Company’s property and will be disposed off the best advantage of the Company. 
 

5.21 Protection to plantation 
The contractor shall not fire to any standing jungle trees, brushwood or grass without a 
written permit from the Engineer-in-charge. 
When such permission is given and also in all cases when destroying, out or dug up trees 
brushwood, grass etc. by fire the contractor shall take necessary measures to prevent 
such fire spreading to or otherwise damaging surrounding property. Any damage caused 
by the spreading of such fire, whether in or beyond the limits of the Company’s property 
shall be made good by the contractor within a period specified by the Engineer-in-charge 
or on default the amount of the damage may be made good by the Engineer-in-charge the 
expense being recovered from the contractor as damages in the manner prescribed in 
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clause I, or deducted by the Engineer-in-charge from any sums that may be due or 
become due from the Company to the contractor under this contract or otherwise. 
The contractor shall bear the expenses of defending any action law proceedings that may 
be brought by any person for injury sustained owing to neglect or precautions to prevent 
spread of fire and shall pay any damages and cost that may be awarded in consequences. 
 

5.22 Recovery of claim against the contractor 
Whenever any claim against the contractor for the payment of a sum of money arises out 
of or under the contractor the company shall be entitled to recover such sum by 
appropriating, in part or whole, the security deposit of the contractor. In the event of the 
security being insufficient or if no security has been taken from the contractor, then the 
balance or the total sum/recoverable, as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due from the contractor under this 
or any other contract with the company. Should this sum be not sufficient to cover the 
full amount recoverable, the contractor shall pay to Company, on demand the balance 
remaining. 
 

5.23 Technical Examination & Audit 
The Company shall have right to close an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment to the final bill and if as a result of such Audit and technical 
examination any sum is found to have been over paid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done by him 
under the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall law full for the company to recover the 
same from him in the manner prescribed elsewhere in the tender or in any other manner 
legally permissible and if it is found that the contractor was paid less then that was due to 
him under the contract in respect of any work executed by him under it the amount of 
such under-payment shall be duly paid by the Company to the Contractor. 

 

 
 
Signature of the tenderer 

 

Witness:  
 

Address: 
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Form A 
 

TECHNO COMMERCIAL OFFER 
 

RAJASTHAN STATE MINES AND MINERALS LTD. JODHPUR 
(A Government of Rajasthan Enterprise) 

 

General Information about the Tenderer 
Name and address of Tenderer 

 
 

Name of Contact Person with Phone/Fax No./E-Mail 

 
 

Whether Individual, Firm or Company 

 
 

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

 

Name of Partners/Directors 
 

 

Turnover (in Rupees)  15-16 16-17 17-18 18-19 

Name & Address s of Banker(s) 
 

 

PAN No, 
 

 

GST Registration No. 
 

 

PF Account number 
 

 

If tenderer is in any other business also 
Please specify 
 

 

Status of registration under MSMED (Micro, Small 
and Medium Enterprises Development Act, 2006) Act 
along with copy of certificate 
 

 

Others (specify) 
 

 

Bank details of RTGS 
 

1. Complete Bank Account No. 
   

2. IFSC/NEFT Code of Branch 
  

3. Name of Bank & Branch 
 

 

 
 
 
 

 

(Signature of Tenderer with seal) 
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Form ‘B’ 
PART – I (Technical Bid) 

Name of work: Addition/Alteration civil work at RSMML’s Jodhpur Office Building, 
Jodhpur 

NIT No. : e-tender no. RSMM/ CO / GGM (Cont)/ Cont-02/19-20 dated 02.05.2019 
     

 

 
Pre- qualifying criteria – (Turnover :) 

 
Year Turnover (Attested copy of  CA certified Balance Sheets of last four financial 

Years &/or other appropriate proof i.e. Form -16 etc are enclosed.) 
2015-16  

2016-17  

2017-18  

2018-19  

 
 
 
 
 

Signature of tenderer with address. 
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Form ‘C’ 

 

 
DECLARATION 

(On the letter head of the tenderer firm) 
 
I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid". 
 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 
 

 
Signature with name & seal 

 
Date 
Place 
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BOQ 
"PRICE-BID" Performa  

To be submitted strictly online in the prescribed format provided at 
https://eproc.rajasthan.gov.in 

 

FORM OF 'G' SCHEDULE  
Name of work: Addition/Alteration civil work at RSMML’s Jodhpur Office 

Building, Jodhpur 
Contract Period:    06 Months 
 

S.No. 
Ch. 
No. DESCRIPTION  QUANTITY  RATE UNIT  AMOUNT  

PART-A (BSR ITEMS)  

    POARCH         
1 B-170/  

14.23.1 
Dismantling tile work in floors and roofs laid in cement 
mortar including stacking of serviceable material and 
disposal of unserviceable material within 50 meter lead 
: For thickness of tiles 10 mm to 25 mm. 

47.00 28.00 P.Sqm 1316.00 

2 B-2/  
1.6 

Earth work in excavation by mechanical means 
(Hydraulic excavator )/ manual means over areas 
(exceeding 30cm in depth. 1.5m in width as well as 10 
sqm on plan) including disposal of  excavated earth, 
lead upto 50m and  lift upto 1.5 m, disposed earth to be 
levelled and neatly dressed: All kinds of soil. 

20.00 190.00 P.Cum 3800.00 

3 B-168/  
14.9.2 

Dismantling stone rubble masonry including stacking 
of serviceable material and disposal of unserviceable 
material within 50 meters. In Cement mortar. 1.10 737.00 P.Cum 810.70 

4 B-137/  
11.44 

Random rubble dry stone Kharanja under floor. 
11.00 683.00 P.Cum 7513.00 

5 B-16/  
3.2.6 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centering and shuttering All up to 
plinth level IS 456-2000: 1:3:6   (1Cement   :3  Course 
sand : 6 Graded stone aggregate 40 mm nominal size 
(crusher broken) 

5.50 2998.00 P.Cum 16489.00 

6 B-16/  
3.2.3 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centering and shuttering All up to 
plinth level IS 456-2000: 1:2:4 (1Cement :2 Course 
Sand 4 Graded stone aggregate 20 mm nominal size) 

2.70 3596.00 P.Cum 9709.20 

7 B-33/  
5.1.7 

Brick masonary in foundation and plinth with bricks of 
class designation 75 mm. IS 2212-1991 in :  Cement 
Mortar 1:6 (1-Cement:6-coarse sand). 

1.10 3710.00 P.Cum 4081.00 
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8 B-61/  
7.2.4 
(D)  

Providing and fixing Granite stone slab mirror polished 
and machine edge cut in Walls, Pillars, Steps, Shelves, 
Sills, Counters. Floors etc. laid on 12mm (Av.) thick 
base of cement mortar 1:3 jointing with white cement 
mortar 1:2 (1 white cement: 2 marble dust) with 
pigment to match the shade of the marble slab complete 
including grinding, rubbing and polishing of  IS 3316-
1974 :  Green/Black/Other granite Green/Black/Other 
granite 

20.00 2969.00 P.Sqm 59380.00 

    PLINTH PROTECTION 
    

9 B-175/  
14.56.3 

Dismantling of flooring with care including stacking of 
serviceable material and deposal of unserviceable 
material with in 50 Mtr. Lead for  Cement concrete 
flooring. 

67.00 81.00 P.Sqm 5427.00 

10 B-168/  
14.10.2 

Dismantling dressed stone work, marble work, ashlar 
face stone work or precast concrete work including 
stacking serviceable material and disposal of 
unserviceable material within 50 metres lead. In 
Cement mortar. 

8.00 864.00 P.Cum 6912.00 

11 B-2/  
1.6 

Earth work in excavation by mechanical means 
(Hydraulic excavator )/ manual means over areas 
(exceeding 30cm in depth. 1.5m in width as well as 10 
sqm on plan) including disposal of  excavated earth, 
lead upto 50m and  lift upto 1.5 m, disposed earth to be 
levelled and neatly dressed: All kinds of soil. 

92.00 190.00 P.Cum 17480.00 

12 B-137/  
11.44 

Random rubble dry stone Kharanja under floor. 50.00 683.00 P.Cum 34150.00 

13 B-16/  
3.2.6 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centering and shuttering All up to 
plinth level IS 456-2000: 1:3:6   (1Cement   :3  Course 
sand : 6 Graded stone aggregate 40 mm nominal size 
(crusher broken) 

25.00 2998.00 P.Cum 74950.00 

14 B-16/  
3.2.3 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centering and shuttering All up to 
plinth level IS 456-2000: 1:2:4 (1Cement :2 Course 
Sand 4 Graded stone aggregate 20 mm nominal size) 

13.00 3596.00 P.Cum 46748.00 

    RECREATION HALL   
    

15 B-33/   
5.1.5+ 

5.2 

Brick masonary in superstructure up to third storey IS 
1077-1986  with bricks of class designation 75 mm. IS 
2212-1991 in :  Cement Mortar 1:4 (1-Cement:4-coarse 
sand). 

11.00 4144.00 P.Cum 45584.00 

16 B-144/   
12.9.1 

Plaster on new surface on walls in cement sand mortar 
1:6 including racking of joint etc. complete fine 
finished:  25 mm thick. 

200.00 198.00 P.Sqm 39600.00 

17 B-156/   
12.67.1 

Wall painting with plastic emulsion paint of approved 
brand and manufacture to give an even shade:  Two or 
more coats on new work including preparation of base 
with primer, putty, lippy complete in all respect. 

280.00 71.00 P.Sqm 19880.00 
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18 B-141/   
11.62 

Providing & laying vitrified skid free, scratch resistant. 
Natural Rustic Finish for floor,  skirting, Dado, Border 
(Johnson, Euro, Naveen, Bell, Marbito, Nitco, or 
equivalent) tiles size 600mmx600mm, 10 mm thick 
flooring over 20 mm thick bed mortar 1:4 mix or fixed 
with chemical materials of approved company make 
and 2-3 mm thick joint to be filled with cementious 
grout or polymer based non shrink grout make Rofee/ 
Bell adhesive/Pidilite etc. of mataling colour in all 
shades including cutting of stone/doors etc. if any, as 
per requirement at site complete with all respect as 
approved by Engineer-in-charge. 

80.00 1352.00 P.Sqm 108160.00 

19 B- 21/ 
4.3.1 

Reinforced cement concrete work in beams, suspended 
floors, roofs, girders having slopes up to 15o , landings, 
balconies, shelves, chajjas, lintels, bands, plain 
windows sills, staircases and spiral staircases, up to 
floor three level including curing, compaction, 
finishing with rendering in cement sand mortar 1:3 (1-
Cement:3-coarse sand) and making good and joints 
excluding the cost of centering, shuttering and 
reinforcement IS 456-2000: with 1:1.5:3 (1-Cement:1.5 
coarse sand:3-graded stone aggregate 20 mm nominal 
size). 

0.72 4738.00 P.Cum 3411.36 

20 B-25/ 
4.13.4 

Providing and fabricating reinforcement for R.C.C. 
work including straightening, cutting, bending, placing 
in position and binding (including cost of binding wire) 
all complete up to floor three level. Thermo 
Mechanically treated bars 

75.00 70.00 P.Kg. 5250.00 

21 B-23/ 
4.12.2A   

Centring and shuttering with plywood or steel sheets 
including strutting, propping, bracing both ways with 
wooden members and  removal of formwork for 
superstructure up to 4.5 mtr above  plinth,  for: 
Suspended floors, roofs, landings, staircases, balconies, 
girders, cantilevers, bands , coping, bed plates, anchor 
blocks, sills, chhajjas lintel, beam etc.   

11.00 318.00 P.Sqm 3498.00 

22 B-61/  
7.2.4 
(D)  

Providing and fixing Granite stone slab mirror polished 
and machine edge cut in Walls, Pillars, Steps, Shelves, 
Sills, Counters. Floors etc. laid on 12mm (Av.) thick 
base of cement mortar 1:3 jointing with white cement 
mortar 1:2 (1 white cement: 2 marble dust) with 
pigment to match the shade of the marble slab complete 
including grinding, rubbing and polishing of  IS 3316-
1974 :  Green/Black/Other granite Green/Black/Other 
granite 

2.00 2969.00 P.Sqm 5938..00 

23 B-80/   
8.16.2 

Providing and Fixing hydraulic door closure ISI 
marked IS 3564-1995. 1.00 795.00 Each 795.00 

    LABORATORY (BASEMENT)   
    

24 S-18/          
2.7.4 

P & F Bib Cock (IS:8931 Mark) Superior quality of 
approved make :   C.P. Brass Swan-neck 15 mm 
nominal bore. 

2.00 415.00 Each 830.00 

   GUEST HOUSE  
    

25  B-138/   
11.50.3 

Providing and fixing Polyvinyl Chloride sheet / P.V.C. 
tile (with backing of Hessian cloth or other woven 
fabric flooring using rubber base adhesives including 
rolling with light wooden roller complete : 3.0 mm 
thick sheet. 

20.00 474.00 P.Sqm 9480.00 
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 26 B-157/   
12.74.2 

French sprit polishing:  One or more coats on old work. 110.00 85.00 P.Sqm 9350.00 

27 S-13/          
1.55.2 

P&F Soap dish or tray of approved quality/ make. C.P. 
brass heavy and superior quality 1.00 88.00 Each 88.00 

28 S-12/          
1.50.8 

P&F towel rail or ring of approved quality /make: C.P. 
brass towel ring revolving type 

1.00 146.00 Each 146.00 

29 S-13/          
1.54.2 

P&F Toilet paper holder with rod of approved quality/ 
make. C.P. brass heavy & superior quality 1.00 410.00 Each 410.00 

   CONFERENCE HALL 
    

 30 S-13/          
1.55.2 

P&F Soap dish or tray of approved quality/ make. C.P. 
brass heavy and superior quality 

1.00 88.00 Each 88.00 

 31 S-18/          
2.7.4 

P & F Bib Cock (IS:8931 Mark) Superior quality of 
approved make :   C.P. Brass Swan-neck 15 mm 
nominal bore. 

1.00 415.00 Each 415.00 

32 S-12/          
1.50.8 

P&F towel rail or ring of approved quality /make: C.P. 
brass towel ring revolving type 1.00 146.00 Each 146.00 

33 S-10/          
1.46.1 

P&F waste pipe with all fitting PVC with C.P. Nut 
32mm 2.00 116.00 Each 232.00 

   RENOVATION OF TOILETS ON FF 
    

 34 B-170/   
14.23.1 

Dismantling tile work in floors and roofs laid in cement 
mortar including stacking of serviceable material and 
disposal of unserviceable material within 50 meter lead 
: For thickness of tiles 10 mm to 25 mm. 

15.00 28.00 P.Sqm 420.00 

 35 B-62/   
7.4 

Providing and fixing Ist quality MAT finished ceramic 
tile size 300x300mm confirming to IS : 13753 colour 
such as white, grey, ivory, fume red brown in walls, 
floors, steps, pillars etc. laid on a bed of neat cement 
slurry including nicely finished joints using water proof 
joint filler power (Untile or Roffe make) and finishing 
with flush pointing in white cement mixed with 
pigment to match the shade of tile complete (excluding 
the cost of cement plaster).  

3.00 820.00 P.Sqm 2460.00 

36 B-62/   
7.3 A 

Providing and fixing Ist quality standard White Ivory 
Glazed Tiles ISI marked [IS:13753] of size 300mm x 
200mm in walls, floors, steps, pillars etc. laid on a bed 
of neat cement slurry finished with flush pointing in 
white cement mixed with pigment to match the shade 
of tile complete (excluding the cost of cement plaster). 
Category-I  

13.00 753.00 P.Sqm 9789.00 

37 S-2/   
1.5 

P & F European type white glazed vitreous china Ist 
quality Double symphonic W.C. (IS:2556 Mark) with P 
or S trap including cutting and making good the wall 
and floor. 

1.00 4808.00 Each 4808.00 

38 S-2/          
1.8.2 

P & F water closet Seat Covers with brass hinges 
complete  IS 2548-1996 : Solid PVC (ISI marked) 
grade-I White for EWC. 

1.00 393.00 Each 393.00 

39 S-3/          
1.10. 

Labour charges for removing WC Pan (any type) of all 
sizes with care incl. all necessary fittings P or S trap 1.00 206.00 Each 206.00 

40 S-3/          
1.15.2 

P & F Ist quality WVC Urinal (IS:2556 mark) with 25 
mm dia G.I. waste pipe, dome couplings, concealed 
iron brackets or screws etc. complete. Flat Back (large) 
or half stall size 590x375x390 mm. 

1.00 2138.00 Each 2138.00 

41 S-5/          
1.22.2 

P & F Low level Flushing Cistern of 10 litres capacity 
(IS:2556 mark) of approved make with complete 
fittings C.I. brackets duly painted, brass ball cock with 
ball, (IS:1703 mark) complete including cutting and 
making good the wall :  PVC with PVC bend as per IS : 

1.00 1272.00 Each 1272.00 
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7231 

42 S-5/          
1.31 

P & F C.P. brass Urinal Spreader for stall urinal of 
approved make. 1.00 308.00 Each 308.00 

43 S-7/          
1.39.5 

P & F WVC Wash basin (Ist quality IS:2556 Mark) of 
approved make with C.I. brackets duly painted 1 No. 
15 mm C.P. Pillar cock (IS:8934 Mark) & 32 mm C.P. 
brass waste coupling of approved make 25 mm G.I. 
waste pipe complete including cutting & making good 
the wall : Size 550 mm x 400 mm 

1.00 1700.00 Each 1700.00 

44 S-13/          
1.55.2 

P&F Soap dish or tray of approved quality/ make. C.P. 
brass heavy and superior quality 1.00 88.00 Each 88.00 

  45 S-12/          
1.50.8 

P&F towel rail or ring of approved quality /make: C.P. 
brass towel ring revolving type 1.00 146.00 Each 146.00 

46 S-13/          
1.54.2 

P&F Toilet paper holder with rod of approved quality/ 
make. C.P. brass heavy & superior quality 1.00 410.00 Each 410.00 

47 S-12/          
1.52.1 

P&F liquid soap contained with brackets complete of 
approved make :  C.P. brass 1.00 146.00 Each 146.00 

48 S-15/          
1.62 

P&F Jet spray for water closet with C.P. copper tube 
flange of approved make 1.00 293.00 Each 293.00 

49 S-16/          
2.1.9 

P & F G.I. Pipes (Internal work) with G.I. fittings 
(IS:1239 Mark) & M.S. clamps including cutting and 
making good the walls and floors : (b) Concealed pipe 
in wall incl. with anticorrosive bitumen paint. 15 mm 
dia nominal bore. B-class 

6.00 158.00 P.Mtr. 948.00 

50 S-20/          
2.12.1 

P & F Inlet Connection (Angle Valves) Superior 
quality, of approved make, for Wash basin, Gyser etc. 
C.P. Inlet connection 15 mm Brass (IS:8931 marked). 

4.00 316.00 Each 1264.00 

51 S-37/          
3.19.3 

P&F rigid PVC Pipe (IS:4985 mark) class II(4 Kg. 
/Cm.) approved quality /make  including joining the 
pipe with solvent cement rubber ring and lubricant 
110mm dia 

5.00 251.00 P.Mtr. 1255.00 

52 S-38/          
3.20.9 

P&F rigid PVC pipe fittings (IS: 4985 mark) of 
approved quality /make including joining the pipe with 
solvent cement rubber ring and lubricant: Bend 87.5 
110mm dia 

1.00 162.00 Each 162.00 

     PORCH SHED WORK  
    

53 B-2/  
1.6 

Earth work in excavation by mechanical means 
(Hydraulic excavator )/ manual means over areas 
(exceeding 30cm in depth. 1.5m in width as well as 10 
sum on plan) including disposal of  excavated earth, 
lead upto 50m and  lift upto 1.5 m, disposed earth to be 
levelled and neatly dressed: All kinds of soil. 

1.30 190.00 P.Cum 247.00 

 54 B-16/  
3.2.3 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centering and shuttering All up to 
plinth level IS 456-2000: 1:2:4 (1Cement :2 Course 
Sand 4 Graded stone aggregate 20 mm nominal size) 

1.30 3596.00 P.Cum 4674.80 

55 B-96/  
9.4 

Structural steel work welded in built up sections, 
trusses and framed work including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer all complete above plinth level 
up to 4.5 Mtr. height in R.S. Joists flats, tees, angles 
and channels. 

1400.00 81.00 P.Kg. 113400.00 
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56 B-119/   
10.47.4 

P & F Plain Fiber glass sheet (FRP sheet fiber 
Reinforcement product sheet confirming to IS:12866-
1989 having minimum thickness as below including 
fixing with nuts bolts hooks and bitumen washer etc. 
complete.) 5.0 mm thick (Wt.8.4 Kg./Mtr.Sq.) 

110.00 3130.00 P.Sqm 344300.00 

57 B-156/   
12.68.1 

Painting with enamel paint of approved brand and 
manufacture to give an even shade:  Two or more coats 
on new work. 

50.00 62.00 P.Sqm 3100.00 

58 B-156/   
12.67.1 

Wall painting with plastic emulsion paint of approved 
brand and manufacture to give an even shade:  Two or 
more coats on new work including preparation of base 
with primer, putty, lippy complete in all respect. 

60.00 71.00 P.Sqm 4260.00 

   EXTERIOR WALL TILES  
    

59 B-110/   
9.59+ 
9.61 

Add or deduct for each wire line on item No. 9.55 to 
9.58 Add for using galvanized barbed wire instead of 
black barbed wire. 

230.00 12.00 P.Rmt 2760.00 

    OFFICE SLAB REPAIRING 
    

 60 B-170/   
14.23.1 

Dismantling tile work in floors and roofs laid in cement 
mortar including stacking of serviceable material and 
disposal of unserviceable material within 50 meter lead 
: For thickness of tiles 10 mm to 25 mm. 

210.00 28.00 P.Sqm 5880.00 

 61 B-16/   
3.2.3 

Providing and laying in position cement concrete 
including curing compaction etc. of specified grade 
excluding the cost of centring and shuttering All up to 
plinth level IS 456-2000: 1:2:4 (1Cement :2 Course 
Sand 4 Graded stone aggregate 20 mm nominal size) 

11.00 3596.00 P.Cum 39556.00 

62 B-62/   
7.3 A 

Providing and fixing Ist quality standard White Ivory 
Glazed Tiles ISI marked [IS:13753] of size 300mm x 
200mm in walls, floors, steps, pillars etc. laid on a bed 
of neat cement slurry finished with flush pointing in 
white cement mixed with pigment to match the shade 
of tile complete (excluding the cost of cement plaster). 
Category-I  

220.00 753.00 P.Sqm 165660.00 

63 B-62/   
Note1 

Add extra over item No. 7.3, 7.4, & 7.5 for floor work 
due to extra cost of cement mortar 1:4 (1-Cement:4- 
fine sand) 20 mm thick. 

210.00 60.00 P.Sqm 12600.00 

64 B-144/   
12.8.2 

Plaster on new surface on walls in cement sand mortar 
1:4 including raking of joints etc. complete fine finish:  
20 mm thick. 

125.00 186.00 P.Sqm 23250.00 

   GENERAL OFFICE WORK, R&M 
    

65 B-156/   
12.67.1 

Wall painting with plastic emulsion paint of approved 
brand and manufacture to give an even shade:  Two or 
more coats on new work including preparation of base 
with primer, putty, lippy complete in all respect. 

3150.00 71.00 P.Sqm 223650.00 

 66 B-137/   
11.41.2 

Grinding & polishing on mosaic / polished stone 
flooring : Old  surface. 

70.00 174.00 P.Sqm 12180.00 

67 B-210/   
16.35 

S&F fixed wire gauge of stainless steel of 14 mesh x 24 
gauge to the aluminium window by Aluminium 
beading 20x3mm with suitable screws at not exceeding 
150mm distance at all heights with all lead and lift with 
scaffolding. 

110.00 796.00 P.Sqm 87560.00 

    
   

1613351.06 
68   Miscellaneous works @ 4.50%  

   72600.80 
  TOTAL OF PART- A (BSR ITEMS)     1685951.86 
  PART-B (NON-BSR ITEMS)     
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  POARCH     

1  Providing and Fixing of full body vitrified skid free, 
scratch resistant tile of of RESTILE/PAVIT or any other 
equivalent make produced using minerals and clay under 
hydraulic pressing tiles of size (4x4 Inch)x 12mm 
thickness in Porch. The product should have test 
certificates as per IS 4457 confirming to standard in the 
abrasion as per EN 176 or equivalent in porch, pavement, 
footpath  and the likes  of Ist  quality  in specified color 
/shade and texture laid  in the ornamental multi color 
intricate design/pattern  as approved by the Engineer in 
charge, laid  with minimum  5 mm thick groove all round 
the tiles (between two tiles) using spacer strips up to 10 
mm depth, grooves filled with white cement and 
matching pigment or  polymer based joint filler of 
Fevimate, Roofie, Semitrone or equivalent brand of 
approved colour/texture mixed and prepared as per 
manufacture instructions laid over bed of 20mm 
(average) thick cement sand  mortar 1 :4 (1 cement : 4 
course sand) using heavy tile adhesive complete with all 
respect  as directed by engineer in charge. 

31.00  P.Sqm  

  PLINTH PROTECTION      

2  Providing and Fixing of full body vitrified skid free, 
scratch resistant tile of 
RESTILE/PAVIT/KAJARIYA/JHONSON/RAK/NITCO 
or any other equivalent make produced using minerals 
and clay under hydraulic pressing tiles of size 
300x300mm*10mm. The product should have test 
certificates as per IS 4457 confirming to standard in the 
abrasion as per EN 176 or equivalent in pavement, 
footpath  and the likes  of Ist  quality  in specified color 
/shade and texture laid  in the ornamental multi color 
intricate design/pattern  as approved by the Engineer in 
charge, laid  with minimum  5 mm thick groove all round 
the tiles (between two tiles) using spacer strips up to 10 
mm depth, grooves filled with white cement and 
matching pigment or  polymer based joint filler of 
Fevimate, Roofie, Semitrone or equivalent brand of 
approved colour/texture mixed and prepared as per 
manufacture instructions laid over bed of 20mm 
(average) thick cement sand  mortar 1 :4 (1 cement : 4 
course sand) complete with all respect as directed by 
engineer in charge. 
 

170.00  P.Sqm  

  RECREATION HALL       

3  Providing and fixing 3 track  sliding Aluminium  
windows with grill (2 Glass + 1 Wire mesh) with Base 
frame with necessary fittings complete with all respect as 
directed by engineer in charge. 
 

10.80  P.Sqm  

4  Providing and fixing Aluminium double leaf door width 
12mm thick particle board and 5mm plain glass with 
necessary fittings complete with all respect as directed by 
engineer in charge. 

3.15  P.Sqm  

5  Providing and fixing Aluminium double leaf wire mesh 
(Stainless Steel) plus grill door with 12 mm thick 
particle board with necessary fittings complete with all 
respect as directed by engineer in charge.  

3.15  P.Sqm  

  LABORATORY (BASEMENT)        

5  Providing and fixing Acid proof tiles  of size (9x4 inch)  100.00  P.Sqm  



 
Cont-02(19-20) TD for Addition/Alteration Civil Works at RSMML’s Jodhpur Office Building, Jodhpur.                     39 of 47 
 

* 12mm thickness with  using acid proof solution 
(materials) laid over bed of 20 mm (average) thick 1:3 
cement sand mortar or fixed with tile adhesive/chemical 
materials of approved make as per requirement at site 
complete with all respect as directed by engineer in 
charge. 

6  Providing and fixing Aluminium Double leaf open able 
shutters with 4 mm thick ACP sheet  (2 sides colour) 
with necessary fittings complete with all respect as 
directed by engineer in charge. 

22.00 
 

P.Sqm 
 

  BLINDS      

7  Providing and fixing horizontal roller blinds of acrylic 
fabric opaque  colour as per  choice with Head rail etc. 
complete with all respect as directed by engineer in 
charge. 

110.00  P.Sqm  

  EXTERIOR WALL TILES      

8  Providing and fixing of Ist quality ceramic body elevation 
tiles or full body vitrified elevation tiles  in specified 
color /shade and texture like rustic finish(brick pattern) 
etc. of size (600x300x10mm) of  
PAVIT/KAJARIYA/JHONSON/RAK/NITCO or any 
other equivalent make laid over bed of 20 mm (average) 
thick 1:4 cement sand mortar or fixed with tile 
adhesive/chemical materials of approved make as per 
requirement at site complete with all respect as approved 
and directed by engineer in charge. 

175.00  P.Sqm  

  GENERAL OFFICE WORK, R&M      

9  Providing and fixing Aluminium partition with 5 mm 
thick plain glass, Sun control film,12 mm thick particle 
board  with provision of glass  door with necessary 
fittings complete with all respect as directed by engineer 
in charge. 

23.00  P.Sqm  

   TOTAL OF PART-B     
  GROSS AMOPUNT OF PART-A 

AND PART-B  
    

 
Terms & Conditions:  

 
1. Part-A of this schedule is based on PWD BSR-2018(Building), Circle jodhpur. Contractor 

shall quote rates separately as at par /...............percentage ( % ) above or below the 
respective BSR which is inclusive of all taxes, duties except GST in the spread sheet BOQ-
1 as given at https://eproc.rajasthan.gov.in.  

2. Part-B of this schedule is based on non BSR Items for which the contractor shall quote rates 
on items rate basis inclusive of all taxes, duties except GST in the spread sheet BOQ-2 as 
given at https://eproc.rajasthan.gov.in. 

3. Any error or omissions shall be governed by respective part of the said BSR schedule.  
4. All statutory deductions shall be made as per relevant provision. 
5. Before start of work and after completion of work , site should be photographed. 
6. I hereby declare that the GST component on this work if awarded to me will  of .....%  
 
 

Name & Signature of Contractor Address & Phone 
 

 

Rates to be quoted 

online on  

www.eproc.rajasthan.gov

.in  
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Annexure-A  
Compliance with the Code of integrity and No conflict of Interest 

Any person participating in a procurement process shall:  
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise 
influence the procurement process.  

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation.  

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;  

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process;  

(e) not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the 
procurement process.  

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and  
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 
  

Conflict of Interest: 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 

i. A bidder may be considered to be in Conflict of Interest with one or more parties  
in bidding process if, including but not limited to:  

a. have controlling partners/shareholders in common; or  
b. receive or have received any direct or indirect subsidy from any of them; or  
c. have the same legal representative for purposes of the Bid; or  
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid of 
another bidder, or influence the decisions of the Procuring Entity regarding the 
bidding process; or  

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject 
of the Bid; or  

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B  
Declaration by the Bidder regarding Qualifications 

 
Declaration by the Bidder 

 
In relation to my/our Bid submitted For procurement in response to their Notice 
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 
Procurement Act, 2012, that: 

 

1. I/we possess the necessary professional, technical, financial and managerial 
resources and competence required by the Bidding Document issued by the 
Procuring Entity. 

 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 
Bidding Document. 

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any 
of the foregoing reasons. 

 
4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 
false statements or misrepresentations as to my/our qualifications to enter 
into a procurement contract within a period of three years preceding of 
commencement of this procurement process, or not have been otherwise 
disqualified pursuant to debarment proceedings; 

 
5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 
 
 
 

Date 

 

Place 

 
 
 
Signature of bidder  
Name:  
Designation:  
Address: 
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Annexure-C 
 

The designation and address of the First Appellate Authority is – 
 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 

 
The designation and address of the Second Appellate Authority is – 

Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 

 
(1) Filing an appeal 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 

 
Provided that after the declaration of a Bidder as successful the appeal may be filed only 
by a Bidder who has participated in procurement proceedings: 

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 
date of appeal. 

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days 
from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be. 

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:-  
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to  enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 
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(5) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal.  

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee.  

(c) Every appeal may be presented to First Appellate Authority or Second appellate 
authority, as the case may be, in person or through registered post or authorized 
representative. 

 
 

(6) Fee for filing appeal 
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non refundable.  

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of appellate Authority concerned. 

 
(7) Procedure for disposal of appeal 

 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i) hear all the parties to appeal present before him; and  
(ii)  peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 

 
(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal. 
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Form No.1 
(see rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 

 

 

1. Particular of appellant: 
 

(i) Name of the appellant: 
 

(ii)  Official address, if any: 
 

(iii)  Residential address: 
 

2. Name and address of the respondent(s): 
 

(i) 
 

(ii) 
 

(iii) 
 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which the 
appellant is aggrieved: 

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 

 
6. ground of appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 
 

7. Prayer:....................................................................................................................... 
................................................................................................................................... 
................................................................................................................................... 

 
 

Place............................................ 
Date............................................. 
Appellant’s Signature 
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Annexure-D 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 

 
i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 

 
ii.  if there is an error in total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 
 

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail 
unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities 

 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the 
unit prices or other terms and conditions of the Bid and the conditions of contract. 

 
(ii)  If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii)  In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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ANNEXURE “E” 
AFFIDAVIT 

Affidavit for PF declaration in support of tender (to be typed on non-judicial stamp paper of Rs. 
50/-) for those who do not have the PF registration no. 

 
 
I ……………………………….. S/o ……………………………………….. aged 
……………………………. Years ……………………………… Resident of 
………………………………………On behalf of the tenderer i.e. M/s 
……………………………….   Hereby take oath and state as under :  

 
1) That I/We have submitted a tender for ……………………. 

 
2) That I/We have gone through the terms & conditions of the tender document. 
 
3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 

for the work, are not applicable on me / us (i.e. tenderer / contractor) 
 
4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 

amendments & notifications, then I/We will get myself / ourselves registered with the 

concerned PF Commissioner. 

 
 

Deponent 
 

(Authorized Signatory) 
 

VERIFICATION  
 

 

I /We the above deponent make oath and state that my above statement is true and correct to 

my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 

so help me God. 

 
 

Deponent 
 

(Authorized Signatory) 
 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4 
MeeraMarg, Udaipur – Raj – 313001 along with Tender fees, processing fees and EMD. 
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Annexure-F 

AFFIDAVIT 
(on non judicial stamp paper worth Rs. 50/-) 

 

e-tender no. RSMM/ CO / GGM (Cont)/ Cont-02/19-20 dated 02.05.2019 
 
Name of Tenderer…………………………………………………………………………… 
 
I,………………………………………S/o Shri……………………………aged………. Years, 

resident of…………………………………………………………… on behalf of the tenderer i.e. 

M/s…………………………………………………………………… hereby undertake oath and 

state as under:- 

1) I/we are not having or had any litigation with the RSMML/any other company in relation 

to the work. In case of litigation with RSMML or any other company, I/we hereby 

undertake that such litigation will not restrict me/us in smooth execution of tendered work. 
 

2) I/we have not been banned/suspended/de-listed by RSMML. 
 

3) I/we declare that I/we have not mentioned any exception/deviation of the tender 

conditions in our offer. 
 

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. 
 

Even if any condition/s found, those would be ignored at the risk & cost of us. 
5) That we are registered under MSMED Act & registration number of the firm 

is...................................(Copy enclosed) or that we are not registered under MSMED Act. 
 

6) I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 

the terms and conditions of this contract, nature, quantum, contract period and scope of work of 

the tender document and all terms& conditions of this tender and these are acceptable to 

we/us. 
 

7) I/We do hereby declare that I/We have fully read and understood the provision of 

Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions 

mentioned therein are acceptable to we/us. 
 

8) I hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us.” 
 

9) I hereby declare that the GST component on this work if awarded to me will be of ....%  
 

Signature of Tenderer(s) 
 

With Seal 
Date:-------------- 

 
Place:------------- 

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4 
MeeraMarg, Udaipur – Raj – 313001 along with Tender fees, processing fees and EMD. 


