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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT

for the work of

Routine Maintenance of Various Buildings and Structures within
Jhamarkotra Mines, Distt. Udaipur (Rajasthan)

e-Tender No. RSMM/CO/GGM(Cont)/Cont-17/2020-21 Dated 16.03.2021

Issued by
General Manager (Contracts),
Corporate Office,
RSMML, Udaipur

Cost of Non Transferable
Tender Document (including GST) : Rs 1180/-

Date of downloading of Tender: From 17.03.2021 to 19.04.2021 up to 1.00 pm
Last Date of submission of online Tender : 19.04.2021 up to 3.00 pm

Date of online opening of Techno-commercial Part: 20.04.2021 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur -302 015 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, Post:

Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR

Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone:  0294-2342441-45FAX:  0294-
2342444




= RAJASTHAN STATE MINES & MINERALS LIMITED
99 (A Government of Rajasthan Enterprise)

mm Corporate Office : 4- Meera Marg, Udaipur — 313 001 ,

Phone : 0294-2427177,2428763-67, fax 0294-2428768,2428739 \A/I

Email:- contractsco.rsmml@rajasthan.gov.in I

- YEARS OF
CELEBRATING
THE MAHATMA

Ref. no :- e-Tender No. RSMM/CO/GGM(Cont)/Cont17/2020-21 Dated: 16.03.2021

DETAILED E-NOTICE INVITING TENDER

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in :-

Brief Description Estimated value| Contract EMD
of work (in Rs.) Period (in Rs.)

Routine Maintenance of Various Buildings and
Structures within Jhamarkotra Mines, Distt. Udaipur 24.00 lakh 24 Months | 24000.00/

. by way of

(Rajasthan) big secirity
declaration
Cost of tender document is Rs. 1180/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd,
Udaipur”
Processing Fee Rs.500/- payable by DD in favour of MD
RISL, payable at Jaipur

Period of downloading of tender documents From 17.03.2021 to 19.04.2021 up to 1.00 pm

Last Date &Time of online Submission of offer| 19.04.2021 up to 3.00 pm

Date of opening of Techno Commercial offer 20.04.2021 at 3.30 pm at C. O. Udaipur

The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs.12.00 Lakh in any one of the
immediate preceding three financial years i.e. 2017-18, 2018-19 and 2019-20 in
tenderers name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & processing fees will not be refunded in any
case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process
for submitting the electronic bids at website. The complete bid document has been published
on the website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee &
EMD ( Bid security declaration) and the same shall be reached to the office of undersigned
on or before the time specified for opening of techno-commercial part of tender.
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The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding
in this regard. The company reserves its right to call for any additional information so as to
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to
participate in this tender subject to the joint/several responsibility, in such cases the
cumulative turnover of partners/members shall be considered.

Tenderer(es) who have been banned/ suspended by the company or any government
organisation/department shall not be eligible to participate in this tender/ during the
currency of suspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel
any or all tenders without assigning any reason whatsoever.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The Company
shall not be responsible for any postal delay or loss of offer. Offers sent by any other mode
other than prescribes shall not be accepted. All communications/ correspondences/
documents including the bid document should be physically signed, stamped on each page
before uploading and also signed digitally by the designated authorized representative of the
bidder.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small
scale industries of Rajasthan having specified subject tender work mentioned in their
registration.

General Manager (Contracts)

Note: The tenderers are advised to keep visiting our website till due / extended due date of
tender for corrigendum/ addendum, if any, to the tender.
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SECTION -1

GENERAL

DEFINITIONS
In the following paragraphs of this tender document the following words and expressions shall
have the meaning hereby assigned to them, except where the context otherwise requires.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

“RSMML” or “COMPANY?” shall mean “Rajasthan State Mines & Minerals Limited,”
having its registered office at C - 8§9-90, Lal Kothi Scheme, Jaipur (Rajasthan) 302 015,
and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors in
office and assignees or its representatives authorized to act on its behalf for the purpose of
contract.

“Contractor” shall mean the person or persons, firm or company, whose tender has been
accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

‘Statutory obligations(s)’ would include the entire obligations which are to be complied
with as per the provisions of various existing legislation’s applicable to mine/working
areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines and
Minerals Limited.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to contractor, general conditions of contract, special conditions of contract,
job specification, general requirements, time schedule for completion of work, letter of
intent /telegram /telex awarding the work, agreed variations, if any etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of remuneration”
means rate entered in figures and words in schedule/s by the Contractor and accepted by
the Company as payable to the Contractor for execution /performance of all contractual
obligations as per terms of the contract.

“Detailed Specifications” shall mean the specifications for materials and works as
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or
superseded by the special conditions.

“Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the
appropriate authority of PWD from time to time. Words imparting the singular number
include the plural number or vice versa.

“Engineer-in-Charge” shall mean officer so designated for the overall supervision,
coordination, direction and administration of the contract work from time to time by the
Company.
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1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

“Group General Manager (Contract)” shall mean the Group General Manager for
contract division of RSMML or his successors in office so designated by the company.
“Group General Manager (Phos)” shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so designated
by the company.

“Agent” shall mean the officer so designated under Mines Act for Jhamarkotra Rock
Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra Rock
Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Letter of acceptance” (LOA)/ “Detailed Letter of Acceptance” (DLOA) shall mean
intimation by a letter/telegram/telex/fax to contractor that his/its tender has been accepted,
in accordance with the provision contained in the letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered post
to the last known business address or registered/Head/local office of the addressee and
shall be deemed to have been received in the ordinary course of post.

“Site” shall mean the land or other place on, under, in or through which the work/s are to
be carried out and other land or place or area/s provided by the Company for the
execution of the contract.

“Specifications” shall mean directions, various technical specifications, provisions and
requirements attached to and referred to in the contract, which pertain to the method and
manner of performing the work/s and the materials to be furnished /used required to be
used/consumed and/or provided for executing work/s as may be amplified or modified by
the Company or the Engineer-in-Charge from time to time and notified/communicated to
the Contractor during the course of performance of this contract and provide for the
unforeseen conditions or in the best interest of the work/s. It shall also include the latest
addition including all agenda or corrigenda or relevant rules, regulations regulation codes.
“Temporary Works” shall mean and include all temporary work/s of every kind for the
execution of the main work as incidental and ancillary thereto.

“Tender” shall means collectively the offer submitted in response to and in accordance
with the NIT, subsequent discussions and negotiations held by the Tenderer with the
Company and all communications submitted by the Tenderer in confirmation thereto.

INTERPRETATIONS:

1.22

1.23

Wherever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make
certain provision/s etc. it is expressly agreed and understood that each and every such
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the
Contractor and liability discharged to the satisfaction of the Company at the cost and
consequences of the Contractor.

Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
Contractor to the Managing Director of the Company whose interpretation/s, decision in
writing shall be conclusive, final and binding on the Contractor.
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and
they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof, or of the provisions of the contract.

In the contract, unless otherwise stated specifically, the singular shall include the plural
and vice versa, wherever the context so requires, the words importing person/s shall
include incorporated companies, registered association, body of individuals or partnership
firm.

General conditions of contract shall be read in conjunction with the Special Conditions of
Contract, Specification of work and any other documents forming part of this contract
wherever the context so requires.

Notwithstanding the sub-division/s of the various clauses of the contract into the separate
parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract
so far as it may be practicable to do so.

Where any portion of the General Conditions of the contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, then, unless a different
intension appears, the provisions of Special Conditions of the contract shall be deemed to
over-ride the provision of the General Conditions of the Contract and shall to the extent
of such repugnancy or variations, prevail.

No Director or official or employee of the Company shall in any way be personally bound
or liable for the acts or obligations of the Company under the contract or answerable for
any default or omissions in the observance or performance of any of the acts, matters or
things which are herein contained.

No verbal agreement or inference from conversation with any officer or employee of the
Company before, during or after the execution of the contract shall in any way affect or
modify the terms or obligations contained herein.

No amendments to the contract shall be valid unless specifically made as an amendment
to the contract and signed by the authorized representative of the parties.
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SECTION - 11
INSTRUCTIONS TO THE TENDERER

SUBMISSION OF OFFERS

2.1

2.2

23

24

2.5

2.6

2.7

Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as
prescribed in the tender form. Tender fees and processing fees will not be refunded in

any case.
The Bidder should go through the website https://eproc.rajasthan.gov.inand the link
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the
purpose of downloading. The downloaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid document
and e-Tendering processing fee.

All communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by
the designated authorized representative of the bidder.

A scanned copy of EMD, e-Tendering processing fee and cost of tender document must
be enclosed along with the Technical Bid proposal failing which the bid will be
summarily rejected.

The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure- E & F of tender
document should be kept in a sealed envelope addressed to Group General Manager
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked with
NIT number & work, name and address of contractor, telephone number etc is to be
written on the top of each envelope for clarity. This envelope should be submitted in the
office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur
on or before the date and time as mentioned in the Notice Inviting Tender. The
Company shall not be responsible for any postal delay. In case of non-receipt of same
prior to the time of opening of tender , the offer of the tenderer shall be rejected.

The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have
himself independently obtained all the relevant & necessary information for the purpose
of preparing his tender. The correctness or completeness of the details, given in the
tender documents is not guarantee d. The tenderer is required to satisfy him in all
respect before the submission of offer.

The tenderer shall be deemed to have examined the tender document, to have obtained
his own information in all matter whatsoever that might affect the carry out of the works
at the scheduled rates & to have satisfy himself to the sufficiency of his tender. Any
error in description or quantity or omission in the contract document shall not vitiate the
contract or release to the contractor from executing the work comprised in the contract
according to specifications at the scheduled rates. The tenderer is deemed to know the
scope, nature & magnitude of the works & requirement of the materials, equipments,
tools & labour involved, wage structures, conditions of the service of the company's
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staff/workmen doing similar & same type of work etc & as to what all works he has to
complete in accordance with the contract document irrespective of any defect,
omissions or errors that may be found in the contract documents. The contractor shall be
deemed to have visited site, availability of water, electric power, labour etc,
transportation facilities, probable sites for labour accommodation & store go-downs etc
& all other factors involved in the execution of works.

2.8 All the provisions of Rajasthan Transparency in Public Procurement Act & rules made
there under & modification to be issued by the competent authority from time to time
will automatically be ipso-facto applicable.

TENDER PROCEDURE

2.9 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to
the bidding.

2.10 The prospective Bidders should register themselves in the e-Tender Portal and submit
the Bids electronically through the e-Tender portal.

2.11 The Bidders are requested to download the e-Tender help manual and user manuals
from the Portal for reference.

2.12 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India IT
Act.

2.13 The Technical Bid form and Price Bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download
the Bid Forms.

2.14 The Bid forms should be filled and submitted using the Digital Signature Certificates.
The supporting documents as required in support of tender should be scanned and
uploaded in the e-Tender system.

2.15 The Bid Form should not be changed or altered or tampered by the bidder. If the Bid
form found tampered, the Bids will be summarily rejected.

TENDER DOCUMENT FEE

2.16  The Tender Documents may be downloaded from the portals as mentioned in the

Tender. The Tender document fee as mentioned in the NIT shall be paid by way of DD
in favour of RSMML payable at Udaipur.

E-TENDERING PROCESSING CHARGES

2.17

For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should
be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL"
payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should
be deposited physically at office of GGM(Contract), RSMML, Corporate office, 4,
Meera Marg, Udaipur, Rajasthan-313001 before the date and time of submission of the
Tender.

ONE BID PER TENDERER:

2.18

Each tenderer shall submit only one tender, either individually or as a partnership firm
or a private/public limited company or a co-operative society.
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COST OF BIDDING:

2.19

2.20

2.21

2.22

2.23

2.24

The tenderer shall bear all costs associated with the preparation and submission of his
offer, and the company will in no case be responsible or liable for those costs, under any
conditions.

All uploaded document shall be digitally signed by the tenderer or by a person holding
power of attorney authorized him/her to sign on behalf of tenderer before submission of
the tender.

Tender in which any of the particulars & prescribed information is missing or
incomplete in any respect &/or prescribed conditions are not fulfilled may be liable for
rejection.

Canvassing in connection with tenders is strictly prohibited for tenderer submitted by
the tenderers, who resort to canvassing, will be liable for rejection.

Tenderers in their own interest are advised to read the tender document completely &
carefully, to avoid submission of incomplete bid. Tender, in which any of the particulars
& prescribed information is missing or incomplete in any respect &/or prescribed
conditions are not fulfilled are liable for rejection, at the sole discretion of the company.
The company takes no responsibility for delay, loss or non-receipt of required document
sent through post/courier service. Offers through any other mode other than prescribed
shall not be accepted.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:

2.25

2.26

2.27

In case an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or work to be done or not to be
done by him in the event the contract for the work is awarded to him, he must submit a
request for such clarification in writing so as to reach the company at least seven days in
advance of the last date fixed for submission of tender. Copies of any such clarifications
furnished by the company will be supplied to all other intending tenderer and such
clarifications will constitute addenda/corrigenda to, and be read as part of the tender
documents.

The company will not be bound by any verbal/oral clarification or interpretation of the
tender document or of any matter(s) connected with works to be executed in accordance
with the tender documents, which may be made by any of its employee, representatives
or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other matters affecting the contract shall not
relieve him from any risks or liabilities or the responsibility from completion of the
works at the scheduled rate/s & time and in strict accordance with the contract
document/s.

ADDENDA/CORRIGENDA:

2.28

Addenda/corrigenda to Notice Inviting Tender or to this tender document may be issued
to clarify documents or to reflect modification in the specifications or terms &
conditions or scope of work or for any other reasons.
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2.29

Addenda/corrigenda to these tender documents, if issued by the company, shall form an
integral part of this tender document and must be signed and submitted along with the
bid.

PART I ‘TECHNO-COMMERCIAL BID’:

2.30

2.31

The tenders shall be submitted online as prescribed above in the tender document. The

"Techno-commercial Bid" should contain the following:

1) One set of tender documents along with conditions of the contract with all the
forms duly filled (except price offer form), and each page duly signed and stamped
as token of acceptance of terms & conditions.

i1)  Power of Attorney in favour of the authorized representative signing the tender
documents.

i)  Attested Certificate of Incorporation/Memorandum & Article of Association/
Partnership Deed duly certified by the Company Secretary/Gazetted Officer as the
case may be. In case the tenderer/contractor makes any change in the constitution
of the firm after submission of the offer; they shall have to inform the company at
the earliest.

iv) Attested Copy of CA certified Balance Sheets and Profit & Loss Account in
support of turn-over.

v)  Copy of PAN & GST Identification No.

vi)  Duly filled Form ‘A’ with General information about the tenderer.

vii) Duly filled Form ‘B’ with details.

viil) A certificate that price bid is in the prescribed format and no conditions have been
attached to it as per Form ‘C’.

ix) PF Account No. in Form 'A' along with the copy of PF Registration with the PF
Commissioner or undertaking as per Annexure ‘E’.

x)  Tenderer should submit an undertaking on Non-Judicial Stamp Paper as per
Annexure ‘F’ of tender document.

xi)  Duly filled and signed Annexure ‘B’ of tender document.

Tenderer must upload the documents duly attested by Gazetted Officer/Notary Public/
Magistrate in support of above required details and any declaration given by the
tenderer without requisite supportive documents will not be considered. It may be noted
that the bid shall be examined on the basis of documents submitted, as per above
required details, furnished along with it. A tenderer shall be fully responsible for
consequences including rejection of his tender or cancellation of the contract if the
required attested documents/ attested copies of documents are not submitted along with
the techno- commercial bid or any information/document is found to be
false/fabricated/misleading. The authorized signatory of the tenderer should put his
signature along with its stamp on each page of the Techno-commercial bid and should
also record the date.
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PART II ‘PRICE BID’:

2.32 The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is
suggested that tenderer should carefully read the instructions mentioned in the Performa
of BOQ. The Price Bid Form will be in spreadsheet format.

2.33 The original Price Bid Form should be downloaded, filled and signed using the DSC.
The Price Bid Form should not be changed or altered or tampered. If the Bid form is
tampered and not submitted online in the prescribed format of BOQ the Bids will be
summarily rejected.

2.34  The rates are to be quoted shall be only in INDIAN RUPEES (INR) only as per the
price format. The rates quoted by the tenderer shall be inclusive of all applicable duties
but exclusive of GST.

2.35 While quoting the price under this part, the tenderer shall specifically confirm that the
prices quoted are for the scope of work detailed in technical specification of the tender
document.

DEADLINE FOR SUBMISSION OF BIDS:

2.36 The company may extend the deadline for submission of bids by issuing an amendment,
in which case all rights and obligations of the company and of the tenderers, which were
previously subjected to the original deadline, will then be subjected to the new deadline.

LATE BIDS/DELAYED BIDS:
2.37 No bid will be accepted by the company after the deadline prescribed in NIT due to any
reason whatsoever.

OPENING OF THE TENDER:

2.38 The Techno-Commercial Bid of the offer will be opened as per NIT.

2.39  If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at the same time.

VALIDITY OF OFFERS

2.40 The tender offers should remain valid and open for acceptance, for a period of 120 days
from the date of opening of the tenders. No modification or revision or withdrawal of
the offer shall be allowed during the validity period or the extended validity period, if
any. In case any tenderer does so, the Earnest Money Deposit of such tenderers shall be
forfeited. In case of refusal to accept the job offered or failure to commence the work
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the
case may be, shall be forfeited.

2.41 In exceptional circumstances, prior to expiry of the original time limit, the company
may request the tenderer to extend period of validity for a specified additional period.
The request and the tenderer responses shall be made in writing. A tenderer if agreeing
to the request will not be required or permitted to modify his bid.
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BID SECURITY MONEY/ EARNEST MONEY DEPOSIT

2.42 The tenderer must furnish the bid securing declaration of valuing Rs. 24000/- in place of
bid security as per annexure H of tender document on appropriate value of judicial
stamp paper duly notarized

EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
243 Prior to the detailed evaluation of Bids, the Company will determine whether each
Bid;
i) Meets the eligibility criteria;
ii.) Has been properly signed, dated & sealed;
iii.) Is accompanied by the required securities; and
iv.) Is substantially responsive to the requirements of the bidding documents.
2.44 A substantially responsive bid is one, which confirms to all the terms, conditions,
and pacification of the biding documents without material deviation or reservations. A
material deviation or reservation is one;

i) Which affects in any substantial way the scope, quality or performance of the
work; and /or
ii.) Which limits in any substantial way, inconsistent with the bidding documents,
the company’s right or the bidder’s obligation under the contract; and /or
iii.) Whose rectification/acceptance would affect unfairly the competitive position

of the other bidders presenting substantially responsive bids?

EVALUATION OF TECHNO-COMMERCIAL BID:

2.45 The techno-commercial bids of substantially responsive tenderer will be evaluated from
all aspects The RSMML reserves the right to assess the capability and competency of
the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or gathered
by the RSMML. The decision of the RSMML as to which tenderer is capable &
competent to carry out the work shall be final. The tenderer should, therefore, see that
he has required level of technical, financial & managerial competence & experience
before submitting the tender.

2.46 If a bid is not substantially responsive, it may be rejected by the company at its sole
discretion.

2.47 The tenderer shall be prepared to furnish clarification/information and attend meetings
/discussion as required by the company from time to time.

2.48 Price bid (Part-II) only of Techno-Commercially accepted tenders shall only be opened.

CRITERIA FOR DECIDING L-1 BIDDER

2.49 The tenderer whose quoted rates are resulting into the lowest financial outgo for the
company will be considered as L-1 bidder. The total contract value will be arrived by
adding G-Schedule amount and tender premium quoted by the bidder. The final figure
so achieved will decide the total contract value for the purpose of deciding the L-1
bidder.
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NEGOTIATIONS:-

2.50 Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory
achievement of rates from lowest tenderer, RSMML may choose to make a written
counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to
reject and re-invite fresh tenders or to make the same counter-offer first to the second
lowest tenderer, then to the third lowest tenderer and so on in the order of initial
bidding, and work order be awarded to the tenderer who accepts the counter offer.

2.51 In the case, when the quotations given by the tenderer during negotiations is higher than
the original quotation of the tenderer then the tenderer will be bound by the lower rate
originally quoted by the tenderer.

2.52 In case of negotiations, representative of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them.

CORRECTION OF ERRORS:
2.53 Price Bid (Part—II) of substantially responsive will be checked by the Company
for any arithmetical errors. Errors will be corrected by the Company as follows;
i)  Where there is discrepancy between the amounts in figures and in words, the
lower of the two would be taken; and
ii.)  Where there is a discrepancy between the unit rate and the line item, total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern; and
iii.)  Discrepancy in totaling or carry forward in the amount quoted by the contractor
shall be corrected. The tendered sum so corrected and altered shall be substituted
for the sum originally tendered and considered for acceptance instead of original
sum quoted by the tenderer.
2.54 The amount stated in the bid will be adjusted by the company in accordance with
the above procedure for the correction of errors and, shall be considered as binding upon
the bidder.

PROCESS TO BE CONFIDENTIAL:

2.55 Information, relating to the examination, clarification, evaluation and comparison
of bids and recommendations for the award of a contract shall not be disclosed to the
bidders or any other person not officially concerned with such process. Any effort by a
bidder to influence the company’s processing of bids or award decision may result in
rejection of his bid.

2.56 The tenderer may note that indulgence in submitting unsolicited offers or
submitting unsolicited correspondence after submission of bid is liable to debar him
from participating in RSMML tenders.

AWARD OF THE CONTRACT:
2.57 The Company shall communicate to the successful tenderer to accept their tender
offer and thereafter the successful tenderer will have to execute an agreement on the
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prescribed format, which shall be consist tender document, DLOA /work order at
contractor cost and expenses. The Performa shall be provided by the RSMML.

INTERFERENCE WITH PROCUREMENT PROCESS:

2.58

In case the bidder

1) Withdraws from the procurement process after opening of financial bids;

i1) Withdraws from the procurement process after being declared the successful bidder;

ii1) Fails to enter procurement contract after being declared the successful bidder;

iv) Fails to provide performance security or any other document or security required in
terms of the bid documents after being declared the successful bidder, without
valid ground;

shall, in addition to the recourse available in the bidding documents or the contract be
punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent
of the assessed value of contract, whichever is less.

RIGHTS OF COMPANY

2.59
i)

ii.)

iii.)

iv.)

v.)

2.60
of

The Company reserves the right -

To reject any or all the tenders, in part or in full, without assigning any reason,

there to,

Not to accept the lowest tender or assign reasons for not accepting the lowest

tender.

To increase / decrease the quantity and period of contract, without any additional

obligation on it.

Not to carry out any part of work.

To reject the offer, if is established that the tenderer has submitted any wrong /

misleading information or forged documents along with offer or thereafter.

The company may exercise any of the above right at any time prior to the award
contract, without thereby incurring any liability to the affected Bidder or Bidders or

any obligation to inform the affected Bidder or Bidders of the grounds for the
RSMML’s action.

REFUSAL / FAILURE:

2.61
by

In the event the tenderer, after the issue of communication of acceptance of tender
the company (LOA), fails/refuses to accept the award and/or commence execution of

the work as herein before, the tenderer shall be deemed to have abandoned the contract
and such an act shall amount to and be construed as the contractor’s calculated and
willful breach of contract, and in such an event the company shall have full right to
claim damages/compensation thereof in addition to the forfeiture of Earnest
Money/Security Deposit.
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SECTION - I11

GENERAL CONDITIONS OF CONTRACT (GCC)

INTERPRETATION OF CONTRACT DOCUMENT

3.1 Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

3.2 Several documents forming the contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the contracts or any of the
matter may be referred to the Officer-In charge whose decision shall be final and
binding.

33 In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions of
Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT

34 The successful tenderer shall furnish a Security Deposit of 3 % of Total contract value
to be ascertained on the basis of the contract rate of remuneration payable to the
contractor and tendered quantity for the total period of the contract in following manner:

i) The successful tenderer shall furnish Security Deposit @ 3% of Total contract
value through Demand Draft in favour of RSMML, Udaipur / Bank Guarantee,
within 30 days of the issuance of such communication of acceptance of
tender/LOA, for due fulfillment of all or any of the terms & conditions of the
contract. The Bank Guarantee shall be provided only in the approved format of the
company from a PSU bank (except SBI) /ICICI/Axis/HDFC Bank having its
branch at Udaipur on non-judicial stamp paper of 0.25% of BG value subject to
maximum of Rs. 25000/-or on appropriate value under Indian Stamp Act
prevailing on the date of issuance of BG. No amendment in this format shall be
acceptable to the company. The Bank Guarantee shall be valid for the entire
contract and/or extended period (if any), plus defect liability period, plus a grace
period of six months. The Company shall be entitled to encash the same and
appropriate the whole of the amount or part thereof against its claims /dues or
sums payable as contained herein.

ii.)  The successful tenderer may also opt to furnished SD by Fixed Deposit Receipt
(FDR) equivalent to 3% of Total contract value issued from any Public sector
bank (except SBI) /ICICI/Axis/HDFC Bank having its Branch office at Udaipur.
FDR shall be in the name of RSMML on account of Successful bidder and
discharged by him in advance. The accepting authority shall ensure, before
accepting the Fixed Deposit Receipt, that the successful bidder furnishes an
undertaking from the bank to make payment/premature payment of the Fixed
Deposit Receipt on demand to the Company without requirement of consent of the
successful bidder. In the event of forfeiture of the security deposit, the Fixed
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3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12
3.13

Deposit shall be forfeited along with interest earned on such Fixed Deposit
without protesting by the contractor/him
iii.) ~ The successful tenderer at the time of signing of the contract agreement, may
submit an option for deduction of security from his each running @ 3% of the
amount of the bill..
The entire Security Deposit shall be refunded after the expiry of defect liability period
plus a grace period of six months, provided the Contractor has fulfilled all contractual
obligation and rendered “No claim and No Dues Certificate” to the Company.
The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion
of the Company, should the Contractor either fail to fulfill the contractual obligations or
fail to settle in full, his dues to the Company. In case of premature termination of the
contract, the Security Deposit will be forfeited and the Company will be at liberty to
recover the loss suffered by it from the Contractor.
The Company may deduct from the Security Deposit any sum due and any other sum
that may be fixed up by the Company as being the amount of loss or losses or damages
suffered by it due to delay in performance and/or non-performance and/or partial
performance of any of the terms of the contract.
All compensation or other sums of money payable by the Contractor to the Company or
recoveries to be made under the terms of this contract may be deducted from any sums
which may be due to the Contractor from the Company on any account and in the event
of the such amount being insufficient the Contractor shall within ten days of such
shortfall make good in cash, failing which the balance amount shall be recovered by
way of invoking the bank guarantee furnished as security.
In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
become due to the contractor. The Contractor shall pay to the company on demand any
balance remaining due.
In case the Bank Guarantee is invoked for any reason/s, the contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the
same period as the original Bank Guarantee within a period of 30 days from the date of
invoking of original Bank Guarantee.
In the event of security amount at any time during the currency of the contract falling
short of the specified amount, the Contractor shall forth with make good the deficit on
demand, so that the total amounts of Security Deposit will not at any time be less than
the amount so specified. The Company may recover the same by way of additional
deductions from bills.
No interest is payable on S.D. amount.
In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security will be recovered from the payment
due to the contractor.
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PROVIDENT FUND

3.14

3.15

3.16

3.17

3.18

The contractor shall be wholly responsible for complying with the fulfillment of the
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work.

The Contractor shall have to get himself registered (if not already registered) with the
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the
PF Registration Number received from RPFC office before starting the work, failing
which the contract is liable to be terminated.

The tenderer who are not coming under the purview of EPF & MP Act but are required
to deposit the PF due to applicability of Contract Labour (R&A) Act may deposit
amount of PF deducted from salaries of the labour/employees and employer’s
contribution with PF Trust of RSMML along with 1.10% administrative charges. An
affidavit (as per Annexure-E) for this purpose will be required to be furnished on a
stamp paper of appropriate value with the Techno Commercial (Part -I) of the offer.
However, each running account / Final bill must be submitted alongwith the name of the
labour/employee deployed for the work, wages / salaries paid to them, amount of PF
deducted from salaries of the labour/employees and employer’s contribution, amount
deposited in RPFC office/Trust against each employee’s name and copy of the challan
and ECR for the amount deposited in RPFC office/Trust till previous month, failing
which no payment will be made for Running Account bill submitted by the contractor to
the Engineer-In-Charge.

Payment due to the contractor shall be made after verifying the copy of ECR & payment
challan received from contractor through the EPFO website.

QUOTED RATES TO BE ALL INCLUSIVE

3.19

The contractor shall supply at his cost all materials (except such special material, if any
as may be in accordance with the contract be supplied from, the Engineer-in-charge’s
stores) plants, tools appliances, implements, ladders, cordage, tackle scaffolding and
temporary works requisite or proper for the proper execution of work, whether original,
altered or substituted and whether included in the specifications or other documents
forming part of the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements or the
Engineer-in-charge as to any matter as to which under these conditions he is entitled to
be satisfied or which he is entitled to require together with carriage thereof to and from
the work. The contractor shall also supply without charges the requisite number of
persons with the means that the materials necessary for the purpose of setting out work
and counting, weighing and assisting in the measurement of examination at any time
and from time to time for the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-charge at the expense of the contractor and the expenses
may be deducted from any money due to the contractor under the contract, or from his
security deposit, but delay on this account, if any, will not be reckoned by the company.
The contractor shall also provide all necessary fencing and lights required to protect the
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3.20

3.21

3.22

public accident and shall be bound to bear the expenses of defense of every suit action
or other proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and to pay the damages and costs which may
be awarded in any such suit action proceeding to any such person or persons or which
may with the consent of the contractor be paid to compromise any claim by any such
person.

The contract includes clearance, leveling and dressing of site within a distance of 50 m
of the building on all sides of all redundant stores, materials etc. brought by the
contractor for the work except where the building adjoins another building.

The contractor shall arrange to protect at his own cost in an adequate manner all stone
work and other work requiring protection and to maintain such protection as long as
work on the building is in progress. He shall remove and replace this protection as
required by the Engineer-in-charge from time to time. Any damage to the work so
protected, no matter how it may be caused shall be made good by the contractor free of
cost.

All templates, forms, moulds, centering, false work and models which in the opinion of
the Engineer-in-charge are necessary for the proper and workman like execution of the
work shall be provided by the contractor free of cost.

RATES & TAX DEDUCTION AT SOURCE:-

3.23

3.24

3.25

3.26

3.27

3.28

The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other levis and duties, as applicable on this
contract (up to last date of submission of bid).

The rates quoted shall be on ‘firm price’ basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as mentioned in
the tender document) in rates on whatsoever ground.

Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure that
necessary credit on this account is available to RSMML in the next month. In case of
any discrepancy where credit is not available to RSMML then company is free to
deduct/recover/retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of
payment of GST and default in filing of returns towards the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free to
deduct/recover/ retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

Further, the contractor shall submit an undertaking with monthly bills bearing GSTIN
and HSN/SAC code that total GST has been deposited and returns have been filed for
relevant tax period.

The company shall be fully entitled to deduct Income Tax and/or any other taxes levied
at source as per the rules and instructions as may be applicable for this purpose from
time to time.
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VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:

3.29

3.30

Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies made
by statutory authorities after the last date of submission of bids, will be reimbursed to
contractor or recovered by the Company, as the case may be. The reimbursement
to/recovery from the contractor will be made against submission of supporting
documents and for only such taxes/duties/levies that are directly applicable to the
contract and reflected in his running bills.

The company shall fully entitle to deduct income tax and/or any other levies at sources
as per the rules and instructions as may be applicable for this purpose from time to time.

COMPANY NOT LIABLE TO PAY COMPENSATION:

3.31

The Contractor shall have no claim against the Company for any business loss, idle
charges compensation upon failure, delay, omission etc. on the part of the Company to
carry out any or all the provisions of the contract for any reason whatsoever. The
Company's decision in the matter shall be final and binding on the Contractor.

ASSIGNMENT & ADDITIONAL CONTRACTS

3.32

The contractor shall not, at any time, transfer, assign or sublet this contract or any part
thereof to any other agency without written consent of the Company. But such consent
of the Company, if given shall not relieve the Contractor from any liability or obligation
under this contract and the Contractor shall be responsible for all acts, defaults and
neglects of the sub-contractor, his agent and employees fully as if those are the
Contractor’s own acts. The RSMML shall have a right to engage any other contractor
for similar or other kind of job as may be deemed necessary by the RSMML.

LEGAL & STATUTORY OBLIGATIONS:

3.33

3.34

3.35

The Contractor shall comply with all statutory obligations including the provisions of
the Mines Act, Labour Laws, Payment of Wages Act, Minimum Wages Act, Provident
Fund Act, Gratuity & Bonus Acts, Motor Transport Workers Act, Motor Vehicle Act,
Workmen’s Compensation Act, Contract Labour (Regulation & Abolition) Act, 1970,
RTPP Act or any other act or acts or laws or rules with statutory modifications thereof
as are in force or as may be applicable during the currency of this contract. The
Contractor shall be responsible to submit/file all or any returns that may be necessary
and/or required to be furnished by the Company or by the Contractor to the State or
Central Government or any other Government authorities or local authority or body.

The Contractor in whose favor the tender is awarded shall be required to furnish
necessary information under Contract Labours (Regulation & Abolition) Act, 1970,
Mines Act and Rules & Regulations made there under to the GM (P&A) of the company
before starting the work. The Contractor shall obtain license under the above act/s.

The contractor, in addition to the above, shall be wholly responsible and liable to
comply with the provisions of the various Acts, statutes, Rules, Regulations,
Instructions, Judgments, decisions, as existing and/or may be applicable in respect of the
Mines and/or working thereof, during the period of this contract. If due to failure of the
contractor to comply with any or all its obligations stipulated herein or elsewhere in
these terms and conditions, any liability devolves on the RSMML, then the contractor
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shall be liable to meet and pay such liability and all costs, expenses, charges, risks etc.,
shall be recovered immediately from the bills/security money, etc., of the contractor.
Non-compliance of this clause by the contractor will also constitute a breach of
agreement on the part of the contractor.

LIABILITY FOR ACCIDENT TO PERSONS

3.36

3.37

Besides the liabilities of the Contractor under the "Workmen's Compensation Act",
Fatal Accident Act, M.V.Act, "Mines Act" the following shall also apply to the
Contractor.

On the occurrence of any accident resulting in death or bodily injury to a workman
employed by the contractor, the Contractor shall be liable for intimating within 8 (eight)
hours of happening of such accident/s in writing to the Engineer-in-Charge the fact of
such accident in addition to the Mines Manager. The Contractor shall indemnify the
Company, against all claims/compensation, loss or damage sustained by the Company
resulting directly or indirectly from his failure to give intimation in the matter aforesaid,
including the penalties or fines, if any, payable by the company as consequences of
workmen's Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or
otherwise to conform to the provisions of the said Act/s in regard to such accident.

SUBLETTING OF CONTRACT

3.38

The contract shall not be assigned or sublet without the written approval of the
Engineer-in-charge and if the contractor shall assign or sublet his contract or attempt to
do so or becomes insolvent or commences any insolvency proceedings or make any
composition with the creditors or attempts to do so or any bribe, gratuity, gift, loan
requisite reward or advantage, pecuniary or otherwise shall either directly indirectly be
given, promised or offered by (he contractor or any of his servants or agents to any
employee of the Company in any way relating to his office or employment, or it any
such officer or person shall become in any way directly or indirectly interested in the
contract, the Engineer-in-Charge may thereupon by notice in writing rescind the
contract, and the security deposit of the contractor shall thereupon stand forfeited and be
absolutely at the disposal of the company and the same consequences shall endure as if
the contract had been rescinded under the relevant clause and in addition the contractor
shall not be entitled to recover or being paid for any work therefore actually performed
under the contract.

PROGRESS TO ACCOMMODATE WORKING OF OTHER CONTRACTORS

3.39

If the progress of the work has fallen as much in arrears as to prevent other contractors
on the work from carrying out their part of the work within the stipulated time, he will
be liable for the settlement of any claim put in by any of these contractors for the
expenses of keeping their labour unemployed to the extent considered reasonable by the
Engineer-in-charge.

EMPLOYEES OF THE CONTRACTOR

3.40

The Engineer-in-charge may require the removal within twenty four hours by the
contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person
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employed by him on the work contracted for and in the event of the contractor refusing
or neglecting to comply with such requisition no further payment will be made on
account of the work until the said removal is carried out and the Company shall not be
liable for any compensation whatsoever.

PROTECTION TO PLANTATION

3.41

3.42

3.43

The contractor shall not fire to any standing jungle trees, brushwood or grass without a
written permit from the Engineer-in-charge.

When such permission is given and also in all cases when destroying, out or dug up
trees brushwood, grass etc. by fire the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. Any
damage caused by the spreading of such fire, whether in or beyond the limits of the
Company’s property shall be made good by the contractor within a period specified by
the Engineer-in-charge or on default the amount of the damage may be made good by
the Engineer-in-charge the expense being recovered from the contractor as damages, or
deducted by the Engineer-in-charge from any sums that may be due or become due from
the Company to the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action law proceedings that
may be brought by any person for injury sustained owing to neglect or precautions to
prevent spread of fire and shall pay any damages and cost that may be awarded in
consequences.

OTHER RESPONSIBILITIES OF CONTRACTOR

3.44

3.45

3.46

3.47

3.48
3.49

The contractor shall be responsible for providing Shelter, Accommodation, Drinking
Water, Medical aid etc. to his/their employees.

The contractor alone shall be responsible for providing all tools, tackles, implements
etc. required for accomplishment of work.

The contractor alone shall be responsible and liable for payment of costs, charges, fee
etc. for discharge of all legal and statutory obligation

The contractor shall have to arrange for lighting etc. for carrying out the work as
required herein.

Safety & discipline of the labour/ workers staff employed by him

The company shall not in any manner be responsible for any or part of the above
litigations of the contractor, If any expenditure incurred by the company on the above
items, that will be recovered from the contractors bills/security deposits.

RIGHT TO REVIEW PERFORMANCE.

3.50

3.51

The company reserves the right to review and assess the performance of the work at any
time during the contract period. In case of poor or unsatisfactory performance and/or
breach of any terms and conditions of the contract, the company in its absolute rights
and discretion may take appropriate action including termination of the contract &
forfeiture of security deposit.

The company shall have absolute right to determine and ascertain the damages or losses
suffered by it due to poor performance or breach of the terms and recover the costs
thereof from the contractor from the security deposit or any sum due to the contractor
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from the company. The Company shall also have absolute right to get the work done
from any other agency at the risk and cost of the Contractor, in case, the contractor fails
to perform the work continuously for more than 3 days and difference in such rates if
any, shall be borne by the contractor.

POWERS TO DETERMINE THE CONTRACT

The Competent authority may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for damage
in respect of any breaches of the contractor and without prejudice to any rights or
remedies under any of the provisions of this contract or otherwise and whether the date
for completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases:-

3.52

(1)

(i)

(iii)
(iv)

If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in any inefficient or otherwise improper or unworkman-like manner,
comply with the requirements of such notice a period of seven days thereafter or if
the contractor shall delay or suspend the execution of the work so that either in
the judgment of the competent authority he will be unable to secure completion of
the work by the date for completion or he has already failed to complete the work
by that date.

If the contractor being a company shall pass a resolution or the court shell make an
order that the company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the
court or creditor to appoint a receiver or a manager or which entitle the or make
winding up order.

If the contractor commits breach of any of the terms and conditions of the contract.

If the contractor commits any acts mentioned in clause related to subletting and
when the contractor has made himself liable for action under any of the cases
aforesaid, the competent authority on behalf of the RSMM shall have powers:-

(a) To determine and/or rescind the contract as aforesaid (of which term in
attention or rescission notice in writing to the contractor under the hand of the
Engineer-in-charge shall be conclusive evidence). Upon such determination or
rescission, the security deposit of the contractor shall be liable to be forfeited
and shall be absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out the
works or part of the work debiting the contractor with the cost of the labour
and the price of the materials (of the amount of which cost and price certified
by the Engineer-in-charge shall be final and conclusive against the contractor)
and crediting him with the value of the work done in all respects in the same
manner and at the same rates as if it has been carried out by the contractor
under the terms of his contract. The certificate of the Engineer-in-charge as to
the value of the work done shall be final and conclusive against the contractor,
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3.53

provided always that action under the sub-clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses
incurred by the company are less than the amount payable to the contractor at
his agreement rates, the difference should not be paid to the contractor.

(c) After giving notice to the contractor to measure up his work and to take such
part thereof as shall be un-executed out of his hands and to give it to another
contractor to complete, in which case any expenses which may be incurred in
excess of sum which would have been paid to the original contractor if the
whole work had been executed by him (of the amount of which the excess
certificate in writing of the Engineer-in-charge shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from
any money due to him by company under this contract or on any other account
whatsoever or from his security deposit or the proceeds of sale thereof a
sufficient part thereof as the case may be.

In the event of any one or more of the above course being adopted by the competent
authority the contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any material or entered into any
engagements or made any advances on account of or with a view to the execution of the
work or the performance of contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work thereof actually performed under this contract unless payable in respect
thereof and he shall only be entitled to be paid the value so certified.

TERMINATION OF THE CONTRACT

3.54

3.55

3.56

In case of failure to perform the job as required under this tender or observe any of the
terms and conditions by the contractor, the company shall give a notice to rectify the
default or breach within 15 days. Failure to rectify such default/breach may result in
termination of the contract and forfeiture of EMD/security deposit without any prejudice
to the company's rights to claim damages/costs/loss etc caused by such default/breach.
Such termination shall not absolve the contractor of the liabilities accruing till the date
of such termination.

The contract may also be terminated in the event the contractor is being adjudged
insolvent or going into Liquidation or Winding up of their business, or making
arrangement with their creditors.

Notwithstanding anything contained herein above, the company in its absolute
discretion may at any time terminate the contract without assigning any reason thereof
by giving 15 days notice to the contractor at their last notified address. In such an event
the contractor shall not be entitled to raise any claim or demand for compensation, loss
of profit and/or damages and/or losses or costs by reason of such earlier termination on
any ground whatsoever.

RISK & COST

3.57

The Company shall have full right to forfeit the whole security deposit and payment of
other pending bills payable to the contractor for non fulfillment of the contractual
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obligations within the scheduled/specified time period. The work can be completed by
engaging third party at the risk and cost of the contractor.

RECOVERY OF CLAIM AGAINST THE CONTRACTOR

3.58

Whenever any claim against the contractor for the payment of a sum of money arises
out of or under the contractor the company shall be entitled to recover such sum by
appropriating, in part or whole, the security deposit of the contractor. In the event of the
security being insufficient or if no security has been taken from the contractor, then the
balance or the total sum/recoverable, as the case may be, shall be deducted from any
sum then due or which at any time thereafter may become due from the contractor under
this or any other contract with the company. Should this sum be not sufficient to cover
the full amount recoverable, the contractor shall pay to Company, on demand the
balance remaining.

APPEALS:

3.59

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if
any bidder or prospective bidder is aggrieved that any decision, action or omission of
the procuring entity is in contravention to the provision of this act or the rules or
guidelines issued there under, he may file an appeal to designated First and Second
appellate Authority with in a period of ten days from the date of such decision or action,
omission as the case may be clearly given the specific ground on which he feel
aggrieved on the form no.1 (see rule 83) — Memorandum of Appeal under the Rajasthan
Transparency in public procurement Act — 2012 with prescribed fees.

DISPUTE & JURISDICTION

3.60

3.61

3.62

The place of the contract shall be Udaipur, Rajasthan. In cases of any differences, the
same shall be resolved by mutual discussions and agreement. However the decision of
the company shall be final and binding.

No courts other than the courts located at Udaipur, Rajasthan shall have jurisdiction
over any matter concerning any aspect of the work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency of
such disputes or differences.
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SECTION IV
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

SCOPE OF WORK

4.1 The scope of work includes all kind of works pertaining to repairing and maintenance of
all buildings and structures in Jhamarkotra Mines. It includes civil works like earthwork,
masonary, concreting, roofing, flooring, joinery work, steel fabrication and erection
work, fencing, finishing work, water supply, plumbing, sanitary and all type of building
and maintenance works.

4.2 Arrangement of labours, materials, tools & tackles at site including all type of preparatory
works required for completing the task.

4.3 Contractor is strictly advised to visit Jhamarkotra Mines before participating in the tender
and quoting rates in the G-schedule.

PROCEDURE TO DEAL WITH ‘SPECIFIC ASSIGNED JOBS’
4.4 Contractor has to adopt following procedure to deal with specific assigned jobs:

i) In order to take note of the complaints for repair and maintenance jobs, the
contractor shall ensure that he himself or any of his authorized representatives shall
attend the office of Civil Engineering department, Jhamarkotra, on daily basis.

ii.) Contractor shall be fully liable for timely collection of written job memos/
complaints from Civil Engineering Department. Delay in completion of work on
basis of late collection of written complaints shall be on the part of contractor
lapses.

iii.) For monitoring execution of maintenance works, the contractor has to maintain a
‘Complaint Register’. And obtain a written communication of details of job to be
attended.

iv.) The maintenance work should be attended by the contractor as early as possible
preferably within 48 hours of receipt of complaint.

4.5 Time schedule required to complete individual ‘Specific Assigned Jobs’ after issuance of
written job memo/ complaint shall be as under:

S.No. Nature of ‘Specific Assigned Job’ Completion Period
1. Works related with Water Supply or Plumbing Within 3 Days
2. All civil works not related with Water Supply or | Within 14 Days
Plumbing
3. Any civil work with ‘URGENT’ note ‘As assigned by EIC’
PERIOD OF CONTRACT

4.6 The contractor has to complete all the mentioned work as per tender provisions during 24
months from the date of issue of Letter of acceptance (LOA) /detailed letter of
acceptance (DLOA).The company may extend the period of contract up to a period of
one year on the same rate, terms and conditions at its sole discretion.
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DEFECT LIABILITY PERIOD

4.7  The defect liability period for the work will be 1 year from the date of completion of
work; if any defect occur during this period then the contractor shall be liable to carry
out required repair/replacement/rectification as per the direction of Engineer-in-charge at
his own cost.

SPECIFICATION OF WORKS

4.8  All kind of civil works are to be carried out with good workmanship and using good
quality of building material. Specifications prescribed in PWD BSR-2019(Building)
should be adopted while executing the task by the contractor.

WORKS FOR WHICH SPECIFICATIONS ARE NOT MENTIONED

4.9 In the case of any class of work for which there is no such specification as is mentioned in
G-Schedule, such work shall be carried out in accordance with the detailed specifications
and in the event of there being no specifications work will be carried out in all respects
and also in accordance with the instructions and requirements of the Engineer-in-charge.

LUMP SUM WORKS.

4.10  When the contract includes lump sum in respect of the parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates as are payable under the contract for such items or it
the part of the work in question is not in the opinion of the Engineer-in-charge capable of
measurement the Engineer-in-charge may in his discretion pay the lump sum amount
entered in the contract and the certificates in writing of the Engineer-in-charge shall be
final and conclusive against the contract with regard to any sum or sums payable to him
under the provisions of the clause.

RECTIFICATION OF DEFECT

4.11 If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that
any work has been executed with unsound imperfect or unskillful workmanship, or with
materials of any inferior description or that any materials or articles provided by him for
the execution of the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with contract, the contractor shall demand in writing which
shall be made within six months of the completion of work from the Engineer-in-charge
specifying the work, materials or articles complained on paid, for, forthwith rectify or
remove and reconstruct the work so specified in whole in para, as the case may require or
as the case may be remove that materials or articles so specified and provided other
proper and suitable materials or article at his own charges and cost, and in the event of
his failing to do so shall continue and in the case of any such failure the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace with other
materials or articles complained of as the case may be at the risk and expense in all
respect of the contractor.
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REDUCED RATES

4.12 In cases where the items of work are not accepted as so complete, the Engineer-in-charge
may make payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on account bills.

ADDITION, ALTERATION & SUBSTITUTION OF ITEMS

4.13  The Engineer-in-charge shall have powers to make alternation in or commissions from or
additions to or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during to progress of
work and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in written by the Engineer-in-charge and such
alterations, commissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to do in
a manner above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he had agreed to do the main work, provided
that the cost of the work as executed by the contractor including cost of all additional,
altered or substituted work shall not without mutual agreement exceed the tendered
amount of the work by more than 10%.

4.14 The time limit for completion of the work shall be extended in the proportion that the
additional or substituted work bears to the original contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion. The rates of such
additional altered or substituted work under this clause shall be worked out in accordance
with the following provisions:-

(1) If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract for the work.

(i)  If the rates for the altered, additional or substituted works cannot be determined in
the manner specified in clause above, then the rates for such work shall be worked
out on the basis of the schedule of rates of the district specified above mines/pus
the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender provided always that if the rate for a particular part or
parts of the items is not in the schedule of rates, the rate for such part of parts will
be determined by the Engineer-in-charge on the basis of the prevailing market
rates when the work was done.

(ii1))  If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in clause above, then the contract or shall, within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-charge of
the rate which is his intention to charge for such class of work, supported by
analysis of the rate or rates claimed and the Engineer-in-charge shall determine
the rate or rates on the basis of prevailing market rates, and pay the contractor
accordingly. However, the Engineer-in-charge, by notice in writing, will be at
liberty to cancel his order to carry out such class of work and arrange to carry it
out in such manner as he may consider advisable. But under no circumstances the
contractor shall suspend the work on the plea of non-settlement of rates of items
falling under the clause.
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(iv)  Provided that the Engineer-in-charge would also be at liberty to ask the contractor
to execute such items, the rates of which are not provided in the B.S.R. of that
area and also additional quantity over and above the limit of 25% against each
item and 10% over the tendered amount of the work specified above, if in the
opinion of the Engineer-in-charge the execution of such items through other
agency is likely to hamper the progress of other items of work and its completion
considerably required the contractor shall be bound to carry out all such extra
work also if asked to do so. For all such extra items or additional quantity of work
over and above the limit specified in para above, the contractor shall be paid
provisionally on the rates of all such additional work and extra items if any shall
be decided and settled by arbitration, provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before getting written
instructions from the Engineer-in-charge regarding all such additional works or
extra items at his own accord as lastly here herein before mentioned then in such
case he shall only be entitled to be paid in respect of the work carried outer
expenditure incurred by him prior to the date of issue of written instructions if
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through
arbitration.

CURTAILMENT OF SCOPE

4.15 If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any
portion of the work should not be executed and could be withdrawn from the contractor,
he shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

4.16 Provided that the contractor shall be paid the charges on the cartages only of materials
actually and bonafidely brought to the site of the work by the contractor and rendered,
surplus as a result of the abandonment or curtailment of the work or any portion thereof
and then taken back by the contractor, provided, however, that the Engineer-in-charge
shall have in all such case the option of taking over all or any such materials at their
purchase price or at local current rates which ever may be less. In the case of such stores
having been issued from Company’s stores supervision charges and storage charges shall
be refunded in addition to the issue rate of materials.

4.17 All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use by the company without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

Cont-17 (20-21) TD for Routine civil maintenance at Jhamarkotra Mines, Udaipur 28 of 48



PAYMENT OF BILLS

4.18 No payment shall be made for works estimated to cost less than Rupees One Thousand till
after the whole but in the case of works estimates to cost more than Rupees One
Thousand the contractor shall on submitting the bill thereof be entitled to receive a
monthly payment proportionate to the part thereof then passed by the Engineer-in-
charge.. The contractor shall submit an undertaking with monthly bills bearing GSTIN
and HSN/SAC code that “total GST has been deposited and returns have been filed for
relevant tax period. All such intermediate payment shall be regards as payments by way
of advance against the final payment only and not as payments for work actually done
and completed and shall not preclude the requiring of bad, unsound and imperfects or
unskillful work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the contractor any part thereof in
any respect of the accruing of any claim, not shall it conclude, determine, or effect in any
way the powers of the Engineer-in-charge under these conditions or any of them as to the
final settlement and adjustment of the account or otherwise the Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the work accordingly
shall be final and binding the contractor in all respect. The payment of final bill shall be
made within 3 months of the submission of such bill. If there shall be any dispute about
any items of work then the undisputed item or items only shall be paid within the period
of 3 months. The contractor shall submit a list of the disputed items within 30 days from
the disallowance waived and absolutely extinguished. The bill should be presented with
cop yof complaint register as mentioned in tender document.

4.19 A bill shall be submitted by the contractor each month on or before the dated fixed by the
Engineer-in-charge for all work executed in the previous month. The charges in the Bill
shall always be entered at the rates specified in the tender or in the case of any extra
work ordered in pursuance of these conditions and not mentioned or provided for in the
tender, as the rates herein after provided for such works. The Engineer-in-charge shall
take or cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted if possible before the expiry of ten
days from the presentation of the bill. If the contractor does not submit the bill within the
time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up
the said work in the presence of the contractor whose counter signature to the
measurement list will be sufficient warrant, and the Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in respect.

4.20 Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If
the contractor fails to attend at the time of measurement after such notice or fails to
countersign or to record the difference within a week from the date of measurement in
the manner required by the Engineer-in-charge then in any such event the measurement
taken by the Engineer-in-charge or by the subordinate deputed by him as the case may be
shall be final and binding on the contractor and the contractor shall have no right to
dispute the same.
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INSPECTION & SUPERVISION

4.21  All the work under or in course of execution or executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and contractor shall at all times during the usual working hours and at all
other times at which reasonable limitations of the intention of the Engineer-in-charge or
his subordinate to visit the works shall have been given to the contractor, either himself
present to receive order and instructions or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

4.22 Inspection and verification of repairs of statutory buildings shall be done by
Agent(Mines)/Mines Manager of Jhamarkotra Mines in presence of Engineer-in-charge.
Requirement of such repairing work should have been properly communicated to
Engineer-in charge by these authorities.

DAMAGE TO COMPANY’S PROPERTY

4.23  If the contractor, or his work people or servant shall break deface, in or destroy any part of
a building in which they may be working or any building, road fence, enclosure,
irrigation work, pipe line, cable and drain or grass land or cultivated ground continues to
the premises on which the work or any part of it, is being executed, or if any damage
shall happen to the work while in progress form any cause whatsoever or imperfections
become apparent in if before the refund of the security deposit for the work becomes
due, the contractor shall make the same good at his own expense, or in default, the
Engineer-in-charge may cause the same to be made good by other workmen and deduct
the expenses (of which the certificate of the Engineer-in-charge shall be final) from any
sums that may be then or at any time, thereafter, become due to contractor from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

SAFETY & DIVERSION OF TRAFFIC

4.24  The contractor shall not obstruct and shall be held responsible for the safety of traffic and
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any
accident or public or private damage or loss, and to regulate traffic during the progress of
the work. Unless otherwise provided for by the specifications, he shall provide at his
own cost for traffic by its diversion to an alternative route approved by the Engineer-in-
charge or by the formation of side tracks along-side the work, or in the case of works
within a town or village, or where specially provided for in the specifications, by the
construction of one half of the road at a time, leaving the other half available for traffic.
He shall not, by his operations obstruct any side road or bench track, not shall break
down any fences telegraph lines nor obstruct any drain or water course, but when such
obstruction or breakage’s cannot be entirely avoided, he shall at once remove such
obstructions when they occur, and make adequate provisions for traffic, or immediately
repair such breakages and in the event of his failing to rectify the above mentioned
causes, the Engineer-in-charge reserves to himself the power to do so, after giving the
contractor twenty four hours notice in writing of his intention and the while of the cost of
such work incurred by the department may be deducted from the money due or payable
to the contractor.
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4.25 The contractor shall exercise the greatest care during the progress of the work to avoid
damage to any utility service as water sewer, electric power telephone etc. within the
limits of the work and will be held responsible for any such damage caused by him or his
agents, directly or indirectly.

HIDDEN WORKS

4.26  The contractor shall given not less than seven days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond
the reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-charge or his
subordinate-in-charge of the work and if any work shall be covered up or placed beyond
the reach of measurement without such notice having been given or consent obtained, the
same shall be uncovered at the contractor’s expenses or in default thereof on payment or
allowance shall be made for such work, or the materials with which the same was
executed.

DISMANTLING & DISPOSAL THEREOF

4.27  Contractor in course of the work should understand that all materials e.g. stone and other
materials, obtainable in the work of dismantling etc. will be considered as the
Company’s property and will be disposed off the best advantage of the Company.

COMPENSATION

4.28 For Delay in commencement:
In case the Contractor fails to commence the work within 15 days from the date of
issuance of LOA/DLOA, the company shall recover a pre determined and agreed
compensation @ 1% of the total contract value on weekly basis from the contractor if the
delay is on account of contractor. In the event the compensation exceeds 2% of total
contract value, then other provision including termination of contract, forfeiture of EMD,
withdrawal of DLOA shall apply at sole discretion of Company.

4.29 For Delay in completion:
In case the Contractor fails to complete the ‘specific assigned job’ within stipulated /
extended period as given in clause 4.5 of Section IV, and is established that the delay is
on account of contractors lapses, the company shall recover a pre determined and agreed
compensation @ Rs.500.00 per ‘specific assigned job’ on daily basis from the contractor
subject to maximum gross compensation not to be exceeded 10% (Ten percent) of
contract value. The compensation levied by company, if any, will also attract GST as per
prevailing rate.

CLEANING OF PREMISES INCLUDED IN COMPLETION

430 When the annual repair and maintenance work is carried out, the splashes and droppings
from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be
removed and the surface cleaned simultaneously, with the completion of these items of
work in the individual rooms, quarters or premises etc. where the work is done without
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waiting for the actual completion of all other items of work in the contract. In case the
contractor fails to comply with the requirements of this clause the Engineer-in-charge
shall have the right to get this work done at the cost of the contractor either
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days notice in writing to the contractor.

COMPLETION CERTIFICATE

431 Within ten days of the completion of the work, contractor shall give notice of such
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work
shall furnish the contractor with in certificate of completion otherwise a provisional
certificate of completion indicating defects (a) to be rectified by the contractor and or (b)
for which payment will be made at reduced rates shall be issued, nor shall the work be
considered to be completed until the contractor shall have removed from the premises on
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts
and sanitary arrangements required for his their work, People on the site in connection
with the execution of the works as shall have been erected or constructed by the
contractor and cleaned off the dirt from all wood work, doors, windows, walls, floors or
other parts of any building, upon or about which the work is to be executed or of which
he may have had possession for the purpose of execution thereof and not until the work
shall have been measured by the Engineer-in-charge. If the contractor shall fail to
comply with the requirements of this clause as to removal or scaffolding surplus
materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning
off dirt on or before the date fixed for the completion of the work, The Engineer-in-
charge may at the expenses of the contractor remove such scaffolding surplus, materials
and rubbish, etc. and dispose off the same as he thinks fit and clean off such dirt as
aforesaid. The contractor shall have no claim in respect of any such scaffolding of
surplus materials as aforesaid except for any sum actually realized by the sale thereof.

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the
headquarters of the Engineer-in-charge.

CLOSING OF THE CONTRACT

4.32  On completion of the work, the Contractor shall submit his/its last monthly bill as final
bill. The last & final bill along with following documents and any other
document/information etc. as required by the Officer-in-Charge for his satisfaction are
required to be submitted to the Officer-In-Charge.

1) A certificate to the effect that no outstanding claims/payments are due to the
persons employed by the Contractor or his Subcontractor.

i1)  Details of PF deposited by the contractor,

iiil)  No claim certificate by the contractor, in favour of company that No claim has
been due of whatsoever nature or description towards the company and he will
not claim any dues after the closure of the contract.

iv)  Indemnification Bond on Rs. 100/- Non Judicial stamp paper.
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4.33  On receipt of this last & final bill, the Company shall verify the same, determining the
total value of the work done of the contract and after deducting all the sums already paid
to him/it and/due to the company on any account and such further sums as the Company
on any account and such further sums as the Company is already authorized or required
to reserve or retain on the terms of the contract or otherwise, make over to the contract as
his final payment subject to the Contractor furnishing a certificate to the effect that he
has no further claim of whatsoever nature or description on the Company.

TECHNICAL EXAMINATION & AUDIT

4.34 The Company shall have right to close an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc. to be
made after payment to the final bill and if as a result of such Audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him
under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall law full for the company to recover the
same from him in the manner prescribed elsewhere in the tender or in any other manner
legally permissible and if it is found that the contractor was paid less then that was due to
him under the contract in respect of any work executed by him under it the amount of
such under-payment shall be duly paid by the Company to the Contractor.

UNDERTAKING:

I/We do hereby declare that I/'We have fully read and understood the purpose and contents of all
the terms and conditions of this contract, nature, quantum, contract period and scope of work and
have signed each page of the tender document as token of acceptance of all terms& conditions of

this tender.

For & behalf of the tenderer as token of acceptance of tender.

Signature of tenderer with name& address.
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TECHNO COMMERCIAL OFFER

Form A
General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax No./E-
Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees) 2017-18 2018-19 2019-20

Name & Address s of Banker(s)

PAN No,

GST Identification No.

PF Account number

If tenderer is in any other business also
Please specify

Status of registration under MSMED (Micro,
Small And Medium Enterprises Development
Act, 2006) Act along with copy of certificate.

(If Yes; Please mention registration no. &
enclose certificate copy)

Others (specify)

Bank details of RTGS
1. Complete Bank Account No.
2. TFSC/NEFT Code of Branch
3. Name of Bank & Branch

(Signature of Tenderer with seal)
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TECHNO COMMERCIAL OFFER

Form ‘B’
Name of work: Routine maintenance of various building and structures within Jhamarkotra Mines Distt.
Udaipur (Rajasthan)

NIT No.: e-Tender No. RSMM/CO/GGM(Cont)/Cont-17/2020-21 Dated 16.03.2021

PRE- QUALIFYING CRITERIA - (Turnover :)

Year Turnover (Attested copy of CA certified Balance Sheets of last three financial
years & other appropriate proofi.e. Form -16 are enclosed.)

2017-18

2018-19

2019-20

Signature of tenderer with address.
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Form ‘C’

DECLARATION

(On the letter head of the tenderer firm)

I/We have not enclosed any additional condition and or deviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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PRICE-OFFER

To be submitted strictly online in the prescribed format provided at

https:/ /eproc.rajasthan.gov.in

RAJASTHAN STATE MINES & MINERALS LIMITED

( A Government of Rajasthan Enterprises)

FORM OF 'G' SCHEDULE

Name of Work: Routine maintenance of various building and structures within Jhamarkotra Mines

Distt.Udaipur (Rajasthan)

NIT: e-Tender No. RSMM/CO/GGM(Cont)/Cont-17/2020-21 Dated 16.03.2021
Time period: 24 months
S.No Particulars Amount/Basis of T.P.is to be quoted by
Rates contractor as %
above/below G-Schedule
1 Maintenance work related to 24,00,000/-
Sanitary/Water supply/Disposal | As per BSR-2019

Rates to be quoted
online in prescribed
BOQ  format at
WWww.eproc.rajasthan

.gov.in

works/Joinery works/Steel and Fencing
works/General repair of buildings
pertaining to civil nature and all works
mentioned in PWD BSR-2019.

Total Rs.24,00,000/-

Terms & Conditions:

1.
2.

The G- schedule is based on PWD-BSR-2019 (Building), Circle Udaipur.

The contractor shall quote rates as percentage (at par/ above/ below) G-schedule online in
the prescribed BOQ available at https://eproc.rajasthan.gov.in.

Quoted rates should be inclusive of all taxes/ duties except GST.

In case of difference between the quoted rates in words and figures, the lower of the two
shall be considered.

Any error or omissions shall be governed by respective part of the said BSR.
All statutory deductions shall be made as per relevant provision.

All building materials entry in mines premises should be supported with proper ‘Material
Entry Gate Pass’.
I hereby declare that the GST component on this work if awarded to me will of .....%

Name and signature of Tenderer with office seal
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Annexure-A
Compliance with the Code of integrity and No conflict of Interest
Any person participating in a procurement process shall:

(a)not offer any bribe, reward or gift or any material benefit either directly or indirectly
in exchange for an unfair advantage in procurement process or to otherwise
influence the procurement process.

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

(c)not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement process;

(e)not indulge in any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence the
procurement process.

(f)not obstruct any investigation or audit of a procurement process.

(2) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any Entity in India or any other
country during the last three years or any debarment by any other procuring
entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that

could improperly influence that party’s performance of official duties or responsibilities,

contractual obligations, or compliance with applicable laws and regulations.

1. A bidder may be considered to be in Conflict of Interest with one or more parties in

bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on

the Bid of another bidder, or influence the decisions of the Procuring Entity

regarding the bidding process; or

f. the Bidder or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the Goods. Works or Services that are
the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.

Ao op
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted For procurement in response to their Notice
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012, that:

1. I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons.

4, I/we do not have, and our directors and officers not have, been convicted of
any criminal offence related to my/our professional conduct or the making of
false statements or misrepresentations as to my/our qualifications to enter
into a procurement contract within a period of three years preceding of
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/'we do not have conflict of interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-C
The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.

Cont-17 (20-21) TD for Routine civil maintenance at Jhamarkotra Mines, Udaipur 40 of 48



(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely:-
(a) determination of need of procumbent;
(b) provisions limiting participation of Bidders in the bid process;
(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and
(i1) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1

(see rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012
APPEAl NO...c.eviieeiieeeeeeeee e OF e
Before the.......oooovveeciieeeee e, (first/second Appellate Authority
1. Particular of appellant:
(1) Name of the appellant:
(i1))  Official address, if any:
(ii1)) Residential address:
2. Name and address of the respondent(s):
(1)
(ii)
(iii)
3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statement of a
decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which
the appellant is aggrieved:
4. If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:
5. Number of affidavits and documents enclosed with the appeal:
6. ground of appeal
............................................................................... (Supported by an affidavit)
R 3 ) <) OO OO OPP PP
Place.....ccooovieiiiiiieiiiceee
Date......ooovviiiniiiniiiicec,

Appellant’s Signature
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Annexure-D
Additional conditions of Contract

1. Correction of arithmetical errors
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

1. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii.  if there is an error in total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (i1) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.
2. Procuring Entity’s Right to Vary Quantities
(i) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(i11)) In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.
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Annexure — E

AFFADAVIT
(on non judicial stamp paper worth Rs 50/-)

S/o Shri .ooiviiiiii aged.......... Years ,
resident  Of ..o on behalf of the
tenderer 1.€. IM/S ..iuiii i hereby undertake oath

and state as under:

1) That I have submitted a tender for ..............coooeiiiiiiiiiii e

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, I /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent
amendments & notifications, then I/We will get myself / ourselves registered with the
concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

I /We the above deponent make oath and state that my above statement is true and correct to
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed
so help me God.

Deponent
(Authorized Signatory)

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4

MeeraMarg, Udaipur — Raj — 313001 along with Tender fees, processing fees and
EMD.
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Annexure — F

AFFADAVIT
(on non judicial stamp paper worth Rs50/-)

Tender No. e-Tender No. RSMM/CO/GGM(Cont)/Cont-17/2020-21 Dated 16.03.2021
N T Y il 3T (<3 (<) R

Lo S/0 SHIl..ccciiiiiiiiiiieeeeee e aged............... Years,
TESIACIIE OF ...t ettt e be e s on behalf of the
tENAETET 1.€. M/S.cniiiiiiiie ettt st e st e e e e ssb e e sveeesaaeeenes hereby undertake oath

and state as under:

1) I/we are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, I/'we hereby
undertake that such litigation will not restrict me/us in smooth execution of tendered work.

2) I/we have not been banned/suspended/de-listed by RSMML.

3) I/'we declare that I/we have not mentioned any exception/deviation of the tender
conditions in our offer.

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it.
Even if any condition/s found, those would be ignored at the risk & cost of us.

5) That we are registered under MSMED Act & registration number of the firm
1S teeiieeeireeeieeeeree e (Copy enclosed) or that we are not registered under MSMED Act.

6) I/We do hereby declare that I/We have fully read and understood the purpose and contents of all
the terms and conditions of this contract, nature, quantum, contract period and scope of work of
the tender document and all terms& conditions of this tender and these are acceptable to
we/us.

7) I/We do hereby declare that /'We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions
mentioned therein are acceptable to we/us.

8) I hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer(s)

With Seal

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4
MeeraMarg, Udaipur — Raj — 313001 along with Tender fees, processing fees and
EMD.
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ANNEXURE-G
PROFORMA OF BANK GUARANTEE FOR ‘SECURITY DEPOSIT’
(To be issued by a Public Sector Bank ICICI/Axis/HDFC Bank (except SBI) having its Branch office at
Udaipur on non-judicial stamp paper of value 0.25% of BG amount subject to maximum of Rs. 25000/-/-or
as per prevailing stamp duty act as on the date of issuance of BG))

B.G Dated
This Deed of Guarantee made between a Bank, having its registered
office at and its head office at and wherever

the context so required include its successors and assignees (hereinafter called the Surety/Bank) AND
Rajasthan State Mines and Minerals Limited, a company incorporated and registered under Indian
companies Act, 1956, having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and
Corporate office at 4 Meera Marg, Udaipur and wherever its context so required includes its successors
and assignees(hereinafter called ‘the company).

Whereas the Company having agreed to exempt M/s. a company/partnership firm
(address of registered/H.O.) where ever the context so require includes its
successors and assignees (hereinafter called ‘the Contractor) from the demand under the terms and
conditions of letter of Acceptance no. dated issued in favour of the
Contractor and agreement dated entered into between RSMML and Ms.
(Contractor), hereinafter called ‘the said letter of Acceptance/agreement’ which
expression shall also include any amendment, modification or variations thereof made in accordance with
the provision thereof, of cash security deposit for the due fulfillment by the said letter of
Acceptance/agreement on production of unconditional and irrevocable Bank Guarantee for Rs.

(Rs. ) being equivalent to % of Contract value

of Rs.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the Contractor
to stand as surety for payment of Rs. as security deposit to the company subject
to the following conditions.

1. We, (Bank) do hereby undertake to pay to the company as
amount not exceeding Rs. against any loss or damage caused to or
suffered or would be caused to or suffered by the company by reason of any breach by the
said contractor of any of the terms and/or conditions contained in the Letter of
Acceptance/Agreement The decision of the Company, as to any such breach having been
committed and loss/damage suffered to shall be absolute and binding on us.

2. We, (bank) do hereby undertake without any reference to the
Contractor or any other person and irrespective of the fact whether any dispute is pending
between the Company and the Contractor before any court or tribunal or Arbitrator
relating thereto, to pay the amount due and payable under this guarantee without any
demur, and/or protest merely on the very first demand from the Company stating that the
amount claimed is due by way of loss or damage caused to or suffered by or would be
caused to or suffered by the Company by reason of any breach by the said contractor of
any of the terms and condition contained in the said Letter of Acceptance/agreement by
reason of the said contractor’s failure to perform the covenants contained in said letter of
Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute
and unequivocal as regards the amount due and payable by the bank under this guarantee.
However, bank’s liability under this guarantee shall be restricted to an amount not
exceeding Rs. .

3. We, (bank) further agree that the guarantee herein above contained
shall remain in full force and effect during the period that would be taken for the
performance of the agreement and that it shall continue to be enforceable till all the dues
of the company under or by virtue of the agreement have been fully paid and its claim/s
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satisfied or discharged or till the company certifies that the terms and the conditions of the
said Letter of Acceptance/agreement have been fully and properly carried out by the said
contractor and accordingly discharges the guarantee, unless a demand or claim under this
guarantee is made on the bank in writing on or before ( scheduled
completion date, plus six months), the bank shall be discharged from all liability under this
guarantee thereafter unless otherwise further extended by the bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled
to act as if, we(bank) are your principal debtor in respect of all your claims against the
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our
rights of suretyship and other rights, if any which are in any way inconsistent and/or
contrary to the above or any other provision of this guarantee, the bank’s guarantee to pay
hereunder will not be determined or affected by your proceeding against the Contractor
and the bank will be liable to pay the said sum as and when demanded by you merely on
first demand being made on the bank by you and even before any legal or other
proceedings taken against the contractor. Any letter of demand delivered at the bank’s
above branch/divisional office or Udaipur branch office under the signatures of the
company’s Financial Advisor and/or CPA or any of the Directors shall deemed to be
sufficient demand under this guarantee.

5. We, (bank) further agree that the company shall have the fullest
liberty without our consent and without affecting in any manner our obligation hereunder
to vary any of the terms and conditions of the said Letter of Acceptance/agreement or to
extend time of performance by the said Contractor from time to time or to postpone for
any time or from time to time any of the powers exercisable by the Company against the
said Contractor and to forbear or enforce any of the terms and conditions relating to the
Letter of Acceptance/Agreement and we shall not be relieved from our liability by reason
of any such variation or extension being granted to the said contractor or for any fore
bearance act, or omissions on the part of the company or any indulgence of the Company
to the said Contractor or by any such matter or things whatsoever which under the law
relating to the sureties would but for this provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would
not be affected by any change in the constitution of the contractor or ourselves or
liquidation or winding up or dissolution or insolvency of the contractor nor shall it be
affected by any change in company’s constitution or by any amalgamation or any
absorption thereof or therewith but shall ensure for and be available to and enforceable by
absorbing or amalgamated company or concern till the payment or amount not exceeding
Rs. is made by the Bank.

7. The guarantee will not be discharged or affected if the Company holds/obtain any other
security/guarantee/promissory note from any person and/or the contractor and this
guarantee shall be in addition to any such guarantees.

8. We, (Bank) lastly undertake not to revoke this guarantee during
this currency except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned
has full powers to do so under power of Attorney dated granted to
him by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the
state of Rajasthan alone shall have jurisdiction.

IN WITNESSETH I HEREBY SON OF

(designation) (branch) constituted attorney of the said bank have set my signatures and
bank seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act
prevailing in the state of executed at thisthe dayof  20...
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Annexure-H
FORM OF BID-SECURING DECLARATION
( to be typed on non judicial stamp paper of valuing Rs. 50/-)

Date:
Bid No.:
Alternative No.:

To:

We, the undersigned, declare that:

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.
We accept that we are required to pay the bid security amount specified in the Term and Condition of Bid,
In the following cases, namely:-

(a) when we withdraw or modify our bid after opening of bids;

(b) when we do not execute the agreement, if any, after placement of supply/work order with in the
Specified period;

(¢) when we fail to commence the supply of the goods or service or execute work as per supply/work
Order within the time specified,

(d) when we do not deposit the performance security within specified period after the supply/work
Order is placed ;and

(e) if we breach any provision of code of integrity prescribed for bidding specified in the Act and
Chapter VI of these rules.

In addition to above, the State Government shall debar us from participating in any procurement process
Undertaken for a period not exceeding three years in case where the entire bid security or any part thereof
is required to be forfeited by procuring entity.

We understand this bid securing declaration shall expire if:-

Signed.:
Name :
In the capacity of:

(i) we are not the successful bidder;

(i1) the execution of agreement for procurement and performance security is furnished by us in case
we are successful bidder;

(ii1) thirty days after the expiration of our bid.

(iv) the cancellation of the procurement process ;or

(v) the withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents
stipulate that no such withdrawal is permitted.

Duly authorized to sign the bid for and on behalf of:
Dated on day of

Corporate seal

[Note: In case of a Joint Venture, the bid securing declaration must be signed in name of all
Partners of the joint venture that is submitting the bid, ]
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