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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT
FOR

Cleaning of deposited solids from nallahs from IBP to
Jhameshwer Ji and transport this solids to old abandoned
Tailing Dam near LGO Jhamarkotra Mines, Udaipur
(Rajasthan)”

e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023
Issued by
Group General Manager (Contracts),
Corporate Office,
RSMML, Udaipur

Cost of Non Transferable Tender Document: Rs. 1180/- (inclusive of GST)

Date of downloading of Tender: From 27.02.2023 to 27.03.2023 up to 1.00 pm
Last Date of submission of online Tender : 27.03.2023 up to 3.00 pm
Date of online opening of Techno-commercial Part: 28.03.2023 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur —302 015 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, Post:

Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR

Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone:  0294-2342441-45FAX: 0294
2342444




RAJASTHAN STATE MINES & MINERALS LIMITED

-
RS (A Government of Rajasthan Enterprise) ( I 5%
mm Corporate Office : 4- Meera Marg, Udaipur — 313 001, g

Phone : 0294-2427177,2428763-67, fax 0294-2428768,2428739 e HARATHA
Email:- contractsco.rsmml(@rajasthan.gov.in

Ref. no :- e-Tender No. RSMM/CO/GGM(Cont)/Cont-19/22-23 Dated: 27.02.2023

DETAILED E-NOTICE INVITING TENDER

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in :-

Brief Description Estimated Period of | Bid Security/
Total Quantity contract EMD
in (MT)

Cleaning of deposited solids from nallahs from
IBP to Jhameswer Ji, including excavation and
transportation of solids from all possible levels of
nallah & dump this solids to old abandoned 15000 04 months
Tailing Dam near LGO, proper unloading
including stacking & leveling, and all other
preparatory & allied works etc (approximate
quantity 15000 MT)

Rs. 48330/-

Cost of tender document is Rs. 1180/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd,
Udaipur”

Processing Fee Rs.500/- payable by DD in favour of MD
RISL, payable at Jaipur

Period of downloading of tender documents From 27.02.2023 to 27.03.2023 up to 1.00
pm

Last Date &Time of online Submission of offer | 27.03.2023. up to 3.00 pm

Date of online opening of Techno Commercial | 28.03.2023 at 3.30 pm at C. O. Udaipur
offer

The tenderer shall be pre-qualified on the basis of the following criteria:

1) The Tenderer should have minimum turnover of Rs. 12.08 Lac in any one of the
immediate preceding three financial years i.e. 2019-20,2020-21 and 2021-22 in its name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed
in the tender form. Tender fees & processing fees will not be refunded in any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on the
website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee & EMD
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and the same shall be reached to the office of undersigned on or before the time specified for
submission of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding in this
regard. The company reserves its right to call for any additional information so as to check the
eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate in this
tender subject to the joint/several responsibility, in such cases the cumulative turnover of
partners/members shall be considered.

Tenderer(es) who have been banned/ suspended by the company or any government
organisation/department shall not be eligible to participate in this tender/ during the currency of
suspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not entertain any
claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel any or all
tenders without assigning any reason whatsoever.

The company reserves the right to accept or reject any or all offers without assigning any reason.
Also the company does not bind itself to accept the lowest price offer. The Company shall not be
responsible for any postal delay or loss of offer. Offers sent by any other mode other than
prescribes shall not be accepted. All communications/ correspondences/ documents including the
bid document should be physically signed, stamped on each page before uploading and also
signed digitally by the designated authorized representative of the bidder.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small
scale industries of Rajasthan having specified subject tender work mentioned in their registration.

Group General Manager (Contracts)

Note: The tenderers are advised to keep visiting our website till due / extended due date of tender
for corrigendum/ addendum, if any, to the tender.
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2.1

2.1.1

2.1.3
2.1.4

2.1.10

2.1.11

2.1.12

2.1.13

SECTION -1
Definitions, Interpretations

In the contract (as hereinafter defined) the following words and expression shall have the
meaning hereby assigned to them, except where the context otherwise requires.

"Agent" shall mean the Agent for Jhamarkotra Mines so notified by the company in this
behalf.

"Alteration/Variation order" means, any order given in writing by the Engineer-In-
Charge to the Contractor from time to time to effect Alteration/Variation from given
Scope of Work. Such an order will be without any financial implication to the Company.
"Approved' shall mean approved in writing by the Company/Engineer-In-Charge.
“Appointing Authority,” wherever the expression is used shall mean the Managing
Director of the Company.

"Phosphate Tailings" or "Tailings" shall mean all types of rejects obtained by processing
low grade rock phosphate ore in powdery form (-200 mesh size) with variable P,Os having
“Dolomite & Quartz” as main constituent mineral along with other associated impurities
and variable moisture content.

"RSMML" or "COMPANY" shall mean "Rajasthan State Mines & Minerals Limited,"
having its registered office at C-89/90, Janpath, Lal Kothi Scheme Jaipur (Rajasthan) and
Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors and
assignees or its representatives authorized to act on its behalf for the purpose of contract.
“Contract Document” shall mean collectively designs, drawings, plans, specifications,
agreed variations, if any and other documents constituting the tender and acceptance
thereof.

“Contractor” shall mean the person or persons, firm or company, whose tender has been
accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to Contractor, general conditions of contract, special conditions of contract,
job specification, general requirements, time schedule for completion of work, drawings,
letter of acceptance /telegram awarding the work, alteration/variation order, agreed
variations, if any etc. Any subsequent changes made in any of these documents, would be
deemed to be a part of the Contract.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of remuneration”
means rate entered in figures and words in schedule/s by the Contractor and accepted by
the Company as payable to the Contractor for execution /performance of all contractual
obligations as per terms of the contract on per Metric Tonne basis.

“Commencement of work” shall be reckoned from the date of issue of letter of
acceptance including the stipulated mobilization period.

“Tailing Dam” shall mean the pond where rejects generated from main process plant are
disposed and collected in slurry form.

“Officer-In-Charge” or “Engineer-in-Charge” shall mean the Officer so designated for
the overall supervision, coordination, direction and administration of the contract work
from time to time by the Company and shall also include the Head of SBU & PC — Rock
Phosphate.
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2.1.14

2.1.15

2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.1.22

2.1.23

2.1.24

2.1.25

2.1.26

2.2

2.2.1

222

“Managing Director” shall mean the Managing Director of Rajasthan State Mines and
Minerals Limited.

“Head of SBU & PC - Rock Phosphate” shall mean Group General Manager for the
SBU & PC - Rock Phosphate of RSMML or his successor in the office so designated by
the Company.

“General Manager (Contract)” shall mean the General Manager (Contract) of Rajasthan
State Mines and Minerals Limited or his successors in office so designated by the
Company.

“Dy. General Manager” shall mean the Dy. General Manager of Rajasthan State Mines
and Minerals Limited so designated for Jhamarkotra Rock Phosphate Mine of RSMML or
his successors in office so designated by the Company.

“Mines Manager" shall mean the Mining Engineer so designated under Mines Act, 1952
for Jhamarkotra Rock Phosphate Mines under SBU & PC Rock Phosphate of Rajasthan
State Mines and Minerals Limited.

“Mines” shall mean Jhamarkotra Rock Phosphate Mines of the Company under SBU &
PC Rock Phosphate situated in the district of Udaipur.

“Letter of acceptance” shall mean intimation by a letter/telegram to Contractor that
his/its tender has been accepted, in accordance with the provision contained in the
letter/telegram.

“Notice in writing or written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered post
to the last known business address or registered/Head/local office of the addressee and
shall be deemed to have been received in the ordinary course of post.

“Site” shall mean the land or other place on, under, in or through which the work/s are to
be carried out and other land or place for the execution of the contract.

“Specifications” shall mean directions, various technical specifications, provisions and
requirements attached to and referred to in the contract, which pertain to the method and
manner of performing the work/s and the materials to be furnished /used required to be
used/consumed and/or provided for executing work/s as may be amplified or modified by
the Company or the Engineer-in-Charge from time to time and notified/communicated to
the Contractor during the course of performance of this contract and provide for the
unforeseen conditions or in the best interest of the work/s. It shall also include the latest
addition including all agenda or corrigenda or relevant rules, regulations regulation codes.
“Temporary Works” shall mean and include all temporary work/s of every kind for the
execution of the main work as incidental and ancillary thereto.

“Tender” shall mean the offer submitted by the Contractor against this inquiry for
acceptance by the Company.

“Tonne” or “Metric Ton” or “MT” shall mean metric tonne (1000 Kilograms).

INTERPRETATIONS:

Wherever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make certain
provision/s etc. it is expressly agreed and understood that each and every such work/s,
facility, obligation/s or provisions etc. shall be made and/or provided by the Contractor
and liability discharged to the satisfaction of the Company at the cost and consequences of
the Contractor.

Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
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Contractor to the Head of Phosphate Division of the Company whose interpretation/s,
decision in writing shall be conclusive, final and binding on the Contractor.

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and they
shall never be deemed to be part thereof or be used in the interpretation or construction
thereof, or of the provisions of the contract.

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the plural
and vice versa, wherever the context so requires, the words importing person/s shall
include incorporated companies, registered association, body of individuals or partnership
firm.

2.2.5 General conditions of contract shall be read in conjunction with the Special Conditions of
Contract, Specification of work and any other documents forming part of this contract
wherever the context so requires.

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the separate
parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract so
far as it may be practicable to do so.

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, then, unless a different
intention appears, the provisions of Special Conditions of the contract shall be deemed to
over-ride the provision of the General Conditions of the Contract and shall to the extent of
such repugnancy or variations, prevail.

2.2.8 No Director or official or employee of the Company shall in any way be personally bound
or liable for the acts or obligations of the Company under the contract or answerable for
any default or omissions in the observance or performance of any of the acts, matters or
things which are herein contained.

2.2.9 No verbal agreement or inference from conversation with any officer or employee of the
Company either before, during or after the execution of the contract shall in any way
affect or modify the terms or obligations contained herein.

2.2.10 No amendments to the contract shall be valid unless specifically made in writing as an
amendment to the contract and signed by the authorised representative of the parties.

2.2.11 The meaning of word enclose/submit of any documents shall generally means to upload the
attested scanned copy of the same on e-procurement site unless clearly specified to send
original document in physical form.
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31

il.

1il.

1v.

Vi.

Vil.

SECTION-III
INSTRUCTIONS TO THE TENDERER

Instructions to the Tenderer & General Conditions

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees and processing fees will not be refunded in any
case.

The Bidder should go through the website https://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process
for submitting the electronic bids at website. The complete bid document has been published
on the website https://eproc.rajasthan.gov.in for the purpose of downloading. The uploaded
bid document shall be considered valid for participation in the bid process subject to
submission of required cost of bid document and e-Tendering processing fee.

All communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by the
designated authorized representative of the bidder.

A scanned copy of EMD, e-Tendering processing fee and cost of tender document must be
enclosed along with the Technical Bid proposal failing which the bid will be summarily
rejected.

The DD towards the cost of tender document fees, Earnest Money deposit and processing
fees along with original affidavits as per annexure I, Il and H of tender document should be
kept in a sealed envelope addressed to Group General Manager (Contracts), RSMML,
Corporate Office, Udaipur. This envelope should be marked with NIT number & work, name
and address of contractor, telephone number etc is to be written on the top for clarity. This
envelope should be submitted in the office of the GGM(Contract) RSMML, Corporate Office,
Udaipur on or before the date and time as mentioned in the Notice Inviting Tender. The
Company shall not be responsible for any postal delay. In case of non-receipt of same prior to
the time of scheduled submission of tender, the offer of the tenderer shall be rejected.

The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have himself
independently obtained all relevant and necessary information for the purpose of preparing
his tender. The correctness or completeness of the details, given in the tender documents is
not guaranteed. The tenderer is required to satisfy him in all respect, before the submission of
offer.

The tenderer shall be deemed to have examined the tender document, to have obtained his
own information in all matters whatsoever that might affect the carrying out of the works at
the schedules rates and to have satisfied himself to the sufficiency of his tender. Any error in
description or quantity or omission in the Contract Document shall not vitiate the contract or
release the Contractor from executing the work comprised in the contract according to
specifications at the scheduled rates. The tenderer is deemed to know the scope, nature and

magnitude of the works and requirement of materials, equipment, tools and labour involved,
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wage structures, conditions of service of Company’s staff/workmen doing similar and same
type of work etc and as to what all works he has to complete in accordance with the contract
documents irrespective of any defect, omissions or errors that may be found in the contract
documents. The Contractor shall be deemed to have visited site and surroundings, to have
satisfied himself to the working conditions at the site, availability of water, electric power,
labour etc, transportation facilities, probable sites for labour accommodation and store go-
downs etc and all other factors involved in the execution of works

viii. All the provisions of Rajasthan Transparency in Public Procurement Act and rules made there

3.2

1l.

1il.

1v.

Vi.

Vil.

33

under and modification to be issued by the competent authority from time to time will
automatically be ipso-facto applicable.

Tender Procedure
e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to the
bidding.
The prospective Bidders should register themselves in the e-Tender Portal and submit the
Bids electronically through the e-Tender portal.
The Bidders are requested to download the e-Tender help manual and user manuals from the
Portal for reference.
It is mandatory for the Bidders to possess a valid Digital Signature Certificate to complete the
e- Tender Bid process as per the provisions of Government of India IT Act.
The Technical Bid form and Price Bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download the Bid
Forms.
The Bid forms should be filled and submitted using the Digital Signature Certificates. The
supporting documents as required in support of tender should be scanned and uploaded in the
e-Tender system.
The Bid Form should not be changed or altered or tampered by the bidder. If the Bid form
found tampered, the Bids will be summarily rejected.

Tender Document Fee

The Tender document fee as mentioned in the NIT shall be paid by way of DD in favour of
RSMML payable at Udaipur.

3.4
a)

b)

e-tendering processing charges

For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should be
paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL" payable at
JAIPUR. The payment by way of Demand Draft or Banker's Cheque should be deposited
physically at office of GGM (Cont) RSMML, Corporate office, 4, Meera Marg, Udaipur,
Rajasthan-313001 on or before the date and time of submission of the Tender.

The payment particulars should be entered in the e-Tender Portal by the bidder while bidding.

If any of the information committed in the e-Tender Bid does not match with physically
submitted payment, RSMML reserves the right to reject the bid summarily.
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d) Even though the payment particulars are entered in the e-Tender portal, if the Bidder fails to
submit the physical instrument prior to the scheduled date of submission of tender, their bid is
liable for rejection.

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

3.13

3.14

ONE BID PER TENDERER
Each Tenderer shall submit only one Tender, either individually or as a partnership firm or
a Private/Public limited Company or a co-operative society.

COST OF BIDDING

The Tenderer shall bear all costs associated with the preparation and submission of his
offer, and the company will in no case be responsible or liable for those costs, under any
conditions.

GENERAL INSTRUCTIONS FOR FILLING THE TENDER

All uploaded document shall be digitally signed by the tenderer or by a person holding
power of attorney authorising him/her to sign on behalf of tenderer before submission of
the tender.

Tender in which any of the particulars and prescribed information is missing or incomplete
in any respect and/or prescribed conditions are not fulfilled may be liable for rejection.

Canvassing in connection with tenders is strictly prohibited for tenderers submitted by the
tenderers, who resort to canvassing, will be liable for rejection.

Tenderers, in their own interest are advised to read the tender document completely and
carefully, to avoid submission of incomplete bid. Tender in which any of the particulars
and prescribed information is missing or incomplete in any respect and/or prescribed
conditions are not fulfilled are liable for rejection, at the sole discretion of the Company.

The Company takes no responsibility for delay, loss or non-receipt of required document
sent through post/courier service. Offers through any other mode other than prescribed
shall not be accepted.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT

Should an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or thing to be done or not to be done
by him in the event the contract for the work is awarded to him, he must submit a request
for such clarification in writing so as to reach the Company at least seven days in advance
of the last date fixed for submission of tender. Copies of any such clarifications furnished
by the Company will be supplied to all other intending tenderer and such clarifications will
constitute addenda/corrigenda to, and be read as part of the tender documents.

The Company will not be bound by any oral clarification or interpretation of the tender
documents or of any matter or thing connected with works to be executed in accordance
with the tender documents, which may be made in by any of its employee, representatives
or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other matters affecting the contract shall not relieve
him from any risks or liabilities or the entire responsibility from completion of the works at
the scheduled rates and time in strict accordance with the contract documents.
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3.15

3.16

3.17

3.18

II.

I11.
IV.

VL

ADDENDA/CORRIGENDA

Addenda/Corrigenda to Notice Inviting Tender or to this tender document may be issued to
clarify documents or to reflect modification in the specifications or terms & conditions or
scope of work or for any other reasons.

Addenda/corrigenda to these tender documents, if issued by the company, shall form an
integral part of this tender document.

CURRENCIES OF THE BID AND PAYMENT
The unit rates and prices shall be quoted by the tenderer entirely in Indian Rupees.
SUBMISSION OF TENDERS

The tenders shall be submitted online as prescribed above in the tender document. The
“Techno — commercial Bid” should contain the following:

Power of Attorney in favour of the authorised representative signing the tender, as
required.

Attested Certificate of Incorporation/Memorandum & Article of Association
/Partnership deed duly certified by the by the Company Secretary/ Gezetted
Officer/Notary Public/Magistrate as the case may be. In case the tenderer /contractor
make any change in the constitution of the firm after submission of the offer; they
shall have to inform the company at the earliest.

Copy of PAN card & Goods and Services Tax Identification Number (GSTIN).
Attested copy of the audited/CA certified Balance Sheet for the Financial Years
prescribed in the tender conditions in support of the turn over.

Undertaking that no condition is mentioned in Part II ‘Price Bid’ and conformation to
the effect that the price quoted in part II ‘Price Bid’ of the tender will be firm. Even if
any condition/s, other than like discounts, are mentioned those would be ignored, at
the risk & cost of the tenderer

“Exceptions & Deviations statement” to be submitted by the tenderer in form -3 of
tender document

VII.  Duly filled form 1 & 2 and annexure B and H of tender document.
VIII. Undertaking/affidavit as per annexure C & E given in tender document.

3.19

3.20
(a)

(b)

Tenderer must uploaded the documents duly attested by Gazetted Officer/Notary
Public/Magistrate in support of above required details and any declaration given by the
tenderer without requisite supportive documents will not be considered. It may be noted
that the bid shall be examined on the basis of documents uploaded, as per above required
details, furnished along with it. A tenderer shall be fully responsible for consequences
including rejection of his tender or cancellation of the Contract if the required attested
documents/attested copies of documents are not submitted/uploaded along with the techno-
commercial bid or any information/document is found to be false/fabricated/misleading.
The authorised signatory of the tenderer should put his signature along with its stamp on
each page of the Techno-commercial bid and should also record the date.

PARTH-II Price Bid’ (BOQ)

The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is
suggested to the tenderer to read carefully the instructions mentioned in the Proforma at
Form-4/ BOQ for quoting the price offer.

The rates are to be quoted in Rupees as per the price format.
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(¢) While quoting the price under this part, the tenderer shall specifically confirm that the

3.21

3.22

3.23
3.24

3.25

3.26

prices quoted are for the scope of work detailed in technical specification of the tender
document.
DEADLINE FOR SUBMISSION OF BIDS

The Company may extend the deadline for submission of Bids by issuing an amendment,
in which case all rights and obligations of the Company and of the Tenderers, which were
previously subjected to the original deadline, will then be subjected to the new deadline.

LATE BIDS

No bid will be accepted by the Company after the deadline prescribed in NIT due to any
reason whatsoever.

OPENING OF THE TENDER
The Techno-Commercial Bid of the offer will be opened as per NIT.

If the date fixed for opening of tenders happens to be a holiday for any reason, the tenders
will be opened on the next working day at the same time.

EXCEPTIONS AND DEVIATION

Tenderers are advised to submit quotations based on the terms and conditions and
specifications contained in the tender document and not to stipulate any deviations. Bids
containing stipulations of deviation to the terms and conditions are liable to be ignored. In
case it is absolutely unavoidable to deviate from tender conditions then the tenderers
should mention the deviations at their risk of rejection only in the form 3. Deviations
mentioned anywhere else in the bid shall be ignored without any consequences.

EARNEST MONEY/ BID SECURITY

Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay Order /
Banker’s Cheque in favour of "Rajasthan State Mines & Minerals Ltd." payable at
Udaipur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected /
ignored.

a. The Earnest Money Deposit shall not bear any interest.

b. The Earnest Money Deposit of the successful tenderer can also be appropriated
towards security Deposit, if the contractor so desires. The Earnest Money Deposit of
the disqualified tenderers, who have been disqualified in the techno-commercial
evaluation, shall be refunded at the earliest. The Earnest Money Deposit of the other
tenderers shall be refunded after issuance of LOA/DLOA to the successful tenderer.

c. Offers without Earnest Money Deposit shall be summarily rejected. The Company
shall not accept Earnest Money Deposit in any other form like cheque, Bank
Guarantee, FDR’s etc.

d. The Earnest Money Deposit shall be forfeited in the following cases :

i. If the tenderer withdraws or modifies the offer during the validity period of the

offer.

ii. If the tenderer does not deposit the prescribed security deposit in the prescribed
time period.

iii. If the tenderer does not execute the agreement in the prescribed format within
the specified time.

iv. If the tenderer provides false information/forged documents/false attestation of
documents in the offer or thereafter to claim eligibility / qualify for the contract.
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3.27

3.28

3.29

ii.

1il.

3.30

3.31

3.32

3.33

v. If the tenderer does not commence the work within the stipulate period and also
not accept the offer made by the company or subsequent to acceptance of
his/their offer by the company.

VALIDITY

Tender submitted by tenderer shall remain valid for acceptance for a period 120 days, from
the date of opening of the tender (Part I of the offer). An offer with a validity period of less
than 120days is liable to be rejected. The tenderer on its own shall not during the said
period of 120 days or in extended period cancel and/or withdraw his tender nor shall he
make any variation therein. In case of tenderer revoking, cancelling, modifying and/or
withdrawing his bid during the validity of bid, the earnest money deposited by him along
with tender shall stand forfeited, and tender will not be considered further evaluation.

In exceptional circumstances, prior to expiry of the original time limit, the Company may
request the tenderer to extend period of validity for a specified additional period. The
request and the tenderer’s responses shall be made in writing. A tenderer if agreeing to the
request will not be required or permitted to modify his bid.

EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVENESS
Prior to the detailed evaluation of Bids, the Company will determine whether each Bid:

1. Meets the eligibility criteria.
ii.  Has been properly signed;
iii.  Is accompanied by the required securities; and
iv.  Is substantially responsive to the requirements of the Bidding documents.

A substantially responsive Bid is one, which confirms to all the terms, conditions, and
specification of the Biding documents without material deviation or reservations. A
material deviation or reservation is one:

Which affects in any substantial way the scope, quality, or performance of the work; and/or

Which limits in any substantial way, inconsistent with the Bidding documents, the
Company’s right or the Bidder’s obligation under the contract; and/or

Whose rectification/acceptance would affect unfairly the competitive position of the other
Bidders presenting substantially responsive Bids.

EVALUATION OF TECHNO-COMMERCIAL BID

The techno-commercial bids of substantially responsive tenderer’s will be evaluated from
all aspects The RSMML reserves the right to assess the capability and competency of the
tenderer based upon the information provided by the tenderer in the techno-commercial bid
and the information that may other wise be available to and/or gathered by the RSMML.
The decision of the RSMML as to which tenderer is capable & competent to carry out the
work shall be final. The tenderer should, therefore, see that he has required level of
technical, financial & managerial competence & experience before submitting the tender.

If a Bid is not substantially responsive, the Company at its sole discretion may
reject it.

The tenderer shall be prepared to furnish clarification/information and attend
meetings/discussion/ as required by the company from time to time.
Price Bid (part II) only of techno-commercially acceptable tenders shall only be opened.
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3.34

3.35

3.36

3.37

3.38

3.39

3.40

3.41

EVALUATION OF PRICE BID & CRITERIA FOR DECIDING L-1

The price bids of the techno-commercially acceptable tenderers will be evaluated to
ascertain the relative status with respect to overall contract values for the total tendered
quantity. Overall amount (contract value) payable for total tendered quantity will be
calculated on the basis of the tendered quantity & the quoted rates in the “BOQ/Form 4”.
The tenderer whose quoted rate is resulting into the lowest financial outgo for the company
will be considered as L1 bidder.

NEGOTIATIONS

Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory
achievement of rates from lowest tenderer, RSMML may choose to make a written counter
offer to the lowest tenderer and if this is not accepted, RSMML may decide to reject and
re-invite fresh tenders or to make the same counter-offer first to the second lowest
tenderer, then to the third lowest tenderer and so on in the order of initial bidding, and
work order be awarded to the tenderer who accepts the counter offer.

In the case, when the quotations given by the tenderer during negotiations is higher than
the original quotation of the tenderer then the tenderer will be bound by the lower rate
originally quoted by the tenderer.

In case of negotiations, representative of the tenderer attending negotiations must posses
written authority from the tenderer to the effect that he is competent to modify/amend the
submitted tender deviations and rates offered by them

CORRECTION OF ERRORS
Price Bid (Part — II) of substantially responsive will be checked by the Company for any
arithmetical errors. Errors will be corrected by the Company as follows:

Where there is discrepancy between the amounts in figures and in words, the lower of the
two would be taken ; and

Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and
Discrepancy in totalling or carry forward in the amount quoted by the contractor shall be
corrected. The tendered sum so corrected and altered shall be substituted for the sum
originally tendered and considered for acceptance instead of original sum quoted by the
tenderer.

The amount stated in the Bid will be adjusted by the Company in accordance with the
above procedure for the correction of errors and, shall be considered as binding upon the
Bidder.

PROCESS TO BE CONFIDENTIAL

Information, relating to the examination, clarification, evaluation and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to the Bidders or
any other person not officially concerned with such process. Any effort by a Bidder to

influence the Company’s processing of Bids or award decision may result in rejection of
his bid.

The tenderer may note that indulgence in submitting unsolicited offers or submitting
unsolicited correspondence after submission of bid is liable reject his offer and also to
debar him from participating in RSMML tenders.
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3.43

3.44

3.45

3.46

3.47

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The tenderer, whose Bid has been accepted, will be notified of the award by the Company,
through postal communication or through facsimile confirmed by registered letter/speed
post. This letter (hereinafter and in Conditions of Contract called the “Letter of
Acceptance/ Detailed letter of Acceptance”) will state the sum unit that the Company will
pay to the Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed in the Contract (hereinafter and in the Contract called “the
Contract Price”).

The notification of award will constitute the formation of Contract. The execution of
agreement as per clauses below would be the formalisation of agreement that was
commenced with the issuance of LOA.

INTERFERENCE WITH PROCUREMENT PROCESS

In case the bidder

1) Withdraws from the procurement process after opening of financial bids;

i) Withdraws from the procurement process after being declared the successful bidder
i11) Fails to enter procurement contract after being declared the successful bidder;

v) Fails to provide performance security or any other document or security required in
terms of the bidder documents after being declared the successful bidder, without valid
ground, shall, in addition to the recourse available in the bidding documents or the contract
be punished under RTPP Act with fine which may extend to fifty lakh rupees or ten
percent of the assessed value of procurement, whichever is less.

SIGNING OF THE CONTRACT AGREEMENT

The successful tenderer shall be required to execute an agreement on non-judicial stamp
paper of appropriate value under Indian Stamp Act with the company within 30 days from
the date of intimation regarding acceptance of tender, LOA etc. The cost of execution of
agreement including non-judicial stamp paper shall be borne by the contractor.

The contract agreement shall consist of —

1)  An agreement on non-judicial stamp paper of appropriate value,
i1)  Tender document, along with the addenda/corrigendum, if any.
iii)  Telex/Letter of Acceptance &/or Detailed Letter of Acceptance.
iv)  Agreed Variation, if any,

v)  Any other document as mutually agreed.

RIGHTS OF COMPANY
The Company reserves the right —

1)  toreject any or all the tenders, in part or in full, without assigning any
i1)  not to accept the lowest tender or assign reasons for not accepting the lowest tender.
iii) to increase / decrease the quantity and period of contract, without any additional

obligation on it.

iv)  not to carry out any part of work.
v)  to reject the offer, if is established that the tenderer has submitted any wrong /

misleading information or forged documents along with offer or thereafter. The
company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the
RSMML'’s action.
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3.48

3.49

The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s
action.

REFUSAL / FAILURE

In the event the Tenderer, after the issue of communication of Acceptance of
Tender by the Company (LOA), fails/refuses to accept the award and/or commence
execution of the work as herein before, the Tenderer shall be deemed to have abandoned
the contract and such an act shall amount to and be construed as the Contractor’s
calculated and wilful breach of contract, and in such an event the Company shall have full
right to claim damages/compensation thereof in addition to the forfeiture of Earnest
Money/Security Deposit.
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4.1

1l.

Section- [V
GENERAL CONDITIONS OF CONTRACT

INTERPRETATION OF CONTRACT DOCUMENT

Except if and to the extent otherwise provided by the contract, the provisions of the general
conditions of the contract and special conditions of the contract shall prevail over those of
any other documents forming part of the contract.

Several documents forming the contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the contracts or any of the
matter may be referred to the Engineer-Incharge whose decision shall be final and binding.
In case of any inconsistency or contradiction between the provisions of General Conditions
of Contract and Special Conditions of Contract, the Special Conditions of Contract shall
prevail unless and until provided otherwise.

SECURITY DEPOSIT

The rates of Work Performance Guarantee as per the prevailing terms and condition of the
Company are @ 10% of total contract value. However the reduced performance security @
3% of the total contract value is being solicited in compliance of the notification dated
12.01.2022 issued by finance department Govt. of Rajasthan pertaining to amendment in
RTPP Rule no. 75(2) applicable up to 31.03.2023. In case, The Govt. of Rajasthan either
revises the rates of Work Performance Guarantee cum performance guarantee later at any
date or does not extend the existing date of providing the benefits of reduced Work
Performance Guarantee, the successful contractor would be bound to deposit the
deferential amount toward performance security either through any options as specified
below, with a period of 30 days of the demand raised by the Company.

The tenderer shall furnish Security Deposit equivalent to 03% of the total contract value in
the following manner :

a. The contractor shall furnish Security Deposit @ 03% of Total contract value
through Demand Draft in favour of RSMML, Udaipur/Bank Guarantee, within 30
days of the issuance of such communication of acceptance of tender/LOA, for due
fulfillment of all or any of the terms & conditions of the contract. The Bank
Guarantee shall be provided only in the approved format of the company from a
PSU bank (except SBI) /ICICI/Axis/HDFC Bank having its branch at Udaipur on
non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 25000/-
or on appropriate value under Indian Stamp Act prevailing on the date of issuance
of BG. No amendment in this format shall be acceptable to the company. The
Bank Guarantee shall be valid for the entire contract and/or extended period, if any,
plus a grace period of six months. The Company shall be entitled to encash the
same and appropriate the whole of the amount or part thereof against its claims
/dues or sums payable as contained herein.

b. The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR)
equivalent to 03% of Total contract value issued from any Public sector bank
(except SBI) /ICICI/Axis/HDFC Bank having its Branch office at Udaipur. FDR
shall be in the name of RSMML on account of Successful bidder and discharged by
him in advance. The accepting authority shall ensure, before accepting the Fixed
Deposit Receipt, that the successful bidder furnishes an undertaking from the bank
to make payment/premature payment of the Fixed Deposit Receipt on demand to
the Company without requirement of consent of the successful bidder. In the event
of forfeiture of the security deposit, the Fixed Deposit shall be forfeited along with
interest earned on such Fixed Deposit without protesting by the contractor/him”
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1il.

1v.

Vi.

Vil.

Viil.

iX.

xi.

Xil.

c. “The Contractor at the time of signing of the contract agreement, may submit an
option for deduction of security from his each running and final bill @ 03% of the
amount of the bill. Further, in such case, the amount of bid security of successful
bidder may be adjusted in arriving at the amount of the performance security, or
refunded if the successful bidder furnishes the full amount of security deposit.

The entire Security Deposit shall be refunded after six months of the expiry of contract,
provided the Contractor has fulfilled all contractual obligation and rendered “No claim
and No Dues Certificate” to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion of
the Company, should the Contractor either fail to fulfil the contractual obligations or fail to
settle in full, his dues to the Company. In case of premature termination of the contract, the
Security Deposit will be forfeited and the Company will be at liberty to recover the loss
suffered by it from the Contractor.

The Company may deduct from the Security Deposit any sum due and any other sum that
may be fixed up by the Company as being the amount of loss or losses or damages suffered
by it due to delay in performance and/or non-performance and/or partial performance of
any of the terms of the contract.

All compensation or other sums of money payable by the Contractor to the Company or
recoveries to be made under the terms of this contract may be deducted from any sums
which may be due to the Contractor from the Company on any account and in the event of
the such amount being insufficient the Contractor shall within ten days of such shortfall
make good in cash, failing which the balance amount shall be recovered by way of
invoking the bank guarantee furnished as security.

In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
become due to the contractor. The Contractor shall pay to the company on demand any
balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the same
period as the original Bank Guarantee within a period of 30 days from the date of invoking
of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract falling short
of the specified amount, the Contractor shall forth with make good the deficit on demand,
so that the total amounts of Security Deposit will not at any time be less than the amount
so specified. The Company may recover the same by way of additional deductions from
bills.

No interest is payable on S.D. amount.

In case of enhancement of quantum of work, due to any reason, the contractor shall furnish
additional security amount. This security will be progressively recovered from the
payment due to the contractor.

ADDITIONAL PERFORMANCE SECURITY.-

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an

Additional Performance Security shall also be taken from the successful bidder in case of
unbalanced bid. The Additional Performance Security shall be equal to fifty percent of
Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump
sum by the successful bidder before execution of Agreement. The Additional Performance
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4.4

il.

1il.

1v.

Vi.

Security shall be deposited through e-Grass, Demand Draft, Banker's Cheque, Government
Securities or Bank Guarantee.

Explanation :

For the purpose of this rule,-

(1) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid
Value.

(i)  Estimated Bid Value means estimated value of the work as mentioned in bidding
documents.

(iii))  Unbalanced Bid Amount means positive difference of eighty five percent of
Estimated Bid Value minus Bid Amount Quoted by the bidder.

The Additional Performance Security shall be refunded to the contractor after satisfactory
completion of the entire work. The Additional Performance Security shall be forfeited by the
Procuring Entity when work is not completed within stipulated period by the contractor.

LEGAL & STATUTORY OBLIGATIONS

The contractor shall comply with the standard practices framed there under and
regulations laid down by the Company/Government of India/Govt. of Rajasthan from time
to time.

All relevant labour laws and safety regulations are required to be followed by the
Contractor during the tenure of contract.

Before commencement of the work, contractor shall be required to obtain and submit us
suitable insurance policy covering workmen compensation for all the employees working
at site against any injury or death. This insurance policy shall be valid till the completion
of the work.

On completion of the work, the contractor shall apply to the Engineer-in-charge for issue
of completion certificate and the same will be issued within one month of completion of
the work in all respects.

The contractor shall perform, the contract work in accordance with all applicable
codes, statutory regulations. It is agreed and understood by and between the parties hereto
that the contractor shall comply with applicable law, rules, and regulations and by laws
whether now in force or which may thereafter come in force during the currency of the
contract and/or exclusion thereof.

The contractor shall be responsible for compliance of the provisions of work men’s
Compensation Act, 1923, minimum wages act 1949, mines act 1952. Industrial act 1947
or any other similar enactment’s /rules made there under and statutory modification
thereof the liability in respect of shall be that of contractors only.

vii. The contractor shall be required to take Health & Accidental Insurance Policy (Universal

Health Insurance Policy) for his employees from Oriental Insurance Company Ltd. as per
directives of Government of Rajasthan vide latter no. 08/854, dated 16.05.2008 within a
period of one month from the date of commencement of the work.

viii.The contractor has to release his employees for vocational training at our V.T. Centre as

per directives of engineering in charge of contract.

SUB-LETING OF WORK:

The whole of the work included in the contract shall be executed by the contractor alone
and the contractor shall not directly or indirectly transfer, assign, under-let or sublet the
contract or any part thereof or interest therein. Doing so shall render the contract to be
terminated on risk and cost of the contractor.
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4.5

4.6

4.7

4.8

4.9

DRAWINGS AND SPECIFICATIONS:

Wherever it is mentioned in specifications /drawing/other documents or instructions that
the contractor shall perform certain work and/or provide certain facilities, it is understood
that the contractor shall do so at his own cost.

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS
WORKERS/EMPLOYEES:

The contractor shall be liable for payment of all wages and other benefits to his employees
and labour as per the statutory requirements as in force or, may be applicable from time to
time during the currency of the contract.

The contractor shall bear all liabilities for employee and labour employed or retained by
him as regards to their employment, litigation and any other action arising out of operation
of this contract or at the termination/completion of this contract.

The company shall not pay any additional amount on any such account. The only
remuneration payable to the contractor by the company will be on the basis of accepted
rates and work executed thereof.

TAXES

i) The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). However
, the rates will be inclusive of any other levis and duties, as applicable on this contract (up
to last date of submission of bid).

ii) The rates quoted shall be on firm price basis during the pendency of the contract period
and the contractor shall not be eligible for any escalation(except as mentioned in the
tender document) in rates on whatsoever ground.

iii) Timely deposition of GST and filing of requisite tax returns of relevant tax period would
be the sole responsibility of the contractor. The contractor will also ensure that necessary
credit on this account is available to RSMML in the next month. In case of any
discrepancy where credit is not available to RSMML then company is free to
deduct/recover/retain such amount from the bills of contractor or any other amount due to
him/ or from Security deposit, as the case may be.

iv)In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of
payment of GST and default in filing of returns towards the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free to
deduct/recover/ retain such amount from the bills of contractor or any other amount due to
him/ or from Security deposit, as the case may be.

VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:

Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies made by
statutory authorities after the last date of submission of bids, will be reimbursed to
contractor or recovered by the Company, as the case may be. The reimbursement
to/recovery from the contractor will be made against submission of supporting documents
and for only such taxes/duties/levies that are directly applicable to the contract and
reflected in his running bills.

The company shall fully entitle to deduct income tax and/or any other levies at sources as
per the rules and instructions as may be applicable for this purpose from time to time.
INDEMNITY

The Contractor shall at all times, indemnify and keep indemnified the Company, including
its employees, authorised agents and the Engineer-in-Charge its successors from any and
all liability for damages resulting from or arising out of or in any way connected with the
operation covered by the contract and he shall make good all losses and damages arising
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4.10

4.11

4.12

4.13

there from. In case the Company shall incur any cost or expenses or suffer any loss on
account of any claim demand or course of action brought against them and arising out of
the operations covered by the contract, the Company shall have the power (without being
bound to do so) to defend, contest or compromise any such claim, demand or cause of
action. Any amount that may become payable by the Company and any cost, expense etc
that may be incurred by the Company in this behalf, shall also be recoverable from the
Contractor.

All sums payable by way of compensation/s under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the Company without
reference to the actual loss or damage sustained and whether or not any damage shall have
been sustained.

WAIVER AND LIABILITY TO PAY COMPENSATION:

In any case in which any of the powers conferred upon the Company shall have become
exercisable and the same have not been exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall be exercisable in
the event of any further case of default by the Contractor, the contractor shall be liable to
pay compensation amount to the extent of the whole of his Security Deposit and the
liability of the Contractor for past and future compensation shall remain unaffected.

In the event the Company exercising the powers vested in it under the aforesaid clause, it
may, take possession of all or any tools and equipment, materials and stores lying in or
upon the works or the site thereof belonging to the Contractor or procured by him and
intended to be used for the execution of the work or any part thereof the same be taken by
paying reasonable compensation as decided by Engineer-In-Charge, otherwise the
Engineer-In-Charge may give notice to the Contractor, requiring him/it to remove such
tools, equipment, materials or stores from the premises(within a time to be specified in
such notice), and in the event of the contractor failing to comply with such requisition the
Engineer-In-Charge may remove them at the contractor’s expenses or sell them by auction
and/or private sale on account of the contractor and at his/its risk in all respects without
any future notice as to the date, time or place of sale and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final, conclusive and binding on the Contractor.

COMPANY NOT LIABLE TO PAY COMPENSATION:

The Contractor shall have no claim against the Company for any business loss, idle charges,
compensation upon failure, delay, omission etc. on the part of the Company to carry out any
or all the provisions of the contract for any reason whatsoever. The Company’s decision in
the matter shall be final and binding on the Contractor.

NO CLAIM IF WORK IS ABANDONED OR POSTPONED:

The Contractor have no claim, whatsoever against the Company if the work or any part
thereof covered by the contract is postponed to any later date and/or withdrawn in part in the
overall interest of the Company or for security or for any other reason/s. The Company’s
decision in this regard shall be final and binding on the Contractor.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK:

If at any time after the commencement of the work the company shall for any reason or
under instructions of Directorate General of Mines Safety in case of mining contracts or any
other statutory authority for mining and other contracts, whatsoever required not to do the
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4.14

4.15

whole work or part thereof as specified in the schedule of work to be carried out, the
Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall have
no claim to any payment or compensation whatsoever on any account or profit or
compensation or advantage/s which he might have derived from the execution of the work in
full, but which he did not drive in consequences of the full amount of the work not having
been carried out, nor shall have any claim or compensation by reason of any alternations
having been made in the original specifications, drawings, designs and instructions which
shall involve any curtailment of the work as originally contemplated.

PROTECTION OF WORK:

During the progress of the work the Contractor shall keep the premises occupied by him in a
neat and clean condition and free from accumulation of rubbish. On the completion of any
portion of the work, the Contractor shall promptly remove all his equipment, temporary
structures and surplus materials not to be used at or near the same location during later
stages of the work. Upon completion of the work and before final payment is made, the
Contractor shall at his own cost and expense, satisfactorily dispose off or remove from the
vicinity of the work and from all other land made available to him by the Company; all
equipment, temporary structures, buildings, rubbish, unused materials and any other items
and materials etc. belonging to him and used under his direction for the execution of the
contract and shall leave the premises in a neat and clean condition. In the event of his failure
to do so, the same may be removed and disposed off by the Company at the Contractor
expenses.

USE OF COMPLETED PORTIONS:

Whatever, in the opinion of the Company the work or any part thereof is in a condition
suitable for use and in the best interest of the Company requires use, the company may
take possession thereof, or use the work of such part thereof. Prior to the date of final
acceptance of work all necessary repairs and renewals etc. in the work or part thereof shall
be at the expenses of the Contractor.

All necessary repairs and renewals in the work or part thereof, shall be at the expenses of
the Contractor. The use by the Company of the work or part thereof as contemplated in this
clause shall in no case be construes upon constituting acceptance of the work or any part
thereof. Such use shall neither relieve the Contractor of any of his responsibilities under
the contract, nor act as a waiver by the Company of the conditions thereof. However, if in
the opinion of the Company the use of the work or part thereof delays the completion of
the reminder of the work, the Company may grant such extension of time as it may
consider reasonable if so requested by the Contractor. The decision of the Company in the
matter shall be final and binding on the Contractor. The Contractor shall not be entitled to
claim any damages, compensation on account of such use by the Company.

All the works shall be executed in strict conformity with the provisions of the contract
documents and with such explanatory detailed drawings, maps, specifications and
instructions as may be issued from time to time to the contractor by the Engineer-in-
Charge whether specifically mentioned in the contract or not. The contractor shall be
responsible for ensuring that works throughout are executed in most substantial, proper and
workmanship like manner with the quality of material and workmanship in strict
conformity with the specifications, drawings, time schedule, sequence of operation etc. and
to the entire satisfaction of the Engineer-in-Charge. The work in the mining areas shall be
done strictly in accordance with the provisions of Mines Act 1952, Metalliferous Mines
Regulations 1961 and directives issued from time to time by the Directorate General of
Mines Safety and/or other statutory authority.
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4.16 COORDINATION AND INSPECTION OF WORK:

The co-ordination and inspection of the day to day work under the contract shall be the
responsibility of the Engineer-in-Charge. The instructions regarding any particular job will
normally be issued by the Engineer-in-Charge or his authorised representative.

In order to provide for the complete and proper co-ordination of all phases of work the
Contractor shall co-operate to the full extent with the other contractors, working in the area
and the departmental work of the Company being executed in other areas of the mine. The
Contractor shall confer with Engineer-in-Charge regarding details, pertinent to phases of
work which may affect the work to be performed under the contract and shall so schedule
and carry out his work in such a manner as to avoid interference with the facilities and the
work of other contractor/s and departmental work of the Company.

4.17  WORK IN MONSOON*:
The scrapping of solids from nallahs & transportation of scrapped solids to designated
dump(s) work may entail working in the monsoon also. No extra rate will be considered
for such work in monsoon. During monsoon and other period, it shall be the
responsibility of the Contractor to keep the work site free from water at his own cost.
The contractor should plan the execution of work in monsoon season, well in advance.
*SPECIAL TERMS

4.18 WORK ON WEEKLY DAY OF REST AND HOLIDAYS:
Subject to the compliance of legal provisions, and conditions of service of workmen for
carrying out work on the weekly day of rest and holidays, the Contractor will approach
the Engineer-in-Charge or his representative and obtain prior permission. No extra
payment will be considered for working on weekly day of rest and other holidays.

4.19 OTHER CONDITIONS, EXTRA HOURS ETC:

The working time at the site of work is 48 hours per week. Extra hours work may be
permitted in case of need with the prior approval of Engineer-in-Charge and company will
not compensate the same. No extra claim will be entertained by the Company on this
account. The contractor shall be responsible for idle wages if payable to his workers.

The provisions of Contract (R&A) Act 1970 and Minimum Wages Act 1948, payment of
Wages Act 1936 & rules made there under etc. should be kept in view, while detailing
matters like wages, working hours, extra hours etc. The Compliance of the provisions of
these and other applicable acts and rules made thereof has to be ensured by the Contractor
at his own cost.

420 MATERIALS TO BE SUPPLIED BY CONTRACTOR

The Contractor shall procure and provide from his own source and at its own cost of the
materials, tools, tackles, equipment, stores materials etc. required for the execution and
completion of the works.

If, however, in the opinion of the Engineer-in-Charge the execution of the work is likely to
be affected/delayed due to the Contractor’s inability to make arrangements for supply of
materials the Company shall have the right, at his own discretion, to arrange such materials
from the market or elsewhere and the Contractor will be bound to pay for such materials to
the Company at work site on issue rates plus ten(10) percent as storage, supervision
charges thereon or at such market rates as may be decided by the Company which ever is
higher. This, however, does not in any way absolve, the Contractor from his/its
responsibility of making of his own independent arrangements for the supply of such
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materials in part or in full. This shall in no way affect the time schedule or cause delay in
the execution of the works. The Contractor shall provide all necessary materials,
equipment and labour etc for the execution and maintenance of the works until final
completion thereof.

DISCREPANCIES BETWEEN INSTRUCTIONS:

Should any discrepancy occur between the various instructions furnished to the Contractor,
his agents or staff or any doubt arising as to the meaning of any instructions or should there
be any misunderstanding between the Contractor’s staff, the Contractor shall refer the
matter immediately in writing to the Engineer-in-Charge whose decision thereon shall be
final and conclusive and no claim for losses alleged to have been caused by such
discrepancies shall in any case be admissible.

INSPECTION OF WORKS:

The Engineer-in-Charge or his authorised representative will have full powers and
authority to inspect the works in progress at any time and the Contractor shall afford or
procure for the Engineer-in-Charge/Engineer every facility and assistance, to carry out
such inspections. The Contractor shall, at all time during the usual working hours and at all
other times of which reasonable notice of the intention of the Engineer-in-Charge or his
representative to visit the works shall have been given to the Contractor, whether himself
be present to receive orders and instructions or have a responsible agent duly accredited in
writing present for the purpose. Orders given to the Contractor’s agent shall be considered
to have the same force as if they had been given to the Contractor himself/itself.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:

The contractor shall have the sole and exclusive responsibility for supervision of the work
by experienced persons. The work shall be executed by the Contractor with his/their best
skill, attention and supervision. The Contractor shall also employ and engage to the
satisfaction of the Engineer-in-Charge sufficient staff to execute and supervise the
execution of the works, in such manner as will ensure work of the best quality and
expeditious working. Whenever in the opinion of the Engineer-in-Charge additional and
sufficiently staff is considered necessary, they shall be employed by the Contractor without
additional charge on account thereof.

Whenever any of the Contractor’s employees shall in the opinion of the Engineer-in-
Charge be found to be guilty of any misconduct or be incompetent or negligent in the
performance of their duties or that in the opinion of the Company and/or the Engineer-in-
Charge, it is undesirable for administrative or any other reason for such person or persons
to be employed on the works, the Contractor, if so directed by the Engineer-in-Charge,
shall at once remove such person or persons from employment thereon. Any person or
persons so removed from the works shall be immediately replaced at the expenses of the
Contractor by a competent substitute. Should the Contractor be requested to repatriate any
person removed from the work, he shall do so and shall bear all costs/compensation in
connection therewith.

The Contractor shall be responsible for the proper conduct and behaviour of all the
workmen and others and shall exercise a proper degree of control over them and in
particular and without prejudice to the aforesaid, generally the Contractor shall be bound to
prohibit and prevent any employees from trespassing or acting any way detrimental or
prejudicial to the interest of the community or of the properties or occupiers of lands and
properties in the neighbourhood and in the event of such employee so trespassing, the
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Contractor shall be responsible thereof and relive the Company of all consequent claims or
actions for damages or injury or any other grounds, whatsoever.

DAMAGE TO PROPERTY:

The Contractor including his sub-contractor/s, if any, shall be responsible for making good
at his cost to the satisfaction of the Company any loss or any damage to buildings,
structures, equipment, installations, properties etc, belonging to the Company or being
executed or procured or being procured by the Company or of other agencies within the
premises of the Company, if such losses or damages is due to fault and/or negligence or
wilful acts, omission, and/or any other reason whatsoever of the Contractor and/or his sub-
contractor/s, their employees, agents, representative etc.

RIGHTS OF VARIOUS INTERESTS:

The Contractor shall co-operate and afford other contractors reasonable opportunity of
access to the works for the carriage and storage of materials and execution of their works.
Whenever the work being done by any department of the Company or by other Contractors
employed by the Company is contingent upon work covered by this contract, the
respective rights of the various interest involved shall be determined by the Engineer-in-
Charge to secure the completion of the various portions of the work in general harmony.
The Contractor shall be bound by such determination by the Engineer-in-Charge without
any claim for any additional payment, damages etc, whatsoever.

POWER OF ENTRY

During execution of Contract, if in the opinion of Engineer In-charge, it is found that:

1) Contractor has failed to execute the Contract in conformity with contract document
or

i) Contractor has substantially suspended work or the works for a continuous period
of 3 days without permission from the engineer In-charge , or

ii1) Contractor has failed to carry on and execute the works to the satisfaction of the
engineer In-charge, or

v) Contractor has committed or suffered or permitted any other breach of any of the
provisions of the contract on his part to be performed. or

vi) Contractor has abandoned the works, or

vii)  Contractor during the continuance of the contract has becomes bankrupt.

then in any of such event (s), the Company shall have the power to enter upon the works
and take possession of the materials, spares, equipment, tools and stocks thereon, and to
revoke the Contractor’s permission to continue to execute work by his employees. The
Company shall then be free to take appropriate action against the contractor as per
provisions of contract.

POWER TO ORDER SUSPENSION OF WORK:

The Company may, from time to time, by direction in writing and without in any way
invalidating the contract, order the contractor to suspend the work or any part thereof at
any time and for such times and for such reasons as he may consider necessary. After such
directions to suspend the work, or any part thereof, has been given, the Contractor shall not
proceed with the work or part thereof directed to be suspended until he receives a written
order from the Company to so proceed. In the event of suspension exceeding three days the
Company may under the provision of the contract extend the time for completion of work
or part thereof by such time as it may find reasonable. The decision of the Company in the
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matter shall be final and binding on the Contractor. The Contractor shall not be entitled for
any extra payment in case of such suspension. The work of any other part thereof shall not
be suspended by the Contractor without prior knowledge and approval of the Company. If
the Contractor is compelled to suspend the work or any part thereof he should report to the
Engineer-in-Charge, furnish the reasons, necessitating such suspension of work, and obtain
prior approval. No extension of time shall be granted to the contractor if he proposes to
suspend the work or any part thereof, on his own. In case such suspension is necessitated
for reasons beyond control and period of suspension becomes more than 3 months at a
stretch then Company may consider to make some adhoc/advance payment against the
work done. The quantum and mode of payment shall be mutually decided. It will be
however, sole discretion of company & will not be available as right of the contractor.

LIENS:

If, at any time, there should be any lien or claim for which the company might have
become liable and which is chargeable to the Contractor, the Company shall have the right
to retain out of any payment then due or thereafter to become due an amount sufficient to
completely indemnify the Company may pay and discharge the same by payable to the
Contractor. If any lien or claim remains unsettled after all payments due to the Contractor
are appropriated on the account, the Contractor shall refund or pay to the Company all
moneys that the later may be compelled to pay in discharging of such lien or claim
including all costs and reasonable expenses thereof.

CHANGES IN CONSTITUION:

The Contractor shall obtain prior approval in writing of the Company before any change is
made in the constitution of the firm/company or induction or retirement of any of the
partners/directors. If prior approval as aforesaid is not obtained the Contractor shall be
deemed to have acted in contravention of the contract and the contractor shall be
responsible for the same.

IF THE CONTRACTOR DIES:

Without prejudice to any of the rights or remedies under the contract if any of the partners
of the Contractor dies, the death of any partner shall not affect the rights of the Company.
However, the legal heirs of the deceased partner and remaining partners shall continue to
remain liable to the Company.

COMPLIANCE IN RESPECT OF VARIOUS ACTS

The Contractor shall at his own cost, observe, perform and comply with the provisions of
the Acts applicable during the execution of the Contract, and Rules/Bye-laws framed
thereunder as applicable to this work, including but not limiting to the following and shall
maintain such registers and documents, as are required under the various statutes, for
production of the same before the Company and/or other Statutory Authorities prescribed
in this behalf, as and when required. Non-compliance of the provisions/stipulations of the
those Acts and rules made thereunder including the following will render the Contractor
liable to payment of necessary compensation/penalty, as deemed fit by the Company:

1) The Contract Labour (Abolition & Regulations) Act 1970

1) The Payment of Wages Act,1936

ii1) The Mines Act 1952.

1v) The payment of Workmen’s Compensation Act 1923.

V) The Minimum Wages Act., 1948

vi) Air & Water Pollution Acts
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vii)  Mines Rules 1955
viii)  Environment Protection Act 1986 and Environment Protection Rules 1986

Fatal Accident Act,
ix)  Motor Vehicles Act,1939,
X) Industrial Dispute Act,1947,
Xi) RTPP Act, 2012
It will be the sole responsibility of the Contractor to ensure all sorts of payments to his
workers and submissions of returns in time, as required by various Statutory Authorities
concerned. In case of default by the Contractor in making statutory payments in time, the
Company reserves the right to deduct necessary amount from the Contractor’s bills
towards such payments without prejudice to the right s & remedies of the Company.
The Contractor should obtain all requisite licenses as early as possible on award of work
and preferably prior to commencement of work so to avoid any breach of law.
All persons other than his regular employees engaged by the Contractor in connection with
the performance of the contract shall be deemed as his employees for purposes of
payment/remuneration employees and no claim shall lie against the company in respect of
delay, deduction and non-payment of wages and/or remuneration/compensation by the
Contractor to them.
The contractor shall take all necessary steps and precautions to ensure that his workers and
employees (including deemed employees) engaged for the work under the terms of the
contract shall work within the mines in accordance with the provisions of the Mines Act,
1952 and Rules and Regulations framed thereunder and shall also maintain necessary
records and registers as required under these provisions and shall be responsible to the
Engineer-in-Charge in this regard. The contractor shall perform the work under this
contract in accordance with all applicable codes, statutory regulations and engineering/
mining practices.

COMPENSATION AND LIABILITY:

Insurance shall be effected by the contractor at his cost for all the contractor’s employees
and persons engaged in the performance of the contract.

In case of an accident in respect of which Workman’s Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the
Engineer-in-charge to retain money out of due and payable amount to the contractor, such
sum or sums of money as may in the opinion of the Engineer-in-Charge shall be final in
regard to all such matters arising under this clause and the Contractor shall be bound by
such decisions of the Engineer-in-charge.

The Company shall not be liable for or in respect of any damages or compensation payable
as per law in respect of or in consequence of any accident or injury to any workman or
other person in the employment of the contractor or any of his sub-contractor or third party
etc and the Contractor shall indemnify and keep indemnified the Company against all such
injury, damages and compensation and against all claims, demands, proceedings, costs,
charges and expenses, whatsoever in respect of or in relation thereto.

LIABILITY FOR ACCIDENT TO PERSONS:

Besides the liabilities of the Contractor under the “Workmen’s Compensation Act”, Fatal
Accident Act, M. V. Act, “Mines Act” the following shall also apply to the Contractor.

On the occurrence of any accident resulting in death or bodily injury to a workman
employed/engaged by the contractor, the Contractor shall be liable for intimating within
8(eight) hours of happening of such accident/s in writing to the Engineer-in-Charge the
fact of such accident, besides taking immediate remedial measures. The Contractor shall
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indemnify the Company, against all claims/compensation, loss or damage sustained by the
Company resulting directly or indirectly from his failure to give intimation in the matter
aforesaid, including the penalties or fines, if any, payable by the company as consequences
of workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or
otherwise to conform to the provisions of the said Act/s in regard to such accident.

FORCE MAJEURE:

Neither the Contractor nor the Company shall be considered to be in default in the
performance of their respective obligations under this contractor if such performance is
prevented or delayed because of the conditions constituting force majeure which shall
include but not limited to notice/s from the Directorate of Mines Safety Office, Other
Statutory Authority, Civil Commotion, Fire accidents, epidemics, War, acts of God or
because of any law, order, proclamation or ordinance of any Government or any authority
thereof or forced stoppage of mining , operation of IBP, accumulation of stock of saleable
concentrate, non-availability of mineral at mines and other places and failure of
transportation due to reasons like sand dune/storms/ any other cause beyond reasonable
control of the party affected, provided notice of such cause is given in writing by the party
affected within 14 days of the happening of the event. In case it is not possible to serve the
said notice within the said period of 14 days then within the shortest possible period.
Power cuts/partial power failure/interruption shall not be construed as force majeure for
this purpose and the same shall not affect in any way the performance of the Contract. As
soon as the cause of force majeure has been removed, the party whose ability to perform its
obligation has been affected shall notify the other of such cessation. Should one or both the
parties be prevented from fulfilling their contractual obligations by state of force majeure
lasting for a continuous period of three months both the parties shall consult each other and
decide about the future course of action regarding the contract.

NOTICES:
4.35.1 Service of Notice on Contractor:

Any notice hereunder may be served on the Contractor or his/its duly authorised
representative at the work site or may be served by registered mail directly to the address
furnished by the Contractor. Proof of issue of any such notices shall be conclusive of the
fact that the Contractor having been duly informed of all contents therein. The contractor
shall furnish to the Company, the name, designation and addresses of his/its authorised
agent at the work site and at Udaipur. Service of Notice and communication with the
company & the Engineer-in-charge.

4.35.2 Notice and communication addressed to the Company or the Engineer-in-Charge, as
the case may be, shall be deemed to have been duly delivered.

(a) In the case of the Company, if dispatched by registered AD/Speed post to the
Company’s Group General Manager at Rajasthan State Mines & Minerals Limited,
Jhamarkotra Mines-313015 Distt. Udaipur and copy to authorized representative at
the Plant Manager, Industrial Beneficiation Plant, Jhamarkotra Mines-313015
Distt. Udaipur, and

(b) In the case of the Engineer In-charge, if dispatched or left at or posted to the
address of his/its authorized representative, in the case of posting on the day on
which they would have reached such address in the ordinary course of business,
and in other cases on the day on which they were delivered to or left at such
address.
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4.35.3 Notice and communication addressed to the Company shall be valid only if duly
signed by the Contractor or his duly authorised partner or his principal officer acting for
him on his behalf

TERMINATION:

4.36.1 If the Contractor fails to execute the work or any part thereof with such diligence as
will ensure its completion within the time specified in the contract, or extension thereof, or
fails to complete the said work within such time or fails to perform any of his obligations
under the contract or in any manner commits a breach of any of the provision of the
contract, it shall be open to the Company in its option, by written notice to the contractor:-

(a)To determine the contract; in which event the contract shall stand terminated and
shall cease to be in force and effect on and from the date notified by the company
in this behalf, whereupon the contractor shall stop forthwith all or any of the
contract work, then in progress and the Company may on its part, may take over
the work remaining incomplete by the Contractor and the contractor and his
sureties if any, shall be liable to the company for any excess cost occasioned by
such take over and completion by the Company or by appointing any other agency
over and above the rates of remuneration payable under the contract.

(b) Without determining the contract, to take over the work of the Contractor or any
part thereof and complete the same through any other agency at the risk and cost of
the Contractor and the Contractor, and his sureties shall be liable to the company
for any excess cost/additional cost occasioned by such work having been so taken
over and completed by the Company and/or through any other agency over and
above the remuneration payable under the contract.

4.36.2 Before determining the contract, as aforesaid, and provided that, in the judgement of
the company the default or defaults committed by the Contractor is or are curable or may
be cured by the Contractor if any opportunity is given to him to do so, the Company may,
by notice, in writing, call upon the Contractor to cure the default within such time as may
be specified in the notice.

4.36.3 In the event of the Company proceeding in the manner herein above prescribed-

(a) The whole of the Security Deposit furnished by the Contractor or retained by the Company
shall be liable to be forfeited, without prejudice to the right of the Company to recover
from the Contractor, the excess cost referred to aforesaid. The Company shall also have
the right to take possession of the sites for completing the work or any part thereof, with
any or all such materials, equipment, machinery, tools and tackles belonging to the
Contractor as may be deployed/used for the work,

(b) The money that may have become due to the Contractor on account of work
executed by him/its already shall not be payable to him/its until after the expiry of
six calendar months reckoned from the date of determination of contract or from
the taking over of the work or part thereof by the company as the case may be,
during which period the responsibility for faulty workmanship in respect of such
work shall, under the contract rest exclusively with the Contractor and shall be
subject to deduction of all amounts due from the Company to the Contractor,
whether under the terms of the contract or otherwise, authorised or required to be
recovered or retained by the Company.

4.36.4 The Company shall also have the right to proceed in the manner prescribed in sub-clauses

above, in the event of the contractor abandoning the execution of the contract work for a
continuous period of one month, or becoming bankrupt or insolvent, or compounding
with his creditors or assignees the contract in favour of his creditors or any other person
or persons, or being a firm or a corporation goes, into voluntary liquidation, provided that
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in the said event, it shall not be necessary for the Company to give any prior notice to the
Contractor.

4.36.5 Termination of the contract as aforesaid shall not prejudice or affect the rights of the

4.37

4.38

ii)

iii)

Company which may have accrued up-to the date of such termination.

APPEALS

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013 , if any
bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring
entity is in contravention to the provision of this act or the rules or guidelines issued there
under , he may file an appeal to designated First and Second Appellate Authority with in a
period of ten days from the date of such decision or action, omission as the case may be clearly
giving the specific ground on which he feel aggrieved on the form no. 1 (see rule 83) —
Memorandum of Appeal under the Rajasthan Transparency in public procurement Act -2012
with prescribed fees.

DISPUTE, JURISDICTION
The place of the contract shall be Jhamarkotra Mines, Distt Udaipur (Rajasthan). In cases
of any differences, the same shall be resolved by mutual discussions and agreement.
However the decision of the Head of the SBU & PC (Rock Phosphate) of the company
shall be final and binding.

No courts other than the courts located at Udaipur (Rajasthan) shall have jurisdiction
over any matter concerning any aspect of the work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency of
such disputes or differences.
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Section-V
Chapter -1
SPECIAL CONDITIONS OF CONTRACT
5.1 APPLICABILITY

These terms and conditions are in addition to the General terms & conditions specified in
earlier Sections of this tender document. These special terms & conditions as detailed in
this section in the following clauses shall prevail upon the General terms & conditions,
should there be any discrepancy or conflict or contradiction between the two.

5.2 INTRODUCTION
The Rajasthan State Mines & Minerals limited is involved in the mining, beneficiation,
processing and marketing of various minerals like Rock Phosphate, Limestone, Gypsum,
ignite etc. The rock phosphate tailings is produced from the processing of low grade ore in
the main process plant in the form of wet powder at Industrial Beneficiation Plant at
Jhamarkotra Mines; district Udaipur in the state of Rajasthan. The Jhamarkotra Mines is
situated at an approximate distance of 27 Km from the town of Udaipur in Rajasthan.

5.3 PREQUALIFICATION CRITERIA
The tenderer shall be pre-qualified on the basis of the following criteria:

1) The Tenderer should have minimum turnover of Rs. 12.08 Lac in any one of the
immediate preceding three financial years i.e. 2019-20,2020-21 and 2021-22 in its name.

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & processing fees will not be refunded in any
case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process
for submitting the electronic bids at website. The complete bid document has been published
on the website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee &
EMD and the same shall be reached to the office of undersigned on or before the time
specified for submission of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding
in this regard. The company reserves its right to call for any additional information so as to
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to
participate in this tender subject to the joint/several responsibility, in such cases the
cumulative turnover of partners/members shall be considered.

Tenderer(es) who have been banned/ suspended by the company or any government
organisation/department shall not be eligible to participate in this tender/ during the currency
of suspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel
any or all tenders without assigning any reason whatsoever.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The Company
shall not be responsible for any postal delay or loss of offer. Offers sent by any other mode
other than prescribes shall not be accepted. All communications/ correspondences/
documents including the bid document should be physically signed, stamped on each page
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5.5

before uploading and also signed digitally by the designated authorized representative of the
bidder.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small
scale industries of Rajasthan having specified subject tender work mentioned in their
registration

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel any
or all tenders without assigning any reason whatsoever.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified,
if it is established that tenderer has:

a. made misleading or false representation in the form(s), statement(s) and attachment(s)
submitted in proof of the pre-qualification requirements; and/or

b. poor performance by way of abandoning the works, not completing the contract properly,
inordinate delays in completion, or financial failures etc.

WATER SUPPLY, POWER AND LAND FOR OFFICE ETC.

LAND FOR CONTRACTOR’S FIELD OFFICE, WORKSHOP ETC.

The company shall at its own discretion and convenience will make available land for
temporary construction of contractor’s field office, go-downs, workshop, etc. (as per
requirement in the scope of work) The contractor shall at his/its own cost construct all
such temporary structures or buildings with suitable water supply, electricity and sanitary
provisions etc. in the place/s and as per the plan/s approved by the Engineer in charge.
On completion of the entire contract work undertaken by the contractor such temporary
structure/s etc. shall be removed by the contractor at his/its cost and site cleared as per
the directions of the Engineer in charge. If the contractor fail to comply with such
directions, the Engineer in charge may at the expense/s of the contractor, will get
removed all such works and dispose off the same in such manner as he deems fit and get
the site cleared. In such event the contractor shall have no claim whatsoever in respect
thereof.

The company reserves the right to ask the contractor at any time during the pendency of
the contract to vacate the land, site, temporary buildings etc. by giving 7 days notice on
security reasons or on material interest by providing alternative site at the cost and risk
of Contractor. The company also reserves the right to take over the said temporary
structures/buildings in lieu of reasonable compensation, as mutually settled.

Water Supply
Contractor will have to make independent arrangements for supply of water beyond the
indicated source to its working areas. All storage arrangements and distribution system
up-to the end-use points, will have to be carried out by the contractor at its own cost. In
case the indicated source of water belongs to the Company no cost of water shall be
charged and shall be made available at one point, else, the contractor have to arrange for
it and have to bear the cost whatsoever it may be.

ARRANGEMENT FOR DIESEL

The Contractor has to make its own arrangements for Diesel procurement and storage for

use exclusively for the purpose of the contract.
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5.6 DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT OF WORK
Following details are required to be furnished by the successful tenderer to the Engineer-
in-charge at the time of commencement of work at IBP Jhamarkotra Mines;

1) Attested copy of Letter of Acceptance for the work.
i) Details of the personnel who will be engaged for execution of the work.
1i1) List of the equipment/machinery etc.

5.7 SCHEME OF WORK

1) The machines/equipments etc deployed by the Contractor for handling of the work shall be
such as will ensure satisfactory rate of progress of work and achievement. Which, in the
opinion of the Company will ensure the completion of the works within the time herein
specified. Further, the work should be executed strictly in conformity with the provisions
of various Acts & Laws and all relevant rules, bye-laws and statutory provisions and
instructions given by the Company and/or Engineer-In-Charge from time to time.

i1) The Contractor shall give the company full information in advance as to his/its plans for
carrying out the works. If at any time before the commencement or during the progress of
the work, any part of the contractor's equipment or facilities, or any of his/its method of
execution of the work, appears to the Company to be unsafe or inadequate of his/its
organization insufficient to ensure the required quality and rate of progress of the work,
Company may order the Contractor to change or increase and improve his/its equipment
facilities, method of work, organization etc, and the contractor shall promptly comply with
such orders, but failure of the Company to issue such orders shall not relieve the contractor
and his/its obligation to secure the degree of safety, the quality of work and the rate of
progress required by the contractor for execution of his/its works under the contract. The
Contractor alone shall be responsible for the safety, security and adequacy of his
equipment, personnel and method of work etc.

ii1) The Contractor shall deploy the requisite machinery and/or equipment at the site of work
on/or before expiry of mobilization period so as to execute the work as per time schedule.
The contractor shall also deploy the required ancillary equipment and provide spares etc.
to complete the work within the scheduled time period and to meet its contractual
obligations.

iv) The contractor shall further provide any ancillary equipment, spares, other stores items, if
required at its cost from time to time to complete the works under the contract.

v) The contractor shall maintain the principal equipment and ancillary equipment those
brought to the site for execution of contract as long as they are required for the satisfactory
progress of work.

vi) The company shall not be made liable for any damage and/or compensation for idling of
any of the equipment/and manpower for any reason whatsoever.

5.8 SCOPE OF WORK:
Scope of work for the work of Cleaning of deposited solids from nallahs from IBP to
Jhameshwer Ji and transport this solids to old abandoned Tailing Dam near LGO,
including Digging/collection and transportation of collected material from all
possible levels of nallah (depth of digging may vary) & proper unloading including
stacking & leveling, and all other preparatory & allied works etc at Jhamarkotra
Rock Phosphate Mines generally shall include but not limited to the followings:

a) Digging, Scrapping & Collection of deposited solids from nallahs by using suitable
machanicl means like tripper /tractor trolley arrangement. The removals of solids have to done
manually. Similarly loading of same material into tractor trolley/tippers shall have to be
carried out manually.
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Loading of Scrapped solids from nallahs into the tractor trolley/tippers up to the adequate
capacity.

Proper leveling of the material in the tractor trolley/tippers to avoid spillage. Retrieval of the
spilled solids from the transportation route shall be part of this work.

Transportation of solids form nallahs to area surrounding old abandoned Tailing Dam near
LGO & proper unloading including dumping & leveling, as per the requirement of the
Company. Maximum lead distance (one side) would be up to 5 Km.

All related jobs as per the requirement of company as ascertained by Engineer-In-Charge from
time to time, terms & conditions of the tender document and specifications of the contract,
including all preparatory & allied works pertaining thereto and/or relating to this work and
required for carrying out the above scope of work are also deemed to be part of the scope of
work.

5.9 SPECIAL CONDITIONS:

59.1

59.2

593

594

595

5.9.6

5.9.7

59.8
599

The Contractor shall be allowed to work between 7.00 A.M. to 7.00 P.M. except at the
time of blasting, on all working days other than the weekly day of rest, i.e. MONDAY and
other holidays declared by the Company. At the time of blasting, equipment, persons if
any, in the area of blasting, have to vacate the area of blasting.

The Contractor shall depute his accredited representative throughout the working hours at
working site to supervise the work and to receive the instructions of the Company. It shall
be the duty of those representative/s to call on at the office of Unit/Project concerned of
the RSMML every day and generally to remain in touch with that office to obtain
instructions about their working. The contractor shall ensure that such instructions are duly
complied with.

The Contractor shall ensure proper unloading, dumping & leveling, of transported solids
over the specified place at the dump sites already specified above. As per work
requirement the contractor shall have to use suitable equipment to carry out proper
dumping & leveling at his / their cost.

The Contractor has to exercise utmost caution while handling the solids. The solids spilled
out during the handling will have to be removed by the Contractor at his cost.

The contractor shall have to take effective measures at its own cost & expenses for proper
water sprinkling & suppression of dust generated during the process of loading, unloading,
transportation etc., in & around the working areas so that the dust concentration in such
places do not exceed the limits prescribed under the MMR, 1961 and as per the
requirements of Environment and Pollution Board. In case the dust concentration is found
to be more than the limits referred to above then the RSMML may make arrangements for
water sprinkling & dust suppression at the cost & expenses of the contractor.

Departmental mechanized mining operation is likely to be there in the nearby faces, in
such circumstances safety of the men and machine of the contractor shall be the
responsibility of the contractor.

Contractor shall be responsible to be in touch with the mines manager of the company for
the ensuring safer working.

No idling charges shall be payable under this contract.

It is mandatory that contractor have to deployed local villagers for this entire work. This is
for better understanding of nature and tough terrain of nallah to execute the work as per
schedule.
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Section-V
Chapter -2 SCC

Quantity, Period of Contract, Failure, Penalty & Compensation, Risk & Cost etc.

5.10

5.11

5.12

QUANTITY

The approximate quantity of Cleaning of deposited solids from nallahs fro IBP to Jhameshwer
Ji, excavated & transported by the Contractor, including digging/collection transportation
of solids from all levels of nallahs area to dump it to old abandoned Tailing damnear LGO &
proper unloading including stacking & leveling, and all other preparatory & allied works
etc is approx 15000 MT.

However this quantity is only indicative and susceptible to variation as per the requirement
so determined by the company as per its absolute discretion. The above work does not
require any drilling & blasting.

VARIATION IN WORK:

The management reserves the right to vary the quantum of work as per provision of
Rajasthan Transparency in public procurement Act.

PERIOD OF CONTRACT

5.12.1 The period of the contract shall be four (04) months from the date of issuance of the Letter

5.12.2

5.12.3

5.13

5.13.1

5.13.2

of Acceptance (LOA). The work(s) shall be executed strictly as per time schedule by
deploying adequate personnel, equipment etc.

The Contractor shall commence the work within a period of 7 days from the issuance of
LOA.

However, the company reserves the right of termination of contract at any time without
assigning any reason by giving a clear notice of fifteen days. Such termination shall not
entitle the contractor for any claim whatsoever.

FAILURE & COMPENSATION

Time is essence of this contract. In case of failure to commence the work within the
stipulated period, the company shall have absolute discretion to levy predetermined
compensation @ 1% of the total contract value on weekly basis, if delay is on the account
of contractor. In the event the compensation exceeds 2% of contract value, then other
provisions including termination of contract, forfeiture of EMD/SD, withdrawal of DLOA
shall apply at sole discretion of Company

Further if the contractor fails to excavate & transport cumulative total quantities as per the
scheduled targets, as intimated to them from time to time, for the entire contract period, the
Contractor shall be liable to pay compensation to the company at the rate of 01% (One
percent) of the total value of the contract in addition to the compensation on shortfall as
above. For determining the Penalty, the total value of contract shall be ascertained based
on the RATES as offered and finally accepted multiplied by the TOTAL QUANTITIES
for the entire contract.
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5.133

5.134

5.13.5

5.13.6

5.13.7

5.13.8

5.14

5.14.1

5.14.2

The compensation/penalty as above is a genuine pre-estimate of the loss/damage which
shall be suffered on account of delay/breach on the part of the Contractor and the said
amount will be payable on demand without demur or protest and without there being any
proof of the actual loss or damage caused by such delay/breach. The
Compensation/Penalty, if levied, shall be recovered immediately from the bills and/or
Security Deposit and/or any amount due and payable to the contractor under this contract
or any other contract.

The compensation/penalty so paid/and/or adjusted by the company shall not relieve the
contractor from his/its obligations to complete the work under the contract or from any
other obligations and liabilities under the contract.

Besides, failure of the contractor to work as per scheduled targets will also entitle the
Company to get the work done by making alternative arrangements at the cost and expense
of the contractor and to recover from it the full difference of cost in making restoration of
working up to the quantity of work allotted to the another agency. In such event, the
company shall be entitled to forfeit the whole or such portion of the security deposit as it
may consider fit.

The contractor shall be liable to pay to the RSMML all costs, damage, charges, losses, etc.,
suffered or incurred or occasioned or sustained by the RSMML or by any other third party
due to the negligent act or omission or un-workmen like performance of the contractor or
its workmen or due to the breach of any of the terms of the contract or failure to carry out
the work in accordance with contract by the contractor or its workmen. The decision of the
RSMML in this respect shall be final and binding on the contractor. The recovery for any
amount under this clause may be effected by the RSMML either from the running bills or
from the security deposit or set off against any other dues of the contractor at the discretion
of the RSMML.

The contractor shall make such satisfaction and pay compensation as may be assessed by a
lawful authority in accordance with the law enforced on the subject for all damages, injury
or disturbances which may be done by the contractor and shall indemnify and keep
indemnified fully and completely, the RSMML against all claims which may be made by
any person or persons in respect of any such damages, injury or disturbances and all cost
and expenses in connection therewith.

Any amount due and payable to the contractor, including security deposit refundable to
them under the contract, may be appropriated and set off by the RSMML against any claim
or dues of the RSMML arisen or arising out of this contract or any other contract against
the contractor.

RIGHT TO REVIEW PERFORMANCE

The company reserves the right to review and assess the performance of the work at any
time during the contract period. In case of poor or unsatisfactory performance and/or
breach of any terms and conditions of the contract, the company in its absolute rights and
discretion may take appropriate action including termination of the contract.

The company shall have absolute right to determine and ascertain the damages or losses
suffered by it due to poor performance or breach of the terms and recover the costs thereof
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from the contractor from the security deposit or any sum due to the contractor from the
company.

5.15 RISK & COST

5.15.1 In the event of failure on the part of the contractor to execute the work as per time schedule
and for such quantities as prescribed by the Company from time to time, the Company
shall be entitled to engage other agency at the RISK & COST of the contractor.

5.15.2 Further, RSMML may require the contractor to improve the performance of work within
seven days of the receipt of a notice by the RSMML and if the contractor fails to improve
its performance on pro-rata basis within this period of seven days, then the RSMML may
get the work done by other agency at the cost & risk of the contractor without any further
notice. The Company shall also have absolute right to get the work done from any other
agency at the risk and cost of the Contractor, in case, the contractor fails to perform the
work continuously for more than 7 days.

5.15.3 The amount of such expense for engaging other agency at the RISK & COST of the
contractor and/or damages shall be adjusted by the Company from the monthly bills of the
contractor and any other amount payable to the contractor under this contract. The
Company shall have full right to forfeit the whole security deposit and payment of other
pending bills payable to the contractor for non fulfillment of the contractual obligations.
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Chapter 3 - SCC

PAYMENT TO THE CONTRACTOR & CERTIFICATES
5.16  CONTRACTOR'S REMUNERATION:

5.16.1 The remuneration to be paid by the Company to the Contractor for the whole of the work
to be done and for the performance of all the obligations undertaken by the Contractor
under the contract documents shall be ascertained by the application of the respective
quoted rates and payments to be made accordingly for the work actually executed and
approved by the Engineer-In-Charge. The sum as ascertained shall constitute the
admissible remuneration of the Contractor under the contract and no further or other
payment, whatsoever, shall be or become due or payable to the Contractor under the
contract.

5.16.2 The rates quoted by the contractor shall remain firm till the issue of final certificate and
shall not be subject to escalation. Rates shall be deemed to include and cover all costs,
expenses and liabilities of every description and all risk of every kind to be taken in
executing, completing and handing over the work to the Company by the Contractor. The
Contractor shall be deemed to have known the nature, scope, magnitude and the extent of
the works and materials required though the contract documents may not fully and
precisely furnish them. The opinion of the Engineer-In-Charge as to the items of work
which are necessary and reasonable for completion of work shall be final and binding on
the Contractor, although the same may not be shown on or described specifically in
contract documents.

5.16.3 Without in any way limiting the provisions of the proceeding sub-clause, the schedule of
rates shall be deemed to include and cover the cost of all equipment, temporary works,
pumps, materials, labour, insurance, fuel, stores and appliances to be supplied/deployed
by the Contractor and all other matters in connection with each item in the schedule of
quantities and the execution of the work or any portion thereof finished complete in every
respect and maintained as shown or described in the contract documents.

5.16.4 The schedule of rate or contract rate or rate of remuneration shall include and cover the
cost of all inputs for the works or otherwise incorporated in or used in connection with the
works, also all rents and other payments in connection with obtaining diesel, lubricants,
accessories, materials of whatsoever kind for the works and shall include an indemnity to
the Company which the Contractor hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the works of any
such articles/processes or materials octroi or other municipal or local board charges, fees,
cess, if levied on materials, equipment or machinery to be brought to site for use on work,
shall borne by the Contractor.

5.16.5 No exemption or reduction of customs duties, excise duties, sales tax or any port duties,
special Road Tax, Road tax, transport charges, stamp duties or Central or State
Government or local body or Municipal taxes or duties, cess, taxes or charges (from or
any other body), whatsoever will be granted or obtained element of all of which expenses
shall be deemed to be included in and covered by the contract rate or schedule of rate. The
Contractor shall also obtain and pay for all permits or other privileges necessary to
complete the work.

5.16.6 The schedule of rates or contract rate shall be deemed to include and cover the risk of all
possibilities of delay and interference with the Contractor's conduct of work which occur
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from any cause including orders of the Company in the exercise of his/its powers and on
account of extension of time granted due to various reasons and for all other possible or
probable cause of delay/s in execution of this work by the Contractor. The Contractor
shall not be entitled to raise any claim and/or dispute on account of any rise in the price of
oils, lubricants, tyres, tubes, spares, statutory or otherwise on any other ground or reason
or accounts whatsoever.

5.17  PROCEDURE FOR MEASUREMENT/BILLING OF WORK-IN-PROGRESS:

Loading of digging/scrapped solids (wet) from nallah manually into tractor trolley/tripper
upto the specified capacity through weighment at company’s weighbridges. In other
words solids materials removed from nallahs shall first weight at our weighbridge and then
discharge it to old tailing dam near LGO or as specified location according EIC.

5.18 BASIS OF PAYMENT: The basis of payment shall be the quantity of solids removed as
measured as above, on monthly basis.

5.19  Further, in case any new tax/levies etc., made applicable on the remuneration paid to the
contractor for this work in future, then such amount paid by the contractor to the
Government on this account would be reimbursed to the contractor on submission of
documentary evidence in this regard.

5.20  Income tax (TDS): TDS as per rules shall be deducted at source towards income tax and
necessary certificate shall be furnished to the contractor.

5.21 PRICE VARIATION (ESCALATION/DE-ESCALATION)

5.21.1 The rates quoted by the contractor and finally accepted by the company shall remain firm
& fix for the period of this contract. Only variation on account of change in the market
price of diesel (HSD) will be considered for ascertaining escalation/ de-escalation on the
price quoted & finally agreed. The price variation on account of change in diesel price for
the work will be computed based on notional consumption of diesel (HSD) per MT of
deposited solid scrapped, loaded, transported & unloaded as given below-.

Solids from nallahs to designated dump(s) = 0.247 Liter/MT

5.21.2 The prevailing price of diesel (HSD) of HPCL ex-Udaipur i.e. Rs 94.15 per Liter on
dated 27.02.2023 shall be taken and considered as base price for the purpose of
computation of escalation/ de-escalation on the price quoted & finally agreed.

5.21.3 Admissible escalation/de-escalation shall be calculated as per formula given below -

ES/DES= Q x N x (P]- P())
Where —
= “ES/DES” means admissible escalation/de-escalation in rupees
=  “Q” means quantity loaded & transported during specified period in MT
* “N” means notional consumption i.e. 0.247 Liter/ MT .
*  “P,”means prevailing price of diesel in Rs. Per liter on date 15" of every month
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=  “Py”means base price of diesel in Rs. Per liter

5.21.4 Since as per the instruction of Govt. of India, the sale price of diesel varies on daily basis,
the sale price applicable on 15" of every month at HPCL Udaipur will be considered as
prevailing price of diesel for the purpose of calculation of escalation.

5.21.5 No other escalation on any other ground shall be payable to the contactor except as
mentioned in the tender document.

5.22 TERMS OF PAYMENT

A.) For obtaining running account payment the contractor will submit a bill in approved
proforma in triplicate to the Engineer-In-Charge of the work/s giving abstract and detailed
volume of solids removed as calculated by above formula are being scrapped, loaded &
transported to designated dump(s) and any other items executed during a month (calendar)
before the expiry of the first week of the succeeding calendar month along-with following
details.

1.) Abstract and detailed measurements (if required) for the various items executed
during a month.

i1.) Rate(s) of diesel prevalent during that month.

iii.)  The Engineer-in-Charge shall take or cause to be taken the requisite volume as
measured for the purpose of having the same verified, and the admissible
portion of the bill of the contractor as far as possible, shall be paid after making
necessary deductions or adjustment/s, if any, on or before the expiry of 15 days
from presentation of the bill. However no interest shall be paid on this amount.

Note: No payment shall be made for any other ancillary work i.e. for the work not
mentioned in the proforma of the price bid.

5.23 DETERMINATION OF VARIOUS PARAMETERS :

For the purpose of this contract the determination of various parameters, viz. specific
gravity/bulk density of solids, weight, quality of solids, distance in kilometers and any
other parameter whose determination is required in terms of contract etc. as done by the
Company or its authorized representatives shall be taken & treated as final and shall be
binding on the Contractor. In case the contractor desires he can associate its
representatives during the determination of these parameters by the company, for which he
can inform the Engineer in Charge.

5.24 WITHHOLDING PAYMENTS TO CONTRACTOR AND COMPANY'S LIEN ON MONEYS DUE
TO THE CONTRACTOR.

5.24.1 Progressive payments at any time may be withheld or reduced if, in the opinion of the
Company the Contractor is not diligently and efficiently endeavoring to comply with the
terms of the contract of if the Contractor fails to pay his labour, for material and other bills
as they become due. The Company shall in no way be responsible for such withholding of
payments.
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5.24.2 The Company shall have lien on all amounts that may become due and payable to the

5.25

5.26

5.27

Contractor under this or any other contract or transaction of any nature whatsoever
between the Company and the Contractor and the security deposit, bank guarantee etc
furnished by him under the contract for or in respect of any debit or sum that may become
due and payable to the Company by the contractor either alone or jointly with any other or
others either under this or any other contract or transaction of any nature whatsoever
between the Company and the Contractor, unless the Contractor pays and clears the claim
in full immediately on demand in cash to the Company.

CLOSING OF THE CONTRACT:

Within (60+10=70 days) of the completion of the work in all respects, as defined in the
contract document, the Contractor shall be required to obtain from the Engineer-In-charge
completion certificates as to the completion of work and clearing of the areas where he has
worked if necessary.

APPLICATION FOR COMPLETION CERTIFICATE:

1.) When the Contractor fulfils all his/its obligations under the contract to the
satisfaction of Engineer-In-Charge and subject to terms & conditions of the
contract, he/it shall be eligible to apply for completion certificate. The application
along with following documents and any other document/information etc. as
required by the Engineer-in-Charge for his satisfaction, are required to be
submitted to the Engineer-In-Charge
a) Details of Month wise quantum of work completed by the contractor
b) A certificate to the effect that no outstanding claims/payments are due to the
persons employed by the Contractor or his Subcontractor.

¢) No claim certificate by the contractor, in favour of company that No claim has
been due towards the company and he will not claim any dues after the closure
of the contract.

d) Indemnification Bond on Rs. 100/- Non Judicial stamp paper.

i1.) The Engineer-In-Charge shall formally issue completion certificate within 60 days
on receiving application from the Contractor, after verifying from the completion
documents including measurement record etc and satisfying himself that the work
has been completed in accordance with all the provisions of this contract and
instructions issued to the Contractor by the Company.

iii.) The contractor, after obtaining the completion certificate, is eligible to present the
final bill for the works executed by him/it under the contract. The final bill shall be
submitted by the Contractor within 15 days from the date of issue of completion
certificate, otherwise the Engineer-In-Charge's certificate of the measurement and
of total amount payable for the work accordingly shall be final and binding on the
contractor.

FINAL CERTIFICATE:

Upon expiry of the period of liability and subject to the Engineer-in-charge being satisfied
with the work or works having been duly performed by the Contractor and the Contractor
having fulfilled all his obligations under the contract, the Group General Manager (SBU
Head) shall give a certificate hereinafter referred to as the 'Final Certificate' and the
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5.28

5.28.1

5.28.2

5.283

5.284

5.29

contractor shall not be considered to have fulfilled all of his/its obligations under the
contract until Final Certificate shall have been given by the Group General Manager.

FINAL PAYMENT AND RELEASE:

On completion of the work and issuance of completion certificate, the Contractor shall
submit his/its final bill indicating the gross and net amount payable. On receipt of this, the
Company shall verify the same, determining the total value of the work done of the
contract and after deducing all the sums already paid to him/it and/due to the company on
any account and such further sums as the Company on any account and such further sums
as the Company is already authorized or required to reserve or retain on the terms of the
contract or otherwise, make over to the contract as his final payment subject to the
Contractor furnishing a certificate to the effect that he has no further claim of whatsoever
nature or description on the Company.

All prior certificate quantities, claims etc, upon which running account payments may have
been made, shall be subject to adjustment in the Final Certificate.

No claim shall be made or be filed by the Contractor and the Company shall not be liable
to pay any money to the Contractor, except as specifically provided for in the contract.
Acceptance by the Contractor of the final payment as aforesaid shall operate as estoppel
and shall be, a release to the Company from all claims and liability to the Contractor in
respect of anything done or furnished by the contractor for or in relation to the work, or in
respect of any act or omission of the company or the Engineer-in-Charge or any other
person relating to or effecting the work.

Final payment including the security deposit will be released to the contractor only on
furnishing the Final Certificate by him/it within one month.

UNDERTAKING

UNDERTAKING:

I/We have carefully gone through & fully understood all above special terms and
conditions dealt in various chapters of this section of tender spelt out in various chapters,
clauses, sub-clauses etc. and these are acceptable to we/us.

For and on behalf of the tenderer

(Authorized Signatory)
Seal & Dated:-
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FROM

(On the letter head of the tenderer)

FORM"1"
LETTER OF SUBMISSION OF TENDER

DATE:

To:

The Group General Manager (Contracts ),
RSMML, Corporate Office, Udaipur (Rajasthan)

Sub:

e-tender for Cleaning of deposited solids from nallahs from IBP to Jhameshwer Ji and transport

this solids to old abandoned Tailing Dam near LGO (approximate quantity 15000 MT) at Jhamarkotra
Mines, Udaipur (Rajasthan).
Ref: e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023

Dear Sir,

1.

0 o0

I/We possessing requisite competence, resources, experience, skill & expertise, hereby tender
my/our offer for execution of the above work as mentioned in the tender document. I/'We have
carefully examined the documents connected with the above mentioned work and agree to abide
by the same.
I/'We agree to complete the contract at the schedule of rates quoted by me/us for the work in
accordance with all the terms & conditions of the Tender Document.
It is expressly understood by me/us that the time is the essence of the contract. I/'We agree to
complete the contract as per terms and conditions as mentioned in the tender document. In case of
failure on my/our part, I/We shall pay compensation to the Company as per the provisions and
stipulation as contained in the terms and conditions of the tender documents.
I/'We have deposited Earnest Money in the form of crossed Demand Draft/Banker’s Cheque/ Pay
order in favor of RSMML payable at Udaipur, particulars thereof are mentioned herein below.
I/We further agree to furnish the Security deposit and accept all the terms and conditions laid down
in the Tender Document in this respect.
D.D. /Pay Order No &Date Name and Address of Bank Amount
In the event of acceptance of our tender, /'We hereby agree to abide by and fulfill all terms and
conditions referred to in the tender document including price offer and in case of any default
thereof the company shall have the right to forfeit the Earnest Money amount and/or security
deposits, or pay to the company or it’s successors or it’s authorized nominee such sums of money
as stipulated in the conditions contained in the tender documents.
I/we enclose documentary proof of my/our experience of execution of work/s of similar nature and
value, details of equipment proposed to be deployed for this work, and all other requisite document
as specified in the tender documents.
I/'We am/are fully aware of the statutes/laws/rules in connection with working at the site. /'We
agree to abide by the applicable statutory provisions.
I/We hereby confirm that Price Bid (Part II) of the tender contains no stipulation.
I/'We agree to accept the decision of the Company in respect of pre-qualification of my/our offer.
I/'We hereby declare that the decision of the RSMML management in selection/rejection of the
tender/contractor shall be acceptable and binding on me/us.
Date, the day of, 20.
Signature of tenderer(s)
With the seal of the firm.

Witness
Name in Block Letters:
Full Address
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CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART I) BID'

(On the letter head of the tenderer)

e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023
Name of Tenderer

The Check List should be submitted' alongwith TECHNO-COMMERCIAL (PART-I) BID' in the

proforma as given below:-

FORM'"2"

1.0 | Name of the tenderer

2.0 | Address for Communication with the tenderer

2.1 | Complete Postal Address

2.2 | Telephone No., FAX No., E. Mail:, mobile no.

2.3 | Telegraphic Address

3.0 | Status of the tenderer: (Please Tick).

3.1 | Individual

3.2 | Proprietorship firm: Attach duly attested affidavit
in support of your status

33 Partnership firm: Attach copies of Partnership Deed &

copy of registration certificate (duly attested).

3.4 | Co-operative Society registered under RCA- 1965
Attach duly attested copies of Registration
certificate, Bye laws, List of Members & list of
Managing Committee

3.5 | Private Limited Company, Attach duly attested list
of Directors & copies of Registration Certificate,
Memorandum and Articles of Association. In case
of Limited companies, the Article of Association
& Memorandum of Association are needed with
special indication that the said Article of
Association & Memorandum of Association allow
the company to take subjected contract work and it
is not ultra virus.

3.6 | Public Sector undertaking (Attach supporting
documents duly attested).

3.7 | Others (Please specify)-Attach duly attested
supporting document)

4.0 | Power of attorney / Board Resolution in favour of | Enclosed /Not Enclosed
the authorised representative signing the tender

5.0 | Turn over during last 4 financial years.

5.1

52

53

5.4 | Whether Enclosed duly attested copies of audited | Enclosed /Not Enclosed
balance sheets & P&L accounts of above financial
year.

6.0 | Main business activities ( experience) of the
tenderer
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Others (Please specify)

oo

Acceptance of tender terms & conditions.

Whether the tenderer has accepted the terms and
conditions of this tender by signing on each page
of this tender.

Yes / No.

10

Whether the tenderer has proposed any
addition/modification/deviation to the terms &
conditions of the tender.

Yes / No.

Note: If yes, please provide details
as per Exceptions and Deviations
statement {Form 7)

10.1

Any other relevant information about the tenderer.

10.2

Affidavit on non judicial stamp paper that tenderer
is not having or had any litigation with the
Company, if any, give details.

Yes /No.

11

Action plan regarding acquiring/getting requisite
machinery for successful execution of the entire
work.

Details of Earnest money deposited Demand Draft
/Pay order

No. & Date.
Name of Bank
Payable at

11.2

Undertaking that We have not enclosed any
additional condition and or deviations from the
tender conditions along with "Price Bid". If any
such additional condition and/ or deviation is
found enclosed with the "Price Bid", then same
may be treated as withdrawn from our side.

12

PAN No.

13

Any other information/document Tenderer wish to
submit to strengthen his bid.

(Authorised Signatory)
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(On the letter head of the tenderer)
FORM"3"

EXCEPTIONS AND DEVIATION

e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023

Name of Tenderer

Tenderer may stipulate here exceptions and deviations to the tender conditions, if considered unavoidable.

No. Page No. of tender Clause No. of Subject Deviation
document tender documents

Signature of Tenderer with office seal
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BOQ/FORM"4"
3.1 PROFORMA FOR 'PRICE BID/ BOQ
(to be submitted online in the prescribed format)

e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023

Name of Tenderer

Performa for Tender for Cleaning of deposited solids from nallahs from IBP to Jhameshwer Ji and
transport this solids to old abandoned Tailing Dam near LGO at Jhamarkotra Mines, Udaipur (Rajasthan).

S. No. | Particulars Approx. Unit Rate/ Total
Quantity Unit Amount
(Rs/ Rupees
MT) (Rs)
1. | Cleaning of deposited solids from nallahs 15000 Metric Ton
from IBP to Jhameswer Ji, including (MT) / T
excavation and transportation of solids from
Rates to be quoted

all possible levels of nallah & dump this
solids to old abandoned Tailing Dam near
LGO, proper unloading including stacking &
leveling, and all other preparatory & allied
works etc (approximate quantity 15000 MT)

online in the format
given in

WWWw.eproc.rajastha.
n.gov.in

Total

Note:

1. The rates quoted by the bidder will be exclusive of Goods and Service Tax (GST),
however the rates will be inclusive of any other levies and duties, as applicable on this
contract (up to last date of submission of bids). The rates shall also be inclusive of cost
of additional and other allied work etc.

2. All incidental or contingent works required for performance of work as above shall be
done by the tenderer at its cost & expense and it would not qualify for extra payment.

(Authorized Signatory)

Name of the Designation/ Relationship of the
Authorized Signatory with the tenderer
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ANNEXURE- ‘A’

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT

(To be issued by a PSU (except State Bank of India)/ ICICI/ Axis/ HDFC bank having its Branch office at
Udaipur on non judicial stamp paper of 0.250f BG amount subject to maximum of Rs.25000/-)

B.G Dated
This Deed of Guarantee made between a Bank, having its registered
office at and its head office at and wherever

the context so required include its successors and assignees (hereinafter called the Surety/Bank) AND
Rajasthan State Mines and Minerals Limited, a company incorporated and registered under Indian
companies Act, 1956, having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and
Corporate office at 4 Meera Marg, Udaipur and wherever its context so required includes its successors and
assignees(hereinafter called ‘the company).

Whereas the Company having agreed to exempt M/s. a company/partnership firm
(address of registered/H.O.) where ever the context so require includes its
successors and assignees (hereinafter called ‘the Contractor) from the demand under the terms and
conditions of letter of acceptance no. dated issued in favour of the
Contractor and agreement dated entered into between RSMML and M/s.
(Contractor), hereinafter called ‘the said letter of acceptance /agreement’ which
expression shall also include any amendment, modification or variations thereof made in accordance with
the provision thereof, of cash security deposit for the due fulfilment by the said letter of acceptance
/agreement on production of unconditional and irrevocable Bank Guarantee for Rs. ( Rs.
) being equivalent to % of Contract value of Rs.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the Contractor
to stand as surety for payment of Rs. as security deposit to the company subject to
the following conditions.

1.We, (Bank) do hereby undertake to pay to the company as amount not
exceeding Rs. against any loss or damage caused to or suffered or would be caused to
or suffered by the company by reason of any breach by the said contractor of any of the terms and/or
conditions contained in the Letter of Acceptance /Agreement The decision of the Company, as to any such
breach having been committed and loss/damage suffered to shall be absolute and binding on us.

2. We, (bank) do hereby undertake without any reference to the Contractor or any
other person and irrespective of the fact whether any dispute is pending between the Company and the
Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due and payable
under this guarantee without any demur, and/or protest merely on the very first demand from the Company
stating that the amount claimed is due by way of loss or damage caused to or suffered by or would be
caused to or suffered by the Company by reason of any breach by the said contractor of any of the terms
and condition contained in the said Letter of Acceptance /agreement by reason of the said contractor’s
failure to perform the convenants contained in said letter of acceptance /agreement. Any such demand
made on the bank shall be conclusive absolute and unequivocal as regards the amount due and payable by
the bank under this guarantee. However, bank’s liability under this guarantee shall be restricted to an
amount not exceeding Rs.

3. We, (bank) further agree that the guarantee herein above contained shall remain
in full force and effect during the period that would be taken for the performance of the agreement and that
it shall continue to be enforceable till all the dues of the company under or by virtue of the agreement have
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been fully paid and its claim/s satisfied or discharged or till the company certifies that the terms and the
conditions of the said Letter of Acceptance /agreement

have been fully and properly carried out by the said contractor and accordingly discharges the guarantee,
unless a demand or claim under this guarantee is made on the bank in writing on or before

scheduled completion date, plus six months), the bank shall be discharged from all liability under this
guarantee thereafter unless otherwise further extended by the bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as if,
we(bank) are your principal debtor in respect of all your claims against the Contractor hereby guaranteed
by us as aforesaid and we hereby expressly waive all our rights of suretyship and other rights, if any which
are in any way inconsistent and/or contrary to the above or any other provision of this guarantee, the bank’s
guarantee to pay hereunder will not be determined or affected by your proceeding against the Contractor
and the bank will be liable to pay the said sum as and when demanded by you merely on first demand being
made on the bank by you and even before any legal or other proceedings taken against the contractor. Any
letter of demand delivered at the bank’s above branch/divisional office or Udaipur branch office under the
signatures of the company’s Financial Advisor and/or Head of SBU & PC - Rock Phosphate or any of the
Directors shall deemed to be sufficient demand under this guarantee.

5. We, (bank) further agree that the company shall have the fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said Letter of Acceptance /agreement or to extend time of performance by the said
Contractor from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Company against the said Contractor and to forbear or enforce any of the terms and
conditions relating to the Letter of Acceptance /Agreement and we shall not be relieved from our liability
by reason of any such variation or extension being granted to the said contractor or for any fore bearance
act, or omissions on the part of the company or any indulgence of the Company to the said Contractor or by
any such matter or things whatsoever which under the law relating to the sureties would but for this
provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would not be affected
by any change in the constitution of the contractor or ourselves or liquidation or winding up or dissolution
or insolvency of the contractor nor shall it be affected by any change in company’s constitution or by any
amalgamation or any absorption thereof or therewith but shall ensure for and be available to and
enforceable by absorbing or amalgamated company or concern till the payment or amount not exceeding
Rs. is made by the Bank.

7. The guarantee will not be discharged or affected if the Company holds/obtain any other
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be in
addition to any such guarantees.

8.We, (Bank) lastly undertake not to revoke this guarantee during this currency
except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full

powers to do so under power of Attorney dated granted to him by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the state of
Rajasthan alone shall have jurisdiction.

IN WITNESSETH I HEREBY SON OF
(designation) (branch) constituted attorney of the said bank have set my
signatures and bank seal on this guarantee which is being issued on non-judicial stamp of proper value as
per Stamp Act prevailing in the state of executed at this the
day of
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ANNEXURE “B”

DECLARATION BY THE CONTRACTOR

1 I/'we do hereby confirm and declare that they have independently inspected Jhamarkotra
Mines and ascertained and obtained all relevant and necessary information, data,
particulars, working conditions, facilities etc. and existing industrial environment.

2 I/we has also ascertained all such other information, whether technical/commercial or
otherwise.

3 I/we has also assessed and satisfied our self as to the nature, condition, quantum, extent,
scope and magnitude of the work, involved in the contract.

4. I/We do hereby agree and undertakes not to raise any dispute and/or objection at any stage
on any ground whatsoever.

Dated: ---------- (Authorised Signatory)

Name of the Designation/ Relationship of
Place: ------ the authorised Signatory with the tenderer
v.)
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(1

2)
€)
(4)
)
(6)

(7)

®)
©)

ANNEXURE “C”

Undertaking
(on non judicial stamp paper worth Rs.50/-)

Ref: e-Tender No. RSMM/CO/GGM (Cont)/Cont-19/2022-23/ Dated 27.02.2023

Name of
NS [ S

| S/o

Shri. .o aged......... Years, resident
OF e on behalf of the tenderer i.e.
TS e hereby undertake oath

and state as under:-

I/ We are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, I/we hereby undertake
that such litigation will not restrict me/us in smooth execution of tendered work.

I/We have not been banned /suspended /de-listed by RSMML or any government
organisation/department.

I/We declare that I/We have not mentioned any exception /deviation of the tender
conditions in our offer

I/We declare that price bid is in prescribed performa& no conditions are attached to it
.Even if any conditions /s found, those would be ignored at the risk & cost of us &

That we are registered under MSMED Act & registration number of the firm is
................. (Copy enclosed) or that we are not registered under MSMED Act.

I/We do hereby declare that [/We have fully read and understood the purpose and contents
of all the terms and conditions of this contract, nature, quantum, contract period and scope
of work of the tender document and all terms& conditions of this tender and these are
acceptable to we/us.

I/We do hereby declare that /We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions
mentioned therein are acceptable to we/us.

I/'we hereby declare that we will deploy the desired equipments as per the tender
conditions at the time of commencement and mobilization for the work.

I/ we hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.
Signature of Tenderer (s)

(Authorised Signatory)

With seal

Place:

Date:

Note: Original Notarized affidavit shall be sent to the office of GM (Contract), RSMML,
4 Meera Marg, Udaipur — Raj — 313001 along with Tender fees, processing fees
and EMD.
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Annexure-“D”

Compliance with the Code of integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(a)

(b)
(c)
(d)
(e)
6

(2
(h)

not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process.

not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial
or other benefit or avoid an obligation.

not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

not misuse any information shared between the procuring Entity and the Bidders with
an intent to gain unfair advantage in the procurement process;

not indulge in any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence the procurement
process.

not obstruct any investigation or audit of a procurement process.

disclose conflict of interest, if any; and

disclose any previous transgressions with any Entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

1.

aoow

A Bidder may be considered to be in Conflict of Interest with one or more parties in a
bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of
another bidder, or influence the decisions of the Procuring Entity regarding the bidding
process; or

the Bidder participates in more than one Bid in a bidding process. Participation by a
Bidder in more than one Bid will result in the disqualification of all Bids in which the
Bidder is involved. However, this does not limit the inclusion of the same
subcontractor, not otherwise participating as a Bidder, in more than one Bid; or

the Bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the Goods. Works or Services that are the subject
of the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.
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Annexure-“E”
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ......................... For procurement of

.................... in response to their Notice Inviting Bids No. .................. .......
.............. I/We hereby declare under Section 7 of Rajasthan Transparency in Public

Procurement Act, 2012, that:

1.

2.

Date:
Place:

I/we possess the necessary professional, technical, financial and managerial resources
and competence required by the Bidding Document issued by the Procuring Entity.
I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and
the State Government or any local authority as specified in the Bidding Document.
I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended and not the subject of legal proceedings for any of the foregoing reasons.
I/we do not have, and our directors and officers not have, been convicted of any
criminal offence related to my/our professional conduct or the making of false
statements or misrepresentations as to my/our qualifications to enter into a
procurement contract within a period of three years preceding of commencement of
this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Signature of bidder
Name:
Designation:
Address:
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Annexure-“F”

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,
Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,

Department of Finance,

Secretariat,

Jaipur

(M

)

3)

Q)

)

Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission
of the Procuring Entity is in contravention to the provisions of the Act or the Rules or
the Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from
the date of appeal.

If the officer designated under para (1) fails to dispose of the appeal filed within the
period specified in para (2), or if the Bidder or prospective bidder or the Procuring
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or
prospective bidder or the Procuring Entity, as the case may be, may file second appeal
to Second Appellate Authority specified in the Bidding Document in this behalf within
fifteen days from the expiry of the period specified in para (2) or of the date of receipt
of the order passed by the First Appellate Authority, as the case may be.

Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the
following matters, namely:-

(a) determination of need of procumbent;

(b) provisions limiting participation of Bidders in the bid process;
(©) the decision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;

(e) applicability of the provisions of confidentiality.
Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with
as many copies as there are respondents in the appeal.
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(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee.

(©) Every appeal may be presented to First Appellate Authority or Second
Appellate Authority, as the case may be, in person or through registered post or
authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second
appeal shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of Appellate Authority
concerned.

@) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may
be, upon filing of appeal, shall issue notice accompanied by copy of appeal,
affidavit and document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second
Appellate Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and
(i1) peruse or inspect documents, relevant records or copies thereof
relating to the matter.
(©) After hearing the parties, perusal or inspection of documents and relevant

records or copies thereof relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State
Public Procurement Portal.
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Form No.1

(see rule 83)

Procurement Act, 2012

Appeal No. ................... Of o,
Beforethe .........c.oooiiii (first/second Appellate Authority)
1. Particular of appellant:

(1) Name of the appellant:
(i1) Official address, if any:

(111))  Residential address:

Memorandum of Appeal under the Rajasthan Transparency in Public

2. Name and address of the respondent(s):

6]
(i)
(1i1)

3. Number and date of the order appealed against
and name and designation of the officer/authority
who passed the order (enclosed copy, or a
statement of a decision, action or omission of the
Procuring Entity in contravention to the
provisions of the Act by which the appellant is
aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of
the representative:

5. Number of affidavits and documents enclosed with
the appeal:

6. Ground of appeal :
................................................................. (Supported by an
affidavit)

7. Prayer:

Place .......coooiiiiiiiiiiiiin
Date .....ooovviiiiiiiiiiii,
Appellant’s Signature
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Annexure-“G”

Additional Conditions of Contract

1. Correction of arithmetical errors
Provided that a Financial Bid is substantially responsive, the Procuring Entity will
correct arithmetical errors during evaluation of Financial Bids on the following basis:

11.

1il.

if there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevail
and the total price shall be corrected, unless in the opinion of the Procuring
Entity there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be
corrected.

i1. if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words
shall prevail, unless the amount expressed in words is related to an arithmetic
error, in which case the amount in figures shall prevail subject to (i) and (ii)
above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid
Securing Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(@)

(i)

(iii)

At the time of award of contract, the quantity of Goods, works or services
originally specified in the Bidding Document may be increased or decreased by
a specified percentage, but such increase or decrease shall not exceed twenty
percent, of the quantity specified in the Bidding Document. It shall be without
any change in the unit prices or other terms and conditions of the Bid and the
conditions of contract.

If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to
change in circumstances, the Bidder shall not be entitled for any claim or
compensation except otherwise provided in the Conditions of Contract.

In case of procurement of Goods or services, additional quantity may be
procured by placing a repeat order on the rates and conditions of the original
order. However, the additional quantity shall not be more than 25% of the
value of Goods of the original contract and shall be within one month from the
date of expiry of last supply. If the Supplier fails to do so, the Procuring Entity
shall be free to arrange for the balance supply by limited Bidding or otherwise
and the extra cost incurred shall be recovered from the supplier.
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ANNEXURE-H

Bank Details of Tender for RTGS/NEFT/Online refund of EMD

SI. No. Description Details
1 Name of Tenderer
2 e-mail ID
3 Mobile No. (for SMS)
4 Bank Account No.
5 Banker details:
a) Name
b) Branch no.
¢) Address
6 Type of A/c:
Saving/Current/CC/any other
7 IFSC code

Signature of Contractor with address.
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