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RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
 

TENDER DOCUMENT 
FOR  

Review and estimation of Gypsum Reserves by Auger Drilling, preparation of 

Scheme of Mining/Mining Plan with Progressive Mine Closure Plan of Dhani 

Abdullahwali Gypsum Mines, Tehsil Kolayat  District Bikaner and Jhakarda, 

Gypsum Mines, Tehsil Gudamalani (New Tehsil Dhorimana)/ Chitalwana, 

District Barmer/Jalore, Rajasthan, its approval from concerned offices of 

Department of Mines and Geology, Government of Rajasthan.  

 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22,  
Dated 10/05/2021 

Issued by 

Head & In charge (Gypsum), 

RSMML, 02, GANDHI NAGAR SCHEME, BIKANER-334001 
 

Cost of Non-Transferable Tender 

Document 

Rs. 590/- (inclusive of GST) 

Period of sale of documents From 11.05.2021 to 26.05.2021 up to 1.00 pm,

from 02, Gandhi Nagar Scheme, Bikaner or 

download from websites http://www. rsmm.com 

and http://sppp.rajasthan.gov.in  

Last Date  & Time of online Submission of 

offer  

Dated  26.05.2021 up to 3.00 pm  

Date of opening of  Techno Commercial offer  Dated 27.05.2021 at  3.30 pm at  RSMML, 

Bikaner office  

Registered Office: 
 C-89, Janpath Lal Kothi Scheme, 

Jaipur- 302015 Phone 0141-2743734 

Fax: 0141-2743735 

Corporate Office:  

4, Meera Marg, Udaipur – 313001 

Phone: 0294-2428763-67  

Fax: 0294-2428768 

SBU & PC Office:  

02 Gandhi Nagar Scheme, 

 Bikaner-334001  

Phone: 0151-2523295/2522270 

Fax:0151-2523519 
 



Tender for SOM/MP of Dhani Abduallahwali/Jhakarda Gypsum Mines                       Page 2 of 50 

 

SECTION -1  

RAJASTHAN STATE MINES & MINERALS LIMITED  
(A Government of Rajasthan Enterprise)  

02,Gandhi Nagar Scheme,Bikaner-334001 (Rajasthan)  
Phone:-0151-2200171-73, 0151-2523295/2544254, Fax:-0151-2523519 

 

Ref. No: -RSMM/SBU&PC-GYP/CONT/01/2021-22                                               Dated: 10/05/2021 

 

SHORT TERM NOTICE INVITING TENDER 

 
Sealed offers in two parts viz (Part-A: Techno-commercial offer and Part-B: Price offer) are invited 

for the following works from competent & experienced Individual /Firm/Company); 

S.No. Brief Description of  Number of Mines  Period of 

contract 

1 Review and estimation of Gypsum Reserves by 

Auger Drilling, preparation of Scheme of 

Mining/Mining Plan with Progressive Mine  Closure 

Plan of Dhani Abdullahwali Gypsum Mines, Tehsil 

Kolayat  District Bikaner and Jhakarda, Gypsum 

Mines, Tehsil Gudamalani (New Tehsil Dhorimana) / 

Chitalwana, District Barmer/Jalore, Rajasthan, its 

approval from concerned offices of Department of 

Mines and Geology, Government of Rajasthan.  

 

Two  

 

Three Months 

Cost of tender document is Rs.590/- (inclusive of  GST), payable in cash/by D.D. in favour of “RSMM 

Ltd, Bikaner” 

Period of sale of documents From 11.05.2021 to 26.05.2021 up to 1.00 pm, 

from 02, Gandhi Nagar Scheme, Bikaner or 

download from websites http://www. rsmm.com 

and http://sppp.rajasthan.gov.in 

Last Date  & Time of online Submission of offer  Dated  26.05.2021 up to 3.00 pm  

Date of opening of  Techno Commercial offer  Dated 27.05.2021 at  3.30 pm at  RSMML, 

Bikaner office   
Cost of tender document is Rs. 590/-(inclusive GST), payable in cash or Demand Draft in 
favour of “RSMM Ltd, Bikaner”          
For participating in the work mentioned, the tenderer shall be pre-qualified on the basis of the 
following criteria: 

a) The tenderer should have minimum turnover of Rs 2.25 Lac in any one of the immediate 
three preceding financial years 2018-19, 2019-20 and 2020-21 in its own name. 

b)The tenderer should have Qualified Person as per RMMCR-2017 for Preparation of Mining 
Plan/Scheme of Mining and got approval of minimum three Mining Plan /Scheme of 
Mining from the Department of Mines &Geology  in any one of the immediate three 
preceding financial years 2018-19, 2019-20 and 2020-21 in its own name. 

 

The tender shall be pre-qualified on the basis of documents furnished along with Techno-

commercial bid in support of above. The decision of the company will be final and binding in 
this regard.   
 

It is to be noted that, in case of Company registered under Companies Act, turnover of the 

Company shall only be considered. The Company reserves its right to call for any additional 

information so as to check the eligibility of the tenderer. 
 



Joint ventures/consortium /partnership are allowed to pa(icipate in this tender subject to the
jointly/severely responsibility, in such cases the turnover of partners/members should be
considered.

The price bid ofonly those bidders shall be opened who qualify in technical bid as per criteria
laid in tender & only qualified bidders will be informed about price bid opening.

The tenderer/bidder who has earlier been suspended, or. banned, or, whose contract has been
terminated including those against whom any FIR has been lodged and is pending, and, has
not been disposed off in favour of tenderer meaning thereby acquittal of, the tenderer. by the
date of opening of techno-commercial bid shall not be eligible to participate in this tender
during the currency of the suspension or banned period, or, till favorable disposal ofFIR.

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account ofpostal delay/non-receipt. It also reserves the right to rejecVcancel any
or all tenders without assigning any reason whatsoever.

-charge ((iypsum)

Note: The tenderers are advised to keep visiting our website till due/extended due date of
tender for corrigendum/addendum, ifany, to the tender.

'lender tor SOM/M P of I)hani Ahduallahwali/Jhakarda (;vnsum Mines Pase 3 of S0
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SECTION-II  

Definitions, Interpretations 
 

DEFINITIONS: 

 

In the contract (as hereinafter defined) the following words and 

expression shall have the meaning hereby assigned to them, except 
where the context otherwise requires.  

2.01 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean 

Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90, 

Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera 

Marg, Udaipur (Rajasthan) including its successors and assignees or its 

representatives authorized to act on its behalf for the purpose of contract. 
  
2.02 “Appointing Authority” wherever the expression is used shall mean the Managing 

Director of the Company. 
  
2.03 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 

& Minerals Limited or his successor in the office so designated by the Company. 
 

2.04 “Head of SBU &PC –Gypsum” shall mean Head & Incharge for the SBU & PC  
– Gypsum of RSMML or his successor in the office so designated by the Company. 
 

2.05     “Agent” shall mean the Agent so designated for all Gypsum & Selenite Mines as  
notified by the company in this behalf.  
 

2.06   “Engineer-In-Charge” or “Officer In-charge” or “Authorized Officer”  shall 

mean the Officer so designated for the overall supervision, coordination, direction 

and administration of the contract work from time to time by the Company and 

shall also include the Head of SBU &PC-Gypsum. 
 

2.07  “Engineer’s Representative”   shall mean any Resident Engineer or assistant to 

the Engineer-In-Charge appointed from time to time by the company to perform the 

duties set forth in the contract whose authority may be notified in writing to the 

Contractor by the Company.  
 

2.08 Mine Manager” shall mean the Mining Engineer so designated for concerning 

Gypsum/Selenite Mines of Rajasthan State Mines & Minerals Ltd.  
 

2.09 "Approved"  shall  mean  approved  in  writing  by  the  Company/  Engineer-In- 

Charge.  
 

2.10 "Attested" shall mean attestation of the photocopy of documents by the First class 

Magistrate /Gazetted Officer/Notary Public. 
  
2.11 "Clause" shall mean the clause & sub-clause of this document &/or agreement etc.  
 

2.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this 

inquiry for acceptance by the Company.  
 

2.13 “Contract”  shall mean the agreement between the company and the contractor for 

execution  of the work/s  including therein all  documents  such as  invitation for 

tender/bid, instructions to bidders, general conditions of contract, special conditions 

of contract, job specification, general requirements, time schedule for completion of  

work,  drawings,  letter  of  acceptance  /  telegram  awarding  the  work, 

alteration/variation order, agreed variations, if any etc. Any subsequent changes 

made in any of these documents, would be deemed to be a part of the contract.  
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2.14 “Contract Period” shall mean the period agreed & allowed for execution of the 

contract & settlement thereof. It shall also include the extended period if any. 
 

2.15 “Contract Document” shall mean collectively designs, drawings, plans, 

specifications, agreed variations, if any and other documents constituting the tender 

and acceptance thereof. 
  
2.16 “Tenderer” or “Bidder” shall mean the person, Firm or Company/Co-operative 

society submitted a tender/ bid against the “invitation for tender bid” & shall 

include his/it’s their legal representative, administrators, successors and executors. 
  
2.17 “Contractor” / “Successful Tenderer”/ “Successful Bidder” shall mean 

“Tenderer/Bidder” who has either participated in the tender/enquiry of RSMM or 

“Contractor” to whom order/Contract have been awarded by RSMML. “Contractor” 

/ “Successful Tenderer”/ “Successful Bidder” includes a Public Limited Company, 

firm whether registered or not, an individual, a Co-operative society or an 

associates or group of persons engaged in any Commerce, Trade, Industry, etc. 
 

2.18 “Letter of Acceptance” shall mean intimation by a letter/telegram/fax/e-mail to 

successful bidder /tenderer his/ its offer has been accepted, in accordance with the 

provision contained in the letter/fax. 
  
2.19 “Commencement of Work” shall be reckoned from the date of issue of letter of 

acceptance /DLOA whichever is earlier including the stipulated mobilization 

period. 
  
2.20 “Temporary Works” shall mean and include all temporary works of every kind for 

the execution of the main work as incidental and ancillary thereto. 
  
2.21 “Tendered Rates” shall mean rate entered in figures and words in schedule/s by 

the Contractor for execution/ performance of all contractual obligations as per terms 

of the contract. 
  
2.22 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of 

Remuneration” shall means rate entered in figures and words in schedule/s by the 

Contractor and accepted by the Company as payable to the Contractor for 

execution/ performance of all contractual obligations based on the finished product 

from the specified area/s on per metric ton basis. 
  
2.23 “Contract Period” shall mean the period agreed & allowed for execution of the 

contract & settlement thereof. It shall also include the extension period if any. 
  
2.24 “Notice in writing or Written notice” shall mean a notice written, typed or printed 

sent (unless delivered personally or otherwise proved to have been received) by 

registered post to the last known business address or registered / Head/ local office 

of the addressee and shall be deemed to have been received in the ordinary course 

of post. 
  
2.25 “Alternation/Variation order” means, any order given in writing by the Engineer-

In-Charge to the Contractor from time to time effect Alteration/Variation from 

given Scope of Work, such an order will be without any financial implication to the 

Company. 

 

2.26 “Financial Year” means a period of twelve months commencing from 1
st

 April of a 
calendar year & upto 31st March of succeeding calendar year. 
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2.27 Mining Plan /Scheme of Mining with Progressive Mine Closure Plan means 
preparation of text as well as drawings as required under RMMCR-2017 and its 
approval by the competent authority of the Department of Mines &Geology. 

 

2.28  Auger drilling means excavation of hole by auger to measure the thickness of 

Gypsum and other litho layers including overburden/ interburden/underburden etc. 
  
2.29  “Reserves Estimation” means assessment of Quantity/Quality of Gypsum 

resources and reserves as per UNFC classification based on the exploration data and 

other factors as applicable for mines.  
 

2.30 “Statutory obligations” would include the entire obligations, which are to be 

complied with as per the provision of various existing legislation applicable to 

mine/ working areas &/or any new statute to those, which may come in force during 

entire period of contract. 
 

2.31 “Specified /designed location/place” shall mean allocated area for specific 

purpose by the company time to time. 
  
2.32  “Final Certification relation to the work” shall mean the certificate regarding the 

satisfactory compliance performance and fulfillment of all Contractual Obligations 

as issued by the Head of SBU &PC- Gypsum. 
  
2.33 “Completion Certificate” shall mean the certificate to be issued by the Engineer-

In-Charge when the work/s has been completed to his satisfaction as per terms of 

the contract. 

 

2.2 INTERPRETATIONS: 
 

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done 

certain work/s or provide certain facilities or discharge certain obligation/s or make 

certain provision/s etc. it is expressly agreed and understood that each and every 

such work/s, facility, obligation/s or provisions etc. shall be made and/or provided 

by the contractor and liability thereof would be discharged to the satisfaction of the 

Company at the cost and consequences of the Contractor 
 

2.2.2 Several clauses and documents forming the contract are to be taken as mutually 

explanatory. If there be any discrepancy, inconsistency, error or omission in the 

contract or for any of the matter/s, the same shall be referred to in writing by the 

Contractor to the Head & In-charge of SBU & PC Gypsum of the Company whose 

interpretation/s, decision in writing shall be conclusive, final and binding on the 

Contractor. 
 

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for 

the purpose of giving a concise indication and not a summary of the contents thereof, 
and they shall never be deemed to be part thereof or be used in the interpretation or 

construction thereof, or of the provisions of the contract. 
 

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the 

plural and vice versa, wherever the context so requires, the words importing person/s 

shall include incorporated companies, registered association, body of individuals or 
partnership firm. 

 

2.2.5 General conditions of contract shall be read in conjunction with the Special 

Conditions of Contract, Specification of work and any other documents forming part 
of this contract wherever the context so requires. 

 

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 

separate parts/sections, every part of such shall be deemed to be supplementary to 

and complementary of each and every other part and shall be read with and into the 

contract so far as it may be practicable to do so. 
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2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, then, unless a 

different intention appears, the provisions of Special Conditions of the contract shall 

be deemed to over-ride the provision of the General Conditions of the Contract and 

shall to the extent of such repugnancy or variations, prevail. 
 

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian 

Standards and the job specifications contained herein and the Contractor shall, also 

satisfy codes referred to in the contract and the additional requirements, if any. 
 

2.2.9 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 

answerable for any default or omissions in the observance or performance of any of 
the acts, matters or things which are herein contained. 

 

2.2.10 No verbal agreement or inference from conversation with any officer or employee of 

the Company before, during or after the execution of the contract shall in any way 

affect or modify the terms or obligations contained herein. 
 

2.2.11 No amendments to the contract shall be valid unless specifically made as an 

amendment to the contract and signed by the authorized representative of the parties. 

 

2.3 DECLARATION BY THE CONTRACTOR 

 

2.3.1 The Contractor do hereby confirm and declare that they have independently 

inspected Mines of the SBU & PC Gypsum of RSMML, ascertained and obtained all 

relevant and necessary information, data, particulars, existing wage 

structure/categories, conditions of services of workmen and working conditions, 

facilities etc. existing industrial environment and other related aspects. 
 

2.3.2 The Contractor has also assessed and satisfied himself as to the nature, condition, 

quantum, extent, scope and magnitude of the work, involved in the contract, working 

conditions of the area/s, availability of power supply, water supply, men and 

machinery requirement, etc. The Contractor do hereby agrees and undertakes not to 

raise any dispute and/or objection at any stage on any ground whatsoever. 
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SECTION-3 
 

INSTRUCTIONS TO THE TENDERER 
 

TENDERER TO OBTAIN THE INFORMATIN HIS OWN: 

 

3.01 The tenderer while offering his tender, shall for all purposes, whatsoever, be 

deemed to have him independently obtained all relevant and necessary 

information for preparing his tender. The correctness or completeness of the 

details, given in the tender document is not guaranteed. The details given in the 

tender document are basically for reference & guidance of the tenderer. The 

tenderer is required to satisfy him in all respect, before the submission of offer. 

 

3.02 The tenderer shall be deemed to have examined the tender document, to have 

obtained his own information in all matters whatsoever that might affect 

directly or indirectly the carrying out the works at the contract rates and to have 

satisfied himself to the sufficiency of his tender. Any error in description or 

omission in the document shall not vitiate the tender or release the tenderer 

from his obligations. The tenderer is deemed to know and understood the scope, 

nature and magnitude of the works and requirement of materials, equipment, 

tools and labour involved and as to what all works he has to complete in 

accordance with these documents irrespective of any defect, omission or errors 

that may be found in the documents. 

 

3.03 The tenderer, at the his own responsibility and cost, is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that 

may be necessary for preparing the offer and entering into a contract with 

company, in case he is awarded the work. He shall be deemed to have visited 

site and surroundings, to have satisfied himself to the locations ,working & 

climatic conditions at the site, availability of water, electric power, labour etc. 

transportation facilities, probable sites for labour accommodation and store go-

downs etc and all other factors involved in the proper execution of works. The 

concerned Incharge/Mines Manager of the company may be contacted to 

familiarize with the work including visit to work site. 

 

3.04 The tenderer, if awarded the work, shall not be eligible for raising any dispute 

or claims, in case he is hindered in execution of work due to his negligence/ 
omission/error in not collecting the details required for execution of work. 

 

TRANSFER OF TENDER DOCUMENT: 

 

3.05 Transfer of tender document to other is prohibited. For submitting the offer, it is 
essential to directly purchase the tender document from the Company. In case 

downloaded from our website, tender fees to be deposited with Techno-
commercial offer otherwise the tender will be rejected. 

 

ONE BID PER TENDERER: 

 

3.06 Each tenderer shall submit only one tender. 
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COST OF BIDDING: 

 

3.07 The Tenderer shall bear all costs associated with the preparation and submission 
of his offer, and the company will in no case be responsible or liable for those 

costs, under any conditions if company decide to withdraw the "invitation for 
tender "or modify the tender documents.. 

 

GENERAL INSTRUCTIONS FOR FILLING THE TENDER: 

 

3.08 All signatures in the tender document shall be dated as well as the pages of all 

the sections of tender document shall be initialed at the lower right hand corner 

and signed wherever specified in the tender papers by the tenderer or by a 

person holding power of attorney authorizing him/her to sign on behalf of 

tenderer before submission of the tender. All papers should also bear the stamp 

of the tenderer. 

 

3.09 The tender shall contain the name, and place of business of person or persons, 

participants in the tender and shall be signed by the tenderer with his usual 

signature. The tenderer shall furnish full particulars of all partners. Tender 

should be signed either by the tenderer or their authorized 

partner/director/member. 

 

3.10 Tenders containing corrections and alterations are liable to be rejected. Any 

corrections, over-writing and alterations, if inevitable, in the entries of the 

tender papers will be signed in full by the tenderer with date. All overwriting, 

corrections, deletion shall bear initials of the tenderer. Correction should be 

made by written again instead of shaping or overwriting. 

 

3.11 The tender should be made in English/Hindi only. Printed conditions on the 
back of letters originating from tenderer will be ignored. 

 

3.12 Tenderers, in their own interest are advised to read the tender document 

completely and carefully, to avoid submission of incomplete bid. Tender in 

which any of the particulars and prescribed information is mission or 

incomplete in any respect and/or prescribed conditions are not fulfilled are 
liable for rejection, at the sole discretion of the Company. 

 

3.13 The Company takes no responsibility for delay, loss or non-receipt of tenders 

sent through Post/Courier service. Offers through Telegraph/ Fax/ E-mail/ Telex 
shall not be accepted. 

 

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT: 

 

3.14 In case an intending tenderer require any clarification in connection with, or any 

point covered by, the tender documents, they are advised to send their 

quarries/clarifications  address to Dy. General Manager (Contracts), RSMML, 

02 Gandhi Nagar Scheme, Bikaner so as to reach him at least seven days before 

the schedule date of submission of bid. A copy of this communication should 

also be endorsed to the tender issuing authority Head & Incharge (Gypsum), 

RSMM, 02 Gandhi Nagar Scheme, Bikaner. 
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3.15 The Company will not be bound by any verbal/ oral clarification or 
interpretation of the tender document or of any matter(s) connected with works 

to be executed in accordance with the tender documents, which may be made by 

any of its employee, representatives or agent. 

 

3.16 Any neglect or failure on the part of the tenderer in obtaining necessary and 

reliable information upon the foregoing or any other affecting the contract shall 

not relieve him from any risks or liabilities or the responsibility from 

completion of the works at the scheduled rate/s & time and in strict accordance 

with the contract document/s. 

 

ADDENDA/ CORRIGENDA: 

 

3.17 The company may issue Addenda/Corrigenda to Notice Inviting Tender or to 

this tender document before expiry of the due date of submission of tender to 

clarify documents or to reflect modification in the specifications or terms & 
conditions or scope of work or for any other reasons. 

 

3.18 Addenda/corrigenda to these tender documents, if issued by the company, shall 

form an integral part of this tender document and must be signed and submitted 

along with the bid. 

 

CURRENCIES OF THE BID AND PAYMENT: 

 

3.19 The tenderer entirely in Indian Rupees shall quote the unit rates and prices. 

 

SUBMISSION OF TENDERS: 

 

3.20 The tenders shall be submitted in the office of Head & Incharge (Gypsum), 

RSMML, 02 Gandhi Nagar Scheme, Bikaner (Rajasthan) on or before the date 
and time mentioned in the Notice inviting tender (NIT). 

 

3.21 Tender along with covering letter and information to be included in the tender 
shall be submitted along with the offer itself. 

 

3.22 Tender should be submitted in two parts viz. Part-I & Part -II, in separate sealed 

envelopes super scribed Part-I, “Techno-Commercial offer“ and Part-II, “Price 
Bid“ with tender name and NIT No. 

 

3.23 Outer Sealed envelope containing above two sealed envelopes, will be marked 
as “Bidding with tender name and NIT No & it shall be addressed to Head & In 

charge (Gypsum), RSMML, 02 Gandhi Nagar Scheme, Bikaner. 

 

3.24 If the outer envelope is not sealed and marked as above, the Company will 

assume no responsibility for the misplacement and premature opening of the 

bid. 

 

3.25 Tenderer must submit copies of documents duly attested by Gazette 
Officer/Notary Public / Magistrate in support of above required details and any 

declaration given by the tenderer without requisite supportive documents will 
not be considered. It may be noted that the bid shall be examined on the basis of 

 

   



Tender for SOM/MP of Dhani Abduallahwali/Jhakarda Gypsum Mines                       Page 11 of 50 

 

documents submitted, as per above required details, furnished along with it. A 

tenderer shall be fully responsible for consequences including rejection of his 

tender or cancellation of the contract if the required attested documents / 

attested copies of documents are not submitted along with the techno-

commercial bid or any information/ document is found to be false/ fabricated/ 

misleading. The authorized signatory of the tenderer should put his signature 

along with its stamp on each page of the Techno-commercial bid and should 

also record the date. 

 

3.26 The Part-I “Techno – commercial Bid” should contain document as per Form-II 

(including addenda/corrigendum if any) duly signed and sealed alongwith one 

complete tender document as issued by the company or downloaded from 

website of RSMML duly filled in, signed & stamped on each page by the 

tenderer/ authorized representative of the tenderer as describe in different 

clauses of the tender document in token of acceptance of the terms & conditions 

of this tender. Any price indication should not be given in the Techno– 

commercial Bid. The following information / documents are to be given in the 

Part- I “Techno – commercial Bid”. 

 

a) Power of Attorney in favour of the authorized representative signing the tender, as 
required.  

b) Attested Certificate of Incorporation/ registration of the contractor duly certified by the 
Notary Public /Gazette Officer as the case may be.  

c) Scan copy of PAN (Income Tax) Number and Goods Service Tax Registration 
Number.  

d) `Attested copy of the Audited/ CA certified Balance Sheets for the financial years 
prescribed in the tender conditions in support of the turnover.  

e) “Exceptions & deviations statement” to be submitted by the tenderer. 

f) Undertaking/affidavit as per annexure I to IV and annexure B given in of tender 

document  
g) Duly filled Form I to Form V given in of tender document  
h) One complete set of duly signed each page of tender document as acceptance of 

tender terms and conditions. 

 

PRICE BID ‘NEGOTIATION’: 

 

3.27 The Price Bid (Negotiable) shall be submitted in one copy. 

i) The tenderers are to quote their rate in the Form-V of this tender document & 

the rate is to be quoted in rupees only otherwise their price bid may not be 

considered for award of the contract in spite of opening of the price bid or 

lowest offered rate. 

 
ii) While quoting the price under this part, the tenderer is deemed to have 

confirmed that the prices quoted are for the total scope of work as described in 

the tender document& as per site requirement. 

 
iii) The tenderer should quote rates in English, both in figures as well as in words, 

the rates and amounts tendered by him in the schedule of rates for each item of 

work and in such a way that insertion and/or interpolation is not possible. Part II 

of the tender is to be and duly signed sealed and dated by the tenderer. The rates 

shall be quoted on firm basis. 
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DEADLINE FOR SUBMISSION OF BIDS: 
 

3.28 In the event of specified date for the submission of bids being declared a 
holiday for the Company, the bids will be received up to the same time on the 

next working day. 

 

3.29 The Company may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause mentioned elsewhere in the tender 

document, in which case all rights and obligations of the Company and of the 

Tenderer, which were previously subjected to the original deadline will then be 

subjected to the new deadline. 

 

LATE BID/DELAYED BID: 

 

3.30 Any bid received by the company after the deadline as prescribed in NIT due to 

any reason whatsoever will not be accepted. Any bid received by the company 

after the schedule time of closing the tender but before due time of opening of 

the tender ,in such cases tenderer may be asked to deposit the same in the 

receipt section & same shall be marked as a delayed tender. 

 

OPENING OF THE TENDER: 

 

3.31 The envelope containing Part-I –Techno Commercial Bid of the offer will be 

opened in the office of the Head & Incharge (Gypsum), RSMML, 02 Gandhi 

Nagar Scheme, Bikaner-334001 as per the date & time as mentioned in NIT. 

The authorized representative/s of the tenderer is at liberty to be present at the 

time of the opening of the tender. 

 

3.32 If the date fixed for opening of tenders happens to be a holiday for any reason, 
the tenders will be opened on the next working day at the same time. 

 

EXCECPTIONS AND DEVIATIONS: 

 

3.33 Tenderers are advised to submit quotations based on the terms and conditions 

and specifications contained in the tender document and not to stipulate any 

deviations. Bids containing stipulations of deviations to the terms and 

conditions are liable to be ignored. In case it is absolutely unavoidable to 

deviate from tender conditions then the tenderer should mention the deviations 

at their risk of rejection only in form attached for exception/deviation. 

Deviations mentioned anywhere else in the bid should be ignored without any 

consequences. 

 

EARNEST MONEY (EMD): 

 

3.34 The tenderer must furnish the bid security declaration of Rs. 13500/- in place of 

bid security as per Annexure III of the tender document on appropriate value of 

judicial stamp paper duly notarized failing which the bid is liable to be rejected. 

 
  

3.35    VALIDITY: 

 Tender submitted by tenderer shall remain valid for acceptance for a period of 

120 days from the date of opening of the tender (Part I of the offer).An offer 

with a validity of less than 120 days is liable to be rejected. 
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3.36 The tenderer on its own shall not cancel and/or withdraw his tender nor shall he 

make any variations therein during the period of 120 days or in extended 

period. In case of tenderer revoking, canceling, modifying and/or withdrawing 

his bid during the validity of bid, the earnest money deposited by him along 

with tender shall stand forfeited & tender will not be considered for further 

evaluation. 
 

3.36 In exceptional circumstances, prior to expiry of the original time limit, the 

company may request the tenderer to extent period of validity for a specified 

additional period. The request and the tenderers responses shall be made in 

writing. A tenderer if agreeing to the request will not be required or permitted 

to modify his bid. 

 

EXAMINATION OF BIDS AND DETERMINATION 

OF RESPONSIVENESS: 

 

3.38 Prior to the detailed evaluation of bids, the company will determine whether 

each bid: 

 

i) Meets the eligibility criteria. 

ii) Is the tender document has been signed. 

iii) Is accompanied by the required securities; and 

iv) Is substantially responsive to the requirement of the Bidding documents. 
 

3.39 A substantially responsive bid is one, which confirms to all the terms, condition, 

and specification of the biding documents without material deviations or 

reservations. A material deviation or reservation is one: 

 

i) Which affects in any substantial way the scope, quality, or performance of the 
work; and/or 

ii) Which limits in any substantial way, inconsistent with the bidding documents, 
the company’s right or the bidder’s obligation under the contract; and/or 

iii) Whose rectification/acceptance would affect unfairly the competitive position of 
the other Bidders presenting substantially responsive bids. 

 

EVALUATION OF TECHNO-COMMERCIAL BID: 
3.40 The techno-commercial bids of substantially responsive tenderers will be 

evaluated from all aspects. The RSMML reserves the right to assess the 

capability and competency of the tenderer based upon the information provided 

by the tenderer in the techno-commercial bid and the information that may 

otherwise be available to and/or gathered by the RSMML. The decision of the 

RSMML as to which tenderer is capable & competent to carry out the work shall 

be final. The tenderer should, therefore, see that he has required level of 

technical, financial & managerial competence & experience before submitting 

the tender. 

 

3.41 If a bid is not substantially responsive, the Company at its sole discretion may 
reject it. 

 

CRITERIA FOR EVALUTION OF REASONABILITY/WORKABILITY 

OF OFFERED RATE BY THE TENDERER: 
3.42 The reasonability of the tendered rate as offered by the bidders would be judged 

taking into consideration the nature of work with involvement of manpower, 
travelling, printing, pursuance/followup with approving authorities etc. 
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3.43 During process of price evaluation, if the company finds that the offered rate is 

not workable rate &/or the contractor would even not be able to achieve 
breakeven point, then it will be considered as non response bid & shall be liable 

for rejection. 

3.44 Further, in case it is found that any bidder has quoted abnormally low rates & 

attempting to vitiate the tendering process then the company reserves its right to 
forfeit the EMD & debar such bidder for participating in future tenders of the 

company at its sole discretion. 

 

CORRECTION OF ERRORS IN PRICE BID: 

 

3.45 Price Bid (Negotiable-Part-II) of substantially responsive will be checked by the 

Company for any arithmetical errors. Errors will be corrected by the Company as 

follows: 

a) Where there is discrepancy between the amounts in figures and in words, the 
lower of the two would be taken; and 
 

b) Where there is discrepancy between the unit rate and the line item total resulting 

from multiplying the unit rate by the quantity, the unit rate as quoted will govern; 
and 
 

c) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
society shall be corrected. The tendered sum so corrected and altered shall be 

substituted for the sum originally tendered and considered for acceptance instead 
of original sum quoted by the tenderer. 

 

3.46 The amount stated in the Bid will be adjusted by the company in accordance with 
the above procedure for the correction of errors and, shall be considered as 

binding upon the bidder. 

 

3.47 Price Bid (Negotiable-Part-II) only of techno-commercially acceptable tenders 

shall only be opened. Only such short listed tenderers will be informed about the 

date and time of opening of the price bids. 

 

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

 

3.48 The tenderer, whose bid has been accepted, will be notified of the award by the 

company, through postal communication or through facsimile confirmed by 

registered letter/speed post. This letter (hereinafter and in Conditions of Contract 

called the “Detailed Letter of Acceptance” (DLOA) will state the sum unit that 

the Company will pay to the contractor in consideration of the execution and 

completion of the works by the contractor as prescribed in the Contract . 

 

3.49 The notification of award will constitute the formation of Contract. The 

execution of agreement as per clauses below would be the formalization of 
agreement that was commenced with the issuance of DLOA. 

 
 

3.50     INTERFERENCE WITH PROCUREMENT PROCESS     

In case the bidder  
i) Withdraws from the procurement process after opening of financial bids;  
ii) Withdraws from the procurement process after being declared the successful 

bidder  
iii) Fails to enter procurement contract after being declared the successful 

bidder;  
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iv) Fails to provide documents  or security required in terms of the bidder 

documents after being declared the successful bidder, without valid 
ground,  
Shall, in addition to the recourse available in the bidding documents or the 
contract be punished with fine which may extend to fifty lakh rupees or ten 

percent of the assessed value of contract , whichever is less. 

 

SIGNING OF THE CONTRACT AGREEMENT: 
 

3.51 The tenderer shall be required to execute an agreement on Non-Judicial Stamp 

Paper, of appropriate value under Indian Stamp Act with the company within 30 

days from the date of intimation regarding acceptance of DLOA and on 
before release of payment of first bill. The cost of execution of agreement 

including Non-Judicial Stamp Paper shall be borne by the Contractor. 

 

3.52 The contract agreement shall consist of – 

i) An agreement on Non-Judicial Stamp Paper of appropriate value. 

ii) Signed & sealed Tender document, along with the addend/corrigenda, if any. 

iii) Detailed Letter of Acceptance. 

iv) Agreed Variation, if any, 

v) Any other document as mutually agreed. 

 

RIGHTS OF COMPANY: 
3.53 The Company reserves the right – 

i) to accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii) not to accept the lowest tender or assign reasons for not accepting the lowest 

tender, 
iii) to increase/ decrease the number of mines, 
iv) to extend period of contract, without any additional obligation on it, 

v) not to carry out any part of work, 

vi) to reject the offer, if is established that the tenderer has submitted any wrong/ 
misleading information or forged documents along with offer or thereafter. 

 

3.54 The company may exercise any of the above right at any time prior to the award 
of contract, without thereby incurring any liability to the affected bidder or 

bidders or any obligation to inform the affected bidder or bidders of the grounds 
for the RSMML’s action. 

 

REFUSAL / FAILURE: 
3.55 In the event the tenderer, after the issue of communication through Detailed Letter of 

Acceptance (DLOA) of Tender by the Company, fails/ refuses to accept the award and/ 

or commence execution of the work as herein before. The tenderer shall be deemed to 

have abandoned the contract and such an act shall amount to and be construed as the 

contractor’s calculated and willful breach of contract, and in such an event the company 

shall have full right to claim damages/compensation thereof in addition to the forfeiture 

of Earnest Money/Security Deposit deposited. 
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SECTION-IV 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 

 

INTERPRETATION OF CONTRACT DOCUMENT: 

 

4.01 Except if and to the extent otherwise provided by the contract, the provisions of the 
general conditions of the contract and special conditions of the contract shall 

prevail over those of any other documents forming part of the contract. 

 

4.02 Several documents forming the contract are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the contract or 

any of the matter may be referred to the Head & -In charge (Gypsum), SBU & PC- 

Bikaner whose decision shall be final and binding. 

 

4.03 In case of any inconsistency or contradiction between the provisions of General 

Conditions of Contract and Special Conditions of Contract, the Special Conditions 
of Contract shall prevail unless and until provided otherwise. 

 

SECURITY DEPOSIT (SD): 

 

4.04 The successful tenderer shall furnish a Security Deposit minimum of Rs. 13500 /-

(Rupees Thirteen Thousand Five Hundred only) or 3% of the contract value as 
work out by the awarded contract rate, whichever is higher. 

 

4.05 The total contract value will be calculated on the basis of contract rate of 
remuneration payable to the contractor & tendered quantity for the total period of 

the contractor. 

 

4.06 The successful tenderer shall furnished a security deposit as above through Demand 

Draft /Banker’s Cheque /Bank Guarantee in favour of RSMML, Bikaner within 21 

(Twenty One) days of the issuance of such communication of acceptance of 

tender/letter of acceptance for due fulfillment of all or any of the terms & 

conditions of the contract. The Bank Guarantee shall be provided only in our 

approved format on Non-judicial stamp paper of value 0.25% of BG amount 

subject to maximum amount of Rs. 25000/- from a public sector, HDFC, ICICI and 

Axis Bank having its branch at Bikaner (except SBI Bank). No amendment in this 

format shall be acceptable to the company. The Bank Guarantee shall be valid for 

the entire contract and / or extended period, if any, plus a grace period of six 

months. The Company shall entitled to encash the same and appropriate the whole 

of the amount or part thereof against its claims / dues or sums payable as contained 

herein. In case of non receipt of security deposit in time ,it will be retained from 

first bill of the contractor. 

 

4.07 The entire Security Deposit shall be refunded at the time of closure of contract, 

provided always that the Contractor has been first paid all the bills including his 

final bill subject to deductions as are permissible under these terms and all other 

dues to the Company arising out of this contract. If any, have been fully met by the 

Contractor and the Contractor has rendered. “No claim and No dues Certificate” to 

the Company. 
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4.08 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 

discretion of the Company, should the Contractor either fail to fulfill the 

contractual obligations or fail to settle in full, his dues to the Company, In case or 

premature termination of the contract due to defaulter of the contractor, the 

Security Deposit will be forfeited and the Company will be at liberty to recover the 

loss suffered by it from the Contractor. 

 

4.09 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses or 

damages suffered by it due to delay in performance and/or non-performance and/or 
partial performance of any of the terms of the contract. 

 

4.10 All compensation or other sums of money payable by the Contractor to the 

Company or recoveries to be made under the terms of this contract may be 

deducted from any sums which may be due to the Contractor from the company on 

any account and in the event of the such amount being insufficient the Contractor 

shall within ten days of such shortfall make good in cash, failing which the balance 

amount shall be recovered by way of invoking the bank guarantee furnished as 

security. 

 

4.11 In the event of bank guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any time 

thereafter may become due to the Contractor. The Contractor shall pay to the 

company on demand any balance remaining due. 

 

4.12 In case the Bank Guarantee is invoked for any reason/s, the Contractor is required 

to furnish a fresh Bank Guarantee in the same format for the same amount and for 

the same period as the original Bank Guarantee within a period of 21 (Twenty One) 
days from the date of invoking of original Bank Guarantee. 

 

4.13 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Contractor shall forth with make good the 

deficit on demand, so that the total amounts of Security Deposit will not at any time 

be less than the amount so specified. The Company may recover the same by way 

of additional deductions from bills. 

 

4.14 No interest is payable on S.D. amount. 
 

4.15 In case of enhancement of quantum of work, due to any reason, the contractor shall 
furnish additional security amount. This security amount will be progressively 

recovered from the payment due to the contractor. 
 

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS 

WORKERS/ EMPLOYEES: 

 

4.16 The contractor shall be liable for payment of all wages and other benefits, such as 

leave with wages, contributory provident fund, bonus, free medical aid etc., to his 
employees and labour as per the statutory requirements as in force or, may be 

applicable from time to time during the currency of the contract. 
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The contractor shall bear all liabilities for employee and labour employed or 

retained by him as regards to their employment, litigation and any other action 
arising out of operation of this contract or at the termination/ completion of this 

contract. 

 

The company shall not pay any additional amount on any such account. The only 

remuneration payable to the contractor by the company will be on the basis of 
accepted rates and work executed thereof.  

 

       4.17     TAXES: 
 

 The contractor shall be responsible for the deposition of any and all contributions, 
duties, levies and taxes etc. with the concerned authorities of the Central or State 

Government authorities, applicable for execution of the works under the contract. 

 

All taxes/duties/levies as applicable should be taken into consideration while 
making the offer. Ignorance in it shall not qualify for any additional payment.  
 

RSMML will reimburse/recover at actual any taxes/duties which are imposed/ 

increased / withdrawn /decreased after the date of submission of offer & are directly 

applicable to this contract & payable by the contractor/recovered by RSMM & 

determined on the basis of bills raised by him upon the company, if applicable 

,subject to the furnishing of documentary proof. 

 

4.18        GOODS AND SERVICE TAX:  

 
(a)  The rate quoted by the bidder will be exclusive of Goods & Service Tax    

(GST). However, the rates will be inclusive of any other levies and duties, as 

applicable on this contract (up to last date of submission of bid). 

(b)   The rates quoted shall be on firm price basis during the pendency of the 

contract period and the contractor shall not be eligible for any escalation in 

rates on whatsoever ground. 

(c)     The provision of GST should be followed by the Contractor as applicable and 

will be reimbursed on the submission of challan, failing which RSMML is 

free to deduct/recover/ retain such amount from the bills of contractor or any 

other amount due to him/ or from Security deposit, as the case may be. 

(d)  Timely deposition of GST anf filing of requisite tax returns of relevant tax 

period would be sole responsibility of the contractor. The contractor will also 

ensure that necessary credit on this account is available to RSMML in the 

next month. In case of any discrepancy where credit is not available to 

RSMML then company is free to deduct/recover/retain such amount from the 

bills of contractor or any other amount due to him/ or from Security deposit, 

as the case may be. 

(e)   In case of reversal of Input Tax Credit (ITC) and imposition of penalty on 

account of payment of GST and default in filing of returns towards the 

payment for the work, contractor is liable to pay all such dues to the 

company, failing which RSMML is free to deduct/recover/ retain such 

amount from the bills of contractor or any other amount due to him/ or from 

Security deposit, as the case may be. 
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      4.19     WAIVER AND LIABILITY TO PAY COMPENSATION: 
 

 In any case in which any of the powers conferred upon the Company shall have 

become exercisable and the same have not been exercised, the non-exercise thereof 

shall not constitute a waiver of any of the conditions hereof and such powers shall 

be exercisable in the event of any further case of default by the Contractor, the 

contractor shall be liable to pay compensation amount to the extent of the whole of 

his Security Deposit etc. and the liability of the Contractor for past and future 

compensation shall remain unaffected. 

4.20 In the event the Company exercising the powers vested in it under the aforesaid 

clause, it may, take possession of all of any tools and equipment, materials and 

stores lying in or upon the works or the site thereof belonging to the Contractor or 

procured by him and intended to be used for the execution of the work or any part 

thereof the same be taken by paying reasonable compensation as decided by 

Engineer-In-Charge, otherwise the Engineer-In-Charge may give notice to the 

Contractor, requiring him/ it to remove such tools, equipment, materials or stores 

from the premises (within a time to be specified in such notice), and in the event of 

the contractor failing to comply with such requisition the Engineer-In-Charge may 

remove them at the contractor’s expenses or sell them by auction and/or private 

sale on account of the contractor and at his / its risk in all respects without any 

future notice as to the date, time or place of sale and the certificate of the Engineer-

In-Charge as to the expenses of any such removal and the amount of the proceeds 

and expenses of any such sale shall be final, conclusive and binding on the 

Contractor. 
 

     4.21       COMPANY NOT LIABLE TO PAY COMPENSATION: 

 The Contractor shall have no claim against the Company for any business loss, idle 

charges, compensation upon failure, delay, omission etc. on the part of the 

Company to carry out any or all the provisions of the contract for any reason 

whatsoever. The Company’s decision in the matter shall be final and binding on the 

Contractor. 

     4.22      NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 

 The Contractor have no claim, whatsoever against the Company if the work or any 

part thereof covered by the contract is postponed to any later date and/ or 

withdrawn in part in the overall interest of the Company or for security or for any 

other reason/s. The Company’s decision in this regard shall be final and binding on 

the Contractor. 

 

4.23      NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

 

 If any time after the commencement of the work the company shall for any reason 

or under instructions of Directorate General of Mines Safety in case of mining 

contracts or any other statutory authority for mining and other contracts, 

whatsoever required not to do the whole work or part thereof as specified in the 

schedule of work to be carried out, the Engineer-In-Charge shall give notice in 

writing of the fact to the contract, who shall have no claim to any payment or 

compensation  

           whatsoever on any account or profit or compensation or advantage/s which he might 

have derived from the execution of the work in full, but which he did not drive in 

consequences of the full amount of the work not having been carried out, nor shall 

have any claim or compensation by reason of any alternations having been made in 

the original specification, drawings, designs and instructions which shall involve 

any curtailment of the work as originally contemplated. 
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     4.24      DISCREPANCIES BETWEEN INSTRUCTIONS: 
 

 Should any discrepancy occur between the various instructions furnished to the 

Contractor, his agents or staff or any doubt arising as to the meaning of any 

instructions or should there be any misunderstanding between the Contractor’s 

staff, the Contractor shall refer the matter immediately in writing to the Engineer-

in-Charge whose decision thereon shall be final and conclusive and no claim for 

losses alleged to have been caused by such discrepancies shall in any case be 

admissible. 
 

     4.24      SAFETY, SANITARY & MEDICAL FACILITIES: 

 The Contractor and/or his sub-contractor and their employees, at Contractor’s cost 

shall fully comply with the safety rules, regulations or statutory directions and 

provided sanitary and medical facilities, prescribed by law or as may from time to 

time be prescribed by the Engineer-in-Charge with the object of securing the safety 

and health of the employees and the local community. In case of violation or non-

observance of any of the aforesaid provisions by the Contractor the same shall be 

enforced by the Engineer-in-Charge at the Contractor’s expenses. 

4.25  The Contractor shall promptly and immediately report serious accidents to any of 

his employees to the Engineer-In-Charge / Mines Manager and shall make at his 

cost immediate arrangements to render all possible medical and other assistance to 

such affected employees/persons. 
4.26  First aid facilities and supplies as required by the rules for the time being in force 

or will come in force in near future shall be kept on the work site by the Contractor 
at his cost. The Contractor at his cost, as required under the rules, shall undertake 

medical check-ups of employees/ persons working with the contractor. 
 

       4.27      DAMAGE TO PROPERTY: 

 The Contractor including his sub-contractor/s, if any, shall be responsible for 

making good at his cost to satisfaction of the Company any loss or any damage to 

building, structures, equipment, installations, properties etc. belonging to the 

company or being executed or procured or being procured by the Company or of 

other agencies within the premises of the Company, if such losses or damages is 

due to fault and/or negligence or willful acts, omission, and/or any other reason 

whatsoever of the Contractor and/or his sub-contractor/s, their employees, agents, 

representative etc. 
 

       4.28    POWER OF ENTRY: 

 During execution of Contract, if in the opinion of Engineer-In charge, it is found 
that: 

i. Contractor has failed to execute the Contract in conformity with contract document or 
  

ii. Contractor has failed to carry on and execute the works to the satisfaction of the 
Engineer In Charge, or 

 
iii. Contractor has committed or suffered or permitted any other breach of any of the 

provisions of the contract on his part to be performed or  
iv. Contractor has abandoned the work; or 

 
v. Contractor during the continuance of the contract has becomes bankrupt, 

then in any of such events, the Company shall have the power to enter upon the 

works and take possession of the materials, spares, equipment, tools and stocks 

thereon, and to revoke the Contractor’s permission to continue to execute plant by 

his agents. The Company shall then be free to take appropriate action against the 

contractor as per provisions of contract. 
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     4.29      COMPANY MAY DO PART OF WORK: 

 Upon failure of the contractor which includes sub-contractor/s, if any, to comply 

with any instructions given in accordance with the provision of the contract, the 

Company retains the right instead of assuming charge of entire work, to place 

additional labour force, tools, equipment and materials etc. on such parts of the 

work, as the company may decide/ designate or also engage another Contractor to 

carry out the work at the risk and cost of the Contractor. In such cases, the 

Company shall deduct from the amount due or which otherwise might become due 

to the Contractor, the cost of such work and materials etc, plus 15% additional 

charges thereon to cover all departmental charges/ expenses and the Contractor 

shall be bound by such decision of the Company. 

 

        4.30   POWER TO ORDER SUSPENSION OF WORK: 

 The Company may, from time to time, by direction in writing and without in any 

way invalidating the contract, order the contractor to suspend the work or any part 

thereof at any time and for such times and for such reasons as he may consider 

necessary. After such directions to suspend the work, or any part thereof, has been 

given the Contractor shall not proceed with the work or part thereof directed to be 

suspended until he receives a written order from the Company to so proceed. In the 

event of suspension exceeding three days the Company may under the provision of 

the contract extend the time for completion of work or part thereof by such time as 

it may find reasonable. The decision of the Company in the matter shall be final 

and binding on the Contractor. The Contractor shall not be entitled for any extra 

payment in case of such suspension. The Contractor without prior knowledge and 

approval of the Company thereof shall not suspend the work of any other part. If 

the Contractor is compelled to suspend the work or any part thereof he should 

report to the Engineer-in-Charge, furnish the reasons, necessitating such granted to 

the contractor if he proposes to suspend the work or any part thereof, on his own. In 

case such suspension is necessitated for reasons beyond control and period of 

suspension becomes more than 3 month at a stretch then Company may consider 

making some adhoc/ advance payment against the work done. The quantum and 
mode of payment shall be mutually decided. It will be however, sole discretion of 
company & will not be available as right of the contractor. 

 

     4.31      CHANGE IN CONSTITUTION: 

 The Contractor shall prior inform the Company before any change is made in the 

constitution of the Co-operative Society/Firm/ Company or induction or retirement 
of any of the partners/ directors at the earliest. 

 

     4.32       COMPLIANCE IN RESPECT OF VARIOUS ACTS: 

 The contractor shall at his own cost, observe, perform and comply with the 

provisions of the Acts applicable during the execution of the Contract, and 

Rules/Bye-laws framed hereunder as applicable to this work, including but not 

limiting to the following and shall maintain such registers and documents, as are 

required under the various statutes, for production of the same before the company 

and/or other statutory authorities prescribed in this behalf, as and when required. 

Non-compliance of the provisions/ stipulations of the those Acts and rules made 

there under including the following will render the Contractor liable to payment of 

necessary compensation/penalty, as deemed fit by the Company. 

 

i) The Contract Labour (Abolition & Regulations) Act, 1970 

ii) The Payment of Wages Act, 1936 

iii) The Mines Act, 1952 

iv) The Payment of Workmen’s Compensation Act, 1923 
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v) The Minimum Wages Act, 1948 

vi) The Environment (Protection) Act, 1986 

vii) The Forest Conservation Act, 1980  
viii) The Air (Prevention and control of Pollution) Act.1981 & Water 

(Prevention and Control of Pollution) Pollution Act 1974.  
ix) The Mines Rules, 1952 

x) The Metalliferous Mines Regulations, 1961 

xi) The Mines Vocational Training Rules, 1966 

xii) The Mines & Minerals (Development & Regulation) Act, 2015 

xiii) The Rajasthan Minor Mineral Concession Rules, 2017 

xiv) The Mineral Conservation & Development Rules, 2017 

xv) The Fatal Accident Act, 1985  
xvi) The Motor Vehicles Act, 1939 

xvii) The Industrial Dispute Act, 1947 

xviii) The Standing Orders Act, 1946 

xix) The Employees Provident Fund & Miscellaneous Provision Act, 
1952 

xx) The Employee State Insurance Act,1948 

xxi) R.T.P.P. Act 

 

4.33  All persons other than his regular employees engaged by the Contractor in 

connection with the performance of the contract shall be deemed as his employees 

for purposes of payment/remuneration employees and no claim shall lie against the 

company in respect of delay, deduction and non-payment of wages and /or 

remuneration/ compensation by the Contractor to them. 

 

4.34 The Contractor shall take all necessary steps and precautions to ensure that his 

workers and employees (including deemed employees) engaged for the work under 

the terms of the contract shall work within the mines in accordance with the 

provisions of the Mines Act, 1952 and Rules and Regulations framed there under 

and shall also maintain necessary records and registers as required under these 

provisions and shall be responsible to the Engineer-in-Charge in this regard. The 

Contractor shall perform the work under this contract in accordance with all-

applicable codes, statutory regulations and engineering/ mining practice. The 

Contractor shall be required to ensure vocational training to his workmen before 

they are put to work as required under Mines Vocational Training Rules, 1966. 
 

COMPENSATION AND LIABILITY: 

 

4.35  In case of an accident in respect of which Workman’s Compensation Act or Motor 

Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the 

Engineer-in-Charge to retain money out of due and payable amount to the 

contractor, such sum or sums of money as may in the opinion of the Engineer-in-

Charge shall be final in regard to all such matters arising under this clause and the 

Contractor shall be bound by such decision of the Engineer-in-Charge. 

 

4.44 The Company shall not be liable for or in respect of any damages or compensation 

payable as per law in respect of or in consequence of any accident or injury to any 

workman or other person in the employment of the contractor or any of his sub-

contractor or third party etc. and the Contractor shall indemnify and keep 

indemnified the Company against all such injury, damages and compensation and 

against all claims, demands, proceedings, costs, charges and expenses, whatsoever 

in respect of or in relation thereto. 
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       4.45    LIABILITY FOR ACCIDENT TO PERSONS: 

 Besides the liabilities of the Contractor under the ”Workmen’s Compensation Act”, 

Fatal Accident Act, M.V. Act, and “Mines Act”, the following shall also apply to 

the Contractor. On the occurrence of any accident resulting in death or bodily 

injury to a workman employed/engaged by the contractor, the Contractor shall be 

liable for intimating within 8 (eight) hours of happening of such accident/s in 

writing to the Engineer-in-Charge the fact of such accident, besides taking 

immediate remedial measures. The Contractor shall indemnify the Company, 

against all claims/ compensation, loss or damage sustained by the Company 

resulting directly or indirectly from his failure to give intimation in the matter 
 

aforesaid, including the penalties or fines, if any, payable by the company as 
consequences of workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle 

Act, Mines Act or otherwise to conform to the provisions of the said Act/s in regard 
to such accident. 

         4.46   FORCE MAJEURE: 

 Neither the Contractor nor the company shall be considered to be in default in the 

performance of their respective obligations under this contractor if such 

performance is prevented or delayed because of the conditions constituting force 

Majeure which shall include but not limited to notice/s from the Directorate of 

Mines Safety , other Statutory Authority, Civil Commotion, Fire accidents, 

epidemics, war, acts of God or because of any law, order, proclamation or 

ordinance of any Government or any authority thereof or forced stoppage of 

mining, loading operations, accumulation of stock of mineral, non-availability of 

mineral at mines and other places due to reasons like sand dune/ storms/ other 

causes and for failure of transportation or for any other cause beyond reasonable 

control of the party affected, provided notice of such cause is given in writing by 

the party affected within 14 days of the happening of the event. In case it is not 

possible to serve the said notice within the said period of 14 days then within the 

shortest possible period. Power cuts/ partial power failure/interruption shall not be 

construed as force Majeure for this purpose and the same shall not affect in any 

way the performance of the Contract. As soon as the cause of force Majeure has 

been removed, the party whose ability to perform its obligation has been affected 

shall notify the other of such cessation. Should one or both the parties be prevented 

from fulfilling their contractual obligations by state of force Majeure lasting for a 

continuous period of three months both the parties shall consult each other and 

decide about the future course of action regarding the contract. 

 

       4.47     SERVICE OF NOTICE ON CONTRACTOR:  
 Any notice hereunder may be served on the Contractor or his/its duty authorized 

representative at the work site or may be served by registered main directly to the 

address furnished by the Contractor. Proof of issue of any such notices shall be 

conclusive of the fact that the Contractor having been duly informed of all contents 

therein. The contractor shall furnish to the Company, the name, designation and 

addresses of his/its authorized agent at the work site as well as Bikaner. 

 

SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPANY 

AND THE ENGINEER-IN-CHARGE: 

 

4.48 Notice and communication addressed to the Company or the Engineer-in-Charge, 
as the case may be, shall be deemed to have been duly delivered. 

(a) In the case of the Company, if dispatched by registered AD/Speed post to the 

Company’s Group General Manager at Bikaner and copy to authorized 
representative. 
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(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to the 

address of his/its authorized representative, in the case of posting on the day on 

which they would have reached such address in the ordinary course of business, and 

in other cases on the day on which they were delivered to or left at such address. 

4.49 Notice and communication addressed to the Company shall be valid only if duly 

signed by the Contractor or his duly authorized partner or his principal officer 

acting for him on his behalf. 

 

TERMINATION: 
4.50 If the Contractor fails to execute the work or any part thereof with such diligence as 

will ensure its completion within the time specified in the contract, or extension 

thereof, or fails to complete the said work within such time or fails to perform any 

of his obligations under the contract or in any manner commits a breach of any of 

the provisions of the contract, it shall be open to the Company in its option, by 

written notice to the contractor: - 

(a) To determine the contract; in which event the contract shall stand terminated and 

shall cease to be in force and effect on and from the date notified by the company in 

this behalf, whereupon the contractor shall stop forthwith all or any of the contract 

work, then in progress and the Company may on its part, may take over the work 

remaining incomplete by the Contractor and the contractor and his sureties if any, 

shall be liable to the company for any excess cost occasioned by such take over and 

completion by the Company or by appointing any other agency over and above the 

rates of remuneration payable under the contract. 

(b) Without determining the contract, to take over the work of the Contractor or any 

part thereof and complete the same through any other agency at the risk and cost of 

the contractor and the contract, and his sureties shall be liable to the company for 

any excess cost/ additional cost occasioned by such work having been so taken over 

and completed by the Company and/or through any other agency over and above 

the remuneration payable under the contract. 

4.51 Before determining the contract, as aforesaid, and provided that, in the judgment of 

the company, the default or defaults committed by the contractor is or are curable 

or may be cured by the Contractor if any opportunity is given to him to do so, the 

Company may, by notice, in writing, call upon the Contractor to cure the default 

within such time as may be specified in the notice. 

 

4.52 In the event of the Company proceeding in the manner herein above prescribed- 

 

(a) The whole of the Security Deposit furnished by the Contractor or retained by the 

Company shall be liable to be forfeited, without prejudice to the right of the 

Company to recover from the Contractor, the excess cost referred to aforesaid. The 

Company shall also have the right to take possession of the sites for completing the 

work or any part thereof, with any or all such materials, equipments, machinery 

tools and tackles belonging to the contractor, as may be deployed / used for the 

work. 

 

(b) The money that may have become due to the Contractor on account of work 

executed by him/its already shall not be payable to him/its until after the expiry of 

six calendar months reckoned from the date of determination of contract or from 

the taking over of the work or part thereof by the company as the case may be, 

during which period the responsibility for fully workmanship in respect of such 

work shall, under the contract rest exclusively with the Contractor and shall be 

subject to deduction of all amounts due from the Company to the Contractor, 

whether under the terms of the contract or otherwise, authorized or required to be 

recovered or retained by the Company. 
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4.53 The Company shall also have the right to proceed in the manner prescribed in sub-

clauses above, in the event of the contractor abandoning the execution of the 

contract work for a continuous period of one month, or becoming bankrupt or 

insolvent, or compounding with his creditors or assignees the contract in favour of 

his creditors or any other person or persons, or being a firm or a corporation goes, 

into voluntary liquidation, provided that in the said event, it shall not be necessary 

for the Company to give any prior notice to the Contractor. 

 

4.54 Termination of the contract as aforesaid shall not prejudice or affect the rights of 
the Company which may have accrued upto the date of such termination. 

 

      4.55      DISPUTE, JURISDICTION: 

 

 The place of the contract shall be Bikaner (Rajasthan). In cases of any differences, 

the same shall be resolved by mutual discussions and agreement. However the 

decision of the Head of the SBU & PC-Gypsum, Bikaner of the company shall be 

final and binding. 

 

4.56 No courts other than the courts located at Bikaner- Rajasthan shall have jurisdiction 
over any matter concerning any aspect of the work under this tender. 

 

4.57 The contractor shall not stop or abandon the work due to and during the pendency 
of such disputes or differences. 

 

4.58     APPEALS: 

 

 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013  
if any bidder or prospective bidder is aggrieved that any decision, action or 

omission of the procuring entity is in contravention to the provision of this act or 

the rules or guidelines issued there under , he may file an appeal to designated First 

and Second Appellate Authority with in a period of ten days from the date of such 

decision or action, omission as the case may be clearly giving the specific ground 

on which he feel aggrieved on the form no. 1 (see rule 83) – Memorandum of 

Appeal under the Rajasthan Transparency in public procurement Act -2012 with 

prescribed fees. 
 
 



Tender for SOM/MP of Dhani Abduallahwali/Jhakarda Gypsum Mines                       Page 26 of 50 

 

                                                                    SECTION-5 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

5.00 APPLICABILITY: 

 

These terms and conditions are in addition to the General terms and 

conditions specified in earlier Sections of this tender document. These 

special terms and conditions as detailed in this section in the following 

clauses shall prevail upon the General terms & conditions, should there be 

any discrepancy or conflict or contradiction between the two. 

 

5.01 INTRODUCTION : 

 

The Company is involved in the mining, beneficiation, processing and 

marketing of various minerals like Phosphate, Limestone, Gypsum, 
Selenite and Lignite etc. 

 

LOCATION AND ACCESSIBILITY OF SITE: 

 

Dhani Abdullawali Gypsum Mines is situated at a distance of about 139 km 

from District Head Quarter Bikaner and about 25 km from Dantore. 

 

Jhakarda Gypsum Mines is situated at a distance of about 105 km from 
District Head Quarter Barmer and about 45 km from Sanchore. 

 

5.02 Pre-qualification criteria 

 

Tenderer shall be pre-qualified on the basis of the following criteria: 

 

a) The tenderer should have minimum turnover of Rs 2.25 Lac in any one of the 
immediate three preceding financial years 2018-19, 2019-20 and 2020-21 in its 
own name. 

b) The tenderer should have Qualified Person as per RMMCR-2017 for 
Preparation of Mining Plan/Scheme of Mining and got approval of minimum 

three Mining Plan /Scheme of Mining from the Department of Mines &Geology  
in any one of the immediate three preceding financial years 2018-19, 2019-20 
and 2020-21 in its own name. 

 

The tender shall be pre-qualified on the basis of documents furnished along with 
Techno-commercial bid in support of above. The decision of the company will be 

final and binding in this regard. 

 

It is to be noted that, in case of Company registered under Companies Act, turnover 

of the Company shall only be considered. The Company reserves its right to call for 

any additional information so as to check the eligibility of the tenderer. 

 

Joint ventures/consortium /partnership are allowed to participate in this tender 

subject to the jointly/severely responsibility, in such cases the turnover of 

partners/members should be considered. 
 

The price bid of only those bidders shall be opened who qualify in technical bid as 

per criteria laid in tender & only qualified bidders will be informed about price bid 

opening. 
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The tenderer/bidder who has earlier been suspended or banned or whose contract 
has been terminated including those against whom any FIR has been lodged by the 

by Company and is pending on the date of opening of techno-commercial bid shall 

not be eligible to participate in this tender. 
 

Offers furnished through any other mode shall not be considered. RSMML will not 

entertain any claim on account of postal delay/non-receipt. It also reserves the right 

to reject/cancel any or all tenders without assigning any reason whatsoever. 
 

The company reserves the right to accept or reject or cancel any or all tenders 

without assigning any reason whatsoever. Also the company does not bind itself to 

accept the lowest price offer. The company shall not be responsible for any postal 

delay in submission of required documents in original as required in tender. The 

RSMML will not entertain any claim on account of late receipt/postal delay /non-

receipt of tenders 

 

5.03 CRITERIA FOR DECIDING LOWEST TENDERER: 

 

The lowest quoted rate offered for Dhani Abdullahwali and Jhakarda Gypsum 
Mines   shall be the criteria for deciding lowest tenderer for respective mines. 

 

5.04 PRICE NEGOTIATION 
i. Negotiations will be conducted with the lowest tenderer only. In case of non-

satisfactory achievement of rates from lowest tenderer, RSMML may choose 

to make a written counter offer to the lowest tenderer and if this is not 

accepted, RSMML may decide to reject and re-invite fresh tenders or to 

make the same counter-offer first to the second lowest tenderer, then to the 

third lowest tenderer and so on in the order of initial bidding, and work order 

be awarded to the tenderer who accepts the counter offer.  
ii. In the case, when the quotations given by the tenderer during negotiations is 

higher than the original quotation of the tenderer then the tenderer will be 
bound by the lower rate originally quoted by the tenderer.  

iii. In case of negotiations, representative of the tenderer attending negotiations 
must posses written authority from the tenderer to the effect that he is 

competent to modify/amend the submitted tender deviations and rates offered 

by them 

 

5.05 DETAILS TO BE FURNISHED AT THE TIME OF OMENCEMENT 

OF WORK: 
Following details are required to be furnished by the successful tenderer to 
the Engineer-in-Charge before the commencement of work:  

I Details of the personnel who will be engaged for execution of the work.  
II List of equipment/machinery etc. along with its technical 

specification/Purchase Invoices/ Registration Certificates & comprehensive 
insurance policy. 

  
5.06 LIABILITIES IN RESPECT OF CONTACTOR’S MACHINERY ETC.: 

5.06.1 FIRE EXTINGUISHERS: 

Equipments deployed for the contractual work shall be fitted with fire 
extinguisher/s include refilling if any, of a type approved by the DGMS. The 

company may not allow deployment of any equipment not fitted with such an 

automatic fire extinguisher in proper working order. The contractor shall take 

all reasonable precautions to prevent fires of any nature in general  
& particular in vicinity of his operations shall be responsible for all damages 
from fires directly or indirectly due to his own activities or to those of his 

employee or to the activities of its agents or its employees. 
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5.06.2 DUST SUPPRESSION: 

The contractor shall have to take effective measures at its own cost and 

expenses for suppression of dust generated during the process of drilling 
operation in the working areas by means of water sprinkling, or any other 

suitable method, etc. so that the dust concentration in such places do not exceed 

the limits prescribed under the MMR, 1961/Air (Prevention & Control of 

Pollution) Act 1981. For this purpose, the contractor will ensure that all dust 

generation points in the working areas are fully suppressed and so designed and 

operated so as to ensure dust concentration in air within the limits prescribed 

under mining & environment laws, including circulars issued from time to time 
for the purpose by DGMS office, Ministry of Environment & Forest and 

Rajasthan State Pollution Control Board. In case of failures of the contractor to 

ensure dust suppression as required above, the Company may make such 

arrangements for dust suppression at risk and cost of contractor, apart from 
taking other actions as per the contract. 

 

5.06.3 NOISE LEVEL: 

 
The noise level of any machine (as measured inside the operator’s cab or in 

nearby areas) shall not exceed the standard prescribed in the MMR-1961 and 
DGMS circular issued in this regard. The Company may stop operation of any 

machine the noise level of which is found to be above the prescribed limit. 
 

5.8 OTHER RESPONSIBILITIES OF CONTRACTOR: 

 
5.8.1 The contractor shall be responsible for providing shelter, accommodation, 

drinking water, medical aid etc to his /their employees at his own cost. 
5.8.2 The contractor shall be responsible for providing tools, tackles, implements 

etc. required for accomplishment of work. 

5.8.3 The contractor shall be responsible & liable for any accident & /or damage to 
equipments ,employees or any other third parties at the mine in course of 
performance of the job under this contract & consequence claims . 

5.8.4 The contractor shall have to arrange fuel, lubricants etc. & power required for 
carrying out the work as required herein. 

5.8.5 The contractor alone shall be responsible & liable for payment of wages, 

charges etc in discharge of legal obligation in respect to staff employed by him 
at all times during the contract & termination /completion of the contract. 

5.8.6 The contractor shall be fully responsible for any litigation on account of 
pollution due to excavation of gypsum & abide pollution control norms. 

5.8.7 The contractor shall be responsible for safety, watch & ward etc. of the 
companies’ properties under the possession of the contractor if any. 

5.8.8 In case of break down or default of any equipment /machine, same shall be 
repaired or replaced by the contractor immediately within 72 hours, failing 

which the company may carry out the work at the risk & cost of the contractor 

alongwith the 10 % service charges thereof and same shall be recovered from 
the running bills and / or security deposit (SD) amount lying with the 

company. 

 

5.09 SCOPE OF WORK: 
 Review and estimation of Gypsum Reserves by Auger Drilling, preparation 

of Scheme of Mining/Mining Plan with Progressive Mine Closure Plan of 

Dhani Abdullahwali Gypsum Mines, Tehsil Kolayat  District Bikaner and 

Jhakarda, Gypsum Mines, Tehsil Gudamalani (New Dhorimana) / 

Chitalwana, District Barmer/Jalore, Rajasthan, its approval from concerned 

offices of Department of Mines and Geology, Government of Rajasthan.  

 The time schedule of work shall be as under:- 
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RSMML will provide earlier Geological/Exploration/Analysis data as available and 

copy of previous approved Scheme of Mining/Mining Plan with Progressive Mine 

closure plan for reference as supplement data. 

 

 

 

5.10 MOBILISATION & COMMENCEMENT OF WORK: 

 
5.10.1 The period of contract shall be Three (03) months from the date of issuance of 

Letter of Acceptance (LOA). In the event of the award of the contract, the 

consultant shall have to commence the work immediately within 10 days 

from the date of issue of Letter of Acceptance (LOA). Consultant shall have 

to mobilize their equipments/ manpower/resources for commencement of 

work within 10 days from the date of acceptance of its offer. If required, 

contract may extend for further one month period. 

5.10.2  In exceptional circumstances & at its sole discretion, the company may 

extend the mobilization period if so requested by the consultant. In case of 

failure to commence the work within the stipulated period, the company shall 

have absolute discretion to withdraw the letter of Acceptance and forfeit the 

Bid Security Money deposit. 

 

S.  

No. 
Work 

Tentative 

Time 

Schedule 

from date of 

DLOA 

Payment 

Schedule on 

completion at 

different stages 

1 Review and estimation of Gypsum Reserves by 

Auger Drilling up to 3 meter depth from the 

surface including sampling, sample preparation 

for chemical analysis, litho loges , RL  with 

muraba number, longitude, latitude in  tabular 

format for each hole. Samples will be analyzed in 

RSMML laboratory at Jodhpur/ Dantore. 

Sampling begs will be provided by RSMML.  

Mines Name                            Proposed Bore Hole 

Dhani Abdullahwali 

Gypsum Mine 

450 

Jhakarda Gypsum Mine 250 

  

35 Days 

Including 

mobilization 

period. 

30 % of Contract 

Value 

2 Preparation and submission of Draft  Scheme of 

Mining/Mining Plan with Progressive Mine  

Closure Plan  at concerned offices of the 

Department of Mines & Geology including text 

report and all drawings as required under RMMCR-

2017  

30 days 10% 

3 Inspection of Mines by the DMG Official and 

recommendation for approval of Scheme of 

Mining/Mining Plan with Progressive Mine Closure 

Plan. Submission of final sets as inspection report. 

10% 

4 Approval of Scheme of Mining/Mining Plan with 

Progressive Mine Closure Plan by the concerned 

Superintending Mining Officer of the Department 

of Mines & Geology. 

25 days 50% 
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5.11 Compensation for Delay in Commencement & Completion of work: 

 

a.      For Delay in Commencement  

 Compensation @ 0.5% of the total contract value on weekly basis (beyond 10 

days from the date of DLOA) with maximum up to 2 % of the contract value 

may be levied in case; Consultant fails to commence the work within 

scheduled period, of issuance of LOA/DLOA. If the delay is on the account of 

consultant is more than 4 weeks then the company may withdraw the letter of 

acceptance and forfeit the Bid Security Money & /or security deposit (SD) 

also. 

b.      For Delay in Completion of work  

In case of failure to complete the work as per given tentative time schedule 

from the date of DLOA in totality then the company shall have absolute 

discretion to levy predetermined compensation @ 1% of the total contract 

value on 15 days basis with maximum up to 2% of the contract value, if the 

delay in completion of work is on the account of consultant is more than one 

month then the company may also forfeit the security deposit (SD). 

5.12     Right to review Performance: 

 

5.12.1 The Company reserves its rights to review and assess performance of work at 

any time during the contract period. In case of poor or unsatisfactory 

performance and/or breach of any terms and conditions of the contract, the 

company in its absolute right and discretion may take appropriate action 

including termination of the contract. 

5.12.2 The company shall have absolute right to determine and ascertain the damages 

or losses suffered by it due to poor performance or breach of the terms and 

recover the costs thereof from the consultant from the security deposit or any 

sum due to the consultant from the company. The Company shall also have 

absolute right to get the work done from any other agency at the risk and cost 

of the consultant, in case, the consultant fails to perform the work. 

5.13       Consultant’s Remuneration: 
5.13.1 The consultant, in view of the services rendered for the work under scope of 

work and in view of terms and conditions mentioned herein shall be entitled 

to get remuneration. Accepted rate shall be considered as the rate of 

remuneration to the consultant. 

 

5.13.2 The schedule of rates or contract rate or rate of remuneration shall include an 

indemnity to the company which the consultant hereby gives against all 

actions, proceedings, claims, damages, costs & expenses arising from the 

incorporation in or use on the works of any such articles/processes or 

materials, equipment or machinery to be brought to the site for use on work, 

shall borne by the consultant. 

 

5.13.3 Without in any way limiting the provisions of the proceeding ,sub clause, the 

schedule of rates or rate of remuneration shall be deemed to include & cover 

the cost of all inputs for the works or otherwise, also all rents,& other 

payments for the works, all equipments, temporary works, materials, labour, 

insurance, fuel, stores & appliances to be supplied /deployed by the 

consultant & all other matters in connection with each item in the schedule of 

work & the execution of the work or any portion thereof finished complete in 

every respect & maintained as shown or described in the contract documents. 
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5.13.4 The rate of remuneration shall be deemed to include & cover the risk of all 

possibilities of delay & interference with the consultant’s conduct of which 

occur from any cause including orders of the company in the exercise of 

his/its powers & on account of extension of time granted due to varies reasons 

& for all other possible or probable cause of delay/s in execution of this work 

by the consultant. The consultant shall not be entitled to raise any claims &/ 

or dispute on account of any rise in the price of stationery, equipment/s, 

spares, statutory or otherwise on any ground or reason or account of 

whatsoever.  

 

5.14    Terms of Payment (Billing): 

5.14.1 Remuneration is to be paid by the company to the consultant as per schedule 

given at clause 5.09.  

5.14.2 For payment purpose the consultant shall raise the bills on completed of each 

part of work, to receive its remuneration from the office of the Head and 

Incharge (Gypsum), 02 Gandhi Nagar Scheme, Bikaner & the bills shall be 

duly verified by the concerned Officer In-charge in respect of the work that it 

is being/has been carried out as per terms & conditions of the contract. The 

contractor shall submit an undertaking with monthly bills bearing GSTIN and 

HSN/SAC code that “total GST has been deposited and returns have been 

filed for relevant tax period.” 

5.14.3 The rate as accepted by the company & governed as per the LOA/DLOA 

alone shall be considered for billing purpose. The company shall be deducting 

applicable taxes as prevailing, from the bills of the consultant. 

5.14.4 Payment of the bills shall ordinarily be released within 15(fifteen) days from 

the date of receipt of bill at SBU-PC (Gypsum) office Bikaner. 

5.14.6 75% Payment of the final bills shall ordinarily be released within 15(fifteen) 

days from the date of receipt of bill at SBU-PC (Gypsum) office Bikaner and 

approval of Mining Plan/Scheme of Mining with Progressive Mine  Closure 

Plan from the concerned authority of the Department of Mines &Geology. 

5.14.7  Remaining 25% of final bill and Security deposit will be released on closure of 

contract with due approval of the competent authority of the company. 

 

 5.15  OTHER ESCALATION: 

 
Apart from above no other escalation shall be payable to the contractor during 
the currency of the contract. 
 

5.16 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN 

ADVANCE: 

 

5.16.1 All running account payment (progressive payment) shall be regarded as 

payments by way of advance against the final payment only and not as 
payments for work/s actually done and completed. 

5.16.2 The final bill shall be submitted by the contractor within 75 (Seventy Five) 

days from the date of his request for the completion certificate of the work, 
otherwise the Engineer-in-Charge’s certificate of the measurement and of total 

amount payable for the work accordingly shall be final and binding on the 

Contractor. 

 

5.17 RECEIPT OF PAYMENT: 

 
Receipt of payment made must be signed by a person authorized holding 
power of attorney in this respect on behalf of the contractor. 
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5.18 WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY’S 

LIEN ON MONEYS DUE TO THE CONTRACTOR: 
5.18.1 Progressive payment at any time may be withheld or reduced if, in the opinion 

of the company the Contractor is not diligently and efficiently endeavoring to 

comply with the terms of the contract. If the Contractor fails to pay his labour, 
for material and other bills as they become due. The company shall in no way 

be responsible for such withholding of payments. 
5.18.2 The company shall have lien on all amounts that may become due and payable 

to the Contractor under this or any other contract or transaction of any nature 
whatsoever between the Company and the Contractor and the security deposit, 

bank guarantee etc. furnished by him under the contract for or in respect of any 

debit or sum that may become due and payable to the Company by the 
contractor either alone or jointly with any other or others either under this or 

any other contract or transaction of any nature whatsoever between the 
Company and the Contractor, unless the contractor pays and clears the claim in 

full immediately on demand to the company. 
 

5.19 CLOSING OF THE CONTRACT: 
Within 70 (Seventy) days of the completion of the work in all respects, as 

defined in the contract document, the Contractor shall be required to obtain 
completion certificates as to the completion of work from the Engineer-In-
Charge. 

 

5.20 APPLICATION FOR COMPLETION CERTIFICATE: 
5.20.1 When the Contractor fulfils all his / its obligations under the contract to the 

satisfaction of Engineer-In-Charge and subject to terms & conditions of the 

contract he/it shall be eligible to apply for completion certificate. 
 

                     The application along with following documents and any other document/ 
information etc. as required by the Engineer-In-Charge for his satisfaction, are 
required to be submitted to the Engineer-In-Charge. 

 

(i) Obtain No Dues certificate from concerned Mines Manager/CEU-Incharge. 
(ii) Contractor shall submit the No claim in favour of company that No claim has 

been due towards the company and he will not claim any dues after the closure 
of the contract. 

(iii) Indemnification Bond of appropriate value on Non-Judicial stamp paper. 
(iv) A certificate to the effect that no outstanding claims/ payments are due to the 

persons employed by the contractor or his sub-contractor. 

(v) Details of PF deposited. 
(vi) Two sets of Statement of reconciliation of payment of progressive bills & 

recovery if any. 
(vii) Certificate of satisfactory execution of the contract from the Engineer-In-

Charge. 

5.20.2 The Engineer-In-Charge shall formally issue completion certificate within 60 
(Sixty) days on receiving application from the Contractor, after verifying from 

the completion documents including measurement record etc and satisfying 

himself that the work has been completed in accordance with all the provisions 
of this contract and as set out in the drawings/ specifications etc and 

instructions issued to the Contractor by the Company and the DGMS or other 
statutory authority from time to time. 

5.20.3 The contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the work executed by him/it under the contract. The final bill 
shall be submitted by the contractor within 15 days from the date of issue of 
completion certificate, otherwise the Engineer-In-Charge’s 

 
certificate of the measurement and of total amount payable for the work 
accordingly shall be final and binding on the contractor. 
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5.21 FINAL CERTIFICATE: 
Upon expiry of the period of liability and subject to the Engineer-In-Charge 
being satisfied with the work or works having been duly performed by the 
Contractor and the Contractor having fulfilled all his obligations under the 

contract, the Head & In Charge (Gypsum), of SBU&PC-Gypsum, Bikaner shall 
give a certificate hereinafter referred to as the ‘Final Certificate’ and the 

contractor shall not be considered to have fulfilled all of his/its obligations 
under the contract until Final Certificate shall have been given by the Head & 

In Charge (Gypsum). 

5.22 FINAL PAYMENT AND RELEASE: 
5.22.1 On completion of the work and issuance of completion certificate, the 

contractor shall submit his / its final bill indicating the gross and net amount 

payable. On receipt of this, the Company shall verify the same, determining the 

total value of the work done of the contract and after deducting all the sums 

already paid to him/it and/due to the company on any account and such further 

sums as the company on any account and such further sums as the company is 

already authorized or required to reserve or retain on the terms of the contract 
or otherwise, make over to the contract as his final payment subject to the 

Contractor furnishing a certificate to the effect that he has no further claim of 

whatsoever nature or description on the Company. 
5.22.2 All prior certificate quantities, claims etc. upon which running account 

payments may have been made, shall be subject to adjustment in Final bill. 

5.22.3 No claim shall be made or be filed by the contractor and the company shall not 

be liable to pay any money to the contractor, except as specially provided for in 

the contract. Acceptance by the contractor of the final payment as aforesaid 
shall operate as estoppels and shall be, a release to the Company from all 

claims and liability to the contractor in respect of anything done or furnished 

by the contractor for or in relation to the work, or in respect of any act or 
omission of the company or the Engineer-in-charge or any other person relating 

to or effecting the work. 
5.22.4 Final payment including the security deposit will be released to the contractor 

only on furnishing the Final Certificate by him/ it within one month. 
 

5.23 UNDERTAKING: 

 

I/We have carefully gone through & fully understood all above special terms and 

conditions dealt in various chapters of this section of tender spelt out in various 
chapters, clauses, sub-clauses etc. and these are acceptable to me/us. 

 

 

For and on behalf of the tenderer 
 

(Signature of tenderer with seal) 

Date: 

Place: 
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FORM-I 
LETTER OF SUBMISSION OF TENDER 

 

DATE: ---------- 

 
FROM, 

---------------------------- 

---------------------------- 

---------------------------- 

To, 

The Head & In Charge (Gypsum), 
SBU & PC-Gypsum, Rajasthan State Mines & Minerals Ltd.,  
02,Gandhi Nagar Scheme, Bikaner-334001 

 

Sub: “Review and estimation of Gypsum Reserves by Auger Drilling, preparation of Scheme of 

Mining/Mining Plan with Progressive Mine Closure Plan of Dhani Abdullahwali Gypsum 

Mines, Tehsil Kolayat  District Bikaner and Jhakarda, Gypsum Mines, Tehsil Gudamalani (New 

Dhorimana) / Chitalwana, District Barmer/Jalore, Rajasthan, its approval from concerned offices 

of Department of Mines and Geology, Government of Rajasthan.  

.  
Ref: Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22 Dated 10.05.2021 
 

Dear Sir,  
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-tender 

my/our offer for execution of the above work as mentioned in the tender document. I/We have 

carefully examined the documents connected with the above-mentioned work and agree to 
abide by the same.  

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work in 
accordance with all the terms & conditions of the Tender Document.  

3. It is expressly understood by me/us that the time is the essence of the contract. I/We agree to 

complete the contract as per terms and conditions as mentioned in the tender document. In case 
of failure on my /our part. I/We shall pay compensation to the Company as per the provisions 

and stipulated as contained in the terms and conditions of the tender documents.  
5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms and 

conditions referred to in the tender document including price offer and in case of any default 

thereof the company shall have the right to forfeit the Earnest Money amount and/or security 

deposit, or pay to the company or its successors or its authorized nominee such sums of money 

as stipulated in the conditions contained in the tender documents.  
6. I/We enclose documentary proof of all requisite documents as specified in the tender document.  
7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 

8. I/We agree to abide by the applicable statutory provisions.  
9. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 

10. I/We agree to accept the decision of the company in respect of pre-qualification of my/our offer.  
11. I/We hereby declare that the decision of the RSMML management in selection/rejection of the 

tender/contractor shall be acceptable and binding on me/us.  
Date, The __________ day of, ______________ 20____.  

Signature of tenderer/(s)  
with seal 

Witness  Name in Block Letters: ________________  
Full Address _______________________ 
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                                                                                                                                             FORM-II  
(On the letterhead of the tenderer) 

 

CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID’ 

 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22    Dated 10.05.2021 

 

Name of Tenderer ______________________________________________ 

 

The Check List should be enclosed alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the 
Performa given below: - 

 

1.0 Status of tenderer:  

 Individual  

 Proprietorship Firm: Attach duly attested 

affidavit in support of your status. 

 

 Partnership Firm: Attach copies of Partnership 

Deed. 

 

 Co-operative Society registered under RC Act- 

1965 Attach duly attested copies of 

Registration Certificate, Bye laws, list of 

Members & list of Managing Committee. 

 

 Private Limited Company, Attach duly attested 

list   of   Directors   &   copies   of   

Registration Certificate,   Memorandum   and   

Articles   of Association. In case of Limited 

Companies, the Article   of   Association   &   

Memorandum   of Association  are  needed  

with  special  indication that the said Article of 

Association Memorandum of Association allow 

the Company to take subjected contract work 

and it is not ultra-virus & 

 

 Private Limited Company, Attach duly attested 

list   of   Directors   &   copies   of   

Registration Certificate,   Memorandum   and   

Articles   of Association. In case of Limited 

Companies, the Article   of   Association   &   

Memorandum   of Association  are  needed  

with  special  indication that the said Article of 

Association Memorandum of Association allow 

the Company to take subjected contract work 

and it is not ultra-virus & 

 

 Public  Sector  Undertaking  (Attach  

supporting documents duly attested) 

 

 Others (Please specify) – Attach duly attested 

supporting documents. 

 

2.0 Details of Tender document fees DD No. 

and Name of Bank 

DD No. and Name of Bank 

 

 

3.0 Power of Attorney/ Board Resolution in favour 

of the authorized representative signing the 

tender. 
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4.0 Turn over during last 4 financial years.  

 (2020-21)  

 (2019-20)  

 (2018-19)  

 (2017-18)  

5.0 Duly attested copies of Audited balance sheets 

/Attested Balance Sheets by charted accountant 

& P&L accounts of above financial year in 

support of turnover. 

 

6.0 Main business activities (experience) of the 

tenderer 

 

7.0 Details of present commitments.(Form III)  

8.0 Whether the tenderer has proposed any 

addition/ modification/ deviation to the terms & 

conditions of the tender.(Exception/Deviation) 

(Form IV) 

Note: If yes, please provide details as per 

Exceptions   and   Deviations statement 

9.0 The Tenderer/ Bidder would give a declaration 

that they have not been banned / suspended or 

de- listed by RSMML. If this declaration is not 

given, the bid will be rejected as non-

responsive.(Annexure-I) 

 

10.0 Affidavit   on   non-judicial   stamp   paper   

that tenderer is not having or had any litigation 

with the Company, if any, give details. 

(Annexure-I) 

 

11.0 Bid Security Declaration on Non judicial stamp 

paper duly notarized.(Annexure-III) 

 

12.0 PAN no.  

13.0 PF account No. with copy of registration/ 

Affidavit in support of PF (Annexure-II) 

 

14.0 Goods and Service Tax Registration No.  

15.0 MSMED Registration details  

16.0 Any other information  

17.0 FORM I to V submitted   

18.0 Annexure I to IV and Annexure B  
 
 

 
Date: -----------  
Place------------                                                                                                    Signature of tenderer/(s)  

with seal 
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FORM-III 

           (On the letterhead of the tenderer) 

 

DETAILS OF EXPERIENCE  
 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22     Dated 10.05.2021 

 
NAME OF TENDERER: …………………………………………………………………… 

 

Tenderer will give information of the similar work done during immediate 03 preceding years 

as per the Performa given below: 

 

Work 

order No. 

Full 

particulars 

of similar 

work carried 

out by the 

tenderer 

 

Period 

Value of 

contract (break 

up during 

immediate three 

preceding 

years) 

Number of 

projects taken 

up during 

immediate 

three preceding 

years 

completion 

time 

(months) 

Penalty or 

liquidated 

damages 

Paid (if any 

1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

 

It is certified that the above information is correct. 

                              

 

   

 

Date:                                                                                           Signature of tenderer(s) 

Place:         
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FORM-IV 

 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

EXCEPTIONS AND DEVIATION 

 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22   Dated 10.05.2021 

 
NAME OF TENDERER: …………………………………………………………………… 
 
 

Tenderer may stipulate here exceptions and deviations to the tender conditions. If 
considered unavoidable. 

 

No. Page No. of tender 

document 

Clause No. of 

tender document 

Subject Deviation 

     

 
 
 
 

 

Signature of tenderer/(s) 

with seal & date 
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Form-V 

 

RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 

 

PROFORMA FOR 'PRICE BID 

 

This part of tender should contain the 'PRICE BID' only and should be submitted in a 

separate sealed envelope superscripting on the envelope the Tender No., Name and 

Address of the tenderer and indicating in bold letter 'PRICE BID’ only. The Price Bid 

should be submitted, strictly in performa as given below: - 

 

1. Name of Tenderer: …………………………………………………………….… 

 
2. Tender No. ……………………………………………………………. 

Brief Description of  Period of contract Rate in Rs. (In 

word & figure) 

“Review and estimation of Gypsum 

Reserves by Auger Drilling, preparation of 

Scheme of Mining/Mining Plan with 

Progressive Mine Closure Plan of Dhani 

Abdullahwali Gypsum Mines, Tehsil 

Kolayat  District Bikaner, its approval from 

concerned offices of Department of Mines 

and Geology, Government of Rajasthan. . 

Three Months 

 

Review and estimation of Gypsum 

Reserves by Auger Drilling, preparation of 

Scheme of Mining/Mining Plan with 

Progressive Mine Closure Plan of 

Jhakarda, Gypsum Mines, Tehsil 

Gudamalani (New Dhorimana) / 

Chitalwana, District Barmer/Jalore, 

Rajasthan, its approval from concerned 

offices of Department of Mines and 

Geology, Government of Rajasthan.  

Three Months 

 

 
NOTE:  

i) Tender rates must be entered in figures & words. In case of difference between the quoted 
rates in words and figures, the lower of the two shall be considered.  

ii) Unit rate quoted by the tenderer shall be inclusive, including cost of preparatory works, and 

finishing work etc.  
iii) The rate quoted will remain firm & fixed except diesel escalation specified in tender  

 document and exclusive of Goods and Service Tax (GST). 
iv) The requisite number of Reports, Documents, drawings and its printing as prepared by the 

Consultant shall be included in offered rate and no additional remuneration shall be paid. 
 

 

Dated: ----------  
Place: ------  

Signature of tenderer/s with seal & date 
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Annexure-I 

 

AFFIDAVIT  
(On non judicial stamp paper of appropriate value) 

 
Tender No. RSMM/SBU&PC-YP/CONT/01/2021-22 
   

 
Dated 10.05.2021 

 

Name of Tenderer…………………………………………………………………………… 

I,………………………………………S/o Shri……………………………aged………. Years, 

resident of…………………………………………………………… on behalf of the tenderer i.e. 

M/s…………………………………………………………………… hereby undertake oath and 

state as under:- 

(1) I / We are not having or had any litigation with the RSMML/any other company in 

relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 

tendered work.  
(2) That no FIR has been lodged by RSMML against us in any issue in the past; and if yes, 

then it has been favorably settled (proof enclosed).  
(3)  I/We have not been banned /suspended /de-listed by RSMML.  
(4) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer  
(5) I/We declare that price bid is in prescribed performa & no conditions are attached to it 

.Even if any conditions /s found, those would be ignored at the risk & cost of us &  
(6) That we are registered under MSMED Act & registration number of the firm is 

…………….. (Copy enclosed) or that we are not register ed under MSMED Act.  
(7) That in case of award of work in our favour a detailed monthly statement of expenses 

incurred by us for execution of work will be provided to company alongwith necessary 
supporting documents/ papers conforming that the expenses have been carried out for 
execution of work as per format given in tender document.  

(8) I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract period 

and scope of work of the tender document and all terms& conditions of this tender and 
these are acceptable to we/us.  

(9) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& 
conditions mentioned therein are acceptable to we/us.  

(10) I/we hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us 

 

 

Signature of Tenderer (s) 

(Authorised Signatory) 

With seal 

 

Place: 

Date: 
 

 



Tender for SOM/MP of Dhani Abduallahwali/Jhakarda Gypsum Mines                       Page 41 of 50 

 

Annexure-II 
 

 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22,     Dated 10/05/2021 

 

 

Affidavit for PF declaration in support of tender 

                                          (On Non-Judicial Stamp Paper of Rs. 50/-) 
 

I_________________________________________S/O_______________________________ 

 

age______Years_____Resident of_______________________________________________ 

 

On behalf of the tenderer i.e. M/S______________________________________________ 

 

Hereby take oath and state as under: 

 

1. That I/we have submitted a tender for__________________________________. 

 

2. That I/we have gone through the terms & conditions of the tender document. 

 

3. That the provisions of the EPF & MP Act, 1952 including subsequent & amendments & 

notifications in respect of employees engaged for the work are not applicable on me/us (i.e. 

the above tenderer / contractor). 

 

4. That in case during the currency of the contract, I/we come under the purview of the EPF & 

MP Act, 1952 including subsequent & amendments & notifications in respect of employees 

engaged for the work, then I/we will get myself/ourselves registered with the concerned PF 

Commissioners. 

 

 

Deponent 

(Authorized signatory) 

 

Verification 

 

I, the above mentioned deponent make oath and state that my above statement is true and correct to 

my personal knowledge that no part of it is wrong and that nothing material has been concealed. So 

help me god. 

 

 

Deponent 

 

 

(Authorized signatory) 
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Annexure-III 
 

Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22  Dated 10.05.2021 

 

Form of Bid-Security Declaration 

Date : 

Bid No.  
Alternative No. : 

To: 

 

 

We’ he undersigned declare that: 

We understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. 

We accept that we ate required to pay the bid security amount specified in the Term and 
Condition of Bid, in the following cases, namely:- 

(a) when we withdraw or modify our bid after opening of bids; 
(b) when we do not execute the agreement, if any, after placement of supply/work order 

within the specified period; 
(c) when we fail to commence the supply of the goods or service or execute work as per 

supply/work order within the time specified; 
(d) when we do not deposit the performance security within specified period after the 

supply/work order is placed ;and 
(e) if we breach any provision of code of integrity prescribed for bidding specified in the 

Act and Chapter VI of these rules. 

In addition to above, the State Government shall debar us from participating in any 
procurement process undertaken for a period not exceeding three years in case where the 
entire bid security or any part thereof is required to be forfeited by procuring entity. 

We understand this Bid Securing Declaration shall expire if:- 

(i) we are not the successful Bidder; 
(ii) the execution of agreement for procurement and performance security 1s furnished 

by us in case we are successful bidder; 
(iii) thirty days after the expiration of our Bid. 
(iv) the cancellation of the procurement process; or 
(v) the withdrawal of bid prior to the deadline for presenting bids, unless the bidding 

documents stipulate that no such withdrawal is permitted. 

Signed :------------------------------------------ 

Name   :------------------------------------------- 

In the capacity of:----------------------------- 

Duly authorized to 8ign the bid for and on behalf of: 

Dated on day of 

Corporate Seal    

 

[Note: In cnse of a Joint Venture, the Bid Securing Declaration must be signed in name of all 
partners of the Joint Venture that is submitting the bid.] 
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            Annexure-IV 

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT  
(To be issued by a PSU Bank/ICICI/Axis/HDFC having its Branch office at Bikaner on 

non-judicial stamp paper of 0.25% value of SD/BG amount subject to maximum amount of 
Rs 25000/-) 

B.G. ___________ Dated 00.00.2021 

This Deed of Guarantee made between _____________________ a PSU 

Bank/ICICI/Axis/HDFC, having its registered office at _____________ and its head office 

at _______________ and wherever the context so required include its successors and  
assignees (hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals 

Limited, a company incorporated and registered under Indian companies Act, 1956, having 

its registered office at C-89-90, Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at 

,4-Meera Marg, Udaipur, SBU&PC-Gypsum office at 2- Gandhi Nagar Scheme, Bikaner 

and wherever its context so required includes its successors and assignees (hereinafter 

called ‘the company),  
Whereas the company having agreed to exempt M/s __________________________ a 

company/ partnership firm _____________ (address of registered/H.O.) where ever the  
context so require include its successors and assignees (hereinafter called the Contractor) 
from the demand under the terms and conditions of letter of intent no. _________ dated  
________  issued  in  favour  of  the  Contractor  and  agreement  dated  _______________ 

entered  into  between  RSMML  and  M/s  _________________  (contractor),  hereinafter  
called ‘ the said letter of intent/agreement’ which expression shall also include any 
amendment, modification or variations thereof made in accordance with the provisions 

thereof, of cash security deposit for the due fulfillment by the said letter of intent/ 

agreement on production of unconditional and irrevocable Bank Guarantee for Rs. _______  
(Rs. _____________ ) being equivalent to __ % of Contract value of Rs. _________.  

1. We, ____________ (Bank) do hereby undertake to pay to the company as amount 

not exceeding Rs. _________ against any loss or damage caused to or suffered or would be 

caused to or suffered by the company by reason of any breach by the said contractor of any 

terms and/or conditions contained in the Letter of Intent/ Agreement. The decision of the 

Company, as to any such breach having been committed and loss/ damage suffered to shall 

be absolute and binding on us.  
2. We, _______ (Bank) do hereby undertake without any reference to the Contractor 

or any other person and irrespective of the fact whether any dispute is pending between the 

Company and the Contractor of the fact whether any dispute is pending between the 

company and the Contractor before any court or tribunal or Arbitrator relating thereto, to 

pay the amount due and payable under this guarantee without any demur, and/or protest 

merely on the very first demand from the Company stating that the amount claimed is due 

by way of loss or damage caused to or suffered by or would be caused to or suffered by the 

Company by reason of any breach by the said contractor of any of the terms and condition 

contained in the said Letter of Intent/ agreement by reason of the said contractor’s failure to 

perform the covenants contained in said letter of intent/ agreement. Any such demand made 

on the bank shall be conclusive absolute and unequivocal as regards the amount due and 

payable by the bank under this guarantee. However bank’s liability under this guarantee 

shall be restricted to an amount not exceeding Rs. _______________.  
3. We, _______ (Bank) further agree that the guarantee herein above contained shall 

remain in full force and effect during the period that would be taken for the performance of 

the agreement and that it shall continue to be enforceable till all the dues of the company 

under or by virtue of the agreement have been fully paid and its claim/s satisfied or 

discharges or till the company certifies that the terms and the conditions of the said Letter 

of Intent/ agreement have been fully and properly carried out by the said contractor and  

 

Accordingly discharges the guarantee, unless a demand or claim under this guarantee is 
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made on the bank in writing on or before …..(Scheduled completion date plus six months),  
the bank shall be discharges from all liability under this guarantee thereafter unless 
otherwise further extended by the bank.  

4. In order to give full effect to the guarantee herein contained the company shall be 

entitled to act as if, we (bank) are your principal debtor in respect of all your claims against 

the Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our 

rights of surety-ship and other rights, if any which are in any way inconsistent and/or 

contrary to the above or any other provision of this guarantee, the bank’s guarantee to pay 

hereunder will not be determined or affected by your proceeding against the Contractor and 

the bank will be liable to pay the said sum as and when demanded by you merely on first 

demand being made on the bank by you and even before any legal or other proceedings 

taken against the contractor. Any letter of demand delivered at the bank’s above 

branch/divisional office or Bikaner branch office under the signatures of the company’s 

Financial Advisor and/or Head of SBU&PC-Gypsum or any of the Directors shall deemed 

to be sufficient demand under this guarantee.  
5. We, _______ (Bank) further agree that the company shall have the fullest liberty 

without our consent and without affecting in any manner our obligation hereunder to vary 

any of the terms and conditions of the said Letter of Intent/ agreement or to extent time of 

performance by the said Contractor from time to time or to postpone for any time or from 

time to time any of the powers exercisable by the company against the said contractor and 

to forbear or enforce any of the terms and conditions relating to the Letter of Intent/ 

Agreement and we shall not be relieved from our liability by reason of any such variation 

or extension being granted to the said contractor or for any fore bearance act, or omissions 

on the part of the company or any indulgence of the Company to the said Contractor or by 

any such matter or things whatsoever which under the law relating to the sureties would but 

for this provisions have effect of so relieving us.  
6. This guarantee herein contained would come into force from the date of issue and 

would not be affected by any change in the constitution of the contractor or ourselves or 

liquidation or winding up or dissolution or insolvency of the contractor not shall it be 

affected by any change in company’s constitution or by any amalgamation or any 

absorption thereof or there with but shall ensure for and be available to and enforceable by 

absorbing or amalgamated company or concern till the payment or amount not exceeding 

Rs. 00/-is made by the Bank.  
7. The guarantee will not be discharged or affected if the company holds/ obtain any 

other security/guarantee/ promissory note from any person and/or the contractor and this 
guarantee shall be in addition to any such guarantees.  

8. We, __________________ (Bank) lastly undertake not to revoke this guarantee 

during this currency except with the previous consent of the company in writing.  
9. The bank has power to issue this guarantee in favour of the Company and the 

undersigned has full powers to do so under power of Attorney dated _____ granted to him 
by the bank.  

10. For the purpose of enforcing legal rights in respect of this guarantee Bikaner Courts 
in the state of Rajasthan alone shall have jurisdiction.  
IN   WITNESSETH   I,   HEREBY   ----------------------   SON   OF------------------------  
(designation) ______________ (branch) constituted attorney of the said bank have set my 
signatures and bank seal on this guarantee which is being issued on non-judicial stamp of 

proper value as per Stamp Act prevailing in the state of ___________________________ 

executed at __________ this the __________________ date of ___________________ 
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Annexure-A 

 

Compliance with the Code of integrity and No Conflict of Interest 
 

Any person participating in a procurement process shall: 

 

(a) not offer any bribe, reward or gift or any material benefit either directly or 
indirectly in exchange for an unfair advantage in procurement process or to 
otherwise influence the procurement process.  

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation.  

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;  

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process;  

(e) not indulge in any coercion including impairing or harming or threatening to do 
the same, directly or indirectly, to any party or to its property to influence the 
procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 

(g) disclose conflict of interest, if any; and  
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 
 

Conflict of Interest: 
 

The Bidder participating in a bidding process must not have a Conflict of Interest. 
 

A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations. 
i. A Bidder may be considered to be in Conflict of Interest with one or more  

parties in a bidding process if, including but not limited to: 

a. have controlling partners/shareholders in common; or  
b. receive or have received any direct or indirect subsidy from any of them; or 

c. have the same legal representative for purposes of the Bid; or  
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 
of another bidder, or influence the decisions of the Procuring Entity regarding the 
bidding process; or  

e. the Bidder participates in more than one Bid in a bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all Bids in 
which the Bidder is involved. However, this does not limit the inclusion of the 
same subcontractor, not otherwise participating as a Bidder, in more than one Bid; 
or  

f. the Bidder or any of its affiliates participated as a consultant in the preparation of 
the design or technical specifications of the Goods. Works or Services that are the 
subject of the Bid; or  

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Tender No. RSMM/SBU&PC-GYP/CONT/01/2021-22   Dated 10.05.2021 

 

 

Annexure-B 

 

Declaration by the Bidder regarding Qualifications 
 

Declaration by the Bidder 

In relation to my/our Bid submitted to …………………. For procurement of………………………. in 

response to their Notice Inviting Bid s No. ……………… ……. Dated  …………..  I/We  hereby 

declare  under  Section  7  of Rajasthan  Transparency in Public Procurement Act, 2012, that: 

 

1. I/we possess the necessary professional, technical, financial and managerial 
resources and competence required by the Bidding Document issued by the 
Procuring Entity. 

 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union 

and the State Government or any local authority as specified in the Bidding 
Document. 

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any of the 
foregoing reasons. 

 
4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 
statements or misrepresentations as to my/our qualifications to enter into a 
procurement contract within a period of three years preceding of commencement of 
this procurement process, or not have been otherwise disqualified pursuant to 
debarment proceedings; 

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 
 

 

Date 

 

 

Signature of bidder 
 

Place 
 

Name: 
 

Designation: 
 

Address: 
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Annexure-C 
 

 

The designation and address of the First Appellate Authority is – 
 

…………………………… 
 

 

The designation and address of the Second Appellate Authority is – 
 

…………………………………………………………. 
 

 

(1) Filing an appeal 

 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission 
of the Procuring Entity is in contravention to the provisions of the Act or the Rules or 
the Guidelines issued thereunder, he may file an appeal to First Appellate Authority, 
as specified in the Bidding Document within a period of ten days from the date of 
such decision or action, omission, as the case may be, clearly giving the specific 
ground or grounds on which he feels aggrieved: 

 
Provided that after the declaration of a Bidder as successful the appeal may be filed 
only by a Bidder who has participated in procurement proceedings: 

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before 
the opening of the Financial Bids, an appeal related to the matter of Financial Bids 
may be filed only by a Bidder whose Technical Bid is found to be acceptable. 

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days from 
the date of appeal. 

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the 

period specified in para (2), or if the Bidder or prospective bidder or the Procuring 
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 
prospective bidder or the Procuring Entity, as the case may be, may file second appeal 
to Second Appellate Authority specified in the Bidding Document in this behalf 
within fifteen days from the expiry of the period specified in para (2) or of the date of 
receipt of the order passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely:-  
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process;  
(c) the decision of whether or not to enter into negotiations; 

(d) cancellation of a procurement process; 

(e) applicability of the provisions of confidentiality. 
 

(5) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with 
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as many copies as there are respondents in the appeal.  
(b) Every appeal shall be accompanied by an order appealed against, if any, 

affidavit verifying the facts stated in the appeal and proof of payment of fee.  
(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be, in person or through registered post or 
authorized representative. 

 
(6) Fee for filing appeal 

 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non refundable.  
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of Appellate Authority concerned. 
 

(7) Procedure for disposal of appeal 

 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, 

upon filing of appeal, shall issue notice accompanied by copy of appeal, 
affidavit and document, if any, to the respondents and fix date of hearing. 

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i) hear all the parties to appeal present before him; and  
(ii) peruse or inspect documents, relevant records or copies thereof relating to 

the matter. 

 
(c) After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the Appellate Authority 
concerned shall pass an order in writing and provide the copy of order to the 
parties to appeal free of cost. 

 
(d) The order passed under sub-clause(c) above shall also be placed on the State 

Public Procurement Portal. 
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Form No.1 
(see rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 

Appeal No. ………………. of ……………………………. 
 

Before the …………………………….(first/second Appellate Auth 

 

 

ority) 
 

1. Particular of appellant: 
 

(i) Name of the appellant: 
 

(ii) Official address, if any: 
 

(iii) Residential address: 
 

2. Name and address of the respondent(s): 

 

(i) 

(ii) 
 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which the 
appellant is aggrieved: 

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the 

appeal: 
 

6. Ground of appeal : 

……………………………………………………………………………. 

……………………………………………………………………………………… 

………………  
………………………………………………………..(Supported by an affidavit) 

 

7. Prayer: ……………………………………………………………………………. 

……………………………………………………………………………………… 

………………  
……………………………………………………….. 

 
Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
 
 
 

 



Tender for SOM/MP of Dhani Abduallahwali/Jhakarda Gypsum Mines                       Page 50 of 50 

 

 

Annexure-D 
 

Additional Conditions of Contract 

 

1. Correction of arithmetical errors 

 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will 
correct arithmetical errors during evaluation of Financial Bids on the following basis: 

 
i. if there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price shall be corrected, unless in the opinion of the Procuring Entity there is an 
obvious misplacement of the decimal point in the unit price, in which case the 
total price as quoted shall govern and the unit price shall be corrected. 

 
ii. if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

 
iii. if there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid 
Securing Declaration shall be executed. 

 

2. Procuring Entity’s Right to Vary Quantities 

 
(i) At the time of award of contract, the quantity of Goods, works or services 

originally specified in the Bidding Document may be increased or decreased by a 
specified percentage, but such increase or decrease shall not exceed twenty 
percent, of the quantity specified in the Bidding Document. It shall be without any 
change in the unit prices or other terms and conditions of the Bid and the 
conditions of contract. 

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change 
in circumstances, the Bidder shall not be entitled for any claim or compensation 
except otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the original 
order. However, the additional quantity shall not be more than 25% of the value 
of Goods of the original contract and shall be within one month from the date of 
expiry of last supply. If the Supplier fails to do so, the Procuring Entity shall be 
free to arrange for the balance supply by limited Bidding or otherwise and the 
extra cost incurred shall be recovered from the supplier. 

 
 
 
 
 
 
 




