
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

SBU & PC – Limestone: 
8-West Patel Nagar, Circuit House Road Jodhpur-342001  

Phone No (0291)2511031, Fax: 0291-2511029 
Web: www.rsmm.com, Email id: ggmlsu.rsmml@rajasthan.gov.in 

TENDER DOCUMENT 
FOR 

Mine Planning Agency for Preparation of “Review of Mining with Progressive Mine Closure 
Plan of Basani (M.L. 05/95) Limestone mine Tehsil Merta, District Nagaur (Rajasthan) for the 
period F.Y. 2026- 27 to 2030- 31 Five years for Basni ( ML 5/95) under Rule-17(2) of Mineral 
Concession Rules,2016 & Rule 23 of MCDR-2017 and its approval from concerned office of Indian 
Bureau of Mines, Govt of India along with digitization of relevant data by DGPS survey & by 
using advance software”. 

 
Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/ Dated 11.05.2026 

 
 

Issued by 
H&I (Limestone), 

RSMML, 8-West Patel Nagar, Jodhpur-342001 
 
 
 

Cost of Non-Transferable Tender 
Document 

Rs. 590/- (inclusive of GST) 

Period of sale of documents From 11.05.2026 up to 1.00 pm, from , RSMML, 8-
West Patel Nagar, Jodhpur-342001 or download 
from websites http://www.rsmm.com & 
http://sppp.rajasthan.gov.in 

Last Date & Time  
of Submission of offer 

Dated 26.05.2026 up to 3.00 pm 

Date of opening of Techno 
Commercial offer 

Dated 27.05.2026 at 3.30 pm at  
RSMML, Jodhpur office 

 
 
 
 
 
 
 
Registered Office: 
C-89, Janpath Lal Kothi Review 
Jaipur- 302015 
Phone 0141-2743734 
Fax: 0141-2743735 

 

Corporate Office: 
4, Meera Marg,  

Udaipur – 313001 
Phone: 0294-2428763-67 

Fax: 0294-2428768 
 

          SBU & PC Office:
Group General Manager (LS)
RSMML, 8-West Patel Nagar, 

Jodhpur-342001
Phone: (0291)2511031
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SECTION -1 
RAJASTHAN STATE MINES & MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
08, West Patel Nagar, Circuit House Road, Jodhpur-342 011 

Phone: 0291 2511031/2516199 Fax: 0291 2511029 
Email id: ggmlsu.rsmml@rajasthan.gov.in 

 

 
Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 

 
SHORT TERM NOTICE INVITING TENDER 

 
 

Sealed offers in two parts viz (Part-A: Techno-commercial offer and Part-B: Price offer) are invited for 
the following works from competent & experienced Individual /Firm/Company); 
S. No. Brief Description of works  Number of 

Mines and 
Area 

Period of 
contract 

EMD in Rs. 

1 
“Review of Mining with Progressive 
Mine Closure Plan of Basani (M.L. 
05/95) Limestone mine Tehsil Merta, 
District Nagaur (Rajasthan) for the 
period F.Y. 2026- 27 to 2030- 31 Five 
years for Basni ( ML 5/95) under Rule-
17(2) of Mineral Concession Rules,2016 & 
Rule 23 of MCDR-2017 and its approval 
from concerned office of Indian Bureau 
of Mines, Govt of India along with 
digitization of relevant data by DGPS 
survey & by using advance software”. 

 

One Mine 
(Area: -

1.Basani-
2084.10hectare  

04 Months 

Rs. 16,000/- 
D.D. in 

favour of 
“RSMM Ltd, 

Jodhpur” 
 

Cost of tender document is Rs.590- (inclusive of GST), payable by D.D. in favour of “RSMM 
Ltd, Jodhpur” 

Period of sale of documents From 11.05.2026 to 26.05.2026 up to 1.00 
pm, 

from 8, West Patel Nagar, Jodhpur or 
download from websites http://www. 
rsmm.com and http://sppp.rajasthan.gov.in 

Last Date & Time of Submission of offer Dated 26.05.2026 up to 3.00 pm 

Date of opening of Techno Commercial offer Dated 27.05.2026 at 3.30 pm at RSMML, 
Jodhpur office 

 
For participating in the work mentioned, the tenderer shall be pre-qualified on the basis of the 
following criteria: 
a) The tenderer should have minimum turnover of Rs. 4.00 Lac in any one of the immediate three 

preceding financial years 2023- 24, 2024-25 and 2025-26 in its own name. 
b) The tenderer/bidder must have experience in obtaining preparation & approved Mining 

Plan/Review from Department of Mines & Geology/Indian Bureau of Mines of at least 01 (one) 
projects of Category-A Mines having at least annual capacity of 10 Lakh MT during any of the 
last three 03 financial years i.e 2022-23, 2023-24 and 2024-25. Copy of work 
order/LoI/Agreement and approval order from DMG/IBM to be enclosed. 
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The tender shall be pre-qualified on the basis of documents furnished along with Techno- commercial 
bid in support of above. The decision of the company will be final and binding in this regard. 

It is to be noted that, in case of Company registered under Companies Act, turnover of the Company 
shall only be considered. The Company reserves its right to call for any additional information so as to 
check the eligibility of the tenderer. 

 
The price bid of only those bidders shall be opened who qualify in technical bid as per criteria laid in 
tender & only qualified bidders will be informed about price bid opening.  
 
The tenderer/ bidder who has earlier been suspended, or, banned, or, whose contract has been 
terminated including those against whom any FIR has been lodged and is pending, and, has not been 
disposed off in favour of tenderer meaning thereby acquittal of the tenderer, by the date of opening of 
techno-commercial bid shall not be eligible to participate in this tender during the currency of the 
suspension or banned period, or, till favorable disposal of FIR. 
 
Offers furnished through any other mode shall not be considered, RSMML will not entertain any claim 
on account of postal delay/non-receipt. It also reserves the right to reject/cancel any or all tenders 
without assigning any reason whatsoever. 
The bidder may also deposit the bid security by way of online transfer of prescribed amount (as per 
DNIT) in the following bank account of the company on or before the date and time as mentioned in the 
Notice Inviting Tender.: 
 

NAME: RAJASTHAN STATE MINES AND MINERALS LTD 
BANK NAME:    ICICI BANK 
BRANCH:  5th Upper, Chopasni Road Branch, Jodhpur 
ACCOUNT TYPE: CURRENT 
ACCOUNT NO. 683505005780 
IFSC CODE: ICIC0006835 

   

A copy of transaction details of transfer of fund shall be uploaded/ furnished by the bidder to the company 
with their bid. 
 
 

 
Head & Incharge (Limestone) 

 
 
 
Note: The tenderers are advised to keep visiting out website till due/extended due date of tender 

for   corrigendum/addendum, if any, to the tender.  
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SECTION-2 
Definitions, Interpretations 

 

2.1 DEFINITIONS: 
 

In the contract (as hereinafter defined) the following words and expression 
shall have the meaning hereby assigned to them, except where the context 
otherwise requires. 

 
2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean Rajasthan 

State Mines & Minerals Limited,” having its registered office at C-89/90, Janpath, 
Lal Kothi Review, Jaipur (Rajasthan) and Corporate Office at 4-Meera Marg, 
Udaipur (Rajasthan) including its successors and assignees or its representatives 
authorized to act on its behalf for the purpose of contract. 

2.1.2 “Appointing Authority” wherever the expression is used shall mean the Managing 
Director of the Company. 

2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State Mines & 
Minerals Limited or his successor in the office so designated by the Company. 

2.1.4  “GGM of SBU &PC-Limestone” shall mean Group General Manager for the SBU& 
PC 

2.1.5 – Limestone of RSMML or his successor in the office so designated by the Company. 
2.1.6 “Agent” shall mean the Agent so designated for all Limestone Mines as notified by 

the company in this behalf. 
2.1.7 “Engineer-In-Charge” or “Officer In-charge” or “Authorized Officer” shall mean the 

Officer so designated for the overall supervision, coordination, direction and 
administration of the contract work from time to time by the Company and shall also 
include the GGM of SBU &PC-Limestone 

2.1.8 “Engineer’s Representative” shall mean any Resident Engineer or assistant to the 
Engineer-In-Charge appointed from time to time by the company to perform the 
duties set forth in the contract whose authority may be notified in writing to the 
Contractor by the Company. 

2.1.9 “Mine Manager” shall mean the Mining Engineer so designated for concerning 
Limestone Mines of Rajasthan State Mines & Minerals Ltd. 

2.1.10 "Approved" shall mean approved in writing by the Company/ Engineer-In- Charge. 
2.1.11 "Attested" shall mean attestation of the photocopy of documents by the First-class 

Magistrate /Gazetted Officer/Notary Public. 
2.1.12 "Clause" shall mean the clause & sub-clause of this document &/or agreement   
2.1.13 “Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry 

for acceptance by the Company. 
2.1.14 “Contract” shall mean the agreement between the company and the contractor for 

execution of the work/s including therein all documents such as invitation for 
tender/bid, instructions to bidders, general conditions of contract, special conditions 
of contract, job specification, general requirements, time schedule for completion of 
work, drawings, letter of acceptance/telegram awarding the work, 
alteration/variation order, agreed variations, if any etc. Any subsequent changes 
made in any of these documents, would be deemed to be a part of the contract. 

2.1.15 “Contract Period” shall mean the period agreed & allowed for execution of the 
contract & settlement thereof. It shall also include the extended period if any. 

2.1.16 “Contract Document” shall mean collectively designs, drawings, plans, 
specifications, agreed variations, if any and other documents constituting the tender 
and acceptance thereof. 

2.1.17 “Tenderer” or “Bidder” shall mean the person, Firm or Company/Co-operative 
society submitted a tender/ bid against the “invitation for tender bid” & shall include 
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his/it’s their legal representative, administrators, successors and executors. 
2.1.18 “Contractor”/“Successful Tenderer”/ “Successful Bidder” shall mean 

“Tenderer/Bidder” who has either participated in the tender/enquiry of RSMM or 
“Contractor” to whom order/Contract have been awarded by RSMML. “Contractor”/ 
“Successful Tenderer”/ “Successful Bidder” includes a Public Limited Company, 
firm whether registered or not, an individual, a Co-operative society or an associates 
or group of persons engaged in any Commerce, Trade, Industry, etc. 

2.1.19 “Letter of Acceptance” shall mean intimation by a letter/telegram/fax/e-mail to 
successful bidder /tenderer his/ its offer has been accepted, in accordance with the 
provision contained in the letter/fax. 

2.1.20 “Commencement of Work” shall be reckoned from the date of issue of letter of 
acceptance /DLOA whichever is earlier including the stipulated mobilization period. 

2.1.21 “Temporary Works” shall mean and include all temporary works of every kind for 
the execution of the main work as incidental and ancillary thereto. 

2.1.22 “Tendered Rates” shall mean rate entered in figures and words in schedule/s by the 
Contractor for execution/ performance of all contractual obligations as per terms of 
the contract. 

2.1.23 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of Remuneration” 
shall means rate entered in figures and words in schedule/s by the Contractor and 
accepted by the Company as payable to the Contractor for execution/ performance 
of all contractual obligations. 

2.1.24 “Contract Period” shall mean the period agreed & allowed for execution of the 
contract & settlement thereof. It shall also include the extension period if any. 

2.1.25 “Notice in writing or Written notice” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered / Head/ local office 
of the addressee and shall be deemed to have been received in the ordinary course of 
post. 

2.1.26 “Alternation/Variation order” means, any order given in writing by the Engineer- In-
Charge to the Contractor from time-to-time effect Alteration/Variation from given 
Scope of Work, such an order will be without any financial implication to the 
Company. 

2.1.27 “Financial Year” means a period of twelve months commencing from 1st April of a 
calendar year & upto 31st March of succeeding calendar year. 

2.1.28 "Review of Mining with Progressive Mine Closure Plan" means preparation of 
text/data as well as drawings as required under the Rule(s) 29(10) &29(13) of 
Rajasthan Mineral Concession Rules 2017 and its approval from concerned 
Department of Mines & Geology Government of Rajasthan”. 

2.1.29 “Digitization of data” means all lease pillar, intermediate pillar, boreholes, pits, 
permanent structure and other related data of mine is to be digitized by DGPS survey 
& by using advance software and updated the plan & section after proper study & 
review the previous Review of Mining 

2.1.30 “Reserves Estimation” means assessment of Quantity/Quality of Limestone 
resources and reserves as per UNFC classification based on the exploration data and 
other factors as applicable for mines. 

2.1.31 “Statutory obligations” would include the entire obligations, which are to be 
complied with as per the provision of various existing legislation applicable to mine/ 
working areas &/or any new statute to those, which may come in force during entire 
period of contract. 

2.1.32 “Specified /designed location/place” shall mean allocated area for specific purpose 
by the company time to time. 

2.1.33 “Final Certification relation to the work” shall mean the certificate regarding the 
satisfactory compliance performance and fulfillment of all Contractual Obligations 
as issued by the GGM- Limestone. 

2.1.34 “Completion Certificate” shall mean the certificate to be issued by the Engineer- In-
Charge when the work/s has been completed to his satisfaction as per terms of the 
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contract. 
2.2 INTERPRETATIONS: 

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done 
certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and 
every such work/s, facility, obligation/s or provisions etc. shall be made and/or 
provided by the contractor and liability thereof would be discharged to the 
satisfaction of the Company at the cost and consequences of the Contractor 

2.2.2 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. If there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the GGM of SBU & PC Limestone of the Company whose 
interpretation/s, decision in writing shall be conclusive, final and binding on the 
Contractor. 

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for 
the purpose of giving a concise indication and not a summary of the contents thereof, 
and they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract. 

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include 
the plural and vice versa, wherever the context so requires, the words importing 
person/s shall include incorporated companies, registered association, body of 
individuals or partnership firm. 

2.2.5 General conditions of contract shall be read in conjunction with the Special 
Conditions of Contract, Specification of work and any other documents forming 
part of this contract wherever the context so requires. 

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to 
and complementary of each and every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless 
a different intention appears, the provisions of Special Conditions of the contract 
shall be deemed to over-ride the provision of the General Conditions of the Contract 
and shall to the extent of such repugnancy or variations, prevail. 

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian 
Standards and the job specifications contained herein and the Contractor shall, also 
satisfy codes referred to in the contract and the additional requirements, if any. 

2.2.9 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 
answerable for any default or omissions in the observance or performance of any 
of the acts, matters or things which are herein contained. 

2.2.10 No verbal agreement or inference from conversation with any officer or employee 
of the Company before, during or after the execution of the contract shall in any way 
affect or modify the terms or obligations contained herein. 

2.2.11 No amendments to the contract shall be valid unless specifically made as an 
amendment to the contract and signed by the authorized representative of the 
parties. 

 
2.3 DECLARATION BY THE CONTRACTOR 

2.3.1 The Contractor do hereby confirm and declare that they have independently 
inspected Mines of the SBU & PC Limestone of RSMML, ascertained and obtained 
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all relevant and necessary information, data, particulars, existing wage 
structure/categories, conditions of services of workmen and working conditions, 
facilities etc. existing industrial environment and other related aspects. 

2.3.2 The Contractor has also assessed and satisfied himself as to the nature, condition, 
quantum, extent, scope and magnitude of the work, involved in the contract, working 
conditions of the area/s, availability of power supply, water supply, men and 
machinery requirement, etc. The Contractor do hereby agree and undertakes not to 
raise any dispute and/or objection at any stage on any ground whatsoever. 
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SECTION-3 

INSTRUCTIONS TO THE TENDERER 
 
TENDERER TO OBTAIN THE INFORMATION HIS OWN: 
 

3.01 The tenderer while offering his tender, shall for all purposes, whatsoever, be 
deemed to have him independently obtained all relevant and necessary information 
for preparing his tender. The correctness or completeness of the details, given in 
the tender document is not guaranteed. The details given in the tender document 
are basically for reference & guidance of the tenderer. The tenderer is required to 
satisfy him in all respect, before the submission of offer. 

 
3.02 The tenderer shall be deemed to have examined the tender document, to have 

obtained his own information in all matters whatsoever that might affect directly 
or indirectly the carrying out the works at the contract rates and to have satisfied 
himself to the sufficiency of his tender. Any error in description or omission in the 
document shall not vitiate the tender or release the tenderer from his obligations. 
The tenderer is deemed to know and understood the scope, nature and magnitude 
of the works and requirement of materials, equipment, tools and labour involved 
and as to what all works he has to complete in accordance with these documents 
irrespective of any defect, omission or errors that may be found in the documents. 

 
3.03 The tenderer, at his own responsibility and cost, is encouraged to visit and examine 

the site of works and its surroundings and obtain all information that may be 
necessary for preparing the offer and entering into a contract with company, in case 
he is awarded the work. He shall be deemed to have visited site and surroundings, 
to have satisfied himself to the locations, working & climatic conditions at the site, 
availability of water, electric power, labour etc. transportation facilities, probable 
sites for labour accommodation and store go- downs etc and all other factors 
involved in the proper execution of works. The concerned Incharge/Mines Manager 
of the company may be contacted to familiarize with the work including visit to 
work site. 

 
3.04 The tenderer, if awarded the work, shall not be eligible for raising any dispute 

or claims, in case he is hindered in execution of work due to his negligence/ 
omission/error in not collecting the details required for execution of work. 

 
TRANSFER OF TENDER DOCUMENT: 
 

3.05 Transfer of tender document to other is prohibited. For submitting the offer, it is 
essential to directly purchase the tender document from the Company. In case 
downloaded from our website, tender fees to be deposited with Techno- 
commercial offer otherwise the tender will be rejected. 

 
ONE BID PER TENDERER: 
 

3.06 Each tenderer shall submit only one tender. 
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COST OF BIDDING: 
 

3.07 The Tenderer shall bear all costs associated with the preparation and submission of 
his offer, and the company will in no case be responsible or liable for those costs, 
under any conditions if company decide to withdraw the "invitation for tender "or 
modify the tender documents. 

 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER: 
 

3.08 All signatures in the tender document shall be dated as well as the pages of all 
the sections of tender document shall be initialed at the lower right hand corner and 
signed wherever specified in the tender papers by the tenderer or by a person 
holding power of attorney authorizing him/her to sign on behalf of tenderer before 
submission of the tender. All papers should also bear the stamp of the tenderer. 

 
3.09 The tender shall contain the name, and place of business of person or persons, 

participants in the tender and shall be signed by the tenderer with his usual 
signature. The tenderer shall furnish full particulars of all partners. Tender should 
be signed either by the tenderer or their authorized partner/director/member. 

 
3.10 Tenders containing corrections and alterations are liable to be rejected. Any 

corrections, over-writing and alterations, if inevitable, in the entries of the tender 
papers will be signed in full by the tenderer with date. All overwriting, corrections, 
deletion shall bear initials of the tenderer. Correction should be made by written 
again instead of shaping or overwriting. 

 
3.11 The tender should be made in English/Hindi only. Printed conditions on the back 

of letters originating from tenderer will be ignored. 
 

3.12 Tenderers, in their own interest are advised to read the tender document completely 
and carefully, to avoid submission of incomplete bid. Tender in which any of the 
particulars and prescribed information is mission or incomplete in any respect 
and/or prescribed conditions are not fulfilled are liable for rejection, at the sole 
discretion of the Company. 

 
3.13 The Company takes no responsibility for delay, loss or non-receipt of tenders sent 

through Post/Courier service. Offers through Telegraph/ Fax/ E-mail/ Telex shall 
not be accepted. 

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT: 

 
3.14 In case an intending tenderer require any clarification in connection with, or any 

point covered by, the tender documents, they are advised to send their 
quarries/clarifications address to H&I (LS), RSMML, 08, west Patel Nagar, 
Jodhpur so as to reach him at least seven days before the schedule date of 
submission of bid. A copy of this communication should also be endorsed to the 
tender issuing H&I ( Limestone), RSMM, 08 West Patel Nagar, Jodhpur. 
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3.15 The Company will not be bound by any verbal/ oral clarification or interpretation 
of the tender document or of any matter(s) connected with works to be executed 
in accordance with the tender documents, which may be made by any of its 
employee, representatives or agent. 

 
3.16 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 

information upon the foregoing or any other affecting the contract shall not relieve 
him from any risks or liabilities or the responsibility from completion of the 
works at the scheduled rate/s & time and in strict accordance with the contract 
document/s. 

 
ADDENDA/ CORRIGENDA: 
 

3.17 The company may issue Addenda/Corrigenda to Notice Inviting Tender or to this 
tender document before expiry of the due date of submission of tender to clarify 
documents or to reflect modification in the specifications or terms & conditions or 
scope of work or for any other reasons. 

 
3.18 Addenda/corrigenda to these tender documents, if issued by the company, shall 

form an integral part of this tender document and must be signed and submitted 
along with the bid. 

 
CURRENCIES OF THE BID AND PAYMENT: 
 

3.19 The tenderer entirely in Indian Rupees shall quote the rates and prices. 
 
SUBMISSION OF TENDERS: 
 

3.20 The tenders shall be submitted in the office of H&I (Limestone), 8 West Patel 
Nagar, Jodhpur (Rajasthan) on or before the date and time mentioned in the Notice 
Inviting Tender (NIT). 

 
3.21 Tender along with covering letter and information to be included in the tender shall 

be submitted along with the offer itself. 
 

3.22 Tender should be submitted in two parts viz. Part-I & Part -II, in separate sealed 
envelopes super scribed Part-I, “Techno-Commercial offer “and Part-II, “Price 
Bid “with tender name and NIT No. 

 
3.23 Outer Sealed envelope containing above two sealed envelopes will be marked as 

“Bidding with tender name and NIT No. & it shall be addressed to H&I 
(Limestone), RSMML, 08 West Patel Nagar, Jodhpur.  

 
 
3.24 If the outer envelope is not sealed and marked as above, the Company will assume 

no responsibility for the misplacement and premature opening of the bid. 
 

3.25 Tenderer must submit copies of documents duly attested by Gazette Officer/Notary 
Public / Magistrate in support of above required details and any declaration given 
by the tenderer without requisite supportive documents will not be considered. 
It may be noted that the bid shall be examined on the basis of 
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documents submitted, as per above required details, furnished along with it. A 
tenderer shall be fully responsible for consequences including rejection of his 
tender or cancellation of the contract if the required attested documents / attested 
copies of documents are not submitted along with the techno- commercial bid or 
any information/ document is found to be false/ fabricated/ misleading. The 
authorized signatory of the tenderer should put his signature along with its stamp 
on each page of the Techno-commercial bid and should also record the date. 

 

3.26 The Part-I “Techno – commercial Bid” should contain document as per Form-II 
(including addenda/corrigendum if any) duly signed and sealed along with one 
complete tender document as issued by the company or downloaded from website 
of RSMML duly filled in, signed & stamped on each page by the tenderer/ 
authorized representative of the tenderer as describe in different clauses of the 
tender document in token of acceptance of the terms & conditions of this tender. 
Any price indication should not be given in the Techno– commercial Bid. The 
following information / documents are to be given in the Part- I “Techno – 
commercial Bid”. 

 

a) The tenderer should have minimum turnover of Rs. 4.0 Lac in any one of the 
immediate three preceding financial years 2023- 24, 2024-25 and 2025-26 in its 
own name. 

b) The tenderer/bidder must have experience in obtaining preparation & approved 
Mining Plan/Review from Department of Mines & Geology/Indian Bureau of 
Mines of at least 01 (one) projects of Category-A Mines having at least annual 
capacity of  10 Lakh MT during any of the last three 03 financial years i.e 2022-
23, 2023-24 and 2024-25. Copy of work order/LoI/Agreement and approval order 
from DMG/IBM to be enclosed. 

c) Power of Attorney in favour of the authorized representative signing the tender, 
as required. 

d) Attested Certificate of Incorporation/ registration of the contractor duly certified 
by the Notary Public /Gazette Officer as the case may be. 

e) Scan copy of PAN (Income Tax) Number and Goods and Service Tax 
Registration Number. 

f) `Attested copy of the Audited/ CA certified Balance Sheets for the financial years 
prescribed in the tender conditions in support of the turnover. 

g) “Exceptions & deviations statement” to be submitted by the tenderer. 
h) Undertaking/affidavit as per annexure I to II and annexure B given in of tender 

document 
i) Duly filled Form I to Form IV given in of tender document 
j) One complete set of duly signed each page of tender document as acceptance of 

tender terms and conditions. 
 

PRICE BID ‘NEGOTIATION’: 
 

3.27 The Price Bid (Negotiable) shall be submitted in one copy. 
i) The tenderers are to quote their rate in the Form-V of this tender document & 

the rate is to be quoted in rupees only otherwise their price bid may not be 
considered for award of the contract in spite of opening of the price bid or lowest 
offered rate. 

 
ii) While quoting the price under this part, the tenderer is deemed to have confirmed 

that the prices quoted are for the total scope of work as described in the tender 
document & as per site requirement. 
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iii) The tenderer should quote rates in English, both in figures as well as in words, the 

rates and amounts tendered by him in the schedule of rates for each item of work 
and in such a way that insertion and/or interpolation is not possible. Part II of the 
tender is to be and duly signed sealed and dated by the tenderer. The rates shall be 
quoted on firm basis. 

  

DEADLINE FOR SUBMISSION OF BIDS: 
 

3.28 In the event of specified date for the submission of bids being declared a holiday 
for the Company, the bids will be received up to the same time on the next working 
day. 

 
3.29 The Company may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause mentioned elsewhere in the tender 
document, in which case all rights and obligations of the Company and of the 
Tenderer, which were previously subjected to the original deadline will then be 
subjected to the new deadline. 

 
LATE BID/DELAYED BID: 
 

3.30 Any bid received by the company after the deadline as prescribed in NIT due to 
any reason whatsoever will not be accepted. Any bid received by the company after 
the schedule time of closing the tender but before due time of opening of the 
tender, in such cases tenderer may be asked to deposit the same in the receipt 
section & same shall be marked as a delayed tender. 

 
OPENING OF THE TENDER: 
 

3.31 The envelope containing Part-I –Techno Commercial Bid of the offer will be 
opened in the office of the H&I ( Limestone), RSMM, 08 West Patel Nagar, 
Jodhpur as per the date & time as mentioned in NIT. The authorized 
representative/s of the tenderer is at liberty to be present at the time of the opening 
of the tender. 

 
3.32 If the date fixed for opening of tenders happens to be a holiday for any reason, the 

tenders will be opened on the next working day at the same time. 
 
EXCECPTIONS AND DEVIATIONS: 
 

3.33 Tenderers are advised to submit quotations based on the terms and conditions and 
specifications contained in the tender document and not to stipulate any deviations. 
Bids containing stipulations of deviations to the terms and conditions are liable 
to be ignored. In case it is absolutely unavoidable to deviate from tender 
conditions then the tenderer should mention the deviations at their risk of rejection 
only in form attached for exception/deviation. Deviations mentioned anywhere 
else in the bid should be ignored without any consequences. 

 
EARNEST MONEY (EMD): 
 

3.34 The tenderer must furnish the bid security of Rs. 1 6 000/- i n  the form of demand 
draft/online transfer in favour of the Company and drawn on any Nationalized 
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/Scheduled bank at Jodhpur and attach the same in original with the technical bid of 
the tenderer, failing which the bid is liable to be rejected. No interest shall be paid 
by the company on the earnest money so deposited by the tenderer. The earnest 
money of the tenders whose bid is not found to be acceptable on the basis of pre-
qualifying criteria and/or on evaluation of their techno-commercial bids (or 
disqualified bidder) will be refunded immediately after approval of such decision. 
The earnest money of the tenderer who are technically successful but not awarded 
the work shall be refunded after the acceptance of LOA/DLOA to the successful 
tenderer. The earnest money deposited by the successful tenderer will be 
appropriated towards a part of the Security deposit, but shall stand forfeited if the 
tenderer fails to furnish security deposit as per clause. 

 
3.35 The earnest money of a tenderer shall be forfeited in the following cases: - 

i. If the tenderer withdraws or modifies the offer after submission of the tender. 
ii. If the tenderer does not submit the prescribed Demand Draft as security deposit 

within one month of the date of work order/LOA issued in favour of tenderer. 
iii. If the tenderer does not execute the agreement, in the prescribed form within one 

month of the date of work order/LOA issued in favour of tenderer. 
iv. If it is established that the tenderer has submitted any wrong information/ forged 

documents along with the tender or thereafter. 
v. If tenderer doesn’t commence work within stipulated time as per tender.  
 

 
3.36 VALIDITY: 

Tender submitted by tenderer shall remain valid for acceptance for a period of 120 
days from the date of opening of the tender (Part I of the offer). An offer with a 
validity of less than 120 days is liable to be rejected. 

3.37 The tenderer on its own shall not cancel and/or withdraw his tender nor shall he 
make any variations therein during the period of 120 days or in extended period. 
In case of tenderer revoking, canceling, modifying and/or withdrawing his bid 
during the validity of bid, the earnest money deposited by him along with tender 
shall stand forfeited & tender will not be considered for further evaluation. 

3.38 In exceptional circumstances, prior to expiry of the original time limit, the company 
may request the tenderer to extent period of validity for a specified additional 
period. The request and the tenderers responses shall be made in writing. A 
tenderer if agreeing to the request will not be required or permitted to modify 
his bid. 

 
EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
 

3.39 Prior to the detailed evaluation of bids, the company will determine whether each 
bid: 

 
i) Meets the eligibility criteria. 
ii) Is the tender document has been signed. 
iii) Is accompanied by the required securities; and 
iv) Is substantially responsive to the requirement of the Bidding documents. 

3.40 A substantially responsive bid is one, which confirms to all the terms, condition, and 
specification of the biding documents without material deviations or reservations. A 
material deviation or reservation is one: 
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i) Which affects in any substantial way the scope, quality, or performance of the 
work; and/or 

ii) Which limits in any substantial way, inconsistent with the bidding documents, 
the company’s right or the bidder’s obligation under the contract; and/or 

iii) Whose rectification/acceptance would affect unfairly the competitive position of 
the other Bidders presenting substantially responsive bids. 

 
EVALUATION OF TECHNO-COMMERCIAL BID: 

3.41 The techno-commercial bids of substantially responsive tenderers will be evaluated 
from all aspects. The RSMML reserves the right to assess the capability and 
competency of the tenderer based upon the information provided by the tenderer 
in the techno-commercial bid and the information that may otherwise be available to 
and/or gathered by the RSMML. The decision of the RSMML as to which tenderer 
is capable & competent to carry out the work shall be final. The tenderer should, 
therefore, see that he has required level of technical, financial & managerial 
competence & experience before submitting the tender. 

 
3.42 If a bid is not substantially responsive, the Company at its sole discretion may reject 

it. 
 
CRITERIA FOR EVALUTION OF REASONABILITY/WORKABILITY OF OFFERED 
RATE BY THE TENDERER: 

3.43 The reasonability of the tendered rate as offered by the bidders would be judged 
taking into consideration the nature of work with involvement of manpower, 
travelling, printing, pursuance/follow up with approving authorities etc. 

3.44 During process of price evaluation, if the company finds that the offered rate is not 
workable rate &/or the contractor would even not be able to achieve breakeven 
point, then it will be considered as non response bid & shall be liable for rejection. 

3.45 Further, in case it is found that any bidder has quoted abnormally low rates & 
attempting to vitiate the tendering process then the company reserves its right to 
forfeit the EMD & debar such bidder for participating in future tenders of the 
company at its sole discretion. 

 
CORRECTION OF ERRORS IN PRICE BID: 
 

3.46 Price Bid (Negotiable-Part-II) of substantially responsive will be checked by the 
Company for any arithmetical errors. Errors will be corrected by the Company as 
follows: 

a) Where there is discrepancy between the amounts in figures and in words, the lower 
of the two would be taken; and 

b) Where there is discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will govern; 
and 

c) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
society shall be corrected. The tendered sum so corrected and altered shall be 
substituted for the sum originally tendered and considered for acceptance instead of 
original sum quoted by the tenderer. 

 
3.47 The amount stated in the Bid will be adjusted by the company in accordance with the 

above procedure for the correction of errors and, shall be considered as binding 
upon the bidder. 

 
3.48 Price Bid (Negotiable-Part-II) only of techno-commercially acceptable tenders shall 
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only be opened. Only such short listed tenderers will be informed about the date and 
time of opening of the price bids. 

 
NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 
 

3.49 The tenderer, whose bid has been accepted, will be notified of the award by the 
company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
called the “Detailed Letter of Acceptance” (DLOA) will state the sum unit that 
the Company will pay to the contractor in consideration of the execution and 
completion of the works by the contractor as prescribed in the Contract. 

 
3.50 The notification of award will constitute the formation of Contract. The execution 

of agreement as per clauses below would be the formalization of agreement that was 
commenced with the issuance of DLOA. 

3.51 INTERFERENCE WITH PROCUREMENT PROCESS 
In case the bidder 

i) Withdraws from the procurement process after opening of financial bids; 
ii) Withdraws from the procurement process after being declared the successful 

bidder 
iii) Fails to enter procurement contract after being declared the successful 

bidder; 
iv) Fails to provide documents or security required in terms of the bidder 

documents after being declared the successful bidder, without valid 
ground, 
Shall, in addition to the recourse available in the bidding documents or the contract be 
punished with fine which may extend to fifty lakh rupees or ten percent of the 
assessed value of contract , whichever is less. 

 
SIGNING OF THE CONTRACT AGREEMENT: 
 

3.52 The tenderer shall be required to execute an agreement on Non-Judicial Stamp Paper, 
of appropriate value under Indian Stamp Act with the company within 30 days from 
the date of intimation regarding acceptance of DLOA and on before release of 
payment of first bill. The cost of execution of agreement including Non-Judicial 
Stamp Paper shall be borne by the Contractor. 

 
3.53 The contract agreement shall consist of – 

i) An agreement on Non-Judicial Stamp Paper of appropriate value. 
ii) Signed & sealed Tender document, along with the addend/corrigenda, if any. 
iii) Detailed Letter of Acceptance. 
iv) Agreed Variation, if any, 
v) Any other document as mutually agreed. 

 
RIGHTS OF COMPANY: 

3.54 The Company reserves the right – 
i) to accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii) not to accept the lowest tender or assign reasons for not accepting the lowest 

tender, 
iii) to increase/ decrease the number of mines, 
iv) to extend period of contract, without any additional obligation on it, 
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v) not to carry out any part of work, 
vi) to reject the offer, if is established that the tenderer has submitted any wrong/ 

misleading information or forged documents along with offer or thereafter. 
 

3.55 The company may exercise any of the above right at any time prior to the award 
of contract, without thereby incurring any liability to the affected bidder or bidders 
or any obligation to inform the affected bidder or bidders of the grounds for the 
RSMML’s action. 

 

REFUSAL / FAILURE: 
3.56 In the event the tenderer, after the issue of communication through Detailed Letter 

of Acceptance (DLOA) of Tender by the Company, fails/ refuses to accept the award 
and/ or commence execution of the work as herein before. The tenderer shall be 
deemed to have abandoned the contract and such an act shall amount to and be 
construed as the contractor’s calculated and willful breach of contract, and in such 
an event the company shall have full right to claim damages/compensation thereof 
in addition to the forfeiture of Earnest Money/Security Deposit deposited. 
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SECTION-4 
GENERAL CONDITIONS OF CONTRACT (GCC) 

INTERPRETATION OF CONTRACT DOCUMENT: 
 

4.01 Except if and to the extent otherwise provided by the contract, the provisions of the 
general conditions of the contract and special conditions of the contract shall prevail 
over those of any other documents forming part of the contract. 

 
4.02 Several documents forming the contract are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the contract or 
any of the matter may be referred to the H&I General Manager ( Limestone), RSMM, 
08, West Patel Nagar, Jodhpur whose decision shall be final and binding. 

 
4.03 In case of any inconsistency or contradiction between the provisions of General 

Conditions of Contract and Special Conditions of Contract, the Special Conditions of 
Contract shall prevail unless and until provided otherwise. 

 
SECURITY DEPOSIT (SD): 

 
4.04 The rates of Work Performance Guarantee as per the prevailing terms and condition of 

the Company are @ 10% of total contract value. The successful tenderer shall furnish 
a Security Deposit through any of the option in favour of RSMML, Jodhpur within 30 
days of the issuance of Letter of Acceptance. The successful tenderer shall furnish a 
Security Deposit by following options: 

i. The contractor shall furnish Security Deposit @ 10% of Total contract value through 
Demand Draft in favour of RSMML, Jodhpur/Bank Guarantee, within 30 days of the 
issuance of such communication of acceptance of tender/LOA, for due fulfillment of 
all or any of the terms & conditions of the contract. The Bank Guarantee shall be 
provided only in the approved format of the company from any PSU bank SBI/ 
/ICICI/Axis/HDFC Bank having its branch at Jodhpur on non-judicial stamp paper of 
0.25% of BG value subject to maximum of Rs. 25000/-or on appropriate value under 
Indian Stamp Act prevailing on the date of issuance of BG. No amendment in this 
format shall be acceptable to the company.  The Bank Guarantee shall be valid for the 
entire contract and/or extended period, defect liability period, plus a grace period of 
six months. The Company shall be entitled to encash the same and appropriate the 
whole of the amount or part thereof against its claims /dues or sums payable as 
contained herein. 

ii. The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR) equivalent 
to 10% of Total contract value issued from any public sector bank SBI/ 
/ICICI/Axis/HDFC Bank having its Branch office at Jodhpur. FDR shall be in the 
name of RSMML on account of Successful bidder and discharged by him in advance. 
The accepting authority shall ensure, before accepting the Fixed Deposit Receipt, that 
the successful bidder furnishes an undertaking from the bank to make 
payment/premature payment of the Fixed Deposit Receipt on demand to the Company 
without requirement of consent of the successful bidder. In the event of forfeiture of 
the security deposit, the Fixed Deposit shall be forfeited along with interest earned on 
such Fixed Deposit without protesting by the contractor/him” 

iii. “The Contractor at the time of signing of the contract agreement, may submit an option 
for deduction of security from each running and final bill @ 10% of the amount of the 
bill. Further, in such case, the amount of bid security of successful bidder may be 
adjusted in arriving at the amount of the performance security, or refunded if the 
successful bidder furnishes the full amount of security deposit. 
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4.05 The entire Security Deposit shall be refunded after six months of the expiry of contract, 

provided always that the Contractor has been first paid all the bills including his final 
bill subject to deductions as are permissible under these terms and all other dues to the 
Company arising out of this contract. If any, have been fully met by the Contractor and 
the Contractor has rendered. “No claim and No dues Certificate” to the Company. 

4.06 The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion 
of the Company, should the Contractor either fail to fulfill the contractual obligations 
or fail to settle in full, his dues to the Company, In case or premature termination of the 
contract, the Security Deposit will be forfeited and the Company will be at liberty to 
recover the loss suffered by it from the Contractor. 

4.07 The Company may deduct from the Security Deposit any sum due and any other sum 
that may be fixed up by the Company as being the amount of loss or losses or damages 
suffered by it due to delay in performance and/or non-performance and/or partial 
performance of any of the terms of the contract. 

4.08 All compensation or other sums of money payable by the Contractor to the Company 
or recoveries to be made under the terms of this contract may be deducted from any 
sums which may be due to the Contractor from the company on any account and in the 
event of the such amount being insufficient the Contractor shall within ten days of such 
shortfall make good in cash, failing which the balance amount shall be recovered by 
way of invoking the bank guarantee furnished as security. 

4.09 In the event of bank guarantee amount being insufficient, then the balance recoverable 
amount shall be deducted from any sum, then due or which at any time thereafter may 
become due to the contractor. The Contractor shall pay to the company on demand any 
balance remaining due. 

4.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required to 
furnish a fresh Bank Guarantee in the same format for the same amount and for the 
same period as the original Bank Guarantee within a period of 30 (Thirty) days from 
the date of invoking of original Bank Guarantee.   

4.1 In the event of security amount at any time during the currency of the contract falling 
short of the specified amount, the Contractor shall forth with make good the deficit on 
demand, so that the total amounts of Security Deposit will not at any time be less than 
the amount so specified. The Company may recover the same by way of additional 
deductions from bills. 

4.11 No interest is payable on S.D. amount. 
4.12 For execution of contract, it is required to form a Co-operative Society, then S.D. shall 

be furnished by the Co-operative Society so formed and register under Society Act. 
4.13 In case of enhancement of quantum of work, due to any reason, the contractor shall 

furnish additional security amount. This security will be progressively recovered from 
the payment due to the contractor. 

 
4.14 ADDITIONAL PERFORMANCE SECURITY:  

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an 
Additional Performance Security shall also be taken from the successful bidder in case 
of unbalanced bid. The Additional Performance Security shall be equal to fifty percent 
of Unbalanced Bid Amount. The Additional Performance Security shall be deposited 
in lump sum by the successful bidder before execution of Agreement. The Additional 
Performance Security shall be deposited through e-Grass, Demand Draft, Banker's 
Cheque, Government Securities or Bank Guarantee.  
Explanation:  
For the purpose of this rule, -  

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid 
Value.  
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(ii) Estimated Bid Value means estimated value of the work as mentioned in bidding 
documents.  

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated 
Bid Value minus Bid Amount Quoted by the bidder. 

(2)  The Additional Performance Security shall be refunded to the contractor after 
satisfactory completion of the entire work. The Additional Performance Security shall 
be forfeited by the Procuring Entity when work is not completed within stipulated 
period by the contractor.  

 
 

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS WORKS  
EMPLOYEES: 

 
4.15 The contractor shall be liable for payment of all wages and other benefits, such as leave 

with wages, contributory provident fund, bonus, free medical aid etc., to his employees 
and labour as per the statutory requirements as in force or, may be applicable from time 
to time during the currency of the contract. 
The contractor shall bear all liabilities for employee and labour employed or retained 
by him as regards to their employment, litigation and any other action arising out of 
operation of this contract or at the termination/ completion of this contract. 

 
The company shall not pay any additional amount on any such account. The only 
remuneration payable to the contractor by the company will be on the basis of accepted 
rates and work executed thereof. 

 

4.16 TAXES: 
 

The contractor shall be responsible for the deposition of any and all contributions, 
duties, levies and taxes etc. with the concerned authorities of the Central or State 
Government authorities, applicable for execution of the works under the contract. 

 
All taxes/duties/levies as applicable should be taken into consideration while making 
the offer. Ignorance in it shall not qualify for any additional payment. 

 
RSMML will reimburse/recover at actual any taxes/duties which are imposed/ increased 
/ withdrawn /decreased after the date of submission of offer & are directly applicable to 
this contract & payable by the contractor/recovered by RSMM & determined on the 
basis of bills raised by him upon the company, if applicable, subject to the furnishing 
of documentary proof. 

 

4.17 GOODS AND SERVICE TAX: 
 

(a)   The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 
However, the rates will be inclusive of any other levies and duties, as applicable 
on this contract (up to last date of submission of bid). 

(b) The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation in rates on 
whatsoever ground. 

(c) The provision of GST should be followed by the Contractor as applicable and 
will be reimbursed on the submission of challan, failing which RSMML is free 
to deduct/recover/ retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be. 
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(d)  Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be sole responsibility of the contractor. The contractor will also ensure 
that necessary credit on this account is available to RSMML in the next month. 
In case of any discrepancy where credit is not available to RSMML then 
company is free to deduct/recover/retain such amount from the bills of 
contractor or any other amount due to him/ or from Security deposit, as the 
case may be. 

(e) In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
of payment of GST and default in filing of returns towards the payment for the 
work, contractor is liable to pay all such dues to the company, failing which 
RSMML is free to deduct/recover/ retain such amount from the bills of 
contractor or any other amount due to him/ or from Security deposit, as the case 
may be. 
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4.18 WAIVER AND LIABILITY TO PAY COMPENSATION: 
 

In any case in which any of the powers conferred upon the Company shall have become 
exercisable and the same have not been exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall be 
exercisable in the event of any further case of default by the Contractor, the contractor 
shall be liable to pay compensation amount to the extent of the whole of his Security 
Deposit etc. and the liability of the Contractor for past and future compensation shall 
remain unaffected. 

4.19 In the event the Company exercising the powers vested in it under the aforesaid 
clause, it may, take possession of all of any tools and equipment, materials 
and stores lying in or upon the works or the site thereof belonging to the 
Contractor or procured by him and intended to be used for the execution of the 
work or any part thereof the same be taken by paying reasonable compensation 
as decided by Engineer-In-Charge, otherwise the Engineer-In-Charge may give 
notice to the Contractor, requiring him/ it to remove such tools, equipment, 
materials or stores from the premises (within a time to be specified in such 
notice), and in the event of the contractor failing to comply with such requisition 
the Engineer-In-Charge may remove them at the contractor’s expenses or sell 
them by auction and/or private sale on account of the contractor and at his / 
its risk in all respects without any future notice as to the date, time or place of 
sale and the certificate of the Engineer- In-Charge as to the expenses of any 
such removal and the amount of the proceeds and expenses of any such sale 
shall be final, conclusive and binding on the Contractor. 

 

4.20 COMPANY NOT LIABLE TO PAY COMPENSATION: 
 
The Contractor shall have no claim against the Company for any business loss, idle 
charges, compensation upon failure, delay, omission etc. on the part of the Company 
to carry out any or all the provisions of the contract for any reason whatsoever. The 
Company’s decision in the matter shall be final and binding on the Contractor. 

4.21 NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 
 
The Contractor have no claim, whatsoever against the Company if the work or any part 
thereof covered by the contract is postponed to any later date and/ or withdrawn in 
part in the overall interest of the Company or for security or for any other reason/s. The 
Company’s decision in this regard shall be final and binding on the Contractor. 

 
4.22 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK: 

 
If any time after the commencement of the work the company shall for any reason              
or under instructions of Directorate General of Mines Safety in case of mining contracts 
or any other statutory authority for mining and other contracts, whatsoever required 
not to do the whole work or part thereof as specified in the schedule of work to be 
carried out, the Engineer-In-Charge shall give notice in writing of the fact to the 
contract, who shall have no claim to any payment or compensation 

  
whatsoever on any account or profit or compensation or advantage/s which he might 
have derived from the execution of the work in full, but which he did not drive in 
consequences of the full amount of the work not having been carried out, nor shall have 
any claim or compensation by reason of any alternations having been made in the 
original specification, drawings, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 
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4.23 DISCREPANCIES BETWEEN INSTRUCTIONS: 
 

Should any discrepancy occur between the various instructions furnished to the 
Contractor, his agents or staff or any doubt arising as to the meaning of any instructions 
or should there be any misunderstanding between the Contractor’s staff, the 
Contractor shall refer the matter immediately in writing to the Engineer- in-Charge 
whose decision thereon shall be final and conclusive and no claim for losses alleged to 
have been caused by such discrepancies shall in any case be admissible. 

 

4.24 SAFETY, SANITARY & MEDICAL FACILITIES: 
 
The Contractor and/or his sub-contractor and their employees, at Contractor’s cost shall 
fully comply with the safety rules, regulations or statutory directions and provided 
sanitary and medical facilities, prescribed by law or as may from time to time be 
prescribed by the Engineer-in-Charge with the object of securing the safety and health 
of the employees and the local community. In case of violation or non- observance of 
any of the aforesaid provisions by the Contractor the same shall be enforced by the 
Engineer-in-Charge at the Contractor’s expenses. 

4.25 The Contractor shall promptly and immediately report serious accidents to any of his 
employees to the Engineer-In-Charge / Mines Manager and shall make at his cost 
immediate arrangements to render all possible medical and other assistance to such 
affected employees/persons. 

4.26 First aid facilities and supplies as required by the rules for the time being in force 
or will come in force in near future shall be kept on the work site by the Contractor 
at his cost. The Contractor at his cost, as required under the rules, shall undertake 
medical check-ups of employees/ persons working with the contractor. 

 

4.27 DAMAGE TO PROPERTY: 
 
The Contractor including his sub-contractor/s, if any, shall be responsible for making 
good at his cost to satisfaction of the Company any loss or any damage to building, 
structures, equipment, installations, properties etc. belonging to the company or being 
executed or procured or being procured by the Company or of other agencies within 
the premises of the Company, if such losses or damages is due to fault and/or 
negligence or willful acts, omission, and/or any other reason whatsoever of the 
Contractor and/or his sub-contractor/s, their employees, agents, representative etc. 

 

4.28 POWER OF ENTRY: 
During execution of Contract, if in the opinion of Engineer-In charge, it is found  that: 

i. Contractor has failed to execute the Contract in conformity with contract document or 

ii. Contractor has failed to carry on and execute the works to the satisfaction of the 
Engineer in Charge, or 

iii. Contractor has committed or suffered or permitted any other breach of any of the 
provisions of the contract on his part to be performed or 

iv. Contractor has abandoned the work; or 

v. Contractor during the continuance of the contract has becomes bankrupt, then in 
any of such events, the Company shall have the power to enter upon the works and take 
possession of the materials, spares, equipment, tools and stocks thereon, and to revoke 
the Contractor’s permission to continue to execute plant by his agents. The Company 
shall then be free to take appropriate action against the contractor as per provisions of 
contract. 
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4.29 COMPANY MAY DO PART OF WORK: 
 
Upon failure of the contractor which includes sub-contractor/s, if any, to comply with 
any instructions given in accordance with the provision of the contract, the Company 
retains the right instead of assuming charge of entire work, to place additional labour 
force, tools, equipment and materials etc. on such parts of the work, as the company 
may decide/ designate or also engage another Contractor to carry out the work at the 
risk and cost of the Contractor. In such cases, the Company shall deduct from the 
amount due or which otherwise might become due to the Contractor, the cost of such 
work and materials etc, plus 15% additional charges thereon to cover all departmental 
charges/ expenses and the Contractor shall be bound by such decision of the 
Company. 

 

4.30 POWER TO ORDER SUSPENSION OF WORK: 
 
The Company may, from time to time, by direction in writing and without in any 
way invalidating the contract, order the contractor to suspend the work or any part 
thereof at any time and for such times and for such reasons as he may consider  
necessary. After such directions to suspend the work, or any part thereof, has been 
given the Contractor shall not proceed with the work or part thereof directed to be      
suspended until he receives a written order from the Company to so proceed. In the   
event of suspension exceeding three days the Company may under the provision of  
the contract extend the time for completion of work or part thereof by such time as 
it may find reasonable. The decision of the Company in the matter shall be final 
and binding on the Contractor. The Contractor shall not be entitled for any extra  
payment in case of such suspension. The Contractor without prior knowledge and  
approval of the Company thereof shall not suspend the work of any other part. If        
the Contractor is compelled to suspend the work or any part thereof he should report 
to the Engineer-in-Charge, furnish the reasons, necessitating such granted to the 
contractor if he proposes to suspend the work or any part thereof, on his own. In case 
such suspension is necessitated for reasons beyond control and period of suspension 
becomes more than 3 month at a stretch then Company may consider  making some 
adhoc/ advance payment against the work done. The quantum and mode of payment 
shall be mutually decided. It will be however, sole discretion of company & will not 
be available as right of the contractor. 

 

4.31 CHANGE IN CONSTITUTION: 
 
The Contractor shall prior inform the Company before any change is made in the 
constitution of the Co-operative Society/Firm/ Company or induction or retirement of 
any of the partners/ directors at the earliest. 

 

4.32 COMPLIANCE IN RESPECT OF VARIOUS ACTS: 
 
The contractor shall at his own cost, observe, perform and comply with the provisions 
of the Acts applicable during the execution of the Contract, and Rules/Bye-laws framed 
hereunder as applicable to this work, including but not limiting to the following and 
shall maintain such registers and documents, as are required under the various statutes, 
for production of the same before the company and/or other statutory authorities 
prescribed in this behalf, as and when required. Non-compliance of the provisions/ 
stipulations of the those Acts and rules made there under including the following will 
render the Contractor liable to payment of necessary compensation/penalty, as deemed 
fit by the Company. 
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i) The Contract Labour (Abolition & Regulations) Act, 1970 
ii) The Payment of Wages Act, 1936 
iii) The Mines Act, 1952 
iv) The Payment of Workmen’s Compensation Act, 1923 
v) The Minimum Wages Act, 1948 
vi) The Environment (Protection) Act, 1986 
vii) The Forest Conservation Act, 1980 
viii) The Air (Prevention and control of Pollution) Act.1981 & Water 

(Prevention and Control of Pollution) Pollution Act 1974. 
ix) The Mines Rules, 1952 
x) The Metalliferous Mines Regulations, 1961 
xi) The Mines Vocational Training Rules, 1966 
xii) The Mines & Minerals (Development & Regulation) Act, 2015 
xiii) The Minerals (Evidence of Mineral Contents) Rules, 2015 
xiv) The Minerals (Other than Atomic and Hydro Carbons Energy 

Minerals) Concession Rules, 2016 
xv) The Mineral Conservation & Development Rules, 2017 
xvi) The Fatal Accident Act, 1985 
xvii) The Motor Vehicles Act, 1939 
xviii) The Industrial Dispute Act, 1947 
xix) The Standing Orders Act, 1946 
xx) The Employees Provident Fund & Miscellaneous Provision Act, 

1952 
xxi) The Employee State Insurance Act,1948 
xxii) R.T.P.P. Act 

 

4.33 All persons other than his regular employees engaged by the Contractor in connection 
with the performance of the contract shall be deemed as his employees for purposes 
of payment/remuneration employees and no claim shall lie against the company in 
respect of delay, deduction and non-payment of wages and /or remuneration/ 
compensation by the Contractor to them. 

4.34 The Contractor shall take all necessary steps and precautions to ensure that his workers 
and employees (including deemed employees) engaged for the work under the terms 
of the contract shall work within the mines in accordance with the provisions of the 
Mines Act, 1952 and Rules and Regulations framed there under and shall also 
maintain necessary records and registers as required under these provisions and shall 
be responsible to the Engineer-in-Charge in this regard. The Contractor shall perform 
the work under this contract in accordance with all- applicable codes, statutory 
regulations and engineering/ mining practice. The Contractor shall be required to 
ensure vocational training to his workmen before they are put to work as required 
under Mines Vocational Training Rules, 1966. 

COMPENSATION AND LIABILITY: 
 

4.35 In case of an accident in respect of which Workman’s Compensation Act or Motor 
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the 
Engineer-in-Charge to retain money out of due and payable amount to the contractor, 
such sum or sums of money as may in the opinion of the Engineer-in- Charge shall be 
final in regard to all such matters arising under this clause and the Contractor shall be 
bound by such decision of the Engineer-in-Charge. 

 
4.44 The Company shall not be liable for or in respect of any damages or compensation 

payable as per law in respect of or in consequence of any accident or injury to any 
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workman or other person in the employment of the contractor or any of his sub- 
contractor or third party etc. and the Contractor shall indemnify and keep indemnified 
the Company against all such injury, damages and compensation and against all claims, 
demands, proceedings, costs, charges and expenses, whatsoever in respect of or in 
relation thereto. 

 

4.45 LIABILITY FOR ACCIDENT TO PERSONS: 
 
Besides the liabilities of the Contractor under the ”Workmen’s Compensation Act”, 
Fatal Accident Act, M.V. Act, and “Mines Act”, the following shall also apply to 
the Contractor. On the occurrence of any accident resulting in death or bodily injury 
to a workman employed/engaged by the contractor, the Contractor shall be liable for 
intimating within 8 (eight) hours of happening of such accident/s in writing to the 
Engineer-in-Charge the fact of such accident, besides taking immediate remedial 
measures. The Contractor shall indemnify the Company, against all claims/ 
compensation, loss or damage sustained by the Company resulting directly or 
indirectly from his failure to give intimation in the matter 

aforesaid, including the penalties or fines, if any, payable by the company as 
consequences of workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle 
Act, Mines Act or otherwise to conform to the provisions of the said Act/s in regard 
to such accident. 

 
4.46 FORCE MAJEURE: 

 
Neither the Contractor nor the company shall be considered to be in default in the 
performance of their respective obligations under this contractor if such performance 
is prevented or delayed because of the conditions constituting force Majeure which 
shall include but not limited to notice/s from the Directorate of Mines Safety , other 
Statutory Authority, Civil Commotion, Fire accidents, epidemics, war, acts of God or 
because of any law, order, proclamation or ordinance of any Government or any 
authority thereof or forced stoppage of mining, loading operations, accumulation of 
stock of mineral, non-availability of mineral at mines and other places due to reasons 
like sand dune/ storms/ other causes and for failure of transportation or for any other 
cause beyond reasonable control of the party affected, provided notice of such cause 
is given in writing by the party affected within 14 days of the happening of the event. 
In case it is not possible to serve the said notice within the said period of 14 days then 
within the shortest possible period. Power cuts/ partial power failure/interruption shall 
not be construed as force Majeure for this purpose and the same shall not affect in 
any way the performance of the Contract. As soon as the cause of force Majeure 
has been removed, the party whose ability to perform its obligation has been affected 
shall notify the other of such cessation. Should one or both the parties be prevented 
from fulfilling their contractual obligations by state of force Majeure lasting for a 
continuous period of three months both the parties shall consult each other and decide 
about the future course of action regarding the contract. 

 
4.47 SERVICE OF NOTICE ON CONTRACTOR: 

 
Any notice hereunder may be served on the Contractor or his/its duty authorized 
representative at the work site or may be served by registered mail directly to the 
address furnished by the Contractor. Proof of issue of any such notices shall be 
conclusive of the fact that the Contractor having been duly informed of all contents 
therein. The contractor shall furnish to the Company, the name, designation and 
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addresses of his/its authorized agent at the work site as well as Bikaner. 
 

SERVICE OF NOTICE AND COMMUNICATION WITH THE 
COMPANY AND THE ENGINEER-IN-CHARGE: 

 
4.48 Notice and communication addressed to the Company or the Engineer-in-Charge, 

as the case may be, shall be deemed to have been duly delivered. 
(a) In the case of the Company, if dispatched by registered AD/Speed post to the 

Company’s H&I ( Limestone), RSMM, 08, West Patel Nagar, Jodhpur and copy to 
authorized representative. 

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to the address 
of his/its authorized representative, in the case of posting on the day on which they 
would have reached such address in the ordinary course of business, and in other cases 
on the day on which they were delivered to or left at such address. 

4.49 Notice and communication addressed to the Company shall be valid only if duly signed 
by the Contractor or his duly authorized partner or his principal officer acting for 
him on his behalf. 

 
TERMINATION: 

 
4.50 If the Contractor fails to execute the work or any part thereof with such diligence as 

will ensure its completion within the time specified in the contract, or extension thereof, 
or fails to complete the said work within such time or fails to perform any of his 
obligations under the contract or in any manner commits a breach of any of the 
provisions of the contract, it shall be open to the Company in its option, by written 
notice to the contractor: - 

(a) To determine the contract; in which event the contract shall stand terminated and shall 
cease to be in force and effect on and from the date notified by the company in this 
behalf, whereupon the contractor shall stop forthwith all or any of the contract work, 
then in progress and the Company may on its part, may take over the work remaining 
incomplete by the Contractor and the contractor and his sureties if any, shall be liable 
to the company for any excess cost occasioned by such take over and completion by 
the Company or by appointing any other agency over and above the rates of 
remuneration payable under the contract. 

(b) Without determining the contract, to take over the work of the Contractor or any 
part thereof and complete the same through any other agency at the risk and cost of the 
contractor and the contract, and his sureties shall be liable to the company for any 
excess cost/ additional cost occasioned by such work having been so taken over and 
completed by the Company and/or through any other agency over and above the 
remuneration payable under the contract. 

4.51 Before determining the contract, as aforesaid, and provided that, in the judgment of the 
company, the default or defaults committed by the contractor is or are curable or 
may be cured by the Contractor if any opportunity is given to him to do so, the 
Company may, by notice, in writing, call upon the Contractor to cure the default within 
such time as may be specified in the notice. 

 
4.52 In the event of the Company proceeding in the manner herein above prescribed- 

 
(a) The whole of the Security Deposit furnished by the Contractor or retained by the 

Company shall be liable to be forfeited, without prejudice to the right of the Company 
to recover from the Contractor, the excess cost referred to aforesaid. The Company 
shall also have the right to take possession of the sites for completing the work or any 
part thereof, with any or all such materials, equipments, machinery tools and tackles 
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belonging to the contractor, as may be deployed / used for the work. 
 

(b) The money that may have become due to the Contractor on account of work executed 
by him/it's already shall not be payable to him/its until after the expiry of six calendar 
months reckoned from the date of determination of contract or from the taking over 
of the work or part thereof by the company as the case may be, during which period 
the responsibility for fully workmanship in respect of such work shall, under the 
contract rest exclusively with the Contractor and shall be subject to deduction of all 
amounts due from the Company to the Contractor, whether under the terms of the 
contract or otherwise, authorized or required to be recovered or retained by the 
Company. 

4.53 The Company shall also have the right to proceed in the manner prescribed in sub- 
clauses above, in the event of the contractor abandoning the execution of the contract 
work for a continuous period of one month, or becoming bankrupt or insolvent, or 
compounding with his creditors or assignees the contract in favour of his creditors or 
any other person or persons, or being a firm or a corporation goes, into voluntary 
liquidation, provided that in the said event, it shall not be necessary for the Company 
to give any prior notice to the Contractor. 

 
4.54 Termination of the contract as aforesaid shall not prejudice or affect the rights of 

the Company which may have accrued upto the date of such termination. 
 

4.55 DISPUTE, JURISDICTION: 
 

The place of the contract shall be Jodhpur (Rajasthan). In cases of any 
differences, the same shall be resolved by mutual discussions and agreement. 
However, the decision of the H&I (Limestone), RSMM, 08, West Patel Nagar, 
Jodhpur of the company shall be final and binding. 

 
4.56 No courts other than the courts located at Jodhpur- Rajasthan shall have 

jurisdiction over any matter concerning any aspect of the work under this tender. 
 

4.57 The contractor shall not stop or abandon the work due to and during the pendency 
of such disputes or differences. 

 
4.58 APPEALS: 

 
Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013 if 
any bidder or prospective bidder is aggrieved that any decision, action or omission of 
the procuring entity is in contravention to the provision of this act or the rules or 
guidelines issued there under , he may file an appeal to designated First and Second 
Appellate Authority with in a period of ten days from the date of such decision or 
action, omission as the case may be clearly giving the specific ground on which he feel 
aggrieved on the form no. 1 (see rule 83) – Memorandum of Appeal under the 
Rajasthan Transparency in public procurement Act -2012 with prescribed fees. 



Page 28 of 58  

SECTION-5 
SPECIAL CONDITIONS OF CONTRACT (SCC) 

 
5.1 APPLICABILITY: 

 
These terms and conditions are in addition to the General terms and conditions 
specified in earlier Sections of this tender document. These special terms and 
conditions as detailed in this section in the following clauses shall prevail upon the 
General terms & conditions, should there be any discrepancy or conflict or 
contradiction between the two. 
 

5.2 INTRODUCTION: 
 
The Company is involved in the mining, beneficiation, processing and marketing of 
various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. 

 
LOCATION AND ACCESSIBILITY OF SITE: 
. 
RSMML is having two mines namely Basani (ML05/95)-2084.10 hect and Gotan-I 
(ML 65/93)-938.03 hect for Limestone Mines in Tehsil Merta district Nagaur.. 
Similarly, the lease period of Basani ML is expiring on 29.10.2026 and it is also applied 
for extension of lease period upto 31.03.2040 under Rule 9 of RMMCR-2017. 
Extension order for both the leases are pending with state DMG and shall be granted 
after consent from Hon’ble supreme court on the matter of the Grant or renewal of ML 
in the areas falling under Aravalli Shapefile prepared by FSI. Both the areas are falling 
under this shape file, as communicated by state DMG. 

Now, after amendment in class of Mineral Limestone from minor Mineral to Major 
Mineral category vide amendment through gazette notification of dated 10.10.2025 and 
subsequent order dated 13.10.2025 of ministry of mines, Govt of India, both the mines 
now shall be governed under Major Mineral Category and its lease period extension for 
20 years being state government PSU, shall accordingly be processed under Rule 72/74 
of MCR-2016 and Sec8A of MMDR Act-1957. 

Accordingly, RSMML intends to prepare a review of Mining Plan and Progressive 
Mine Closure Plan for a period of 2026- 27 to 2030- 31 Five years for Basni ( ML 
5/95) 
 
Basani mines have two blocks Dhannapa-1271.61hect and Heera Sawai-812.49hect. 
All mines are well connected with tehsil HQ and District HQ by all-weather Tar Road.  
 
Gotan is around 90 km from Jodhpur & well connected with the rail link on Jodhpur-
Jaipur Broad Gauge line. It is well connected with an all-weather tar road.    

 

5.3 PRE-QUALIFICATION CRITERIA 
 

Tenderer shall be pre-qualified on the basis of the following criteria: 
a) The tenderer should have minimum turnover of Rs. 4.00 Lac in any one of the immediate 

three preceding financial years 2023- 24, 2024-25 and 2025-26 in its own name. 
b) The tenderer/bidder must have experience in obtaining preparation & approved Mining 

Plan/Review from Department of Mines & Geology/Indian Bureau of Mines of at least 
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01 (one) projects of Category-A Mines having at least annual capacity of 10 Lakh MT 
during any of the last three 03 financial years i.e 2022-23, 2023-24 and 2024-25. Copy of 
work order/LoI/Agreement and approval order from DMG/IBM to be enclosed. 

 
The tender shall be pre-qualified on the basis of documents furnished along with Techno-
commercial bid in support of above. The decision of the company will be final and binding 
in this regard. 
 
It is to be noted that, in case of Company registered under Companies Act, turnover of the 
Company shall only be considered. The Company reserves its right to call for any additional 
information so as to check the eligibility of the tenderer. 

 
The price bid of only those bidders shall be opened who qualify in technical bid as per 
criteria laid in tender & only qualified bidders will be informed about price bid opening. 
 
The tenderer/bidder who has earlier been suspended or banned or whose contract has been 
terminated including those against whom any FIR has been lodged by the by Company and 
is pending on the date of opening of techno-commercial bid shall not be eligible to 
participate in this tender. 
 
Offers furnished through any other mode shall not be considered. RSMML will not 
entertain any claim on account of postal delay/non-receipt. It also reserves the right to 
reject/cancel any or all tenders without assigning any reason whatsoever. 
 
The company reserves the right to accept or reject or cancel any or all tenders without 
assigning any reason whatsoever. Also the company does not bind itself to accept the lowest 
price offer. The company shall not be responsible for any postal delay in submission of 
required documents in original as required in tender. The RSMML will not entertain any 
claim on account of late receipt/postal delay /non- receipt of tenders 

 
5.4 CRITERIA FOR DECIDING LOWEST TENDERER: 

 
The lowest quoted rate offered for entire scope of work for Basani Limestone Mines in 
Prescribed Price-bid Format of  Form-4  shall be the criteria for deciding lowest bidder 
for said tender. 

 
5.5 PRICE NEGOTIATION 

i. Negotiations will be conducted with the lowest tenderer only. In case of non- 
satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in the order of initial bidding, and work order be awarded to the 
tenderer who accepts the counter offer. 

ii. In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer. 

iii. In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them 

 
5.6 DETAILS TO BE FURNISHED AT THE TIME OF COMENCEMENT OF WORK: 
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Following details are required to be furnished by the successful tenderer to 
the Engineer-in-Charge before the commencement of work: 

I Details of the personnel who will be engaged for execution of the work. 
II List of equipment/machinery etc. along with its technical 

specification/Purchase Invoices/ Registration Certificates & comprehensive 
insurance policy. 

 
5.7 LIABILITIES IN RESPECT OF CONTACTOR’S MACHINERY ETC.: 

5.7.1 FIRE EXTINGUISHERS: 
Equipments deployed for the contractual work shall be fitted with fire 
extinguisher/s include refilling if any, of a type approved by the DGMS. The 
company may not allow deployment of any equipment not fitted with such an 
automatic fire extinguisher in proper working order. The contractor shall take 
all reasonable precautions to prevent fires of any nature in general & particular 
in vicinity of his operations shall be responsible for all damages from fires 
directly or indirectly due to his own activities or to those of his employee or to 
the activities of its agents or its employees. 
 

5.7.2 DUST SUPPRESSION: 
The contractor shall have to take effective measures at its own cost and 
expenses for suppression of dust generated during the process of survey and 
Pitting/Trenching operation in the working areas by means of water sprinkling, 
or any other suitable method, etc. so that the dust concentration in such places 
do not exceed the limits prescribed under the MMR, 1961/Air (Prevention & 
Control of Pollution) Act 1981. For this purpose, the contractor will ensure that 
all dust generation points in the working areas are fully suppressed and so 
designed and operated so as to ensure dust concentration in air within the limits 
prescribed under mining & environment laws, including circulars issued from 
time to time for the purpose by DGMS office, Ministry of Environment & 
Forest and Rajasthan State Pollution Control Board. In case of failures of the 
contractor to ensure dust suppression as required above, the Company may 
make such arrangements for dust suppression at risk and cost of contractor, 
apart from taking other actions as per the contract. 

 
5.7.3 NOISE LEVEL: 

The noise level of any machine (as measured inside the operator’s cab or in 
nearby areas) shall not exceed the standard prescribed in the MMR-1961 and 
DGMS circular issued in this regard. The Company may stop operation of any 
machine the noise level of which is found to be above the prescribed limit. 

 
5.8 OTHER RESPONSIBILITIES OF CONTRACTOR: 

 
5.8.1 The contractor shall be responsible for providing shelter, accommodation, drinking 

water, medical aid etc to his /their employees at his own cost. 
5.8.1 The contractor shall be responsible for providing tools, tackles, implements etc. 

required for accomplishment of work. 
5.8.2 The contractor shall be responsible & liable for any accident & /or damage to 

equipment’s, employees or any other third parties at the mine in course of 
performance of the job under this contract & consequence claims . 

5.8.3 The contractor shall have to arrange fuel, lubricants etc. & power required for 
carrying out the work as required herein. 

5.8.4 The contractor alone shall be responsible & liable for payment of wages, 
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charges etc in discharge of legal obligation in respect to staff employed by him 
at all times during the contract & termination /completion of the contract. 

5.8.5 The contractor shall be fully responsible for any litigation on account of 
pollution due to excavation of Limestone & abide pollution control norms. 

5.8.6 The contractor shall be responsible for safety, watch & ward etc. of the 
companies’ properties under the possession of the contractor if any. 

5.8.7 In case of break down or default of any equipment /machine, same shall be 
repaired or replaced by the contractor immediately within 72 hours, failing 
which the company may carry out the work at the risk & cost of the contractor 
along with the 10 % service charges thereof and same shall be recovered from 
the running bills and / or security deposit (SD) amount lying with the company. 

 
5.9 SCOPE OF WORK: 

 

RSMML has its Mining Lease Basani (M.L. 05/95) & Gotan-I (M.L.65/93) 
Limestone mine Tehsil Merta, District Nagaur (Rajasthan) granted under 
Rajasthan Minor Mineral Concession Rules till 28.10.2026 & 31.03.2025 respectively 
and operated under this rule as per approved Review of Mine duly approved by state 
Mines Department. Now, after amendment in class of Mineral Limestone from minor 
Mineral to Major Mineral category vide amendment through gazette notification of 
dated 10.10.2025 and subsequent order dated 13.10.2025 of ministry of mines, Govt of 
India, RSMML intends to prepare a review of Mining Plan and Progressive Mine 
Closure Plan for a period of 2026- 27 to 2030- 31 Five years for Basni ( ML 5/95) 

 

Review of Mining Plan shall be prepared under Rule-17(2) of Mineral Concession 
Rules, 2016 and its subsequent amendments including Progressive Mine Closure Plan 
to be prepared under Rule-23 of Mineral Conservation and Development Rules, 2017 
and its subsequent amendments. Also prepare digital aerial images of mining lease area 
under Rule 34A of the MCDR, 2017 and its approval from concerned Department 
of Indian Bureau of Mines, Governemnt of India along with digitization of 
relevant data by DGPS survey & by using advance software”. The detailed scope 
of work to be carried out by agency is listed below: 
 

The successful bidder (Qualified Person duly recognized under Rule 22(c) of Mineral 
Concession Rules, 1960) shall be responsible for preparation of the Review of Mining 
(SoM) for Basani Mining Leases of RSMML, with planned production capacities of 
and 10.00 LTPA (Basani), covering a five-year planning period. The review of Mining 
Plan and PMCP shall be prepared in accordance with the provisions of Mineral (Other 
than Atomic and Hydro Carbons Energy Minerals) Concession Rules 2016, MMDR 
Act 1957, the Contract Labour (Regulation Act & Abolition) Act 1970, the Mineral 
Concession Rule, 1960, the latest guidelines as applicable issued by the Ministry of 
Mines & the IBM and all the mineral, environmental and labour laws along with other 
regulations governing metal mining/major mineral industry. The review of Mining Plan 
and PMCP shall be prepared by the person qualified to prepare a mining plan according 
to IBM guideline and Mineral (Other than Atomic and Hydrocarbons Energy Minerals) 
Concession Rules 2016. 
 

The scope of work shall broadly include, but not be limited to: 

 

 Review of existing Mine Plan/SoM.  
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 Study of all the available data and reports.  
 Assessment of deposit based on data and reports.  
 Review of existing documents related to respective Mines.  
 Review of geological mine boundaries, mine lease and survey data.  
 Review of geological reserves and resources, exploration data.  
 Review of existing pit design.  
 Prepare Drawings/Plan/Maps as per the current requirement of the mining plan.  
 Based on above study, agency will prepare the review of mining plan as well 

as Progressive Mine Closure Plan (PMCP).  
 Obtaining approval for the review of mining plan along with Progressive Mine 

Closure Plan (PMCP) from IBM 

5.9.1 Collection & Review of Existing Data 

a) Compilation and review of all earlier approved Mine Plans / Review of Mining, 
Geological Reports, and Exploration Data made available by RSMML. 

b) Verification and incorporation of revenue plans, cadastral details, and surface plans 
provided by RSMML. 

5.9.2 Surveying and Mapping 

a) Marking of Lease boundary including geographical co-ordinates, demarcated using 
total station/ differential global positioning system or global positioning system 

b) Carrying out updated surface survey of the lease area using drone technology as per 
RMMCR–2017 requirements. 

c) Preparation and updating of Surface Plan, Surface Geological Plan, and Sections on 
appropriate scales as per rules and regulations. 

d) Superimposition of land use, lease boundary, statutory barrier zones, dumps, stacks, 
pits, roads, infrastructure, and plantation etc areas. 

5.9.3 Geological Re-assessment 

a) Compilation and study of all past exploration data. 
b) Preparation of updated geological cross-sections and block modelling using 

appropriate software based on the available geological/exploration details. 
c) Re-assessment of mineral reserves and resources (proved, probable, possible) as per 

UNFC classification and standard reporting guidelines. 

5.9.4 Mine Planning & Design 

a) Updating of the mine planning under last SOM, year wise proposed verses actual 
working & mark deviation if any, report with proper justification under respective 
chapter of the SoM 

b) Preparation of year-wise mine development and production plan for the next five years 
in line with approved production capacities (5 LTPA / 10 LTPA). 

c) Design of benches, haul roads, dumps, and other mine structures in compliance with 
mining and safety regulations. 

d) Assessment of mine machinery and equipment requirement for achieving targeted 
production. 

5.9.5 Progressive Mine Closure Plan (PMCP) & Reclamation Measures 

a) Formulation of PMCP including year-wise proposals for reclamation, afforestation, 
water management, and environmental protection. 

b) Preparation of Final Mine Closure & Reclamation Plan with cost estimates. 
c) Incorporation of land-use plans, reclamation schedule, and monitoring framework. 

5.9.6 Environmental & Statutory Compliance 
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a) Incorporation of statutory requirements of  MCDR/MCR, CPCB/SPCB, and DGMS, 
as applicable. 

b) Integration of drone survey as per guidelines under Rule 34A of MCDR-2017 
(amended upto date) outcomes with mine closure, monitoring, and compliance 
reporting. 

5.9.7 Documentation & Submission 

a) Preparation of draft and final review of Mining Plan & PMCP reports for both leases 
in prescribed format, including all plans, sections, and annexures. 

b) Submission of soft copies (editable & PDF formats) and requisite hard copies of the 
review of Mining Plan & PMCP with supporting drawings and tables to RSMML and 
thereafter submit to concern authority for approval from IBM under Rule MCR & 
MCDR. If required needs to be submitted online as per guidelines of IBM 

c) Obtaining necessary approvals from IBM and statutory authorities. 
5.9.8 Contractor will generate basic authentic data for mine planning. Digitization of data 

means all lease pillar, boreholes, pits, permanent structure and other related data of 
mine is to be digitized by DGPS survey & by using advance software and updated the 
plan & sections. Calculate the reserve as per UNFC classification. Explore future mine 
planning & exploration as per rule/guidelines.      

The time schedule of work shall be as under: - 
 

 

S. 

No. 

 

Work 

Tentative 
Time Schedule 

from date of 
DLOA 

Payment 
Schedule on 

completion at 
different stages 

mines wise 
1 Preparation and submission of Draft Review 

of Mining with Progressive Mine Closure 
Plan of Basani (M.L. 05/95) for period 2026-
27 to 2030-31 Limestone mine Tehsil Merta, 
District Nagaur (Rajasthan) at concerned 
office of IBM as required under Rule-17(2) of 
Mineral Concession Rules, 2016 & Rule 23 of 
MCDR-2017 along with digitization of 
relevant data by DGPS survey & by using 
advance software  and covering with review 
of all previous mine plan/ Review of mining 

60 days 

Including 
mobilizatio

n period 

30% 

2 Inspection of Mines by the IBM Officials and 
recommendation for approval of Review of 
Mining Plan with Progressive Mine Closure 
Plan. Submission of final fair bound 
sets/online submission as per compliance 
inspection report/scrutiny comments of IBM 
officials. 

30 days 20% 

3 Approval of Review of Mining with 
Progressive Mine Closure Plan by the 
concerned office of the IBM 

30 days 30% 

4 At the time of final bill, on completion of all 
formalities as per tender for closure of 
contract. 

--- 20% 
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5.09.1   The tenderer should ensure that the Review of Mining with Progressive Mine 
Closure Plans is prepared in accordance with the manual prescribed & 
amended from time to time by the IBM in this regard. The scope of work shall 
also contain all online as well as offline procedure. 

 
5.09.2   RSMML shall deposit/pay requisite fees if any for submission of mining 

plan/Review of mining to IBM. However, the tenderer shall have to inform the 
company in advance well in time before submission of draft Review of Mining 
with PMCP to IBM. 

 
5.09.3   Soft copies/Hard Copies of all documents submitted to and/or received from 

IBM should be submitted to RSMML. 
 

5.09.4   RSMML shall provide earlier Geological/Exploration/Analysis data as available 
and copy of previous approved Mining Plan/Review of Mining with 
Progressive   Mine closure plan for reference as supplement data. 

 
5.09.5   Before submission of draft Review of mining to IBM, same shall be appraised to 

RSMML management for approval. 
 

5.09.6    The Drone survey of the Area in compliance with the  Rule 34A of MCDR ( 
Amendment)-2021. The time line for submission of the Draft Review of Mine Plan 
through online portal with IBM, is on or before last day of the month 
Sept'26. Drone survey data (processed DEM/Orthomosaic) must be captured 
within six months prior to submission, covering the lease and 100-meter buffer. 
Late submission will attract penalty @ Rs 2000/- per day. 

 
5.10 MOBILISATION & COMMENCEMENT OF WORK: 

5.10.1 The period of contract shall be Four months (04) from the date of issuance of 
Letter of Acceptance (LOA). In the event of the award of the contract, the 
consultant shall have to commence the work immediately within 10 days from 
the date of issue of Letter of Acceptance (LOA). Consultant shall have to 
mobilize their equipment/ manpower/resources for commencement of work 
within 10 days from the date of acceptance of its offer. If required, contract 
may extend as per RTPP Act. 
 

5.10.2 In exceptional circumstances & at its sole discretion, the company may extend 
the mobilization period if so, requested by the consultant. In case of failure to 
commence the work within the stipulated period, the company shall have 
absolute discretion to withdraw the letter of Acceptance and forfeit the Bid 
Security Money deposit. 

5.11 Compensation for Delay in Commencement & Completion of work: 
 

a. For Delay in Commencement 

Compensation @ 0.5% of the total contract value on weekly basis with 
maximum up to 2 % of the contract value may be levied in case; Consultant 
fails to commence the work within scheduled period, of issuance of 
LOA/DLOA. If the delay is on the account of consultant is more than 4 
weeks then the company may withdraw the letter of acceptance and forfeit 
the Bid Security Money & /or security deposit (SD) also. 

b. For Delay in Completion of work 
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In case of failure to complete the work as per given tentative time schedule 
from the date of DLOA in totality then the company shall have absolute 
discretion to levy predetermined compensation @ 1% of the total contract 
value on 15 days basis with maximum up to 2% of the contract value, if 
the delay in completion of work is on the account of consultant is more 
than one month then the company may also forfeit the security deposit 
(SD). 

5.12 Right to review Performance: 
 

5.12.1 The Company reserves its rights to review and assess performance of work 
at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute right and discretion may take appropriate action 
including termination of the contract. 

5.12.2 The company shall have absolute right to determine and ascertain the 
damages or losses suffered by it due to poor performance or breach of the 
terms and recover the costs thereof from the consultant from the security 
deposit or any sum due to the consultant from the company. The Company 
shall also have absolute right to get the work done from any other agency at 
the risk and cost of the consultant, in case, the consultant fails to perform the 
work. 

5.13 Consultant’s Remuneration: 
5.13.1 The consultant, in view of the services rendered for the work under scope 

of work and in view of terms and conditions mentioned herein shall be 
entitled to get remuneration. Accepted rate shall be considered as the rate 
of remuneration to the consultant. 

 

5.13.2 The schedule of rates or contract rate or rate of remuneration shall include 
an indemnity to the company which the consultant hereby gives against all 
actions, proceedings, claims, damages, costs & expenses arising from the 
incorporation in or use on the works of any such articles/processes or 
materials, equipment or machinery to be brought to the site for use on work, 
shall borne by the consultant. 

 

5.13.3 Without in any way limiting the provisions of the proceeding ,sub clause, 
the schedule of rates or rate of remuneration shall be deemed to include & 
cover the cost of all inputs for the works or otherwise, also all rents,& other 
payments for the works, all equipment, temporary works, materials, labour, 
insurance, fuel, stores & appliances to be supplied /deployed by the 
consultant & all other matters in connection with each item in the schedule 
of work & the execution of the work or any portion thereof finished complete 
in every respect & maintained as shown or described in the contract 
documents. 

5.13.4 The rate of remuneration shall be deemed to include & cover the risk of all 
possibilities of delay & interference with the consultant’s conduct of which 
occur from any cause including orders of the company in the exercise of 
his/its powers & on account of extension of time granted due to varies 
reasons & for all other possible or probable cause of delay/s in execution of 
this work by the consultant. The consultant shall not be entitled to raise any 
claims &/ or dispute on account of any rise in the price of stationery, 
equipment/s, spares, statutory or otherwise on any ground or reason or 
account of whatsoever. 

 

5.14 Terms of Payment (Billing): 
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5.14.1 Remuneration is to be paid by the company to the consultant as per schedule 
given at clause 5.09. 

5.14.2 For payment purpose the consultant shall raise the bills on completed of each 
part of work, to receive its remuneration from the office of the H&I 
(Limestone), 8, West Patel Nagar, Jodhpur & the bills shall be duly verified by 
the concerned Officer In-charge in respect of the work that it is being/has been 
carried out as per terms & conditions of the contract. The contractor shall 
submit an undertaking with monthly bills bearing GSTIN and HSN/SAC code 
that “total GST has been deposited and returns have been filed for relevant tax 
period.” 

5.14.3 The rate as accepted by the company & governed as per the LOA/DLOA alone 
shall be considered for billing purpose. The company shall be deducting 
applicable taxes as prevailing, from the bills of the consultant. 

5.14.4 Payment of the bills shall ordinarily be released within 15(fifteen) days from 
the date of receipt of bill at SBU-PC (Limestone) office Jodhpur. 

5.14.5 20% payment of total awarded value and Security deposit will be released on 
closure of contract with due approval of the competent authority of the 
company. 

 

5.15 OTHER ESCALATION: 
 

Apart from above no other escalation shall be payable to the contractor 
during the currency of the contract. 

 

5.16 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN ADVANCE: 
 

5.16.1 All running account payment (progressive payment) shall be regarded as 
payments by way of advance against the final payment only and not as 
payments for work/s actually done and completed. 

5.16.2 The final bill shall be submitted by the contractor within 75 (Seventy-Five) 
days from the date of his request for the completion certificate of the work, 
otherwise the Engineer-in-Charge’s certificate of the measurement and of 
total amount payable for the work accordingly shall be final and binding on 
the Contractor. 

 
5.17 RECEIPT OF PAYMENT: 

 
Receipt of payment made must be signed by a person authorized holding 
power of attorney in this respect on behalf of the contractor. 
 

5.18 WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY’S LIEN 
ON MONEYS DUE TO THE CONTRACTOR: 
 

5.18.1 Progressive payment at any time may be withheld or reduced if, in the 
opinion of the company the Contractor is not diligently and efficiently 
endeavoring to comply with the terms of the contract. If the Contractor fails 
to pay his labour, for material and other bills as they become due. The 
company shall in no way be responsible for such withholding of payments. 

5.18.2 The company shall have lien on all amounts that may become due and 
payable to the Contractor under this or any other contract or transaction of 
any nature whatsoever between the Company and the Contractor and the 
security deposit, bank guarantee etc. furnished by him under the contract for 
or in respect of any debit or sum that may become due and payable to the 
Company by the contractor either alone or jointly with any other or others 
either under this or any other contract or transaction of any nature 
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whatsoever between the Company and the Contractor, unless the contractor 
pays and clears the claim in full immediately on demand to the company. 

 
5.19 CLOSING OF THE CONTRACT: 

Within 70 (Seventy) days of the completion of the work in all respects, as 
defined in the contract document, the Contractor shall be required to obtain 
completion certificates as to the completion of work from the Engineer-In- 
Charge. 

 
5.20 APPLICATION FOR COMPLETION CERTIFICATE: 

5.20.1 When the Contractor fulfils all his / its obligations under the contract to the 
satisfaction of Engineer-In-Charge and subject to terms & conditions of the 
contract he/it shall be eligible to apply for completion certificate. 

The application along with following documents and any other document/ 
information etc. as required by the Engineer-In-Charge for his satisfaction, 
are required to be submitted to the Engineer-In-Charge. 

 
(i) Obtain No Dues certificate from concerned Incharge. 
(ii) Contractor shall submit the No claim in favour of company that No claim 

has been due towards the company and he will not claim any dues after the 
closure of the contract. 

(iii) Indemnification Bond of appropriate value on non-Judicial stamp paper. 
(iv) A certificate to the effect that no outstanding claims/ payments are due to 

the persons employed by the contractor or his sub-contractor. 
(v) Details of PF deposited. 
(vi) Two sets of Statement of reconciliation of payment of progressive bills 

& recovery if any. 
(vii) Certificate of satisfactory execution of the contract from the Engineer-

In- Charge. 
5.20.2 The Engineer-In-Charge shall formally issue completion certificate within 

60 (Sixty) days on receiving application from the Contractor, after verifying 
from the completion documents including measurement record etc and 
satisfying himself that the work has been completed in accordance with all 
the provisions of this contract and as set out in the drawings/ specifications 
etc and instructions issued to the Contractor by the Company and the DGMS 
or other statutory authority from time to time. 

5.20.3 The contractor, after obtaining the completion certificate, is eligible to 
present the final bill for the work executed by him/it under the contract. The 
final bill shall be submitted by the contractor within 15 days from the date 
of issue of completion certificate, otherwise the Engineer-In-Charge’s 

5.20.4 Certificate of the measurement and of total amount payable for the work 
accordingly shall be final and binding on the contractor. 

5.21 FINAL CERTIFICATE: 
Upon expiry of the period of liability and subject to the Engineer-In-Charge 
being satisfied with the work or works having been duly performed by the 
Contractor and the Contractor having fulfilled all his obligations under the 
contract, the H&I General Manager(Limestone), 8, West Patel Nagar, 
Jodhpur shall give a certificate hereinafter referred to as the ‘Final 
Certificate’ and the contractor shall not be considered to have fulfilled all 
of his/its obligations under the contract until Final Certificate shall have 
been given by the H&I(LS). 
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5.22 FINAL PAYMENT AND RELEASE: 
5.22.1 On completion of the work and issuance of completion certificate, the 

contractor shall submit his / its final bill indicating the gross and net amount 
payable. On receipt of this, the Company shall verify the same, determining 
the total value of the work done of the contract and after deducting all the 
sums already paid to him/it and/due to the company on any account and such 
further sums as the company on any account and such further sums as the 
company is already authorized or required to reserve or retain on the terms 
of the contract or otherwise, make over to the contract as his final payment 
subject to the Contractor furnishing a certificate to the effect that he has no 
further claim of whatsoever nature or description on the Company. 

5.22.2 All prior certificate quantities, claims etc. upon which running account 
payments may have been made, shall be subject to adjustment in Final bill. 

5.22.3 No claim shall be made or be filed by the contractor and the company shall 
not be liable to pay any money to the contractor, except as specially 
provided for in the contract. Acceptance by the contractor of the final 
payment as aforesaid shall operate as estoppels and shall be, a release to the 
Company from all claims and liability to the contractor in respect of 
anything done or furnished by the contractor for or in relation to the work, 
or in respect of any act or omission of the company or the Engineer-in-
charge or any other person relating to or effecting the work. 

5.22.4 Final payment including the security deposit will be released to the 
contractor only on furnishing the Final Certificate by him/ it within one 
month. 

 
5.23 UNDERTAKING: 

 
I/We have carefully gone through & fully understood all above special terms and 
conditions dealt in various chapters of this section of tender spelt out in various 
chapters, clauses, sub-clauses etc. and these are acceptable to me/us. 

 

 
For and on behalf of the tenderer 

 

(Signature of tenderer with seal) 
Date: 
Place: 
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FORM-I 
LETTER OF SUBMISSION OF TENDER 

 

DATE:    
 

FROM, 

 

 

To, 
The H&I (Limestone), 
SBU & PC-Limestone, 
08, West Patel Nagar, Jodhpur -342001(Raj.) 

 
 

Sub: " “Review of Mining with Progressive Mine Closure Plan of Basani (M.L. 05/95) Limestone 
mine Tehsil Merta, District Nagaur (Rajasthan) for the period F.Y. 2026- 27 to 2030- 31 Five 
years for Basni ( ML 5/95) under Rule-17(2) of Mineral Concession Rules,2016 & Rule 23 of MCDR-
2017 and its approval from concerned office of Indian Bureau of Mines, Govt of India along 
with digitization of relevant data by DGPS survey & by using advance software”. 

 
       Ref: Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 

 
 

 
Dear Sir, 
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-tender 

my/our offer for execution of the above work as mentioned in the tender document. I/We have 
carefully examined the documents connected with the above-mentioned work and agree to abide 
by the same. 

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work in 
accordance with all the terms & conditions of the Tender Document. 

3. It is expressly understood by me/us that the time is the essence of the contract. I/We agree to 
complete the contract as per terms and conditions as mentioned in the tender document. In case 
of failure on my /our part. I/We shall pay compensation to the Company as per the provisions 
and stipulated as contained in the terms and conditions of the tender documents. 

5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms and 
conditions referred to in the tender document including price offer and in case of any default 
thereof the company shall have the right to forfeit the Earnest Money amount and/or security 
deposit, or pay to the company or its successors or its authorized nominee such sums of money 
as stipulated in the conditions contained in the tender documents. 

6. I/We enclose documentary proof of all requisite documents as specified in the tender document. 
7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 
8. I/We agree to abide by the applicable statutory provisions. 
9. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 
10. I/We agree to accept the decision of the company in respect of pre-qualification of my/our offer. 
11. I/We hereby declare that the decision of the RSMML management in selection/rejection of the 

tender/contractor shall be acceptable and binding on me/us. 
Date, The day of, 20 . 

 

Signature of tenderer/(s) 
with seal 

Witness Name in Block Letters:     
Full Address    
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FORM-II 
(On the letterhead of the tenderer) 

 
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID’ 

               Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 
Name of Tenderer _ _ 

 
The Check List should be enclosed along with TECHNO-COMMERCIAL (PART-I) BID’ in the 
Performa given below: - 

 
1.0 Status of tenderer:  

Individual  

Proprietorship  Firm:   Attach   duly 
affidavit in support of your status. 

attested  

Partnership Firm: Attach copies of Partnership 

Deed. 
 

Co-operative Society registered under RC Act- 
1965 Attach duly attested copies of 
Registration Certificate, Bye laws, list of 
Members & list of Managing Committee. 

 

Private Limited Company, Attach duly attested 
list   of   Directors   &    copies    of Registration 
Certificate, Memorandum and Articles of 
Association. In case of Limited Companies, the 
Article of Association & Memorandum of 
Association are   needed with special indication 
that the said Article of Association 
Memorandum of Association allow the 
Company to take subjected contract work 
and it is not ultra-virus & 

 

Private Limited Company, Attach duly attested 
list   of   Directors   &    copies    of Registration 
Certificate, Memorandum and Articles of 
Association. In case of Limited Companies, the 
Article of Association & Memorandum of 
Association are   needed with special indication 
that the said Article of Association 
Memorandum of Association allow the 
Company to take subjected contract work 
and it is not ultra-virus & 

 

Public Sector Undertaking 
supporting documents duly attested) 

(Attach  

Others (Please specify) – Attach duly attested 
supporting documents. 

 

2.0 Details of Tender document fees 
and Name of Bank 

DD No. DD No. and Name of Bank 

3.0 Power of Attorney/ Board Resolution in favour 
of the authorized representative signing the 
tender. 
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4.0 Turn over during last 3 financial years.  

(2025-26)  

(2024-25)  

(2023-24)  

5.0 Duly attested copies of Audited balance sheets 
/Attested Balance Sheets by charted accountant 

& P&L accounts of above financial year  in 
support of turnover. 

 

6.0 Main business activities (experience) of the 
tenderer 

 

7.0 Details of present commitments. (Form III)  
8.0 Whether the tenderer has proposed any 

addition/ modification/ deviation to the terms & 
conditions of the tender.(Exception/Deviation) 
(Form IV) 

Note: If yes, please provide details as per 
Exceptions and Deviations statement 

9.0 The Tenderer/ Bidder would give a declaration 
that they have not been banned / suspended or 
de- listed by RSMML. If this declaration is not 
given, the bid will be rejected as non- 
responsive. (Annexure-I) 

 

10.0 Affidavits   on   non-judicial   stamp   paper that 
tenderer is not having or had any litigation with 
the Company, if any, give details. 

(Annexure-I) 

 

11.0 PAN no.  

12.0 PF account No.  with copy of registration/ 
Affidavit in support of PF (Annexure-II) 

 

13.0 Goods and Service Tax Registration No.  

14.0 MSMED Registration details  

15.0 Any other information  
16.0 FORM I to IV submitted  

17.0 Annexure I to II and Annexure B  

 
 

Date:    
Place------------ Signature of tenderer/(s) 

with seal 
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FORM-III 
(On the letterhead of the tenderer) 

DETAILS OF EXPERIENCE 

Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 
 
 

NAME OF TENDERER: …………………………………………………………………… 
 

Tenderer will give information of the similar work done during immediate 03 preceding years as per the 
Performa given below: 

 
Work 

order No. 
Full 

particulars 
of similar 

work carried 
out by the 
tenderer 

 
Period 

Value of 
contract (break 

up during 
immediate three 

preceding 
years) 

Number of 
projects taken 

up during 
immediate 

three preceding 
years 

completion 
time 

(months) 

Penalty or 
liquidated 
damages 

Paid (if any 

1 2 3 4 5 6 7 
       

       

       

       

       

       

       

       

 
It is certified that the above information is correct. 

 
 
 

 
Date: Signature of tenderer(s) 
Place: 
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FORM-IV 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
EXCEPTIONS AND DEVIATION 

 
               Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 

 
0NAME OF TENDERER: …………………………………………………………………… 

 
 

Tenderer may stipulate here exceptions and deviations to the tender conditions. If considered 
unavoidable. 

 
No. Page No. of tender 

document 
Clause No. of 
tender document 

Subject Deviation 

     

 
 
 
 

Signature of tenderer/(s) 
with seal & date 
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Form-V 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan 

Enterprise) PROFORMA FOR 'PRICE 
BID 

Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 
 

This part of tender should contain the 'PRICE BID' only and should be submitted in a separate 
sealed envelope superscripting on the envelope the Tender No., Name and Address of the tenderer 
and indicating in bold letter 'PRICE BID’ only. The Price Bid should be submitted, strictly in 
performa as given below: - 

 

1. Name of Tenderer: …………………………………………………………….… 
 

2. Tender No. ……………………………………………………………. 

S. No. 
 
Brief Description of 

Period of 
contract /Name 

of Mine 
 

Total Rate in Rs. 
(In word 

& figure) Exclusive 
of GST 

1 “Review of Mining with Progressive Mine 
Closure Plan of Basani (M.L. 05/95) 
Limestone mine Tehsil Merta, District 
Nagaur (Rajasthan) for the period F.Y. 
2026- 27 to 2030- 31 Five years for Basni ( 
ML 5/95) under Rule-17(2) of Mineral 
Concession Rules,2016 & Rule 23 of MCDR-
2017 and its approval from concerned office 
of Indian Bureau of Mines, Govt of India 
along with digitization of relevant data by 
DGPS survey & by using advance software”. 

 
 

Four Months 
(04)/ 
Basani 

(M.L. 05/95) 
Limestone mine 

 
 

 

 

 
NOTE: 

i) Tender rates must be entered in figures & words. In case of difference between the quoted 
rates in words and figures, the lower of the two shall be considered. 

ii) Rate quoted by the tenderer shall be inclusive, including cost of preparatory works, and 
finishing work etc. 

iii) The rate quoted will remain firm & fixed and exclusive of Goods and Service Tax (GST). 
iv) The requisite number of Reports, Documents, drawings and its printing as prepared by the 

Consultant shall be included in offered rate and no additional remuneration shall be paid. 
 

Dated: - 
Place: ------ 

Signature of tenderer/s with seal & date 
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Annexure-I 
 

AFFIDAVIT 
(On non judicial stamp paper of appropriate value) 

 
Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 

Name of Tenderer…………………………………………………………………………… 
I,………………………………………S/o  Shri……………………………aged ................. Years, 

resident of…………………………………………………………… on behalf of the tenderer i.e. 

M/s…………………………………………………………………… hereby undertake oath and 

state as under:- 

(1) I / We are not having or had any litigation with the RSMML/any other company in 
relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 
tendered work. 

(2) That no FIR has been lodged by RSMML against us in any issue in the past; and if yes, 
then it has been favorably settled (proof enclosed). 

(3) I/We have not been banned /suspended /de-listed by RSMML. 
(4) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer 
(5) I/We declare that price bid is in prescribed Performa & no conditions are attached to it 

. Even if any conditions /s found, those would be ignored at the risk & cost of us & 
(6) That we are registered under MSMED Act & registration number of the firm is 

…………….. (Copy enclosed) or that we are not registered under MSMED Act. 
(7) That in case of award of work in our favour a detailed monthly statement of expenses 

incurred by us for execution of work will be provided to company along with necessary 
supporting documents/ papers conforming that the expenses have been carried out for 
execution of work as per format given in tender document. 

(8) I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract period 
and scope of work of the tender document and all terms& conditions of this tender and 
these are acceptable to we/us. 

(9) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& 
conditions mentioned therein are acceptable to we/us. 

(10)  I/we hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us 

 
 

Signature of Tenderer (s) 
(Authorized Signatory) 

With seal 
 

Place: 
Date: 
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Annexure-II 
 
 

         Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 
 

Affidavit for PF declaration in support of tender 
(On Non-Judicial Stamp Paper of Rs. 50/-) 

 
I S/O   

 

age Years Resident of   
 

On behalf of the tenderer i.e. M/S   
 

Hereby take oath and state as under: 
 

1. That I/we have submitted a tender for . 
 

2. That I/we have gone through the terms & conditions of the tender document. 
 

3. That the provisions of the EPF & MP Act, 1952 including subsequent & amendments & 
notifications in respect of employees engaged for the work are not applicable on me/us (i.e. 
the above tenderer / contractor). 

 
4. That in case during the currency of the contract, I/we come under the purview of the EPF & 

MP Act, 1952 including subsequent & amendments & notifications in respect of employees 
engaged for the work, then I/we will get myself/ourselves registered with the concerned PF 
Commissioners. 

 
  

Deponent 
(Authorized signatory) 

 
Verification 

 
I, the above mentioned deponent make oath and state that my above statement is true and correct to my personal 
knowledge that no part of it is wrong and that nothing material has been concealed. So help me god. 

 
 

Deponent 
 
 

(Authorized signatory) 
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Annexure-III                                                               
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

(To be issued by a PSU Bank/ICICI/Axis/HDFC having its Branch office at Jodhpur on non-judicial 
stamp paper of 0.25% value of SD/BG amount subject to maximum amount of Rs 25000/-) 
B.G.  Dated 00.00.2026 
This Deed of Guarantee made between    a PSU 
Bank/ICICI/Axis/HDFC, having its registered office at and its head office at
 and wherever the context so required include its successors and assignees 
(hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals Limited, a 
company incorporated and registered under Indian companies Act, 1956, having its registered office 
at C-89-90, Lal Kothi Review, Janpath, Jaipur and Corporate Office at 
,4-Meera Marg, Udaipur, SBU&PC-Limestone office at 8- West Patel Nagar, Jodhpur  and wherever 
its context so required includes its successors and assignees (hereinafter called ‘the company), 
Whereas the company having agreed to exempt M/s  a 
company/ partnership firm (address of registered/H.O.) where ever the context so 
require include its successors and assignees (hereinafter called the Contractor) from the demand 
under the terms and conditions of letter of intent no. dated 
   issued in favour of the Contractor and agreement dated                              
entered into between RSMML and M/s  (contractor), hereinafter called 
‘ the said letter of intent/agreement’ which expression shall also include any amendment, modification 
or variations thereof made in accordance with the provisions thereof, of cash security deposit for the 
due fulfillment by the said letter of intent/ agreement on production of unconditional and irrevocable 
Bank Guarantee for Rs.                  
(Rs.  ) being equivalent to % of Contract value of Rs. . 

1.  We, (Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs.  against any loss or damage caused to or suffered or would be 
caused to or suffered by the company by reason of any breach by the said contractor of any 
terms and/or conditions contained in the Letter of Intent/ Agreement. The decision of the 
Company, as to any such breach having been committed and loss/ damage suffered to shall 
be absolute and binding on us. 

2.  We, (Bank) do hereby undertake without any reference to the Contractor 
or any other person and irrespective of the fact whether any dispute is pending between the 
Company and the Contractor of the fact whether any dispute is pending between the 
company and the Contractor before any court or tribunal or Arbitrator relating thereto, to pay 
the amount due and payable under this guarantee without any demur, and/or protest merely 
on the very first demand from the Company stating that the amount claimed is due by way 
of loss or damage caused to or suffered by or would be caused to or suffered by the Company 
by reason of any breach by the said contractor of any of the terms and condition contained in 
the said Letter of Intent/ agreement by reason of the said contractor’s failure to perform the 
covenants contained in said letter of intent/ agreement. Any such demand made on the bank 
shall be conclusive absolute and unequivocal as regards the amount due and payable by 
the bank under this guarantee. However bank’s liability under this guarantee shall be restricted 
to an amount not exceeding Rs. . 

3.  We, (Bank) further agree that the guarantee herein above contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
agreement and that it shall continue to be enforceable till all the dues of the company under or 
by virtue of the agreement have been fully paid and its claim/s satisfied or discharges or till 
the company certifies that the terms and the conditions of the said Letter of Intent/ agreement 
have been fully and properly carried out by the said contractor and 

 
Accordingly discharges the guarantee, unless a demand or claim under this guarantee is 
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made on the bank in writing on or before …..(Scheduled completion date plus six months), the bank 
shall be discharges from all liability under this guarantee thereafter unless otherwise further extended 
by the bank. 

4.  In order to give full effect to the guarantee herein contained the company shall be 
entitled to act as if, we (bank) are your principal debtor in respect of all your claims against the 
Contractor hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights 
of surety-ship and other rights, if any which are in any way inconsistent and/or contrary to the 
above or any other provision of this guarantee, the bank’s guarantee to pay hereunder will not 
be determined or affected by your proceeding against the Contractor and the bank will be liable 
to pay the said sum as and when demanded by you merely on first demand being made on the 
bank by you and even before any legal or other proceedings taken against the contractor. 
Any letter of demand delivered at the bank’s above branch/divisional office or Jodhpur branch 
office under the signatures of the company’s Financial Advisor and/or H&I of SBU&PC-
Limestone or any of the Directors shall deemed to be sufficient demand under this guarantee. 

5.  We, (Bank) further agree that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligation hereunder to vary any 
of the terms and conditions of the said Letter of Intent/ agreement or to extent time of 
performance by the said Contractor from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the company against the said contractor and to 
forbear or enforce any of the terms and conditions relating to the Letter of Intent/ Agreement 
and we shall not be relieved from our liability by reason of any such variation or extension 
being granted to the said contractor or for any fore bearance act, or omissions on the part of 
the company or any indulgence of the Company to the said Contractor or by any such matter 
or things whatsoever which under the law relating to the sureties would but for this provisions 
have effect of so relieving us. 

6.  This guarantee herein contained would come into force from the date of issue and would 
not be affected by any change in the constitution of the contractor or ourselves or liquidation 
or winding up or dissolution or insolvency of the contractor not shall it be affected by any 
change in company’s constitution or by any amalgamation or any absorption thereof or there 
with but shall ensure for and be available to and enforceable by absorbing or amalgamated 
company or concern till the payment or amount not exceeding Rs. 00/-is made by the Bank. 

7.  The guarantee will not be discharged or affected if the company holds/ obtain any other 
security/guarantee/ promissory note from any person and/or the contractor and this guarantee 
shall be in addition to any such guarantees. 

8.  We, (Bank) lastly undertake not to revoke this guarantee 
during this currency except with the previous consent of the company in writing. 

9.  The bank has power to issue this guarantee in favour of the Company and the 
undersigned has full powers to do so under power of Attorney dated              granted to him by 
the bank. 

10.  For the purpose of enforcing legal rights in respect of this guarantee Jodhpur Courts 
in the state of Rajasthan alone shall have jurisdiction. 
IN WITNESSETH   I,   HEREBY   ----------------------   SON   OF------------------------ 
(designation)  (branch) constituted attorney of the said bank have set my 
signatures and bank seal on this guarantee which is being issued on non-judicial stamp of proper 
value as per Stamp Act prevailing in the state of                                                  
executed at this the date of    
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Annexure-A 
 

Compliance with the Code of integrity and No Conflict of Interest 
 

Any person participating in a procurement process shall: 
 

(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly 
in exchange for an unfair advantage in procurement process or to otherwise influence 
the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the procurement 
process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 
 

Conflict of Interest: 
 

The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that could improperly 
influence that party’s performance of official duties or responsibilities, contractual obligations, or 
compliance with applicable laws and regulations. 
i. A Bidder may be considered to be in Conflict of Interest with one or more parties 

in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or 
b. receive or have received any direct or indirect subsidy from any of them; or 
c. have the same legal representative for purposes of the Bid; or 
d. have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of 
another bidder, or influence the decisions of the Procuring Entity regarding the bidding 
process; or 

e. the Bidder participates in more than one Bid in a bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all Bids in which 
the Bidder is involved. However, this does not limit the inclusion of the same 
subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject 
of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-B 

 
Declaration by the Bidder regarding Qualifications 

 

Declaration by the Bidder 
In relation to my/our Bid submitted to …………………. For procurement of .........................in 
response to their Notice Inviting Bids No. ……………… ……. Dated ………….. I/We 
hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources 

and competence required by the Bidding Document issued by the Procuring Entity. 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and 
the State Government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 
affairs administered by a court or a judicial officer, not have my/our business 
activities suspended and not the subject of legal proceedings for any of the foregoing 
reasons. 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 
offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract 
within a period of three years preceding of commencement of this procurement process, 
or not have been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 
Document, which materially affects fair competition; 

 
 

Date Signature of bidder 

Place Name: 

Designation: 

Address: 
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Annexure-C 
 

The designation and address of the First Appellate Authority is – 
 

…………………………… 
 
 

The designation and address of the Second Appellate Authority is – 
 

…………………………………………………………. 
 
 

(1) Filing an appeal 
 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 
Procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines 
issued there under, he may file an appeal to First Appellate Authority, as specified in the 
Bidding Document within a period of ten days from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on which he feels 
aggrieved: 

 
Provided that after the declaration of a Bidder as successful the appeal may be filed only by a 
Bidder who has participated in procurement proceedings: 

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be filed only 
by a Bidder whose Technical Bid is found to be acceptable. 

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from 
the date of appeal. 

 
(3)  If the officer designated under para (1) fails to dispose of the appeal filed within the 

period specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity 
is aggrieved by the order passed by the First Appellate Authority, the Bidder or 
prospective bidder or the Procuring Entity, as the case may be, may file second appeal 
to Second Appellate Authority specified in the Bidding Document in this behalf within 
fifteen days from the expiry of the period specified in para (2) or of the date of receipt of 
the order passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 

 
(5) Form of Appeal 

 
(a) An appeal under para (1) or (3) above shall be in the annexed Form along with 
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as many copies as there are respondents in the appeal. 
(b) Every appeal shall be accompanied by an order appealed against, if any, 

affidavit verifying the facts stated in the appeal and proof of payment of fee. 
(c) Every appeal may be presented to First Appellate Authority or Second Appellate 

Authority, as the case may be, in person or through registered post or authorized 
representative. 

 

(6) Fee for filing appeal 
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 
appeal shall be rupees ten thousand, which shall be non refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority concerned. 

 
(7) Procedure for disposal of appeal 

 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, 

upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit 
and document, if any, to the respondents and fix date of hearing. 

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i) hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to 

the matter. 
 

(c) After hearing the parties, perusal or inspection of documents and relevant records 
or copies thereof relating to the matter, the Appellate Authority concerned shall 
pass an order in writing and provide the copy of order to the parties to appeal free 
of cost. 

 
(d) The order passed under sub-clause(c) above shall also be placed on the State 

Public Procurement Portal. 
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Form No.1 
(see rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No. ………………. of ……………………………. 

Before the.............................................(first/second Appellate Authority) 
 

1. Particular of appellant: 
 

(i) Name of the appellant: 

(ii) Official address, if any: 

(iii) Residential address: 
 

2. Name and address of the respondent(s): 
 

(i) 
(ii) 

 
3. Number and date of the order appealed against and 

name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which the 
appellant is aggrieved: 

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the 

appeal: 
 

6. Ground of appeal : 
……………………………………………………………………………. 
……………………………………………………………………………………… 
……………… 
………………………………………………………..(Supported by an affidavit) 

 
7. Prayer:   ……………………………………………………………………………. 

……………………………………………………………………………………… 
……………… 
……………………………………………………….. 

 
Place ………………………….. 
Date ………………………….. 
Appellant’s Signature 



Page 54 of 58 
 

Annexure-D 

Additional Conditions of Contract 
 

1. Correction of arithmetical errors 
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will 
correct arithmetical errors during evaluation of Financial Bids on the following basis: 

 
i. if there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall prevail 
and the total price shall be corrected, unless in the opinion of the Procuring 
Entity there is an obvious misplacement of the decimal point in the unit 
price, in which case the total price as quoted shall govern and the unit price 
shall be corrected. 

 
ii. if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total 
shall be corrected; and 

 
iii. if there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, 
in which case the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid 
Securing Declaration shall be executed. 

 

2. Procuring Entity’s Right to Vary Quantities 
 

(i) At the time of award of contract, the quantity of Goods, works or services 
originally specified in the Bidding Document may be increased or decreased 
by a specified percentage, but such increase or decrease shall not exceed 
twenty percent, of the quantity specified in the Bidding Document. It shall be 
without any change in the unit prices or other terms and conditions of the Bid 
and the conditions of contract. 

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be entitled for any claim or 
compensation except otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the original 
order. However, the additional quantity shall not be more than 25% of the 
value of Goods of the original contract and shall be within one month from 
the date of expiry of last supply. If the Supplier fails to do so, the Procuring 
Entity shall be free to arrange for the balance supply by limited Bidding or 
otherwise and the extra cost incurred shall be recovered from the supplier. 
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e-Tender No. RSMM/SBU&PC-LS/H&I(LS)/Cont-03/2026- 27/                Dated 11.05.2026 
 

Public Sector Banks & Private Sector banks as per schedule II of the Reserve Bank of India Act, 
1954 
List of Scheduled Public Sector Banks 

S.No. Name of the Bank 
1.  Bank of Baroda 
2.  Bank of India 
3.  Bank of Maharashtra 
4.  Canara Bank 
5.  Central Bank of India 
6.  Indian Bank 
7.  Indian Overseas Bank 
8.  Punjab & Sind Bank 
9.  Punjab National Bank 
10.  UCO Bank 
11.  Union Bank of India 
12.  State Bank of India 

 
List of Scheduled Private Sector Banks  

S.No. Name of the Bank 
1.  Axis Bank Limited 
2.  Bandhan Bank Limited 
3.  CSB Bank Limited 
4.  City Union Bank Limited 
5.  DCB Bank Limited 
6.  Dhan Laxmi Bank Limited 
7.  Federal Bank Limited 
8.  HDFC Bank Limited 
9.  ICICI Bank Limited 
10.  IndusInd Bank Limited 
11.  IDFC FIRST Bank Limited 
12.  Jammu & Kashmir Bank Limited 
13.  Karnataka Bank Limited 
14.  Karur Vysya Bank Limited 
15.  Kotak Mahindra Bank Limited 
16.  Nainital Bank Limited 
17.  RBL Bank Limited 
18.  South Indian Bank Limited 
19.  Tamilnad Mercantile Bank Limited 
20.  YES Bank Limited 
21.  IDBI Bank Limited 
22.  AU Small Finance Bank 

 
  



Page 56 of 58 
 

Annexure –F 
Format of Undertaking 

(on non-judicial stamp paper of appropriate value) 
 
Name of contractor/supplier……………………………………………………………………. 
I…………………….S/o…………….Sh……………….aged……...years…………….resident 
of…………………………………………….On behalf of…….i.e. M/s 
…………………………………hereby undertake that I have submitted bank guarantee Bearing BG 
no. …………………for amount Rs. ………………………….issued by ………….bank having 
branch ……………………………………………….for the work of 
………………………………………………………….…(reference of tender & work).  
 
I/we undertake that in case of liquidation of BG issuance bank for any reason, I/we will submit new 
BG of same amount with in a period of 10 days, failing which the company may take any appropriate 
action as deemed fit.  

 
 

Signature of Contractor/Supplier(S)  
(Authorized Signatory)  

With Seal  
Place:  
Date: 
 
 
  



Page 57 of 58 
 

  
 
 
 



Page 58 of 58 
 

Annexure –G 
 

 


