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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

LIMITED TENDER ENQUIRY
FOR

Construction of Cattle Catchers at Jhamarkotra
Mines.

LE No. RSMM/Phos/Engg(C)/13/2025-26 Dt 25-02-2026

Issued by
Manager (Civil)
SBU & PC: Rock Phosphate,
RSMML, Udaipur

Last Date of Receipt of Tender 11-03-2026up to 3.00 pm
Date of Opening of Tender 11-03-2026up to 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur -302 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, Post:
015 Phone :(0294)2527211,2528681-85, Jhamarkotra - 313015, UDAIPUR
Phone:0141-2743734 Fax :0294- 2521727, 2560438 Phone: 0294-2342441-45FAX: 0294-
Fax: 0141-2743735 2342444




S RAJASTHAN STATE MINES & MINERALS LIMITED

QS (A Government of Rajasthan Enterprise)
m m SBU & PC Rock Phosphate, Jhamarkotra Mines,

V & PO: Jhamarkotra - 313 015
Phone: 0294-2342441-5, fax 0294-234244

Limited Enquiry Tender

LE No. RSMM/Phos/Engg(C)/13/2025-26 Date 25-02-2026
S.N. Name of Work Estimated Contract Earnest Money
Value of period
Work
1.  Construction of Cattle Catchers Rs.1.72 Lakh 1 Month Rs.3,440/-

at Jhamarkotra Mines.

All the Contractors/Agencies are requested to kindly quote rates on
percentage/item rate basis for the above work in the prescribed form and submit
the same in the office of SM (F&A), Marketing, Corporate Office, Udaipur on before
11-03-2026up to 3.00 PM and it shall be opened on 11-03-2026at 3.30 PM. The
tender forms and other details can be obtained from RSMML website, SPPP portal or
Department of Civil Engineering, Jhamarkotra Mines on free of cost.

The details of the E.M.D. as mentioned above for the respective works should clearly
be mentioned over the envelope of the same, otherwise the tender will not be
opened.

Thanking You,

Manager (Civil)

Construction of Cattle Catchers at Jhamarkotra Mines. 2 of 24



SECTION -1

DEFINITIONS

In the following paragraphs of this tender document the following words and
expressions shall have the meaning hereby assigned to them, except where the
context otherwise requires.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

“RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals
Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur
(Rajasthan) including its successors in office and assignees or its
representatives authorized to act on its behalf for the purpose of contract.

“Contractor” shall mean the person or persons, firm or company, whose
tender has been accepted by the Company and shall include his/its/their legal
representatives, administrators, successors and executors.

‘Statutory obligations(s)’ would include the entire obligations which are to
be complied with as per the provisions of various existing legislation’s
applicable to mine/working areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the
Managing Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State
Mines and Minerals Limited.

“Contract” shall mean the agreement between the Company and the
Contractor for execution of the work/s including therein all documents such
as invitation to tender, instructions to contractor, general conditions of
contract, special conditions of contract, job specification, general
requirements, time schedule for completion of work, letter of intent
/telegram /telex awarding the work, agreed variations, if any etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of
remuneration” means rate entered in figures and words in schedule/s by the
Contractor and accepted by the Company as payable to the Contractor for
execution /performance of all contractual obligations as per terms of the
contract.

“Detailed Specifications” shall mean the specifications for materials and
works as specified in PWD BSR/ issued under the authority of PWD/ or as
implied/added to or superseded by the special conditions.
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

“Basic Schedule of Rates or BSR” shall mean the Basic Schedule of Rates 2022
(Building) of PWD Rajasthan.

“Engineer-in-Charge” shall mean officer so designated for the overall
supervision, coordination, direction and administration of the contract work
from time to time by the Company.

“Group General Manager (Contract)” shall mean the Group General
Manager for contract division of RSMML or his successors in office so
designated by the company.

“Group General Manager (Phos)” shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so
designated by the company.

“Agent” shall mean the officer so designated under Mines Act for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for
Jhamarkotra Rock Phosphate Mines of Rajasthan State Mines and Minerals
Limited.

“Letter of acceptance” (LOA)/ “detailed letter of intent” (DLOA) shall mean
intimation by a letter/telegram/telex/fax to contractor that his/its tender has
been accepted, in accordance with the provision contained in the
letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or
printed sent (unless delivered personally or otherwise proved to have been
received) by registered post to the last known business address or
registered/Head/local office of the addressee and shall be deemed to have
been received in the ordinary course of post.

“Site” shall mean the land or other place on, under, in or through which the
work/s are to be carried out and other land or place or area/s provided by the
Company for the execution of the contract.

“Tender” shall means collectively the offer submitted in response to and in
accordance with the NIT, subsequent discussions and negotiations held by the
Tenderer with the Company and all communications submitted by the
Tenderer in confirmation thereto.

Construction of Cattle Catchers at Jhamarkotra Mines. 4 of 24



SECTION - 11

Instructions to the Tenderer & General Conditions

1.0 SUBMISSION OF OFFERS

1.1 The earnest money shall be deposited in form of DD in favour of RSMML
payable at Jhamarkotra/Udaipur.

1.2 The bidder may also deposit the bid security by way of online transfer of
prescribed amount (as per DNIT) in the following bank account of the
company on or before the date and time as mentioned in the Notice Inviting

Tender.:

NAME: RAJASTHAN STATE MINES AND MINERALS LIMITED
BANK NAME: IDBI BANK

BRANCH: JHAMARKOTRA, DIST. UDAIPUR

ACCOUNT TYPE: CURRENT

ACCOUNT NO. 0880102000000019

IFSC CODE: IBKL0000880

A copy of transaction details of transfer of fund shall be uploaded/ furnished by
the bidder to the company with their bid.

1.3  Tender offers are to be submitted in a sealed envelope addressed to
Manager (Civil), SBU & PC Rock Phosphate, Jhamarkotra, Udaipur. This
envelope should be marked with letter number & work etc. Name of work,
address of contractor, telephone number, details of EMD etc is to be written
on the top of envelope for clarity.

1.4  The sealed offers should be submitted to SM (F&A), Marketing, Corporate
Office, Udaipur on or before the date and time mentioned in the letter
Inviting Tender. The offers shall be opened on the date and time mentioned
in the letter in the presence of the tenderers or their representative who
wish to be present. Tender offers received late will not be accepted.

2.0 VALIDITY OF OFFERS

The tender offers should remain valid and open for acceptance, for a period of 120
days from the date of opening of the tenders. No modification or revision or
withdrawal of the offer shall be allowed during the validity period or the extended
validity period, if any. In case any tenderer does so, the Earnest Money Deposit of
such tenderers shall be forfeited. In case of refusal to accept the job offered or
failure to commence the work within the stipulated time period, the Earnest Money
Deposit /Security Deposit, as the case may be, shall be forfeited.

3.0 EARNEST MONEY DEPOSIT

3.1 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay
Order / Banker’s Cheque in favour of "Rajasthan State Mines and Minerals
Ltd." payable at Udaipur. This DD/ Pay Order should be enclosed and
submitted with the Techno-Commercial offers. Offers without Earnest
Money Deposit are liable to be rejected / ignored.

3.2 The Earnest Money Deposit shall not bear any interest.

3.3 The Earnest Money Deposit of the successful tenderer can also be
appropriated towards security Deposit, if the contractor so desires. The
Earnest Money Deposit of the disqualified tenderers, who have been
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4.0

5.0

3.4

3.5

disqualified in the techno-commercial evaluation, shall be refunded at the
earliest. The Earnest Money Deposit of the other tenderers shall be
refunded after issuance of LOA/DLOA to the successful tenderer.

Offers without Earnest Money Deposit shall be summarily rejected. The
Company shall not accept Earnest Money Deposit in any other form like
cheque, Bank Guarantee, FDR’s etc.

The Earnest Money Deposit shall be forfeited in the following cases:

i)  If the tenderer withdraws or modifies the offer during the validity
period of the offer.

i1) If the tenderer does not deposit the prescribed security deposit in the
prescribed time period.

iii) If the tenderer does not execute the agreement in the prescribed
format within the specified time.

iv) If the tenderer provides false information/forged documents/false
attestation of documents in the offer or thereafter to claim eligibility /
qualify for the contract.

v) If the tenderer does not commence the work within the stipulate
period and also not accept the offer made by the company or
subsequent to acceptance of his/their offer by the company.

SECURITY DEPOSIT

4.1
4.2

4.3

4.4

4.5

S.D. @ 10% shall be deducted from running and final bills.

The entire Security Deposit shall be refunded after 1 year of the expiry of
contract, provided the Contractor has fulfilled all contractual obligations
and he has rendered “No claim and No Dues Certificate” to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the
sole discretion of the Company, should the Contractor either fail to fulfil the
contractual obligations or fail to settle in full, his dues to the Company.

In the event of security amount at any time during the currency of the
contract falling short of the specified amount, due to enhancement of
quantum of work, or due to any reason, the Contractor shall furnish
additional security amount, so that the total amounts of Security Deposit
will not be at any time less than the amount so specified. The Company may
recover the same by way of additional deductions from the payment due to
the contractor.

No interest is payable on S.D. amount.

In case of enhancement of quantum of work, due to any reason, the contractor
shall furnish additional security amount. This security will be recovered from the
payment due to the contractor.

NEGOTIATIONS: -

5.1

Negotiations will be conducted with the lowest tenderer only. In case of
non-satisfactory achievement of rates from lowest tenderer, RSMML may
choose to make a written counter offer to the lowest tenderer and if this is
not accepted, RSMML may decide to reject and re-invite fresh tenders or to
make the same counter-offer first to the second lowest tenderer, then to the
third lowest tenderer and so on in the order of initial bidding, and work
order be awarded to the tenderer who accepts the counter offer.
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5.2

5.3

In the case, when the quotations given by the tenderer during negotiations
is higher than the original quotation of the tenderer then the tenderer will
be bound by the lower rate originally quoted by the tenderer.

In case of negotiations, representative of the tenderer attending
negotiations must possess written authority from the tenderer to the effect
that he is competent to modify/amend the submitted tender deviations and
rates offered by them.

6.0 AWARD OF THE CONTRACT:

The Company shall communicate to the successful tenderer to accept their tender
offer and thereafter the successful tenderer will have to execute an agreement on the
prescribed format, which shall be consist tender document, DLOA /work order at
contractor cost and expenses. The Performa shall be provided by the RSMML.

7.0 RATES & TAX DEDUCTION AT SOURCE: -

7.1

7.2

7.3

7.4

7.5

7.6

The rate quoted by the bidder will be exclusive of Goods & Service Tax
(GST). However, the rates will be inclusive of any other levis and duties, as
applicable on this contract (up to last date of submission of bid).

The rates quoted shall be on firm price basis during the pendency of the
contract period and the contractor shall not be eligible for any escalation
(except as mentioned in the tender document) in rates on whatsoever
ground.

Timely deposition of GST and filing of requisite tax returns of relevant tax
period would be the sole responsibility of the contractor. The contractor
will also ensure that necessary credit on this account is available to RSMML
in the next month. In case of any discrepancy where credit is not available
to RSMML then company is free to deduct/recover/retain such amount
from the bills of contractor or any other amount due to him/ or from
Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on
account of payment of GST and default in filing of returns towards the
payment for the work, contractor is liable to pay all such dues to the
company, failing which RSMML is free to deduct/recover/ retain such
amount from the bills of contractor or any other amount due to him/ or
from Security deposit, as the case may be.

RSMML will reimburse at actual any tax / duties which are
imposed/increased after the date of submission of offer & are directly
applicable to this contract and payable by the contractor, and

determined on the basis of bills raised by him upon the company, if
applicable, subject to the furnishing of documentary proof.

The company shall be fully entitled to deduct Income Tax and/or any other
taxes levied at source as per the rules and instructions as may be applicable
for this purpose from time to time.

8.0 RIGHTS OF COMPANY

The Company reserves the right -
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i) To accept or reject any or all the tenders, in part or in full, without assigning
any reason, there to,

ii) Not to accept the lowest tender or assign reasons for not accepting the lowest
tender.

iii) To increase / decrease the quantity and period of contract, without any
additional obligation on it.

iv) Not to carry out any part of work.

v) To reject the offer, if is established that the tenderer has submitted any
wrong / misleading information or forged documents along with offer or
thereafter.

The company may exercise any of the above right at any time prior to the award
of contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds
for the RSMML'’s action.

9.0 RIGHT TO REVIEW PERFORMANCE.

9.1 The company reserves the right to review and assess the performance of the
work at any time during the contract period. In case of poor or
unsatisfactory performance and/or breach of any terms and conditions of
the contract, the company in its absolute rights and discretion may take
appropriate action including termination of the contract & forfeiture of
security deposit.

9.2 The company shall have absolute right to determine and ascertain the
damages or losses suffered by it due to poor performance or breach of the
terms and recover the costs thereof from the contractor from the security
deposit or any sum due to the contractor from the company. The Company
shall also have absolute right to get the work done from any other agency at
the risk and cost of the Contractor, in case, the contractor fails to perform
the work continuously for more than 3 days and difference in such rates if
any, shall be borne by the contractor.

10.0 TERMINATION OF THE CONTRACT

10.1 In case of failure to perform the job as required under this tender or observe
any of the terms and conditions by the contractor, the company shall give a
notice to rectify the default or breach within 07 days. Failure to rectify such
default/breach may result in termination of the contract and forfeiture of
EMD/security deposit without any prejudice to the company's rights to
claim damages/costs/loss etc caused by such default/breach. Such
termination shall not absolve the contractor of the liabilities accruing till the
date of such termination.

10.2 The contract may also be terminated in the event the contractor is being
adjudged insolvent or going into Liquidation or Winding up of their
business, or making arrangement with their creditors.

10.3 Notwithstanding anything contained herein above, the company in its
absolute discretion may at any time terminate the contract without
assigning any reason thereof by giving Fifteen days' notice to the contractor
at their last notified address. In such an event the contractor shall not be
entitled to raise any claim or demand for compensation, loss of profit
and/or damages and/or losses or costs by reason of such earlier
termination on any ground whatsoever.
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11.0 TAXES
11.1

11.2

11.3

11.4

11.5

The contractor shall be responsible for the deposition of any and all
contributions, duties, levies and taxes etc. applicable now or hereinafter to
be imposed by the Central or State Government authorities, for execution of
the works under the contract. The Contractor shall also be responsible for
full compliance with all obligations and restrictions imposed by the labour
law or any other law affecting employer-employee relationship and the
Contractor further agrees to comply and to secure the compliance by all his
subcontractor/ s, if any, with all applicable Central, State, Municipal and
local laws and regulations and requirements, of any Central, State or Local
Govt. agency or authority. Contractor further agree at his cost defend
Indemnify and hold company harmless and indemnified from all or any
liability or penalty which may be imposed by the Central State or Local
authorities, including Directorate General of Mine Safety etc or any other
civil or criminal court, tribunals by reason of any violation by contractor or
his sub-contractor/s of such laws, regulations or requirements and also
from all claims, suits, or proceedings that may be brought against the
Company arising under or out of or by reasons whatsoever work provided
for by his contract by third parties or by Central or State Govt. authorities or
any administrative or quasi-judicial tribunal.

RSMML will reimburse at actual any tax / duties which are
imposed/increased after the date of submission of offer & are directly
applicable to this contract and payable by the contractor, and determined
on the basis of bills raised by him upon the company, if applicable.

The contractor shall be responsible for deposition of GST to the concerned
authorities. However, RSMML will reimburse the GST at actual directly
applicable to this contract & paid by the contractor and determined on the
basis of bills raised by him upon the company.

The rates quoted by the bidder will be exclusive of Goods and Service Tax
(GST), however the rates will be inclusive of any other levies and duties, as
applicable on this contract (up to last date of submission of bids). The rates
quoted shall be on firm price basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as
mentioned in the tender document) in rates on whatsoever ground.

The company shall be fully entitled to deduct Income Tax and/or any other
taxes levied at source as per the rules and instructions as may be applicable
for this purpose from time to time and submission of a declaration that no
input credit and claim/otherwise adjustment is made for due taxes.

12.0 LEGAL & STATUTORY OBLIGATIONS:

12.1

12.2

12.3

The contractor shall perform the work in accordance with all applicable
Acts, statutory rules and regulations now in force or enforced subsequently.

The contractor shall have valid Labour Licence and deduct PF as per rules
for all employees/workmen engaged for this work. The proof of deduction
& deposition of PF shall be submitted to RSMM.

The contractor shall be liable for all persons employed and / or engaged by him
whether directly or otherwise in all respects and also for all the equipment's
deployed by them under their control, under various statutory provisions in force
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from time to time as amended up to date such as Code on Wages 2019,
Industrial Relations Code 2020, Social Security Code 2020, and the
Occupational Safety, Health and Working Conditions (OSH) Code 2020 and or
any other allied Central or State enactment's, rules, regulations and bylaws made
there under. The Contractor shall maintain and produce whenever called for, all
records required under various Acts, Laws & By Laws. The contractor shall
maintain and provide records of all his employees including supervisors, at
the site. These registers are duly maintained and updated so that the same
is available for inspection by any statuary authority & the company.

12.4 The contractor shall keep the company indemnified against all the claims
and liabilities of his direct or indirect employees, contracted employees
engaged in respect of this contract, under the aforesaid acts, rules,
regulations and bye laws as may be in force from time to time during the
period of the contract or otherwise for or in respect of any claim, damage,
compensation etc., whatsoever payable in consequence of any loss, damage,
accident or injury etc. sustained by persons including the employees of the
company, which shall be recoverable from the running bills and/or security
deposit of the contractor.

12.5 The contractor shall have to make all payments to the staff etc. engaged by
him every month latest by 7th day of following month. Payment to the
Labours/workmen is to be paid through Bank Account only. Proof of
payment to the Labours through bank account should be submitted with all
RA bills & final bill.

12.6 The contractor shall comply with all the statuary provisions as per Central
and/or State Government Act, Rules, Bye-laws, from time to time in regard
to the payment of wages to the workmen employed, wage period,
recovery/deductions from  wages, unpaid wages, deductions,
unauthorisedly made, maintenance of wage register/wage slips, publication
of the notice of date of payment of wages, weekly days of rest etc., and other
terms of the employment, and shall submit periodical returns to the
statuary authorities. Such records will also be made available periodically
for perusal and scrutiny of officer-in-charge.

12.7 In the event of default of the contractor in making such payment/s or
contribution for any other reason/s the Company may make such
payment/contribution on behalf of the contractor on its sole discretion, by
way of deducting the relevant amounts from the running bills of the
contractor and the Company shall be entitled to set off all costs and
amounts due to the contractor for the payment/contributions made by it on
account of contractor's default.

12.8 The contractor shall have to obtain and produce the licence as applicable
before starting the work.

12.9 The contractor shall insure all the workmen & submit the copy of WC policy
to RSMM.

12.10 The contractor shall require registration of workers under the building &
other construction workers (Regulation of Employment & Condition of
Services) Act, 1996 & extension of benefit to such workers under the Act.
Deduction of cess at source will be made as per provision of the said act, in
force from time to time.
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13.0

14.0

15.0

12.11 All the provision of Rajasthan Transparency in Public Procurement Act and
rules made there under and modification to be issued by the competent
authority from time to time will automatically be ipso-facto applicable.

OTHER RESPONSIBILITIES OF CONTRACTOR

13.1 The contractor shall be responsible for providing Shelter, Accommodation,
Drinking Water, Medical aid etc. to his/their employees.

13.2 The contractor alone shall be responsible for providing all tools, tackles,
implements etc. required for accomplishment of work.

13.3 The contractor alone shall be responsible and liable for any accident and/or
damage to employees or any third party at the siding during or due to
negligence in course of performance of the job under this contract and
consequent claims.

13.4 The contractor alone shall be responsible and liable for payment of costs,
charges, fee etc. for discharge of all legal and statutory obligation

13.5 The contractor shall have to arrange for lighting etc. for carrying out the
work as required herein.

13.6 Safety & discipline of the labour/ workers staff employed by him

13.7 The company shall not in any manner be responsible for any or part of the
above litigations of the contractor, if any expenditure incurred by the
company on the above items, that will be recovered from the contractor’s
bills/security deposits.

CRITERIA FOR DECIDING L-1 BIDDER

The tenderer whose quoted rates added with applicable GST are resulting into the
lowest financial outgo for the company will be considered as L-1 bidder. The total
contract value will be arrived by adding G-Schedule amount, tender premium
quoted by the bidder and applicable GST. The final figure so achieved will decide
the total contract value for the purpose of deciding the L-1 bidder..

COMPENSATION

For Delay in commencement:

In case the Contractor fails to commence the work within 15 days from the date of
issuance of LOA/Work-Order, the company shall recover a pre-determined and
agreed compensation @ 0.5% of the total contract value on weekly basis from the
contractor if the delay is on account of contractor. In the event the compensation
exceeds 2% of total contract value, then other provision including termination of
contract, forfeiture of EMD, withdrawal of LOA/ Work-Order shall apply at sole
discretion of Company.

For Delay in completion:

In case the Contractor fails to complete the total job within stipulated / extended
period as given by the Engineer In charge, and is established that the delay is on
account of contractor’s lapses, the company shall recover a pre-determined and
agreed compensation @ 1% (one percent) of total value of contract on weekly basis
from the contractor subject to maximum 10% (Ten percent) of contract value.
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16.0

17.0

18.0

19.0

The compensation levied by company if any, will also attract tax as per prevailing
rate.

RISK & COST

The Company shall have full right to forfeit the whole security deposit and
payment of other pending bills payable to the contractor for non-fulfilment of the
contractual obligations within the scheduled/specified time period. The work can
be completed by engaging third party at the risk and cost of the contractor.

APPEALS:

Subject to section 40, of Rajasthan Transparency in Public procurement Rules
2013, if any bidder or prospective bidder is aggrieved that any decision, action or
omission of the procuring entity is in contravention to the provision of this act or
the rules or guidelines issued there under, he may file an appeal to designated First
and Second appellate Authority with in a period of ten days from the date of such
decision or action, omission as the case may be clearly given the specific ground on
which he feel aggrieved on the form no.1 (see rule 83) - Memorandum of Appeal
under the Rajasthan Transparency in public procurement Act - 2012 with
prescribed fees..

DISPUTE & JURISDICTION

In case of any dispute, it shall be the endeavour of both the parties to resolve it
through mutual discussions. No courts other than the courts located at Udaipur-
Rajasthan shall have jurisdiction over any matter concerning any aspect of the
work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency
of such disputes or differences.

UNDERTAKING:
[/We do hereby declare that [/We have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract

period and scope of work and have signed each page of the tender document as
token of acceptance of all terms& conditions of this tender.

For & behalf of the tenderer as token of acceptance of tender.

Signature of tenderer with name& address.
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1.0

2.0

3.0

SECTION III

SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

SCOPE OF WORK

Jhamarkotra Mines is located near village Jhamarkotra, Tehsil Girwa in Udaipur
District, Rajasthan. And it is situated at an approximate distance of 27 Kms from the
town of Udaipur in Rajasthan. The work of replacement of 10-inch size MS ERW
pipeline shall be carried out in Jhamarkotra Mines premises.

The scope of work in detailed is mentioned in G-Schedule.

The contractor shall construct a total drainage length of approximately 30m and
install MS cattle catcher structures totalling 15m in length

PERIOD OF CONTRACT

2.1 The period of the contract shall be for 1 Months from the date of
commencement as started in the work order.

2.2 The contractor shall have to execute the work for the contract period from
the date of commencement as per work order to the entire satisfaction of
the company in conformity with all the terms and conditions of the contract
and instruction/s of the Company given to the contractor time to time.

2.3 However, the company reserves the right of termination of contract at any
time without assigning any reason by giving a notice of 7 days. Such
termination shall not entitle the contractor for any claim whatsoever.

SPECIAL CONDITIONS OF CONTRACT
3.1 Powers to determine the Contract

The Competent authority may without prejudice to his right against the contractor
in respect of any delay or inferior workmanship or otherwise or to any claims for
damage in respect of any breaches of the contractor and without prejudice to any
rights or remedies under any of the provisions of this contract or otherwise and
whether the date for completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases: -

(i) If the contractor having been given by the Engineer-in-charge a notice in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in any inefficient or otherwise improper or un-workman-
like manner, comply with the requirements of such notice a period of seven
days thereafter or if the contractor shall delay or suspend the execution of
the work so that either in the judgment of the competent authority he will be
unable to secure completion of the work by the date for completion or he has
already failed to complete the work by that date.

(ii) If the contractor being a company shall pass a resolution or the court shell
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
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arise which entitle the court or creditor to appoint a receiver or a manager or
which entitle them or make winding up order.

(iii) If the contractor commits breach of any of the terms and conditions of the
contract.

(iv) If the contractor commits any acts mentioned in clause related to subletting
and when the contractor has made himself liable for action under any of the
cases aforesaid, the competent authority on behalf of the RSMM shall have
powers: -

(a) To determine and/or rescind the contract as aforesaid (of which term in
attention or rescission notice in writing to the contractor under the hand of
the Engineer-in-charge shall be conclusive evidence). Upon such
determination or rescission, the security deposit of the contractor shall be
liable to be forfeited and shall be absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out
the works or part of the work debiting the contractor with the cost of the
labour and the price of the materials (of the amount of which cost and price
certified by the Engineer-in-charge shall be final and conclusive against the
contractor) and crediting him with the value of the work done in all respects
in the same manner and at the same rates as if it has been carried out by the
contractor under the terms of his contract. The certificate of the Engineer-in-
charge as to the value of the work done shall be final and conclusive against
the contractor, provided always that action under the sub-clause shall only
be taken after giving notice in writing to the contractor. Provided also that if
the expenses incurred by the company are less than the amount payable to
the contractor at his agreement rates, the difference should not be paid to
the contractor.

(c) After giving notice to the contractor to measure up his work and to take such
part thereof as shall be un-executed out of his hands and to give it to
another contractor to complete, in which case any expenses which may be
incurred in excess of sum which would have been paid to the original
contractor if the whole work had been executed by him (of the amount of
which the excess certificate in writing of the Engineer-in-charge shall be
final and conclusive) shall be borne and paid by the original contractor and
may be deducted from any money due to him by company under this
contract or on any other account whatsoever or from his security deposit or
the proceeds of sale thereof a sufficient part thereof as the case may be.

In the event of any one or more of the above courses being adopted by the
competent authority the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any material or
entered into any engagements or made any advances on account of or with a view to
the execution of the work or the performance of contract. And in case action is taken
under any of the provision aforesaid the contractor shall not be entitled to recover
or be paid any sum for any work thereof actually performed under this contract
unless payable in respect thereof and he shall only be entitled to be paid the value so
certified.
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Engineer-in-charge and his subordinates and contractor shall at all times during the
usual working hours and at all other times at which reasonable limitations of the
intention of the Engineer-in-charge or his subordinate to visit the works shall have
been given to the contractor, either himself present

to receive order and instructions or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor
himself.

3.2 Damage to Company’s property

If the contractor, or his work people or servant shall break deface, in or destroy any
part of a building in which they may be working or any building, road fence,
enclosure, irrigation work, pipe line, cable and drain or grass land or cultivated
ground continues to the premises on which the work or any part of it, is being
executed, or if any damage shall happen to the work while in progress form any
cause whatsoever or imperfections become apparent in if before the refund of the
security deposit for the work becomes due, the contractor shall make the same good
at his own expense, or in default, the Engineer-in-charge may cause the same to be
made good by other workmen and deduct the expenses (of which the certificate of
the Engineer-in-charge shall be final) from any sums that may be then or at any time,
thereafter, become due to contractor from his security deposit or the proceeds of
sale thereof, or of a sufficient portion thereof.

3.3 Safety & Diversion of Traffic

The contractor shall not obstruct and shall be held responsible for the safety of
traffic. He shall not, by his operations obstruct any side road or bench track, not
shall break down any fences telegraph lines nor obstruct any drain or water course,
but when such obstruction or breakage’s cannot be entirely avoided, he shall at
once remove such obstructions when they occur, and make adequate provisions for
traffic, or immediately repair such breakages and in the event of his failing to rectify
the above mentioned causes, the Engineer-in-charge reserves to himself the power
to do so, after giving the contractor twenty four hours’ notice in writing of his
intention and the while of the cost of such work incurred by the department may be
deducted from the money due or payable to the contractor.

The contractor shall exercise the greatest care during the progress of the work to
avoid damage to any utility service as water sewer, electric power telephone etc.
within the limits of the work and will be held responsible for any such damage
caused by him or his agents, directly or indirectly.

3.4 Recovery of claim against the contractor

Whenever any claim against the contractor for the payment of a sum of money
arises out of or under the contractor the company shall be entitled to recover such
sum by appropriating, in part or whole, the security deposit of the contractor. In the
event of the security being insufficient or if no security has been taken from the
contractor, then the balance or the total sum/recoverable, as the case may be, shall
be deducted from any sum then due or which at any time thereafter may become
due from the contractor under this or any other contract with the company. Should
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this sum be not sufficient to cover the full amount recoverable, the contractor shall
pay to Company, on demand the balance remaining.

3.5 Technical Examination & Audit

The Company shall have right to close an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract etc. to be made after payment to the final bill and if as a result of such Audit
and technical examination any sum is found to have been over paid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of over payment and it shall law full
for the company to recover the same from him in the manner prescribed elsewhere
in the tender or in any other manner legally permissible and if it is found that the
contractor was paid less than that was due to him under the contract in respect of
any work executed by him under it the amount of such under-payment shall be duly
paid by the Company to the Contractor.

Signature of the contractor
Witness:

Address:
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PRICE OFFER

RAJASTHAN STATE MINES & MINERALS LIMITED
(A Government of Rajasthan Enterprises)

FORM OF 'G' SCHEDULE

LE No. RSMM/Phos/Engg(C)/13/2025-26 Date 25-02-2026

Name of Work: Construction of Cattle Catchers at Jhamarkotra Mines.

Time period: 1 Month

S.N.

Specifications of work

Unit

Qty

Rate

Amount

1

Earth work in excavation/ by
mechanical  means (Hydraulic
Excavator)/ manual means over
areas (exceeding 30 cm in depth,
1.5m in width as well as 10 sqm on
plan)  including  disposal  of
excavated earth, lead up to 50 m and
lift up to 1.5 m, disposed earth to be
levelled and neatly dressed:
Ordinary rock

cum

21.45

251.00

5383.95

Providing and laying in position
cement concrete including curing,
compaction etc. complete in
specified grade excluding the cost of
centering and shuttering - All work
up to plinth level.
M10 grade Nominal Mix
1: 3: 6 (1 cement : 3 coarse sand : 6
graded stone aggregate 20mm
nominal size).

cum

3.90

3847.00

15003.30

Providing and laying in position
cement concrete including curing,
compaction etc. complete in
specified grade excluding the cost of
centering and shuttering - All work
up to plinth level.
M20 grade Nominal Mix
1: 1.5: 3 (1 cement : 1.5 coarse sand :
3 graded stone aggregate 20mm
nominal size).

cum

2.06

4915.00

10124.90
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4 | Brick masonry with F.P.S. bricks of | cum 8.40 | 4469.00 37539.60
class designation 75 in foundation
and plinth with bricks
Cement mortar 1 : 4 (1 cement : 4
coarse sand)

5 | Plaster on new surface on walls in | sqm 64.50 | 227.00 14641.50
cement sand mortar 1:4 including
racking of joints etc. complete fine
finish

25 mm thick.

6 | Finishing with neat cement| cum 64.50 36.00 2322.00
(punning).

7 | Providing and fixing steel gate, | kg 809.55 96.00 77716.80
grating , and grills made of angles,
tees, square bars, flats,or black pipe
with holdfast and fittings complete
as per design and drawing including
cutting welding and fabrication with
priming coat of red oxide

8 | Painting with synthetic enamel paint | sqm 25.50 69.00 1759.50
of approved brand and
manufacture to give an even shade :
Two or more coats on new work

9 Miscellaneous works @ 4.50% 7402.00

Estimated cost of work (Excl. GST) 171893.55

Terms & Conditions:

1. This schedule is based on PWD BSR-2022 (Building) items for which the contractor
shall quote rates on at par / % age above or below the schedule which is inclusive
of all taxes, duties except GST.

2. All statutory deductions shall be made as per relevant provision.

3. Before start of work & after completion of work, site should be photographed and
attested.
4. All materials entry should be supported with ‘Materials Entry Gate Pass’.

Declaration
1) 1/ We hereby agree to execute / undertake the above detailed work @............... % (in
fIGUIeS) .ovvviri e Percent (in words) above / below the G -
schedule.

Name & Signature of tenderer

Address & Phone

Construction of Cattle Catchers at Jhamarkotra Mines. 18 of 24



Annexure-I
Compliance with the Code of integrity and No conflict of Interest

Any person participating in a procurement process shall:

a. not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or
to otherwise influence the procurement process.

b. not misrepresent or omit that misleads or attempts to mislead so as to
obtain a financial or other benefit or avoid an obligation.

c. not indulge in any collusion, bid rigging or anti-competitive behavior to
impair the transparency, fairness and progress of the procurement
process;

d. not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement
process;

e. not indulge in any coercion including impairing or harming or threatening
to do the same, directly or indirectly, to any party or to its property to
influence the procurement process.

f. not obstruct any investigation or audit of a procurement process.

disclose conflict of interest, if any; and

disclose any previous transgressions with any Entity in India or any other
country during the last three years or any debarment by any other
procuring entity.

= o

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests

that could improperly influence that party’s performance of official duties or

responsibilities, contractual obligations, or compliance with applicable laws and

regulations.

i. A bidder may be considered to be in Conflict of Interest with one or more
parties in bidding process if, including but not limited to:

a. has controlling partners/shareholders in common; or

b. receives or have received any direct or indirect subsidy from any of them;
or

C. has the same legal representative for purposes of the Bid; or

has a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another bidder, or influence the decisions of the
Procuring Entity regarding the bidding process; or

f. the Bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specifications of the Goods. Works or
Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by
the Procuring Entity as engineer-in-charge/consultant for the contract.
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Annexure-II
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted for procurement in response to their Notice
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in
Public Procurement Act, 2012, that:

1. [/we possess the necessary professional, technical, financial and
managerial resources and competence required by the Bidding
Document issued by the Procuring Entity.

2. [/we have fulfilled my/our obligation to pay such of the taxes payable
to the Union and the State Government or any local authority as
specified in the Bidding Document.

3. [/we are not insolvent, in receivership, bankrupt or being wound up,
not have my/our affairs administered by a court or a judicial officer, not
have my/our business activities suspended and not the subject of legal
proceedings for any of the foregoing reasons.

4, I[/we do not have, and our directors and officers not have, been
convicted of any criminal offence related to my/our professional
conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement contract within a
period of three years preceding of commencement of this procurement
process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. [/we do not have conflict of interest as specified in the Act, Rules and
the Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-III

The designation and address of the First Appellate Authority is -

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is -

Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,

Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or
omission of the Procuring Entity is in contravention to the provisions of the Act or
the Rules or the Guidelines issued there under, he may file an appeal to First
Appellate Authority, as specified in the Bidding Document within a period of ten
days from the date of such decision or action omission, as the case may be, clearly
giving the specific ground or grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be
filed only by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids
before the opening of the Financial Bids, an appeal related to the matter of
Financial Bids may be filed only by a Bidder whose Technical Bid is found to be
acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days
from the date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within
the period specified in para (2), or if the Bidder or prospective bidder or the
Procuring Entity is aggrieved by the order passed by the First Appellate Authority,
the Bidder or prospective bidder or the Procuring Entity, as the case may be, may
file second appeal to Second Appellate Authority specified in the Bidding
Document in this behalf within fifteen days from the expiry of the period specified
in para (2) or of the date of receipt of the order passed by the First Appellate
Authority, as the case may be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the
following matters, namely: -

(a) determination of need of procumbent;

(b) provisions limiting participation of Bidders in the bid process;
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(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as

many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second

appeal shall be rupees ten thousand, which shall be nonrefundable.
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit
and document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall: -

(i)  hear all the parties to appeal present before him; and
(ii) Peruse or inspect documents, relevant records or copies thereof relating to
the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records
or copies thereof relating to the matter, the Appellate Authority concerned shall pass
an order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1
(see rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012

1. Particular of appellant:
(i) Name of the appellant:
(ii)  Official address, if any:
(iii) Residential address:

2. Name and address of the respondent(s):
(1)

(ii)
(iii)

3. Number and date of the order appealed against
and name and designation of the officer/authority
who passed the order (enclosed copy), or a
statement of a decision, action or omission of the
Procuring Entity in contravention to the
provisions of the Act by which the appellant is
aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of

the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. ground of appeal
............................................................................... (Supported by an affidavit)

WA 2 -\ =) TP
Place....eeeeereereereereeseesneens
D Lo Appellant’s Signature
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Annexure-IV
Additional conditions of Contract

1. Correction of arithmetical errors
Provided that a Financial Bid is substantially responsive, the Procuring Entity will
correct arithmetical errors during evaluation of financial Bids on the following basis:

i.  if there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and quantity, the unit price shall prevail
and the total price shall be corrected, unless in the opinion of the Procuring
Entity there is an obvious misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the unit price shall be
corrected.

ii.  if there is an error in total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

iii.  if there is a discrepancy between words and figures, the amount in words shall
prevail unless the amount expressed in words is related to an arithmetic error,
in which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid
Securing Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services
originally specified in the Bidding Document may be increased or decreased by
a specified percentage, but such increase or decrease shall not exceed twenty
percent, of the quantity specified in the Bidding Document. It shall be without
any change in the unit prices or other terms and conditions of the Bid and the
conditions of contract.

(ii)  If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to
change in circumstances, the Bidder shall not be entitled for any claim or
compensation except otherwise provided in the Conditions of Contract.

(iii) In case of procurement of Goods or services, additional quantity may be
procured by placing a repeat order on the rates and conditions of the original
order. However, the additional quantity shall not be more than 25% of the
value of Goods of the original contract and shall be within one month from the
date of expiry of last supply. If the Supplier fails to do so, the Procuring Entity
shall be free to arrange for the balance supply by limited Bidding or otherwise
and the extra cost incurred shall be recovered from the supplier.
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