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RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office : 4- Meera Marg, UDAIPUR – 313 001, 
Phone :(0294) 2427177, 2428792, 2428763-67, Fax :(0294) 2428768 

Email: contractsco.rsmml@rajasthan.gov.in 
 
 

E-  tender no.  RSMM/CO/GGM(Cont) /Cont -04 /2019-20   Dated:  16.05.2019 
 

NOTICE INVITING TENDER 
 

On l ine e- tenders are  inv i ted through h t tps: / /eproc. ra jasthan.gov. in  for  fo l lowing 
works: -  

Br ie f  Descr ip t ion o f  Work 

Hir ing o f  Heavy Earth  Moving Equipments for  
Removal  o f  Overburden,  Ra is ing and Loading o f  
Sa leab le  L ign i te  a longwi th  Depressur isa t ion 
work a t  Matasukh p i t  o f  Kasnau-Matasukh 
L ign i te  Mine,  Dis t r ic t  Nagaur (Rajasthan)  

Est imated Quant i ty  24.87 Lac MT L ign i te   

Cont ract  Per iod F ive Years  

EMD/Bid  secur i t y  Rs.600 Lac by BG /  DD/  PO/e-payment   

Cost  o f  tender document  

Rs.  4720/ -  ( Inc lus ive o f  GST) by Demand 
Draf t /Pay Order/Banker ’s  Cheque,  in  favour o f  
“RSMM Ltd . ” Payable  a t  Udaipur .  In  case 
downloaded f rom websi te ,  tender fee to be 
deposi ted wi th  the b id.  

Process ing Fee 
Rs.  1000/ -  payab le  by DD in  favour o f  “MD,  
RISL” payab le  a t  Ja ipur .  

Per iod o f  Download ing B id  
Document  

From 16.05.2019 to  10.06.2019 up to  1 :30 PM 

Date & t ime o f  Pre  b id  
Meet ing  

29.05.2019,  on 11:00 AM at  RSMML, Corporate  
o f f ice ,   Udaipur ,   

Last  Date  & Time of  
Submiss ion o f  B id  on l ine & 
Physica l  Documents/  Fees 

Dt .  10.06.2019 up to  3.00 PM, Onl ine /  a t  
Udaipur  

Opening o f  Techno-
Commerc ia l  B id  

Dt .   11.06.2019  a t  3 .00 PM, Onl ine 

 
 
 

General  Manager (Contract)  
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RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office : 4- Meera Marg, UDAIPUR – 313 001, 
Phone :(0294) 2410299, 2428792, 2428763-67, Fax :(0294) 2428768 

Email: contractsco.rsmml@rajasthan.gov.in 
 
 

E-  tender no.  RSMM/CO/GGM(Cont) /Cont -04 /2019-20   Dated:  16.05.2019 
 

DETAILED NOTICE INVITING E-TENDER 
 

Onl ine e- tenders are  inv i ted through h t tps: / /eproc. ra jasthan.gov. in  for  fo l lowing 
works: -  

Br ie f  Descr ip t ion o f  Work 

Hir ing o f  Heavy Earth  Moving Equipments for  
Removal  o f  Overburden,  Ra is ing and Loading o f  
Sa leab le  L ign i te  a longwi th  Dewater ing work a t  
Matasukh p i t  o f  Kasnau-Matasukh L ign i te  Mine,  
Dis t r ic t  Nagaur (Rajas than) 

Est imated Quant i ty  24.87 Lac MT L ign i te   

Cont ract  Per iod F ive Years  

EMD/Bid  secur i t y  Rs.600 Lac by BG /  DD/  PO/e-payment  

Cost  o f  tender document  

Rs.  4720/ -  ( Inc lus ive o f  GST) by Demand 
Draf t /Pay Order/Banker ’s  Cheque,  in  favour o f  
“RSMM Ltd . ” Payable  a t  Udaipur .  In  case 
downloaded f rom websi te ,  tender fee to be 
deposi ted wi th  the b id 

Process ing Fee 
Rs.  1000/ -  payab le  by DD in  favour o f  “MD,  
RISL” payab le  a t  Ja ipur .  

Per iod o f  Download ing B id  
Document  

From 16.05.2019 to  10.06.2019 up to  1 :30 PM 

Date & t ime o f  Pre  b id  
Meet ing  

29.05.2019,  on 11:00 AM at  RSMML, Corporate  
o f f ice ,   Udaipur ,   

Last  Date  & Time of  
Submiss ion o f  B id  on l ine & 
Physica l  Documents/  Fees 

Dt .  10.06.2019 up to  3.00 PM, Onl ine /  a t  
Udaipur  

Opening o f  Techno-
Commerc ia l  B id  

Dt .   11.06.2019  a t  3 .00 PM, Onl ine 

 
( i )  The tenderer  shou ld  fu l f i l l  fo l lowing pre-qua l i fy ing cr i te r ia :  

 
(a)  The annual  tu rnover o f  b idder  f rom any bus iness shou ld  be a t least  

Rs 30 Crores,  dur ing any o f  the four  preced ing f inanc ia l  years i .e . ,  
2015-16,  2016-17,  2017-18 & 2018-19  
 

( i i )  The Bidder shou ld  go through the websi te  h t tp : / /eproc. ra jasthan.gov. in  
and the l ink "he lp  for  cont ractors" , "  in format ion about  DSC' ,  FAQs'  and 
b idders manual  k i t "  to  know the process for  submit t ing  the e lect ron ic  
b ids a t  websi te .  The comple te  b id  document has been pub l ished on the 
websi te  www. rsmm.com, eproc. ra jasthan.gov. in  and on sppp. ra j .n ic . in 
for  the purpose o f  download ing.   
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( i i i )  The up loaded b id document  sha l l  be considered va l id  for  par t ic ipat ion in 
the b id  process subject  to  submiss ion o f  requ i red cost  o f  tender 
document ,  e-Tender ing process ing fee & EMD and the same sha l l  reach 
to  the o f f ice  o f  unders igned on or  before  the t ime speci f ied  for 
submiss ion o f  techno-commerc ia l  par t  o f  tender.    

( iv )  The tender sha l l  be pre-qua l i f ied  on the bas is  o f  documents 
furn ished/up loaded a long-wi th  Techno-commerc ia l  b id  in  support  o f  
above.  The dec is ion o f  the company wi l l  be  f ina l  and b ind ing in  th is  
regard.  The Company reserves i ts  r igh t  to  ca l l  fo r  any add i t iona l 
in format ion so as to  check the e l ig ib i l i ty  o f  the tenderer .   

(v)  In  case tenderer  is  a  Company reg is tered under Companies Act ,  then 
turnover o f  the Company sha l l  on ly  be considered.  Jo in t  
ventures/consort iums/par tnersh ips are  a l lowed to  par t ic ipate  in  th is  
tender sub ject  to  the jo in t /severa l  responsib i l i ty ;  in  such cases  
cumula t ive  turnover o f  par tners/members shou ld  be considered.  In  case 
o f  a  Jo in t  Venture  a l l  par t ies to  the Jo in t  Venture  sha l l  s ign the b id  and 
they sha l l  be jo in t ly  and severa l ly  l iab le ;  and the  Jo in t  Venture  sha l l  
nominate  a  representa t ive  who sha l l  have the author i ty  to  conduct  a l l  
bus iness for  and on behal f  o f  any or  a l l  the par t ies o f  the Jo in t  Venture  
dur ing the b idd ing process.  In  the event  the b id  o f  Jo in t  Venture  is  
accepted,  e i ther  they sha l l  fo rm a reg is tered Jo in t  Venture  company/ f i rm 
or  o therwise a l l  the  par t ies to  Jo in t  Venture  sha l l  s ign the Agreement .  
 

(v i )  Any person par t ic ipat ing in  the tender ing process sha l l  be sub ject  to  
code o f  in tegr i ty  and d isc lose conf l ic t  o f  in terest ,  as def ined in  Rule  80 
and shou ld  not have a conf l ic t  o f  in terest  in  the tender as s ta ted in  Rule  
81 o f  Ra jasthan Transparency in  Publ ic  Procurement  Rules,  2013 and 
the tender document.  Appropr ia te  act ions aga inst  such b idder in  
accordance wi th  Sect ion 11 and Chapter  IV o f  the Act  sha l l  be taken,  i f  
i t  de termined that  a  conf l ic t  o f  in terest  has f lawed the in tegr i ty  o f  
tender ing process,  then such tenderer  found to have a  conf l ic t  o f  
in terest  sha l l  be d isqua l i f ied .  

(v i i )  Tenderer(es)  who have been banned/  suspended by the company or  any 
government  organ isat ion/department  sha l l  not  be e l ig ib le  to  par t i c ipate 
in  th is  tender/  dur ing the currency o f  suspension/banning per iod.   

(v i i i )   Of fers  furn ished through any o ther  mode sha l l  not  be considered. 
RSMML wi l l  no t  enter ta in  any c la im on account  o f  posta l  de lay/non-
rece ip t .   I t  a lso  reserves the r ight  to  re jec t /cance l  any or  a l l  tenders 
wi thout  ass ign ing any reason whatsoever.  

( ix )  The pr ice  b id  o f  on ly  those b idders sha l l  be opened who qua l i fy  in  
techn ica l  b id  as per  cr i te r ia  la id  in  tender & on ly  qua l i f ied  b idders wi l l  
be  in formed about  pr ice  b id  open ing. 
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(x)  The tenderer  has to  dep loy the requ is i te  number o f  equ ipment  requ i red to  
per form the ent i re  scope o f  work so as to  ach ieve the product ion 
targets ,  as g iven by the Company f rom t ime to  t ime.  

 
 General  Manager (Contract )  

 
 
Note :  The tenderers are  adv ised to  keep v is i t ing  RSMML /  E-proc/  SPPP 

websi te  t i l l  due/  extended due date(s)  o f  tender fo r  corr igendum/ 
addendum, i f  any,  to  the tender.   Only  DD of  EMD, Tender document 
fees,  process ing fees,  dec lara t ions and a f f idav i ts  sha l l  be phys ica l ly  
deposi ted in  or ig ina l  to  RSMML Corporate  o f f ice ,  Udaipur  and scanned 
copy o f  same is  to  be up loaded wi th  o ther  documents  on or  before  the 
due date  o f  submiss ion.   
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SECTION – I  

 
DEFINITIONS & INTERPRETATIONS 

 
1 .1  DEFINITIONS 
 
In  th is  tender document  (as here inaf ter  def ined)  the fo l lowing  words and 
express ion sha l l  have the meaning hereby ass igned to  them, except  where the 
context  o therwise requ i res.  
 
1 .1 .1 “Accred i ted representa t ive  o f  cont ractor ”  or  “Representa t ive  o f  

cont ractor ” means a  person du ly  author ized by the cont ractor  to 
rece ive in format ion and inst ruct ions f rom the company for  the 
work.  

 
1 .1 .2 “Agent ” sha l l  mean the person so des ignated for  mines under 

app l icab le  s ta tu tory  prov is ions & so not i f ied  by the company.  
 
1 .1 .3 “A l tera t ion/  Var ia t ion Order ” means,  any order  g iven in  wr i t ing  by  

the Engineer- in -Charge to the cont ractor  f rom t ime to  t ime to  
e f fect  add i t ions /  de le t ions f rom and/or  a l te ra t ion  in  the work/s .  

 
1 .1 .4 “Approved” sha l l  mean approved in  wr i t ing  by the Company/ 

Eng ineer- in -Charge.  
 
1 .1 .5 “Appoin t ing Author i ty ” -  wherever  the express ion is  used sha l l  

mean the Managing Director  o f  the company.  
 
1 .1 .6 “Aqu i fer ”  sha l l  mean format ion hav ing capaci ty  to  s tore  and 

t ransmit  g round water  which here in  re fers  to  format ion o f  sa l ine 
water  in  a  conf ined cond i t ion ,  occurr ing be low the c lay l ign i te 
hor izon hav ing TDS in  the range o f  10,000-15,000 ppm. 

 
1 .1 .7 Area “Mine Lease” and “Mine” sha l l  mean the area bound by the 

lease boundary as shown in  the topo-sheet  451/4 .   The deposi t  
can be located on the topo-sheet  between: 

 
Lat i tude: N 27º  03 ’00” to  N 27º  07 ’00”   
Long i tude:   E 74º  02 ’40” to  E 74º  04 ’  55” 

1 .1 .8 “Bank  Cubic  Meter /s ”  “BCM” sha l l  mean the vo lume of  rock in  s i tu  
( in -s i tu )  w i thout  be ing d is turbed.  

 
1 .1 .9 “B last ing ” sha l l  mean the operat ions carr ied out  fo r  f ragmentat ion 

o f  rock as genera l ly  adopted in  open cast mines by charg ing of  
dr i l l  ho les wi th  convent iona l  exp los ives under the superv is ion o f  
a  qua l i f ied  b laster  hav ing competency cer t i f ica te  in  b last ing 
under the Coal  Mines Regula t ion 2017. 

 
1 .1 .10 “Brack ish water /Sa l ine  water ” sha l l  mean the  qua l i ty  o f  water  wi th  

TDS vary ing f rom up to  15,000 PPM. 
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1 .1 .11  “Clause” or  “p rov is ion” sha l l  mean the c lause and sub c lauses o f  

th is  tender document  and/or  agreement  e tc .  
  
1 .1 .12 “CMPDI ” sha l l  mean “Cent ra l  Mine P lann ing & Design Inst i tu te 

L imi ted ”,  Ranch i ,  a  Govt  o f  Ind ia  PSUs under Min is t ry  o f  Coal  ( fo r  
depressur iza t ion and rehab i l i ta t ion) .   

1 .1 .13 “COMPANY” or  “RSMML” or  “Management ”  sha l l  mean Rajasthan 
Sta te  Mines & Minera ls  L imi ted,  hav ing i ts  reg is tered o f f ice  a t  C-
89-90,  Janpath ,  Ja ipur-302015 (Rajasthan) and Corporate  Of f ice  
a t  4 ,  Meera Marg,  Udaipur  (Ra jasthan) inc lud ing i ts  successors in  
o f f ice  and ass ignees or  i ts  representa t ives  author ised to  act  on 
i ts  beha l f  fo r  the purposes o f  cont ract .  

 
1 .1 .14 “Cont ract ”,  “Cont ract  Agreement" / "Agreement '  sha l l  mean the 

agreement  between the company and the cont ractor  fo r  execut ion 
o f  work/s .  The agreement  document  shal l  mean co l lec t ive ly  
Not ice  Inv i t ing  Tender,  tender document ,  p lans,  and agreed 
var ia t ions ( i f  any) ,  Deta i led Let ter  o f  Acceptance and o ther  
documents const i tu t ing the tender and acceptance thereof .  

 
1 .1 .15 “Cont ractor ” sha l l  mean the person or  persons,  f i rm or  company,  

whose tender has been accepted by the company and sha l l  
inc lude h is / i ts / the i r  lega l  representa t ives,  admin is t ra tors ,  
successors and ass igns/ass ignees 

 
1 .1 .16 “Cont ract  Document ”  sha l l  mean co l lect ive ly  tender documents,  

des igns,  drawings,  p lans,  spec i f ica t ions,  agreed var ia t ions,  i f  any 
and o ther  documents const i tu t ing the tender and acceptance 
thereof .  

 
1 .1 .17 “Complet ion Cert i f i ca te” sha l l  mean the cer t i f ica te  to  be issued by 

the Engineer- in -Charge when the work/s  have been comple ted to 
h is  sat is fact ion as per  terms o f  the cont ract .  

 
1 .1 .18 “Commencement  o f  work ” sha l l  mean star t  o f  work o f  rock 

handl ing by the cont ractor  as per  cont ract  te rms to  the 
sat is fact ion o f  the Engineer- in -Charge.  

 
1 .1 .19 “Depressur isa t ion ” sha l l  mean Const ruct ion & Deve lopment   o f  

Tubewel ls ,  Supply ,  insta l la t ion,  operat ion and main tenance o f  
submers ib le  pumps there in ,  fo r  the purpose o f  dewater ing o f  the 
conf ined aqu i fer  in  the Matasukh p i t ,  t ransporta t ion o f  pumped 
out  water  to mine s i te  sur face sa l ine water  bunds associa ted 
power d is t r ibu t ion system and standby power supp ly  system 
thereof .  

 
1 .1 .20 “Drawings” sha l l  mean a l l  map/s,  p lan/s sect ion/s ,  sketch/s ,  lay-

out /s ,  and t rac ing/s ,  or  pr in t /s ,  thereof  wi th  add i t ions,  a l te ra t ions,  
correct ions and modi f ica t ions,  i f  any as may be approved in 
wr i t ing  by the Engineer- in -Charge f rom t ime to  t ime broad ly 
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def in ing the scope of  spec i f ica t ions for  the execut ion o f  the 
cont ract .  

 
1 .1 .21 “Engineer - in -Charge(E. I .C. ) ”  sha l l  mean the Of f icer  o f  the 

Company speci f ica l ly  author ized for  enforc ing the agreement  on 
behal f  o f  company. 

 
1 .1 .22 “F ina l  Cert i f ica te ” in  re la t ion to  the work sha l l  mean the 

cer t i f ica te  regard ing the sat is factory  compl iance and per formance 
o f  the var ious prov is ions o f  the cont ract  issued by the Group 
Genera l  Manager o f  SBU&PC L ign i te ,  a f ter  the per iod  o f  l iab i l i ty .  

 
1 .1 .23  Financia l  Year-  means a  per iod o f  twe lve months commencing  

f rom f i rs t  day o f  Apr i l  o f  a  year  to  last  day o f  March o f  next  
ca lendar year .  

  
1 .1 .24 “Group Genera l  Manager (Cont ract ) /  Genera l  Manager (Cont ract ”  

sha l l  mean the Group Genera l  Manager/Genera l  Manager o f  
‘Ra jasthan Sta te  Mines & Minera ls  L imi ted ’  so  des ignated for 
Cont racts  or  h is  successors in  o f f ice  so des ignated by the 
company.  

 
1 .1 .25 “Group Genera l  Manager (L ign i te) ” sha l l  mean the Group Genera l  

Manager SBU-PC of  ‘Ra jasthan Sta te  Mines & Minera ls  L imi ted ’  
so  des ignated for  L ign i te  Pro ject  or  h is  successors  in  o f f ice  so 
des ignated by the company. 

 
1 .1 .26 “Kasnau Pi t ”  sha l l  mean a  non work ing min ing  p i t  s i tuated in  the 

Kasnau-Matasukh l ign i te  Mines,  where the pumped out  Brack ish 
water  is  requ i red to  be d isposed o f f  so  as to  prov ide water  ,  round 
the year  to  the desa l inat ion pro ject  a t  Matasukh.   

1 .1 .27 “Let ter  o f  Acceptance” or  “Deta i led le t ter  o f  Acceptance” or  “Work  
order ” sha l l  mean in t imat ion by a  le t ter / fax/E-mai l  to  tenderer  
that  h is  /  the i r  tender has been accepted,  in accordance wi th  the 
prov is ion conta ined in  the le t ter / fax/E-mai l .  

 
1 .1 .28 “Managing Director ”  sha l l  mean the Managing Director  o f  

Ra jasthan Sta te  Mines & Minera ls  L imi ted.  
 
1 .1 .29 “Matasukh P i t ”  sha l l  mean a  work ing min ing p i t  s i tuated in  the 

Kasnau-Matasukh l ign i te  Mines,  where the L ign i te  Min ing and 
Depressur isa t ion Works are  to  be carr ied out .   

1 .1 .30 “Measurement  Book” or  “MB” sha l l  mean the record main ta ined 
for  the purpose o f  record ing the progress ive vo lumes o f  
excavat ion o f  overburden and l ign i te  and duly  s igned and ver i f ied 
by the Engineer- in -Charge or  h is  representa t ive  and 
counters igned by the cont ractor  or  h is  author ised representa t ive .  
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1.1 .31 “Mines Manager ” sha l l  mean the person appoin ted under Coal  
Mines Regula t ion,  2017 and so des ignated for  Mines o f  Ra jasthan 
Sta te  Mines & Minera ls  L imi ted.  

 

1 .1 .32 “Mobi l iza t ion per iod ”  sha l l  mean the t ime per iod a l lowed to 
cont ractor  to  mobi l i ze  the equ ipments & Man power for  
commencement  o f  the work.  

1 .1 .33 “Not ice  in  wr i t ing  or  wr i t ten not ice ” sha l l  mean a  not ice  wr i t ten,  
typed or  pr in ted,  sent (un less de l ivered persona l ly  or  o therwise 
proved to  have been rece ived)  by registered post to the last known 
business address or registered/ head/ local off ice of the addressee 
and shall be deemed to have been received in the ordinary course of 
post. 

 
1 .1 .34  “Overburden” sha l l  mean the so i l  cover ,  kankar,  fu l le r ’s  ear th ,  

c lays,  sandstone,  sha le  as in terca la t ion and inc lud ing in ter  
burden between l ign i te  seams encountered whi le  exposing and 
min ing o f  l ign i te  f rom Matasukh Mines  

 
1 .1 .35 “Per iod o f  L iab i l i ty ” in  re la t ion to  the work means the speci f ied 

per iod f rom the date  o f  issue o f  comple t ion cer t i f i ca te  up to  the 
date  o f  issue o f  f ina l  cer t i f ica te  dur ing which the  cont ractor  
s tands responsib le  for  rect i fy ing a l l  de fects  that  may appear in  
the execut ion o f  cont ract  work/s  to  the  sat is fact ion o f  the 
company.  

 
1 .1 .36 “P iezometer ”  sha l l  mean and here in  re fers  to  14” d iameter  Bore-

wel l  wi th  6 ” d iamete r  wel l  assembly inc lud ing housing p ipes, 
s lo t ted p ipes and b l ind p ipes a longwi th  measur ing inst rument  for  
s ta t ic  water  leve l .  

 
1 .1 .37 “P lans” sha l l  mean a l l  map/s,  sketch/s  and lay-out /s  as are 

incorporated and/  or  requ i red f rom t ime to  t ime in  the cont ract  fo r  
proper execut ion o f  work or  as may be here inaf ter  g iven /  
approved by the Engineer- in -Charge to  the cont ractor  in  order  to 
def ine broad ly  the scope and speci f ica t ion/s  o f  the  work/s  and 
reproduct ion/s  thereof .  

 
1 .1 .38 “Rate  o f  Remunerat ion” means,  ra te  entered in  f igures and words 

in  schedule /s  by the Contractor  and accepted by the  company as 
payab le  to  the cont ractor  fo r  execut ion/  per formance o f  a l l  the  
cont ractua l  ob l igat ions as ment ioned in  the scope o f  work or  
o therwise.   

 

1 .1 .39 “Sa leab le  l ign i te ” means l ign i te  /carbonaceous mater ia l  wh ich  
have average ca lor i f i c  va lue o f  2500 K Cal  /  Kg  on  da i ly  bas is 
and ins i tu .  
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1.1 .40 “Schedule  o f  quant i t ies ” sha l l  mean the quant i t ies  o f  waste  and 
sa leab le  l ign i te  to  be handled and as prov ided in  the cont ract ,  fo r 
execut ion o f  the cont ract .  

 
1 .1 .41 “S i te ” sha l l  mean the land or  o ther  p lace on, under,  in  or  th rough 

which the work/s  are  to  be carr ied out  and o ther  land or  p lace or  
area/s  prov ided by the company for  the execut ion o f  the cont ract .  

 
1 .1 .42  “Speci f ica t ions”  sha l l  mean d i rect ions,  var ious techn ica l  

spec i f ica t ions,  prov is ions and requ i rements a t tached to  and 
re ferred to  in  the cont ract .  I t  sha l l  a lso  inc lude the la test  add i t ion 
inc lud ing a l l  addenda or  cor r igenda or  re levant  ru les,  regu la t ions  
or  regu la t ion codes.  

 
1 .1 .43  “Sub Minera l ”  sha l l  mean any minera l  o ther  than l ign i te  found 

va luab le  dur ing the excavat ion o f  l ign i te /waste .  
 
1 .1 .44  “Sur face Discharge Head (new K-1) ” sha l l  mean the speci f i c  

locat ions a t  sur face o f  the mine,  away f rom Matasukh min ing p i t  
as shown in  the enc losed drawing.  

 
1 .1 .45  “Sur face Water  Bunds” sha l l  mean the water  reservo i rs  

const ructed a t  the sur face o f  the mine to  s tore  pumped out 
brack ish water .  

 
1 .1 .46  “Temporary  Works”  sha l l  mean and inc lude a l l  tempora ry work/s  

o f  every k ind for  the execut ion o f  the main  work as inc identa l  and 
anc i l la ry  there to .  

 
1 .1 .47  “Tender ” sha l l  mean the b id  submit ted by the tenderer  aga inst  th is  

tender enqu iry  document  for  acceptance by the company. 
 
1 .1 .48  “TENDERER” or  “BIDDER” sha l l  mean the ent i ty  wh ich is  

submit t ing  the b id  against  th is  tender enqu iry  document .  
 
1 .1 .49  “Tonne” sha l l  mean metr ic  tonne (1000 k i lograms.)   
 
1 .1 .50  “Tubewel l ”  sha l l  mean and here in  re fers  to  24” d iameter  Bore-

wel l ,  wi th  14 ” d iameter  wel l  assembly,  inc lud ing housing p ipes, 
s lo t ted p ipes and b l ind p ipes,  a long wi th  insta l la t ion &  
commiss ion ing o f  100 HP submers ib le  pump.  

 
1 .1 .51  “Waste ” sha l l  mean  overburden,  in ter-burden and in fer io r 

carbonaceous mater ia l  as requ i red to  be excavated a t  Matasukh 
L ign i te  mines.  

 
 
1.2  INTERPRETATIONS 
 
1.2 .1 Wherever  i t  is  ment ioned that the cont ractor  sha l l  do or  per form 

or  cause to  be done cer ta in  work/s  or  prov ide cer ta in  fac i l i t ies  or  
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discharge cer ta in  ob l igat ion/s  or  make cer ta in  prov is ion/s  e tc . ,  i t  
is  express ly  agreed and understood that each and every such 
work/s ,  fac i l i ty ,  ob l igat ion/s  or  prov is ions e tc .  sha l l  be made and/  
or  prov ided by the cont ractor  to  the sat is fact ion o f  the company 
a t  the cost  and consequences o f  the cont ractor  as the work is  on 
turnkey basis .  

 
1 .2 .2 Severa l  c lauses and documents forming the cont ract  are  to  be 

taken in  harmony.  Should  there  be any d iscrepancy,  
inconsis tency,  erro r  or  omiss ion in  the cont ract  or  fo r  any o f  the 
mat ter /s ,  the same sha l l  be re ferred to  in  wr i t ing  by the 
cont ractor  to  the Group Genera l  Manager (L ign i te)  o f  the 
company whose in te rpre ta t ion/s ,  dec is ion  in  wr i t ing  sha l l  be 
conclus ive,  f ina l  and b ind ing on the cont ractor .  

 
1 .2 .3 The works shown  upon the drawing but  not  ment ioned in  the 

speci f ica t ions or  descr ibed in  the scope o f  work wi thout  be ing 
shown on the drawings sha l l  never the less be he ld  to  be inc luded 
in  the same manner as i f  they had been speci f ica l l y  shown upon 
the drawings and descr ibed in  the scope o f  work.  

 
1 .2 .4 A l l  head ings and marg ina l  notes to  the var ious c lauses o f  the  

cont ract  are  so le ly  for  the purpose o f  g iv ing a  concise ind icat ion 
and not  a summary o f  the contents thereof and they sha l l  never 
be deemed to  be par t  thereof  or  be used in the in terpre ta t ion or 
const ruct ion thereof ,  or  the prov is ions o f  the cont ract .  

 
1 .2 .5 In  the cont ract ,  un less o therwise s ta ted spec i f ica l l y ,  the s ingu lar  

sha l l  inc lude the p lura l  and v ice  versa,  wherever  the context  so 
requ i res,  the words in terpre t ing person/s  sha l l  inc lude 
incorporated companies,  reg is tered associa t ion,  body o f  
ind iv idua ls  or  par tnersh ip  f i rm.  

 
1 .2 .6 Where any por t ion o f  the Genera l  Condi t ions o f  the cont ract  is 

repugnant  to  or  a t  var iance wi th  any prov is ions o f  the Special  
Condi t ions o f  the Contract ,  then,  un less a  d i f fe rent  in tent ion 
appears,  the prov is ions o f  Specia l  Condi t ions o f  the cont ract  
sha l l  be deemed to  over  r ide  the prov is ion o f  the Genera l  
Condi t ions o f  the Contract  and sha l l  to the extent  o f  such 
repugnancy or  var ia t ions,  preva i l .  

 
1 .2 .7 Notwi thstand ing the sub-d iv is ions/s  o f  the var ious c lauses o f  the 

cont ract  in to  the separate  par ts /  sect ions,  every par t  o f  such 
sha l l  be deemed to  be supp lementary to  and complementary o f  
each and every o ther par t  and sha l l  be read wi th  and in to  the 
cont ract  so  far  as i t  may be pract icab le  to  do so.  

 
1 .2 .8 Genera l  cond i t ions o f  the cont ract  sha l l  be read in  con junct ion 

wi th  the specia l  cond i t ions o f  cont ract ,  spec i f ica t ion o f  work,  
drawings and any o ther  documents forming par t  o f  th is  cont ract  
wherever  the context  so  requ i res.  
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1 .2 .9 The mater ia ls ,  des igns and workmanship  e tc .  sha l l  mean the 

same as speci f ied  in  the re levant  Ind ian Standards and the job 
speci f ica t ions conta ined here in  and codes,  re ferred  to  in  the 
cont ract  and the addi t iona l  requ i rements,  i f  any,  sha l l  a lso  be 
sat is f ied  by the cont ractor .  

 
1 .2 .10 No Di rector  o r  o f f ic ia l  o r  emp loyee o f  the company sha l l  in  any 

way be persona l ly  bound or  l iab le  fo r  the acts  or  ob l igat ions o f  
the company under the cont ract  or  answerab le  for  any defau l t  o r  
omiss ions in  the observance or  per formance o f  any o f  the acts ,  
mat ters  or  th ings which are  here in  conta ined.  

 
1 .2 .11 No amendments to  the cont ract  sha l l  be va l id  un less spec i f ica l ly  

made as an amendment  in  wr i t ing  to  the cont ractor  and s igned by 
the author ized representa t ive  o f  the par t ies,  to  the cont ract .  

 

1 .2 .12 The meaning o f  word enc lose/submit  o f  any documents sha l l  
genera l ly  means to  up load the a t tested scanned copy o f  the same 
on e-procurement  s i te  un less c lear ly  spec i f ied  to  send or ig ina l  
document  in  phys ica l  fo rm.    
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SECTION- II 
 

INSTRUCTION TO TENDERERS 
 
2.1 Instructions to the Tenderer & General Conditions 
 

i .  Tender is  to  be submit ted on l ine a t  h t tps: / /eproc. ra jasthan.gov. in  in  

e lect ron ic  form as p rescr ibed in  the tender form.  Tender fees and 

process ing fees wi l l  no t  be re funded in  any case.   

 

i i .  The Bidder shou ld  go through the websi te  ht tps: / /eproc. ra jasthan.gov. in 

and the l ink "he lp  for  cont ractors" , "  in format ion about  DSC' ,  FAQs'  and 

b idders manual  k i t "  to  know the process for  submit t ing  the e lect ron ic  

b ids a t  websi te .  The comple te  b id  document  has been pub l ished on the 

websi te   h t tps: / /eproc . ra jasthan.gov. in  for  the purpose o f  download ing. 

The up loaded b id  document  sha l l  be considered va l id  for  par t ic ipat ion in 

the b id  process sub ject  to  submiss ion o f  requ i red cost  o f  b id  document  

and e-Tender ing process ing fee.   

 

i i i .  Al l  communicat ions/correspondences/documents inc lud ing the b id  

document  shou ld  be phys ica l ly  s igned,  s tamped on each page before  

up load ing and a lso s igned d ig i ta l ly  by the des ignated author ized  

representa t ive  o f  the b idder.   

 

iv .  A scanned copy o f  EMD, e-Tender ing process ing fee and cost  o f  tender 

document  must  be enc losed a long wi th  the Technica l  B id  proposa l  

fa i l ing  which the b id  w i l l  be  summari ly  re jected.   

 

v .  The DD towards  the cost  o f  tender document  fees,  B id  secur i ty   and 

process ing fees a long wi th  or ig ina l  a f f idav i ts  as per  fo rmat  o f  tender 

document  shou ld  be kept  in  a  sea led enve lope addressed to  Group 

Genera l  Manager (Cont ract ) ,  RSMML,  Corporate  Of f ice ,  Udaipur .  Th is  

enve lope shou ld  be marked wi th  NIT number & work,  name and address 

o f  cont ractor ,  te lephone number e tc  is  to  be wr i t ten on the top for  

c lar i ty .  Th is  enve lope shou ld  be submit ted in  the o f f ice  o f  the Group 

Genera l  Manager (Cont ract ) ,  RSMML,  Corporate  Of f ice ,  Udaipur on or  

before  the date  and t ime as  ment ioned in  the Not ice  Inv i t ing  Tender.  

The Company sha l l  not  be responsib le  for  any posta l  de lay.  In  case o f  

non-rece ip t  o f  same pr ior  to  the t ime o f  scheduled on l ine submiss ion o f  

tender,  the o f fer  o f  the tenderer  sha l l  be re jected.   

 

v i .  The tenderer  in  quot ing h is  ra te ,  sha l l  fo r  a l l  purpose,  whatsoever,  be 
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deemed to have h imsel f  independent ly obta ined a l l  re levant  and 

necessary in format ion for  the purpose o f  prepar ing h is  tender.  The 

correctness or  comp le teness o f  the deta i ls ,  g iven in  the tender 

documents is  not  guaranteed.  The tenderer  is  requ i red to  sat is fy  h im in  

a l l  respect ,  before  the submiss ion o f  o f fer .  

 

v i i .  The tenderer  sha l l  be deemed to  have examined the tender document ,  to 

have obta ined h is  own in format ion in  a l l  mat ters  whatsoever that  might  

a f fect  the carry ing out  o f  the works a t  the schedules ra tes and to  have 

sat is f ied  h imsel f  to  the suf f ic iency o f  h is  tender.  Any error  in  descr ip t ion  

or  quant i ty  or  omiss ion in  the Contract  Document  sha l l  not  v i t ia te  the 

cont ract  or  re lease the Contractor  f rom execut ing the work compr ised in  

the cont ract  accord ing to  speci f ica t ions a t  the scheduled ra tes.  The 

tenderer  is  deemed to  know the scope,  nature  and magni tude o f  the 

works and requ i rement  o f  mater ia ls ,  equ ipment ,  too ls  and labour 

invo lved,  wage st ructures,  cond i t ions o f  serv ice  o f  Company’s  

s ta f f /workmen do ing s imi lar  and same type o f  work e tc  and as to  what  

a l l  works he has to  comple te  in  accordance wi th  the  cont ract  documents 

i r respect ive  o f  any defect ,  omiss ions or  errors  tha t  may be found in  the 

cont ract  documents.  The Contractor  sha l l  be deemed to  have v is i ted s i te 

and surroundings, to  have sat is f ied  h imsel f  to  the work ing cond i t ions a t  

the s i te ,  ava i lab i l i t y  o f  water ,  e lect r ic  power,  labour e tc ,  t ranspor ta t ion 

fac i l i t ies ,  probable  s i tes for  labour accommodat ion  and s tore  go-downs 

e tc  and a l l  o ther  factors  invo lved in  the execut ion  o f  works.  

 

viii. Al l  the prov is ions o f  Ra jasthan Transparency in  Pub l ic  Procurement  Act 

and ru les made there  under and modi f ica t ion to  be issued by the 

competent  author i ty  f rom t ime to  t ime w i l l  au tomat ica l ly  be ipso- facto  

app l icab le  

 
2.2 Tender Procedure  

 

i .  E-Tender por ta l  h t tps: / /eproc. ra jasthan.gov. in  sha l l  be used for  a l l  

p rocedure re la ted to  the b idd ing.   

i i .  The prospect ive  B idders shou ld  reg is ter  themselves in  the e-Tender 

Porta l  and submit  the B ids e lect ron ica l l y  th rough the e-Tender por ta l .   

i i i .  The Bidders are  requested to  download the e-Tender he lp  manual  and 

user  manuals  f rom the  Porta l  fo r  re ference.   

iv .  I t  is  mandatory for  the B idders to possess a  va l id  Dig i ta l  S ignature 

Cert i f ica te  to  comple te  the e-  Tender B id  process as per  the prov is ions 

o f  Government  o f  Ind ia  IT Act .   

v .  The Technica l  B id  form and Pr ice  B id  form wi l l  be  ava i lab le  in  
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prescr ibed format  for  download ing.  The reg is tered B idders can log in to  

the e-Tender system and download the B id  Forms.   

v i .  The Bid  forms shou ld  be f i l led  and submit ted us ing the Dig i ta l  S ignature  

Cert i f ica tes.  The support ing documents as requ i red in  support  o f  tender 

shou ld  be scanned and up loaded in  the e-Tender system.   

v i i .  The Bid  Form should not be changed or  a l te red or  tampered by the 

b idder.  I f  the  B id  form found tampered,  the B ids wi l l  be  summari l y  

re jected.   

 

2.3 Tender Document Fee  
 

The Tender document fee as ment ioned in  the NIT sha l l  be pa id  by way 

o f  DD in  favour o f  RSMML payable  a t  Udaipur .   

2.4 E-tendering processing charges  
 
a)  For each and every B id  submit ted,  a  non-re fundable  Process ing charge 

o f  Rs.  1000/ -shou ld  be pa id  by way o f  Demand Draf t  o r  Banker 's  
Cheque drawn in  favour o f  “MD RISL" payab le  a t  JAIPUR. The payment  
by way o f  Demand Draf t  o r  Banker 's  Cheque shou ld  be deposi ted 
phys ica l ly  a t  o f f ice  o f  GGM(Contract ) ,  RSMML,  Corporate  o f f ice ,  4 ,  
Meera Marg,  Udaipur ,  Ra jasthan-313001 on or  before  the date  and t ime 
o f  submiss ion o f  the Tender.   

b )  The payment  par t icu la rs  shou ld  be entered in  the e-Tender Porta l  by the 
b idder whi le  b idd ing.    

c )  I f  any o f  the in format ion commit ted in  the e-Tender  B id  does not  match 
wi th  phys ica l l y  submit ted payment ,  RSMML reserves the r ight  to  re ject  
the b id  summari l y .   

d )  Even though the payment  par t icu lars  are  entered in  the e-Tender por ta l ,  
i f  the  B idder fa i ls  to  submit  the phys ica l  inst rument  pr io r  to  the 
scheduled date  o f  submiss ion o f  tender,  the ir  b id  is  l iab le  for  re jec t ion.   

ONE BID PER TENDERER 
 

2.5 Each Tenderer  sha l l  submit  on ly  one Tender,  e i ther  ind iv idua l ly  or  as a  
par tnersh ip  f i rm or  a  Pr iva te /Publ ic  l im i ted Company or  a  co-operat ive  
soc ie ty .  
 
 
COST OF BIDDING 
 

2 .6  The Tenderer  sha l l  bear  a l l  costs  associa ted wi th  the preparat ion and 
submiss ion o f  h is  o f fer ,  and the company wi l l  in  no  case be responsib le  
or  l iab le  for  those costs ,  under any cond i t ions.  
 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER  
 

2.7  Al l  up loaded document  sha l l  be d ig i ta l ly  s igned by the tenderer  or  by a 
person ho ld ing power o f  a t torney author is ing h im/her  to  s ign on behal f  
o f  tenderer  before  submiss ion o f  the tender.   
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2 .8  Tender in  which any o f  the par t icu lars  and prescr ibed in format ion is  

miss ing or  incomple te  in  any respect  and/or  prescr ibed cond i t ions are  
not  fu l f i l led  may be l iab le  for  re ject ion.  
 

2 .9  Canvassing in  connect ion wi th  tenders is  s t r ic t l y  p roh ib i ted for  
tenderers submit ted by the tenderers,  who resor t  to  canvass ing,  wi l l  be  
l iab le  for  re ject ion.  
 

2 .10  Tenderers,  in  the i r  own in terest  are  adv ised to  read the tender 
document  comple te ly  and care fu l ly ,  to  avo id  submiss ion o f  incomple te  
b id .  Tender in  which any o f  the par t icu lars  and prescr ibed in format ion is  
miss ing or  incomple te  in  any respect  and/or  prescr ibed cond i t ions are  
not  fu l f i l led  are  l iable  for  re ject ion,  a t  the so le  d iscre t ion o f  the 
Company.  
 

2 .11  The Company takes no responsib i l i ty  fo r  de lay,  loss  or  non-rece ip t  o f  
requ i red document  sent  th rough post /cour ier  serv ice .  Of fers  th rough any 
o ther  mode o ther  than prescr ibed sha l l  not  be accepted. 

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT 

 
2.12  Should  an in tend ing tenderer  requ i re  any c lar i f ica t ion in  connect ion 

wi th ,  or  any po in t  covered by,  the tender documents ,  or  as to  any mat ter  
or  th ing to  be done or  not  to  be done by h im in  the  event  the cont ract  
fo r  the work is  awarded to  h im,  he must submit  a  request  fo r  such 
c lar i f ica t ion in  wr i t ing  so as to  reach the Company a t  least  seven days 
in  advance o f  the last  date  f ixed for  submiss ion o f  tender.  Copies o f  any 
such c lar i f ica t ions fu rn ished by the Company wi l l  be  supp l ied to  a l l  
o ther  in tend ing tenderer  and such c lar i f ica t ions wi l l  const i tu te 
addenda/corr igenda to,  and be read as par t  o f  the tender documents.  

 
2 .13  The Company w i l l  no t  be bound by any ora l  c lar i f ica t ion or  in terpre ta t ion 

o f  the tender documents or  o f  any mat ter  or  th ing connected wi th works  
to  be executed in  accordance wi th  the tender documents,  wh ich may be 
made in  by any o f  i ts  employee,  representa t ives or  agent .  

 
2 .14  Any neg lect  or  fa i lu re  on the par t  o f  the tenderer  in  obta in ing necessary 

and re l iab le  in format ion upon the foregoing or  any o ther  mat ters 
a f fect ing the cont ract  sha l l  not  re l ieve h im f rom any r isks or  l iab i l i t ies  or  
the ent i re  responsib i l i ty  f rom comple t ion o f  the works a t  the scheduled 
ra tes and t ime in  s t r ic t  accordance wi th  the cont ract  documents.  
 
ADDENDA/CORRIGENDA 
 

2.15  Addenda/Corr igenda to  Not ice  Inv i t ing  Tender or  to th is  tender 
document  may be issued to  c lar i fy  documents or  to  re f lect  modi f ica t ion 
in  the speci f ica t ions or  te rms & cond i t ions  or  scope o f  work or  fo r  any 
o ther  reasons.  
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2.16  Addenda/corr igenda to  these tender documents,  i f  issued by the 
company,  sha l l  fo rm an in tegra l  par t  o f  th is  tender  document .   

 
CURRENCIES OF THE BID AND PAYMENT 
 

2.17  The un i t  ra tes and pr ices sha l l  be quoted by the tenderer  ent i re ly  in  
Ind ian Rupees. 
 
SUBMISSION OF TENDERS 

  
2 .18  The tenders sha l l  be submit ted on l ine as prescr ibed above in  the tender 

document .  The  “Techno –  commerc ia l  B id ”  shou ld  conta in  the fo l lowing:   

1 Form A Let ter  fo r  submiss ion o f  Tender  

2 Form B Genera l  in format ion about  the tenderer   

3 Form C Bank deta i ls  o f  tenderer  for  RTGS 

4 Form D Exceptions & Deviat ions  However,  i t  wi l l  be  des i rab le  that  
dev ia t ions are  avo ided as far  as poss ib le  and pr ice  b id  be 
made based upon the tendered terms & cond i t ions.  
Except ion and dev ia t ions made e lsewhere in  the b id  sha l l  
be ignored.    

5 Form E Proposed Si te  Organ izat ion   

6 Form G Declara t ion for  Inspect ion o f  S i te  

7 Form H Aff idav i t  in  respect  o f  l i t iga t ion/  suspension e tc  

8 Annexure-H Documents in  compl iance o f  The Rajasthan Transparency in  
Publ ic  Procurement  Rules,  2013 

9 Power of  Attorney  in  favour  o f  the author ised representa t ive  s ign ing the 
tender 

10 In  case o f  Jo in t  Venture ,  the formal  in tent  to  enter  in to  an agreement  or 
under an ex is t ing agreement  in  the form of  a  Jo in t  Venture  for  pa r t ic ipat ion 
in  th is  b id .  

11 Copies o f  inst ruments (DD/BC/BG/E-payment)   in  support  o f  Tender Fee,  
Process ing Fee & EMD which are  deposi ted in  or ig ina l .  

12 Copies o f  Documents in  support  o f  the Pre-qua l i fy ing cr i te r ia .   

13 Duly sea led and s igned scan copy o f  tender document  

 
2 .19  Tenderer  must  up load the documents du ly  a t tested by Gazet ted Of f icer /  

Notary  Publ ic /  Magis t ra te  in  support  o f  above requ i red deta i ls  and any 
dec lara t ion g iven by the tenderer  wi thout  requ is i te  support ive  
documents wi l l  no t  be considered.  I t  may be noted that  the b id  sha l l  be 
examined on the bas is  o f  documents up loaded,  as per  above requ i red 
deta i ls ,  fu rn ished a long wi th  i t .  A  tenderer  sha l l  be fu l ly  responsib le  for  
consequences inc lud ing re ject ion o f  h is  tender or  cance l la t ion o f  the 
Contract  i f  the  requ i red a t tested documents/a t tested cop ies o f  
documents are  not  submit ted/up loaded a long wi th  the  techno-
commerc ia l  b id  or  any in format ion/document  is  found to  be 
fa lse / fabr ica ted/mis lead ing.  The author ised s ignatory  o f  the tenderer  
shou ld  put  h is  s ignature  a long wi th  i ts  s tamp on each page o f  the 
Techno-commerc ia l  b id  and shou ld  a lso record the da te .  
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2.20 PART-II Price Bid’ (BOQ) 

(a)  The ‘Pr ice  B id ’  sha l l  be submit ted on l ine in  the prescr ibed format .  I t  
is  suggested to  the tenderer  to  read care fu l ly  the inst ruct ions 
ment ioned in  the Pro forma at  Fo rm-F,  for  quot ing the pr ice  o f fer .  
B idders are  adv ised to  download the prescr ibed BOQ f i le  ava i lab le 
on the h t tps: / /eproc. ra jasthan.gov& f i l l  the ra tes as inst ructed. In 
case the b id  in  any o ther  format /a l te ra t ion was up loaded by the 
b idder,  the same is  l iab le  to  be re jected and wi l l  no t  be considered 
for  eva luat ion.  

(b)  The ra tes are  to  be quoted in  Rupees as per the pr ice  format .   

(c)  Whi le  quot ing the pr ice  under th is  par t ,  the tenderer  sha l l  
spec i f ica l l y  conf i rm that  the pr ices quoted are  for  the scope o f  work 
deta i led in  techn ica l  spec i f ica t ion o f  the tender document .  

(d)  The ra tes o f  remunerat ion to  be quoted by the tenderer  in  Form–F of  
pr ice  b id  as  per  BOQ should  be inc lud ing a l l  taxes,  dut ies and lev ies 
except  GST and sha l l  be f i rm & f ixed for  ent i re  cont ractua l  per iod.  
The ra tes shou ld  be inc lus ive o f  Diese l  cos t  a lso .  The app l icab le  & 
f rozen ra te  o f  d iese l  has been ment ioned in  th is  tender document .   

EVALUATION OF PRICE BID   
 

2 .21  Part  I I  o f  b id  i .e .  P r ice  B id  o f  the shor t - l is ted b idder sha l l  be eva luated 
for  dec id ing the lowest  tenderer  on the fo l lowing bas is :  
 
(a)    The lowest tenderer  (L-1 )  shal l  be decided on the basis  of  

lowest rate  quoted for  i tem no 1.  of  BOQ i .e .  “  Providing 
Heavy Earth Moving Machines l ike Hydraul ic  Excavators, 
Dumpers and other  anci l lary  equipments l ike Dozers,  Front 
End Loaders,  Dr i l ls ,  Water  Sprinklers;  etc ,  commensurate 
with work a longwith  operators and other  staff ;  Operat ion of  
these equipments thereof for  excavation and removal  of  top 
soi l  and overburden with a l l  leads and l i f ts  involved so as to  
successively  expose the l igni te  seams and then mining 
/excavating the l igni te  using sui table  s ize excavator  & 
loading of  l igni te  into trucks/dumpers and; s imultaneously 
undertaking depressurizat ion work at  the Matasukh pi t ,  
commensurate with  the requirement;  re -spread the top soi l  
and plantat ion work etc ,  as per  the work described in detai led  
speci f icat ions/  methods la id in the tender document”      

The tota l  value for  deciding L1 shal l  be worked out as :  

Quoted Rate for  Ligni te  Excavation per  MT X Lignite  Quanti ty  (24.87 
Lac MT)  
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I tem no.  2  of  BOQ i .e .  “  Provid ing suf f ic ient  number o f  
Depressur isa t ion Equipment  l ike  Tubewel l  Dr i l l ing  Machine,  
Compressors,  Pump Lower ing Machine,  DG Sets,  100 HP 
Submers ib le  Pumps,  E lect r ic  Panels ,  Power Facto r  
Equ ipments/Capaci tors ,  6"  P ipes,  14"  Casings,  E lect r ica l  cab les,  
6"  HDPE Pipes e tc,  a longwi th  operators  and o ther  s ta f f ;  
Operat ion o f  these equ ipments for  const ruct ion,  operat ion and 
main tenance o f  around 160 Tubewel ls  dur ing the comple te  
cont ract  dura t ion as per  the work descr ibed in  deta i led 
speci f ica t ions/  methods la id  in  the tender document . ”   

I tem no.  3  of  BOQ “  Const ruct ion & main tenance o f  around 30 
number o f  P iezometers o f  6"  Dia  o f  around 70 meters  depth  wi th  
cas ing as per  the work descr ibed in  deta i led  speci f ica t ions /  
methods la id  in  the tender document . ”   

 (b) The rate  quoted for  i tem no 2 & 3  offered by the bidder shal l  
not be considered for  deciding lowest bidder,  however in 
case the rates of  i tem no 2 & 3  offered by L1 bidder is  higher  
than respective rates quoted by any other  bidder,  then the L1 
bidder shal l  be required to match/  rat iona l ise i ts  offered rates 
in the bid for  the i tem no 2 & 3 .    

 (c)  The to ta l  cont ract  va lue sha l l  be determined as under:  

 Accepted Rate  for  L ign i te  Excavat ion per  MT X L ign i te  Quant i ty 
(24.87 Lac MT) p lus Accepted Rate  per  Tubewel l  X  Tubewel l  
Quant i ty  (160 No) p lus Accepted Rate  per  P iezometer  X  
P iezometer  Quant i ty  (30 No) 

Note:   

i)  The tenderer  must  note  that  fo r  i tem number  2  & 3 ,  the quant i t ies  
o f  each number o f  equ ipment  v iz ,  dr i l l ing  machines,  pumps,  
cas ings,  p ipes,  DG sets ,  Cables,  Panels ,  HDPE p ipes e tc  shou ld  
not  be considered as 160.  These i tems a re  to  be prov ided in  
adequate  numbers,  commensurate  to  the Depressur isa t ion work 
o f  const ruct ion,  operat ion & main tenance o f  around 160 
Tubewel ls /  30 P iezometers dur ing the cont ract  per iod.  On 
comple t ion o f  work,  these i tems sha l l  be taken back by the 
Contractor .  

i i )   Cost  o f  e lect r ic i ty /power for  operat ion o f  Tubewel l  shou ld  not  be 
inc luded in  ra te  quoted for  i tem number 2 .  

i i i )   B idders shou ld  be note  that  the quant i t ies  ind icated in  BOQ are 
est imated on ly ,  fo r  the purpose o f  comparat ive  eva luat ion o f  
o f fers .  However,  they sha l l  be requ i red to  execute  actua l  
quant i t ies  as per  requi rement  o f  the Company and sha l l  be pa id 
on ly  for  the actua l  work done on the ra tes awarded.  
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DEADLINE FOR SUBMISSION OF BIDS 
2.22  The Company may extend the deadl ine for  submiss ion o f  B ids by issu ing 

an amendment ,  in  which case a l l  r igh ts  and ob l igat ions o f  the Company 
and o f  the Tenderers,  wh ich were prev ious ly  sub jected to  the or ig ina l  
dead l ine,  wi l l  then be sub jected to  the new deadl ine.  
 
PRE BID MEETING  

2.23 RSMML proposes to hold a pre-bid meeting to clarify doubts and furnish replies to 
the questions/ observations raised by the tenderers on this tender document. The 
meeting will be held at Corporate office, Udaipur on ............ at 11:00 AM . 

2.24 Tenderers are also advised to send their queries/clarifications in advance and 
addressed to the Group General Manager SBU & PC- .Lignite RSMML, so as to 
reach him at least seven (7) days before the scheduled date of the pre bid 
meeting. A copy of this communication should also be endorsed to the Group 
General Manager (Cont.), Corporate Office, RSMML, 4 Meera Marg, Udaipur – 
313001. 

2.25 Tenderers are advised to participate in the pre bid meeting in their own interest, 
though it is not mandatory to do so. However the tenderers are requested to 
confirm their participation.  
 
LATE BIDS/Delayed Bid  

2.26  No b id  wi l l  be  accepted by the Company a f ter  the deadl ine prescr ibed in 
NIT due to  any reason whatsoever.   

 
OPENING OF THE TENDER 

2.27  The Techno-Commerc ia l  B id  o f  the o f fer  wi l l  be  opened as per  NIT .   
2 .28  I f  the  date  f ixed for  open ing o f  tenders happens to  be a  ho l iday for  any 

reason,  the tenders wi l l  be  opened on the next  work ing day a t  the same 
t ime.  
 
EXCEPTIONS AND DEVIATION 

2.29  Tenderers are  adv ised to  submit  quota t ions based on the terms and 
cond i t ions and speci f ica t ions conta ined in  the tender document and not 
to  s t ipu la te  any dev ia t ions.  B ids conta in ing s t ipu la t ions o f  dev ia t ion to  
the terms and cond i t ions are  l iab le  to  be ignored.  In  case i t  is  
abso lu te ly  unavo idab le  to  dev ia te  f rom tender cond i t ions then the 
tenderers shou ld  ment ion the dev ia t ions at  the i r  r isk  o f  re ject ion on ly  in  
the form 5.  Devia t ions ment ioned anywhere e lse in  the b id  sha l l  be 
ignored wi thout  any consequences. 

 
BID SECURITY (Earnest Money Deposit) 

2.30  The tenderer  must  pay b id  Secur i t y  as per  DNIT in  the form of  c rossed 
demand dra f t  (hav ing va l id i ty  o f  th ree month)  in  favour o f  “RSMML” and  
drawn on any bank payab le  a t  Udaipur  and the same sha l l  be submit ted  
as deta i led above in  or ig ina l ,  fa i l ing  which the b id  sha l l  be l iab le  to  be 
re jected.  

2 .31  In case the b id  Secur i ty  is  in  the form of  Bank Guarantee (BG),  the 
same should  be as per  prescr ibed format  o f  RSMML annexed wi th  the 
tender and hav ing va l id i ty  o f  6  months issued in  favour o f  RSMML by  
any Publ ic  Sector  Bank (Except  SBI  Bank)  or  ICICI /HDFC/AXIS  Bank 
hav ing i ts  branch o f f i ce  a t  Udaipur  on non- jud ic ia l  s tamp paper o f  0 .25% 
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of  BG va lue sub ject  to  maximum Rs.  25,000/ -  on appropr ia te  va lue 
preva i l ing  on the date  o f  issuance o f  BG.  Or ig ina l  BG for  b id  Secur i ty  
sha l l  be requ i red to  be deposi ted by the tenderer  on or  before  the last  
date  o f  submiss ion,  fa i l ing  which the b id  sha l l  be l iab le  to  be re jected.  

2 .32  The b idder may a lso deposi t  the b id  secur i ty  by way o f  on l ine t ransfer  o f  
prescr ibed amount  (as per  DNIT) in  the fo l lowing bank account  o f  the 
company on or  before  the date  and t ime as ment ioned in  the Not ice  
Inv i t ing  Tender. :  
 
NAME :  RAJASTHAN STATE MINES AND MINERALS LTD 
 
BANK NAME:    IDBI  BANK 
 
BRANCH:  SAHELI  MARG, UDAIPUR 
 
ACCOUNT TYPE:  CURRENT 
  
ACCOUNT NO. 050102000002202 
  
IFSC CODE: IBKL0000050  

   
A  copy o f  t ransact ion deta i ls  o f  t ransfer  o f  fund sha l l  be up loaded/ 
furn ished by the b idder to  the company wi th  the i r  b id .    
 
 

2 .33  No in terest  sha l l  be pa id  by the company on the B id  securi ty  so  
deposi ted by the tenderer .  The B id  secur i ty  o f  the tenders whose b id  is  
not  found to  be acceptab le  on the bas is  o f  pre-qua l i fy ing cr i te r ia  and/or 
on eva luat ion o f  the i r  techno-commerc ia l  b ids wi l l  be  re funded a t  the 
ear l iest .  The b id  Secur i ty  o f  the tenderer  who are  techn ica l ly  successfu l  
but  not  awarded the work sha l l  be re funded a f ter  issuance o f  LOA to  
successfu l  tenderer .  The b id  Secur i ty  deposi ted by the successfu l  
tenderer  wi l l  be  re funded a f ter  submiss ion o f  SD,  but  sha l l  s tand 
for fe i ted i f  the  tenderer  fa i ls  to  furn ish secur i ty  deposi t  and/or  fa i ls  to  
commence the work wi th in  s t ipu la ted per iod.  

 
2.34 The b id  Secur i ty  o f  a  tenderer  sha l l  be for fe i ted in  the fo l lowing cases: -  

i     I f  the  tenderer  wi thdraws or  modi f ies the o f fer  a f ter  submiss ion o f  
the tender.  

i i     I f  the  successfu l  b idder  does not  submit  the prescr ibed Bank 
Guarantee as secur i ty  deposi t  wi th in  one month o f  the date  o f  work  
order /LOA issued in  favour o f  tenderer .  

i i i     I f  the  successfu l  b idder  does not  execute  the agreement ,  in the  
prescr ibed form wi th in  one month o f  the date  o f  work order /LOA 
issued in  favour o f  tenderer .  

iv     I f  i t  is  estab l ished that  the tenderer  has submi t ted any wrong 
in format ion/  fo rged documents a longwi th  the tender or  thereaf ter .  

v     I f  the successfu l  b idder  fa i ls  to  commence to  work wi th in  the 
s t ipu la ted per iod.    



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 23 of 118 

v i      In  case o f  fo r fe i ture  o f  EMD & GST sha l l  be deposi ted by the 
company and b idder sha l l  not  be e l ig ib le  to  c la im input  tax cred i t  on 
th is  GST amount .  

 
VALIDITY 

2.35 Tender submitted by tenderer shall remain valid for acceptance for a period 180 
days, from the date of opening of the tender (Part I of the offer). An offer with a 
validity period of less than 180 days is liable to be rejected. The tenderer on its 
own shall not during the said period of 180 days or in extended period cancel 
and/or withdraw his tender nor shall he make any variation therein. In case of 
tenderer revoking, cancelling, modifying and/or withdrawing his bid during the 
validity of bid, the Bid security  deposited by him along with tender shall stand 
forfeited, and tender will not be considered further evaluation.  
 
In exceptional circumstances, prior to expiry of the original time limit, the Company 
may request the tenderer to extend period of validity for a specified additional 
period. The request and the tenderer’s responses shall be made in writing. A 
tenderer if agreeing to the request will not be required or permitted to modify his 
bid. 
  
EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

2.36 Prior to the detailed evaluation of Bids, the Company will determine whether each 
Bid:  
a) Meets the eligibility criteria. 
b) Has been properly signed; 
c) Is accompanied by the required securities; and 
d) Is substantially responsive to the requirements of the Bidding documents. 

 
2.37 A substantially responsive Bid is one, which conforms to all the terms, conditions, 

and specification of the Biding documents without material deviation or 
reservations. A material deviation or reservation is one: 
i) Which affects in any substantial way the scope, quality, or performance of the work; 

and/or 

ii) Which limits in any substantial way, inconsistent with the Bidding documents, the 
Company’s right or the Bidder’s obligation under the contract; and/or 

iii) Whose rectification/acceptance would affect unfairly the competitive position of the 
other Bidders presenting substantially responsive Bids. 

 
EVALUATION OF TECHNO-COMMERCIAL BID 
 

2.38 The techno-commercial bids of substantially responsive tenderer’s will be 
evaluated from all aspects. The RSMML reserves the right to assess the capability 
and competency of the tenderer based upon the information provided by the 
tenderer in the techno-commercial bid and the information that may other wise be 
available to and/or gathered by the RSMML. The decision of the RSMML as to 
which tenderer is capable & competent to carry out the work shall be final. The 
tenderer should, therefore, see that he has required level of technical, financial & 
managerial competence & experience before submitting the tender. 
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2.39 If a Bid is not substantially responsive, the Company at its sole discretion may 
reject it. 

 
2.40 The tenderer shall be prepared to furnish clarification/information and attend 

meetings/discussion/ as required by the company from time to time. 
 
2.41 Price Bid (part II) only of techno-commercially acceptable tenders shall only be 

opened. 
 
NEGOTIATIONS 
 

2.42 Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in the order of initial bidding, and work order be awarded to the tenderer 
who accepts the counter offer. 

 
2.43 In the case, when the quotations given by the tenderer during negotiations is 

higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer.  

 
2.44 In case of negotiations, representative of the tenderer attending negotiations must 

posses written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 
 
CORRECTION OF ERRORS 

2.45 Price Bid (Part – II) of substantially responsive bidders will be checked by the 
Company for any arithmetical errors. Errors will be corrected by the Company as 
follows: 
(i) Where there is discrepancy between the amounts in figures and in words, the 

lower of the two would be taken ; and 
(ii) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 
govern; and 

(iii) Discrepancy in totaling or carry forward in the amount quoted by the contractor 
shall be corrected. The tendered sum so corrected and altered shall be 
substituted for the sum originally tendered and considered for acceptance instead 
of original sum quoted by the tenderer.  

2.46 The amount stated in the Bid will be adjusted by the Company in accordance with 
the above procedure for the correction of errors and, shall be considered as 
binding upon the Bidder. 
 
PROCESS TO BE CONFIDENTIAL 

2.47 Information, relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to the 
Bidders or any other person not officially concerned with such process. Any effort 
by a Bidder to influence the Company’s processing of Bids or award decision may 
result in rejection of his bid. 
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2.48 The tenderer may note that indulgence in submitting unsolicited offers or 
submitting unsolicited correspondence after submission of bid is liable reject his 
offer and also to debar him from participating in RSMML tenders. 
 
NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

  
2.49 The tenderer, whose Bid has been accepted, will be notified of the award by the 

Company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
called the “Letter of Acceptance/ Detailed letter of Acceptance”)  
 
The notification of award will constitute the formation of Contract. The execution of 
agreement as per clauses below would be the formalisation of agreement that was 
commenced with the issuance of LOA.  
 
 
SIGNING OF THE CONTRACT AGREEMENT 

2.50 The successful tenderer shall be required to execute an agreement on non-judicial 
stamp paper of appropriate value under Indian Stamp Act with the company within 
30 days from the date of intimation regarding acceptance of tender, LOA etc.  The 
cost of execution of agreement including non-judicial stamp paper shall be borne 
by the successful tenderer/contractor.  

 
2.51 The contract agreement shall consist of – 

(i) An agreement on non-judicial stamp paper of appropriate value,  
(ii) Tender document, along with the addenda/corrigendum, if any.  
(iii) Telex/Letter of Acceptance &/or Detailed Letter of Acceptance.  
(iv) Agreed Variation, if any,  
(v) Any other document as mutually agreed. 

 
RIGHTS OF COMPANY  

 The Company reserves the right – 
i) To reject any or all the tenders, in part or full, without assigning any reason thereto. 
ii) Not to accept the lowest tender or assign reasons for not accepting the lowest 

tender. 
iii) Not to carry out any part of work. 
iv) To reject the offer, if it is established that the tenderer has submitted any wrong / 

misleading information & forged document along with offer or thereafter. 
v) Any canvassing in connection with tenders is strictly prohibited and tenders 

submitted by the tenderers, who resort to canvassing, will be liable to rejection. 
2.52 The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 
 
REFUSAL / FAILURE  

2.53 In the event the Tenderer, after the issue of communication of Acceptance of 
Tender by the Company (LOA), fails/refuses to accept the award and/or 
commence execution of the work as herein before, the Tenderer shall be deemed 
to have abandoned the contract and such an act shall amount to and be construed 
as the Contractor’s calculated and wilful breach of contract, and in such an event 
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the Company shall have full right to claim damages/compensation thereof in 
addition to the forfeiture of Bid security /Security Deposit . 
 
CODE OF INTEGRITY & CONFLICT OF INTEREST 

2.54 Any person participating in the tendering process shall be subject to code of 
integrity and shall disclose conflict of interest, as defined in rule 80 and should not 
have a conflict of interest in the tender as stated in rule 81 of Rajasthan 
Transparency in Public Procurement Rules, 2013. Appropriate actions against 
such bidder in accordance with section 11 and Chapter IV of the Act shall be 
taken, if it determined that a conflict of interest has flawed the integrity of 
tendering process. Tenderer found to have a conflict of interest shall be 
disqualified. Bidder shall be required to provide a declaration under Section 7 of 
Rajasthan Transparency in Public Procurement Act, 2012 in support of their 
qualification, as per annexure given in the tender document. 
 
APPEALS 

2.55 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 
2013 , if any bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or 
the rules or guidelines issued there under , he may file an appeal to designated 
First and Second Appellate Authority with in a period of ten days from the date of 
such decision or action, omission as the case may be clearly giving the specific 
ground on which he feel aggrieved on the form no. 1 (see rule 83) –Memorandum 
of Appeal under the Rajasthan Transparency in public procurement Act -2012 with 
prescribed fees. 
 
DECLARTIONS TO BE MADE & SUBMITTED BY THE BIDDER 

2.56 The following specific declarations/ undertakings/ affidavits are required to be 
made and submitted by the tenderer/bidder in the respective formats which are 
described at the end in this document as Forms A to H. These are to be provided 
in appropriate manner on letter heads/ appropriate stamp paper as mentioned in 
respective formats. The affidavits/declarations on stamp/ letter heads are required 
to be submitted in original and scan copy of same should be uploaded online in the 
bid. 
1 Form A : Letter for submission of tender 
2 Form B : General information about the tenderer  
3 Form C : Bank Details of Tenderer for RTGS/NEFT/Online payment  
4 Form D : Exceptions & Deviations 
5 Form E : Proposed Site Organization  
6 Form F : Price Offer (Blank). The Rate should be quoted through BOQ and 

submitted online as per e-tendering process. 
7 Form G : Declaration for Inspection of Site 
8 Form H : Affidavit in respect of litigation/ suspension etc 
9 Annexure-B under The Rajasthan Transparency in Public Procurement Rules, 

2013 ie Declaration by the Bidder regarding Qualifications 
10  Power of Attorney in favour of the authorised representative signing the tender 
11 Documents in support of Pre qualifying criteria.  
12      In case of Joint Venture, the formal intent to enter into an agreement or under an 

existing agreement in the form of a Joint Venture for participation in this bid. 
13 Copies of instruments (DD/BC/BG/E-payment)  in support of Tender Fee, 

Processing Fee & EMD etc which are deposited in original. 
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2.57 INTERFERENCE WITH PROCUREMENT PROCESS  

In case the bidder 
a) Withdraws from the procurement process after opening of financial bids; 
b) Withdraws from the procurement process after being declared the successful 

bidder 
c) Fails to enter procurement contract after being declared the successful bidder; 
d) Fails to provide performance security or any other document or security 

required in terms of the bidder documents after being declared the successful 
bidder, without valid ground,  

Shall, in addition to the recourse available in the bidding documents or the 
contract be punished with fine which may extend to fifty lakh rupees or ten percent 
of the assessed value of procurement, whichever is less.  
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SECTION – III 

 
SITE INFORMATION & GEOLOGY OF THE DEPOSIT 

3.1 General Information 

The Matasukh Lignite Mine Pit at Kasnau-Matasukh Lignite Project is located in Tehsil Jayal, at a 
distance of about 40 km. in east direction from the district headquarter, Nagaur in Rajasthan. The 
main approach to the mines is via village Farrod, on Nagaur – Didwana State Highway No.60. A 
metalled road connects Farhod village to Matasukh block for a distance of 6 km. The Farhod 
village in turns connects the Jayal tehsil head quarter through Nagaur- Didwana state highway 
road. 

Motorable roads connect the deposit area with the nearest town Kuchera, located at a distance of 
18 km. including about 4 km. long stretch near Kasnau village, which is un-metalled. Rest of the 
portion is a metalled single lane road. Kuchera town, in turn is connected with Nagaur by a hard 
top road for a distance of about 50 kms. Nagaur is situated approximately equidistant from 
Jodhpur and Bikaner at a distance of 160 and 165 kms. respectively on Jodhpur-Bikaner state 
highway. Nearest Railway Station is Marwar-Mundwa at 25 km. on Merta Road – Nagaur BG 
Section of N-W RLY. Nearest airport is at Jodhpur at a distance of 175 Km from the mines.  

The location of the mine is bound by Latitude N 27° 03’ 00” - 27° 07’ 00” and Longitude E 74° 02’ 
40” - 74° 04’ 55”.  

The table below gives the description report of the lease area: 

From To Bearing 
(degrees) 

Distance  
(meters) 

x A 90 300 

A B 90 2460 

B C 0 2650 

C D 270 750 

D E 0 2600 

E F 270 1200 

F G 180 650 

G H 270 510 

H A 180 4600 

 
Fixed reference point “X” is the “Chattri” at Kasnau village. 

3.2 Physiography 

This area is characterized by a more or less flat terrain with alluvial cover. However, gently 
undulating terrain with low sand dunes is also not uncommon. The difference in minimum and 
maximum elevation of relative heights as surveyed on borehole collars while conducting 
exploration is about 1-4 metres. The general topographical level of this area is +301 MSL. No 
prominent drainage system exists in and around the deposit area. 
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3.3 Climate 

This area experiences arid type of climate. May and June are the hottest months with temperature 
ranging around 45°C to 48°C, while December and January are the coldest months with a mean 
temperature of 6-8°C. The average annual rainfall is 300 mm. with maximum precipitation during 
SW monsoon between July and September. However, in the recent past there have been 
incidences of heavy rainfalls on a single day. In general, the relative humidity of this area is low at 
around 30-40% only in most of the seasons except in monsoon.  

The general wind direction of this area is SW to NE. The wind velocity in summer months of the 
year exceeds 15 Km/Hr.; while in winter the wind velocity ranges from 6 to 8 km/Hr. Occasional 
dust storms are prevalent in summer months. 

Potential evaporation is very high during the summer months, thus leaving a large water deficit in 
the area. 

3.4 Demography and Site Facilities 

Kasnau, Igyar  and Matasukh are three prominent villages located in the vicinity. Matasukh village 
has a secondary school within the village area. A system of village roads and ponds exists in this 
area. School education facilities are available both in Igyar and Kasnau villages. The banking and 
postal facilities are available only in Kasnau village. Arwar village located 8-9 kms. East of the 
deposit area, has medical facilities.   

3.5 Soil Status 

The soil horizons of this area have a typical reddish brown colour and compositionally they are fine 
sandy loans with high proportion of fineness. The soil depth is moderately deep and varies from 
0.5 - 1.0 Mts. At places the base of soil horizons are made up of lime concretionary layers and 
these concretionary layers are occurring at a depth of around 0.50 - 0.80 Mts. Clay and silt 
contents in soil are also prevalent. The soils of this area are ideally suitable for agriculture 
purposes when properly irrigated. They have moderate infiltration and water transmission rates. 

3.6 Cultivation 

Most of the surrounding area is under active cultivation. At least two crops in a year are raised. 
The crops are mainly Bajra in the Khariff season and cash crops like mustard and gram in the Rabi 
season.        

3.7 Geology 

The sediments belonging to Palana - Ganganagar shelf area extend as thin embayment in the 
southern direction and extend into Nagaur – Merta area.  

The structural impress is not so severe. Lignite basin is covered by a thick alluvial cover. On the 
basis of exploration data, the lignite bearing sub basins near Igyar, Kasnau and Matasukh villages 
have been identified. 
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Local Geological Succession 

Period Formation Description 

Quaternary  Wind blown sand, strewn with pebbles, alluvial sand and 
silt 

Tertiary  (upper 
Palaeocene to 
lower Eocene 

Marh Sand-stone Argillaceous friable sandstone at places ferruginous and 
occasional conglomerates 

Palana Shale Grey White Variegated Clays, sandy clays, silt stone with 
bands of lignite and carbonaceous shales 

Dis-conformity 

Cambrian 
Marwar Super 

Group 

Nagaur Group Red to brick red Sandstone, Siltstone, Claystone 

 Bilara Group Limestone, Dolomite, cherty Sandstone  and laminated 
boulder bed Sandstone 

 Jodhpur Group Maroon shale, Claystone, Sandstone and Siltstone 

 
3.8 Exploration 

This area was explored extensively by Directorate of Mines & Geology (DMG), Government of 
Rajasthan (GOR) during the year 1987-92. However RSMML after obtaining Mining Lease, carried 
out confirmatory drilling through DMG & Mineral Exploration Corporation Ltd (MECL) in years 
2002-03. The exploration details are as below: 

 

Matasukh Block 

Agency Quantum of Exploratory Drilling 

By DMG in the Year 1987-92 
7877.30 m in 75 Bore holes at 
 200 m X 200 m grid interval 

Confirmatory drilling by DMG on behalf of 
RSMML during the period July 2002 – Aug. 
2002 

875 m in 7 Bore holes 

 

Kasnau-Igyar Block 

Agency Quantum of Exploratory Drilling 

By DMG in the Year 1987-92 
15920.88 m in 124 Bore holes at 400 m X 400 
m grid interval 

Confirmatory drilling by MECL on behalf of 
RSMML during the period July 2003 – Aug. 
2003 

965 m in 8 Bore holes 
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3.9 Attributes of Lignite Horizons 

Based upon geological exploration data, the lignite seams encountered at Matasukh pit are 
described as below: 

Matasukh mine (pit) 

Number of Intersections 39 

Depth of occurrence 
(a) Min. depth of roof 
(b) Max. depth of roof 

 
42.3 m. 
54.00 m. 

Cumulative Thickness of Seam 
(a) Min. thickness 
(b) Max. thickness 

 
3.70 m. 
12.0 m. 

Number of Seams 3 to 5 

 
The above borehole locations have been shown in the drawings supplied along with the tender 
document and the detailed litho-logs of boreholes are as per annexure. 

3.10 Lignite Reserves 

Based on the exploration carried out in the area, the balance mineable reserves of the Matasukh 
block are 2.487 Million tones.    

3.11 Quality 

Based on analysis of core samples obtained during the exploratory drilling, channel samples from 
lignite faces and R.O.M. samples, the range of different constituents in the proximate analysis of 
these samples has been worked out and is given below. The quality parameters given below 
indicate the general average quality of Lignite available in this deposit. However, some slight 
variation in the range of constituents indicated below may occur during actual mining of lignite. 

 Moisture 
(%) 

Ash 
(%) 

Volatile 
Matter (%) 

Sulphur 
(%) 

Fixed 
Carbon (%) 

Gross Calorific Value 
(Kcal/Kg) 

48-52 05-10 25-30 01 - 02 18-22 2800-3200 

 
3.12 Hydrogeology 

The most important hydro-geological formation in the region influencing lignite deposits is the 
Palana sandstone of the Tertiary period.  It is underlain by Nagaur sandstone of the Marwar Super 
Group and overlain by the younger alluvium of the Quaternary age. The argillaceous fine grained 
sandstone occurring between 24 to 30 meters forms the upper pheratic aquifer having TDS in the 
range of 2000-2500 ppm. The water discharge from such unconfined aquifer has little impact on 
lignite mining. The upper arenaceous horizon of 30 m thickness is followed by a clay lignite 
horizon. 

The lower confined aquifer occurring below the clay lignite horizon is in the form of fine, medium to 
coarse sand which is loosely cemented and is having clay bands at places. It is existing in a 
confined condition due to occurrence of impervious clay lignite horizon just above it. The lower 
aquifer is of highly saline nature having TDS in the range of 10,000-15,000 ppm.  
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3.13  Project Background 

Mining operations at Kasnau – Matasukh Lignite Mines were commenced in January, 2003 in both 
Matasukh & Kasnau pits and production of lignite was started in November, 2003.  As the mining 
operations reached deeper levels (nearly 50 m deep from surface), the water started gradually 
inflowing into the mining pits from the pit floor, resulting into temporary suspension of mining 
operation. On the advise of DGMS, Ajmer region the scientific study of the area, were carried out 
during the period April 2004 to August 2004 by Nevyli Lignite Corporation and CMPDI, Ranchi, 
both Govt of India PSUs under Ministry of Coal (for depressurization and rehabilitation) and retired 
professors Dr D M Surana & Prof Talwar of MBM Engg College, University of Jodhpur (geo-
technical study). On the basis of these studies, DGMS has allowed resumption of mining 
operations for Matasukh pit only.  
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SECTION -IV 

SCOPE OF WORK & SPECIAL CONDITIONS OF THE CONTRACT 

4.1 Area Covered in the Scope of Work 

The Matasukh mine area covered in the scope of work in this tender document is bounded by: 

 Latitude:  N 27º 03’ 00” to N 27º 07’ 00” 
 Longitude: E 74º 02’ 40” to E 74º 04’ 55” 
 

Falls under Survey of India Topo sheet No. 451/4 

The areas as defined above have been marked on the surface plan shown in the enclosed 
drawings, Management at its sole discretion may alter the boundary line / limits in case of 
difficulties in land acquisition or for any other reason beyond the control of company. 

4.2 Scope of Work 

4.2.1 Description of work 

Providing Heavy Earth Moving Machines like Hydraulic Excavators, Dumpers and other ancillary 
equipments like Dozers, Front End Loaders, Drills, Water Sprinklers; Depressurisation Machines 
like Tubewell Drilling Machine, Compressors, Pump Lowering Machine, DG Sets, 100 HP 
Submersible Pumps, Monoblock pumps, Electric Panels & Cables, Power Factor equipments/ 
capacitors,  Pipes, Casing, HDPE pipes. etc, commensurate with work alongwith operators and 
other staff; Operation of these equipments thereof for excavation and removal of top soil and 
overburden with all leads and lifts involved so as to successively expose the lignite seams and 
then mining /excavating the lignite using suitable size excavator, transporting the lignite to surface 
up to the specified location, unloading and loading of lignite into trucks/dumpers; simultaneously 
undertaking depressurization work at the Matasukh pit, commensurate with the requirement; re-
spread the top soil and plantation work etc, as per the work described in detailed specifications/ 
methods laid in the subsequent paras : 

a) Excavation and Removal of Top soil from the active mining area up to a thickness of 0.5  
- 1.5 meters and stacking it separately at a designated place as shown in the enclosed 
drawings. The maximum height of such stake shall not exceed 10.00 meters. This activity 
shall precede the excavation and removal of overburden. The top soil of active mining 
area should be spread to reclaim the backfilled area. 

b) Excavation and Removal of Overburden (OB) (like soil, kankar, fullers earth, clay, 
sandstone, shale etc. as intercalations and including inter burden between lignite seams) 
through drilling and blasting, if necessary, so as to expose the lignite seams successively; 
and transporting, dumping, dozing, leveling and compacting the OB with all leads and lifts 
involved, at sites as per enclosed plans and as per direction of Engineer-Incharge time to 
time. The OB excavated and removed shall be back filled in the excavated pit as per mine 
design parameters detailed in Table 4.4. The back filling should be in layers of height not 
more than 10 meters with proper leveling and compaction so as to maintain the natural 
ground profile.  After extracting the bottom most lignite seam, immediate backfilling of O.B. 
shall be required to be undertaken to prevent any ground movement as defined in CMPDI 
mining scheme/ as per the condition of mine. A part of the back filled quantity of OB at the 
edge of lignite seams shall be required to be again removed and dumped elsewhere 
during next development cycle.  
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 c) Construction of Tubewells, piezometers, supply, installation, operation and maintenance 
of submersible pumps therein, for the purpose of depressurization of the confined aquifer 
in the Matasukh pit; transportation of pumped out water to mine site surface saline water 
bunds/ponds, setting up associated power distribution system and standby power supply 
system. The depressurization activity and tube well design has been described in detail in 
the relevant clauses.  

d) Excavation of Lignite seams exposed after removal of overburden carefully using 0.9 
CuM or appropriate size excavators and then loading the lignite having calorific value 
more than 2500 KCal/Kg (computed on 45% moisture content in-situ) into trucks of the 
buyers placed for transporting the lignite. The haul roads, adequate gradient road path 
way/ access ramps upto lignite benches, wherever required shall be constructed by the 
Contractor to allow un-interrupted movement of trucks of buyers for loading of lignite, 
having alignments and specifications approved by the company. 

e) Pumping out of the water from the mine/aquifer to discharge in saline water earthen 
bunds/ Kasnau pit. Maintenance and repair of existing saline water bunds, discharge 
point(s) and construction of additional bunds/ discharge points, in the lease area, as 
required for disposal of saline water from the mine.  

f) Re-spread the topsoil removed as per clause 4.2.1 (a) hereinabove on stabilized outside 
dumps and back filled dumps so as to restore the original ground profile.  

g) Plantation of saplings in the reclaimed area/dumps and other places like non mineral 
areas, road sides, office areas etc as per directions of Mines Manager/ Officials; including 
digging of suitable pits for plantation, protective/thorny bushes fencing, watering, providing 
cow/goat dung-manure and insecticide, pesticides, fertilizer, watch & ward and security 
thereof to ensure survival and regular growths of plants. 

h)        Electrical Maintenance Work of electric installations from 11 KV DP structure onward at 
pit head, 11 KV Cables upto 1000 KVA, 11 KV/440V transformers (2 Nos), Circuit 
breakers, panels and other electric installations available at site and required for supply of 
power for operation of pumps. The electric installations beyond 11 KV DP structure at pit 
head are required to shifted during each cyclic operations, therefore shifting of these 
electric installations shall be undertaken by the contractor with due care. The contractor 
shall also be required to maintain the overall power factor on 33 KV metering side as per 
norms / requirement of AVVNL so as to avoid any penalty on this account. 

4.2.2 Detailed Method of work 

a) At Matasukh Mine Pit the lignite mining work shall be taken in cyclic manner as per 
recommendation by the CMPDI with the help of depressurization by pumping out the 
saline water by deploying and running sufficient number of 100 HP submersible pumps 
(16 Nos. with maximum combined pumping capacity of 1600 HP so as to ensure 
maximum withdrawal of water upto 65000 Cubic meter per day as per the permission 
granted by CGWA) to comply with permission given by DGMS for safe mining 
operations. 

b) To start the work, the accumulated water, if any, in active pit of Matasukh Mines shall 
be required to be pumped out by deploying mono-block/sub-mercible pumps of 
adequate capacity and to be discharged at location specified by Company. The 
contractor will keep the pit dry during the duration of complete contract so as to ensure 
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that while undertaking removal of OB, simultaneously adequate arrangement has to be 
made to pump out the accumulated pit water if any filled in the pit.   

c)  As per bench parameter given in Table 4.4, initially from 302 MRL to 269 MRL, 11 
benches of 3 meters height and 6 meters (minimum) shall be made by deploying the 
adequate number and size of excavators and dumpers. Drilling platform of 40 m width 
in advancing face and 10 mtr width towards ultimate pit limit shall be made at 269 
MRL. The top soil will be stacked separately to reclaim the backfilled dump and OB+IB 
other then top soil will be used at in-pit backfilling. However, if the space not available 
inside pit for backfilling of de-coaled area, the OB+IB shall be dumped outside at the 
out pit stock at designated dump yard at every lead and lift as per directions given by 
the Engineer-Incharge. 

d) After achieving 269 MRL or as per site conditions, the depressurization activities will be 
started simultaneously and construction and development of required numbers of bore 
wells of 24” dia with 14” casing (bell plug + blind pipes + slotted pipes) alongwith 100 
HP submersible pumps, all electrical panels, transformers, OCB’s and armored core 
LT connection cables, two piezometers  shall be made on this level. The actual 
requirement of tubewells/ piezometers will vary in different cycles while undertaking the 
operations, but the Contractor has to ensure effective depressurization for safe mining 
operations so as to maintain the pit bottom in dry conditions as per directions of 
Engineer-Incharge. The proper drainage system should be carried out by the 
Contractor at 269 MRL to keep the level dry and leveled. 

e) Simultaneously the OB removal work below 269 MRL will be continued to expose 
lignite seams for lignite mining. The top of the first lignite seam shall be touched at the 
level of around 249 to 253 MRL, however, the lithology of the bore well is attached with 
the tender document.  For extraction of lignite from successive lignite seams, adequate 
numbers of excavators of suitable size, shall be deployed by the Contractor. The 
quality control of lignite should also be maintained by the Contractor as per direction 
given by the quality control Incharge. The Contractor shall transport the excavated 
lignite to surface stock yard in its dumpers, unload and reload into trucks of the buyers 
from stock yard as per directions of Engineer-Incharge. The safe gradient road path as 
per statue way shall be maintained by the Contractor. 

f) The OB excavated and removed shall be back filled in the excavated pit as per mine 
design parameters detailed in Table 4.4. The back filling should be in layers of height 
not more than 10 meters with proper leveling and compaction so as to maintain the 
natural ground profile.   

g) The essential operations associated with lignite mining will also be made by the 
Contractor like: 

    i)  Discharge of Saline water: The pumped out saline water will be discharged 
at the discharge point(s) suitably earmarked and shall flow to available earthen 
bunds. The water from earthen bunds shall be further discharged to Kasnau 
pit. In the condition of low water level in Kasnau pit, the water from discharge 
point shall be required to be discharged in Kasnau pit directly through canal. 
After filling of Kasnau pit the remaining water will be discharge in available 
earthen bunds (area 241 hect).  Even after fulfilling the requirement of Kasnau 
pit and after filling existing earthen bunds with saline water, additional bunds if 
required shall be required to be constructed by the Contractor in lease hold 
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area and for the same earmarked land will be provided by RSMML. The 
maintenance and repair of existing and additionally constructed saline water 
bunds, discharge points, canal etc shall be carried out by the Contractor by 
deployment of appropriate machines and sufficient skilled persons. The 
Contractor should ensure that no leakage of water from earthen bunds is 
reported. The Contractor shall be responsible for watch and ward in view of 
safety of the villagers & cattles round the clock. 

     ii)  Mine lighting: The adequate mine lighting arrangement will be provide by the 
Contractor by the means of mobile light towers, placed in such a manner to 
keep the mine lighting for sufficient illumination at the mining pit, lignite 
stockyard and other workings places in night hours. The mine lighting shall be 
upto the standard laid down in CMR-2017 and DGMS circulars/ notifications as 
per Annexure-IV in this regard.  

     iii)  Water sprinkling: For dust suppression in the mine to protect the dusty 
environment for safe working, truck-mounted water sprinkler shall be operated 
and maintained by the Contractor with trained persons. The contractor shall 
make adequate arrangements at its own cost & expenses for sprinkling of 
water on haul roads, mining faces, dump yards, etc. and take adequate 
precautions for dust suppression. All other environmental aspects shall also be 
taken care of as per applicable laws & rules thereof 

     iv) Inter-Burden (IB) removal: The Contractor has to exercise due care to 
excavate lignite cleanly and without any inter mixing with OB+IB material. 
Similarly, due care shall be taken by the Contractor to avoid mixing of lignite 
with Inter-Burden. The Inter-Burden in between successive lignite seams like 
shale, gray clay shall be removed by the Contractor at advance lignite face 
working.  

     v) Standby Power:  In case of disruption of grid power supply for any reason, 
the standby DG Power should automatically start for uninterrupted supply of 
power to the pumps and continue to operate till resumption of grid power 
supply. For this purpose, required standby DG set capacity and adequate 
diesel storage capacity shall be maintained by the Contractor at all times. 

     vi) Electrical & Power Factor Maintenance :  The contractor shall be required to 
carry out the all the maintenance work on electric installations related to 
pumping operations and also required to maintain the power factor on the 
power connection available at site. 

     vii) Haul Road & Maintenance of Roads, Footpaths:  The contractor will be 
responsible for construction and maintenance of gravel haulage roads within 
the mining pit and within the mine lease area at the surface, and also to take 
up repair & maintenance of all Road/Paths within mine boundary, as & when 
required. The haul roads, wherever required shall be constructed to allow un-
interrupted movement of trucks for loading of lignite having alignments and 
specifications approved by the company.  

h) The contractor shall commence work from the levels/areas left by the immediately 
preceding erstwhile contractor working in this area. 
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i)  Re-spread the topsoil removed on stabilized outside dumps and back filled dumps so 
as to restore the original ground profile and thereafter plantation of saplings in the 
reclaimed area/dumps and places as per directions of Mines Manager/Officials 
including digging of suitable pits for plantation, watering, providing cow/goat dung-
manure and insecticide, pesticides, fertilizer, watch & ward and security thereof to 
ensure survival and regular growths of plants.  

j) The above method & parameters of work are indicative only and shall be subject to 
changes on the basis of site conditions and Contractor has to carry out the work as per 
directions of Engineer-Incharge, without any cost implication to the company. 

k) Modifications in the plans and sections governing working of the Contractor shall be 
carried out at the discretion of the company to suit the actual conditions revealed 
during the course of operations and to meet exigencies of work without any 
compensation to the Contractor. 

4.2.3 Special Conditions of Work 

The following special conditions of work are part of the scope of work and to be 
ensured while carrying out the work as described above. Moreover these 
conditions have an impact on efficiency & economics of the operations. The 
contractor should consider all these special conditions of the work prior to 
submission of tender.  

 

a)  The contractor shall not engage any contract labour within the purview of the 
contract labour (Regulation & Abolition) Act 1970, but shall carry out the work with 
the workmen, who are on the regular rolls of his company. Further, the contractor 
shall obtain all necessary licenses/ permissions/ consent/ exemption under 
applicable local & other laws, including under the contract labour (Regulation & 
Abolition) Act 1970. 

b)  After extracting the bottom most lignite seam, immediate backfilling of OB may be 
required to be undertaken up to the 250 mRL to prevent any ground movement on 
account of aquifer pressure below lignite seam.  A part of the back filling quantity of 
Over Burden at the edge/contact zone of progressive cycle of lignite seams may be 
required to be re-handled in the next cycle. Re-handling of additional OB is also 
required to be undertaken due to sliding characteristics/ slope failure of the back filled 
area from the backfilled dumps up to 301 mRL causing additional OB re-handling 
during cyclic operations.  Further presence of water in aquifer below lignite results into 
wet condition at pit bottom, which makes OB handling operations at pit bottom difficult 
and may create unsafe conditions. Both these conditions may affect diesel 
consumption. Further due safety precautions are required to be undertaken at the pit 
bottom and the backfilling should be commensurate to the site conditions to prevent 
OB movement from top mRL. No additional payment shall be admissible to the 
contractor on account of re-handling of additional OB/sliding of OB from the top most 
OB Dumps and wet conditions at pit bottom. Contractor prior to submission of offer 
should consider this particular condition prevailing at Matasukh Mine. Further, at the 
bottom of pit, if space available for easy movement of machinery is less, affecting 
efficiency of the machinery/ operations, diesel consumption may be more than the 
estimated norms. For all such harsh conditions & constraints occurring during 
the mining operations, no extra payment shall be admissible and the same shall 
be considered in the quoted rate of lignite excavation. 
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c) The contractor has to undertake the OB development & back filling to ensure sufficient 
clearance between the toe of dump & lignite working face as per envisaged mine 
design parameters. While recovering the bottom most lignite lying in common edges of 
the cycles, in case there is no space available in the pit for back filling, a part of the OB 
may be required to be dumped at surface OB dumps as per site requirement and as 
per instruction of Engineer-Incharge. To minimise the excavation of backfilled material 
and outside dumping and to recover the lignite from the bottom most seam, due 
precautions has to be undertaken to maintain sufficient gap by maintaining the layer 
wise dumping of backfilled material in between the edge of lignite and the edge of 
backfilled bottom. In case due to the reasons attributable to above, mines safety/ 
design parameters, sliding characteristics of top most dump and heaving; Engineer-
Incharge may instruct for out-pit dumping at the surface, the contractor shall under 
these circumstances will dump the OB outside the pit. In case any out-pit dumping is 
undertaken, the average one side lead/lift shall be around 3 Km for which no extra 
payment shall be admissible.  

d) Plantation Work- Plantation of saplings in the reclaimed area/dumps and places as per 
directions of Mines Manager/officials  including  barbed wire fencing of plantation area, 
digging of suitable pits for plantation, watering, providing cow/goat dung-manure and 
insecticide, pesticides,  fertilizer, watch & ward and security thereof to ensure survival 
and regular growths of plants. Plant saplings, manure and other insecticide etc. 
including transportation of water, watering etc. and manpower for the same shall be the 
responsibility of the contractor at no extra cost to the company. Around 5,000 nos. of 
plants every year will be required to be planted and with 60% survival rate to have 
15,000 plants at the end of contract. In case of failure to complete above plantation 
work, the company shall be at liberty to get the work done at the risk & cost of the 
contractor and the amount so spent shall be recovered from the due payment/ SD of 
the contractor. The species of plant, saplings etc. shall be as per the directions of the 
company. The cumulative survival of plants at the end of each year of the contract is 
tabulated below.  

Table 4.2.3 

 Number of plants 
Survival rate of plants 

60% 
Cumulative Plants 
Survived (minimum) 

I 5,000 3,000 3,000 

II 5,000 3,000 6,000 

III 5,000 3,000 9,000 

IV 5,000 3,000 12,000 

V 5,000 3,000 15,000 

 The compensation shall be recovered on shortfall in cumulative survival of plants as 
ascertained at the end of every contractual year. In case of default in cumulative 
survival of plants as above, penalty @ Rs. 500/- per plant shall be recovered at the end 
of every contractual year from the contractor.  

e) The grid power connection of 2000 KVA connected demand is available at mine on 33 
KV from Ajmer Vidyut Vitran Nigam Ltd (AVVNL), which is stepped down to 11 KV for 
further tapping at 33/11 KV electric sub-station owned by RSMML. The company will 
provide grid power for Depressurization/ Dewatering activities, free of cost to the 
Contractor on 11 KV drawn from a taping point at Sub-station and transferred upto a 
point near Mine pit head through overhead 11 KV line. The power thereafter is taken in 
the pit through 11 KV cables upto 1000 KVA, 11 KV/440V transformers (2 Nos), Circuit 
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Breakers, panels and other electric installations available at site and required for 
supply of power for operation of pumps. These electric installations starting from pit 
head ie 11 KV cables/ breakers/ transformers are required to shifted during each cyclic 
operations based upon the requirement of pumping operations/ bench configuration/ 
mine safety & vehicles movement etc, which shall be undertaken by the Contractor. 
The contractor shall be required to re-install and maintain these equipments as per 
Central Electricity Authority Regulations 2010 as applicable to Coal mines/ Indian 
Electricity Act, 1910 as amended up to date.  

 The contractor shall be responsible to undertake all types of maintenance of these 
installations which are utilized by him for getting the power. These installations are 
owned by the company, therefore shifting of these electric installations shall be 
undertaken by the contractor with due care to avoid any damage. The contractor shall 
be required to hand-over these installations back to RSMML in good & working 
conditions after completion of the work. The contractor shall be required to maintain 
the inventory of necessary spares & tools required for electrical maintenance so as to 
ensure continuity of service without any interruption. No extra payment shall be 
admissible on this account. In case of replacement of Cable, Circuit Breakers, 
Transformers, the contractor shall replace the same as per the specifications and 
make of AVVNL and RSMML shall reimburse only the cost of these items as per the 
prevailing rate contract price of AVVNL or actual cost whichever is lower.  In case of 
damage to 11 KV Electrical cable, the contractor shall be responsible for immediate 
repair of the cable using appropriate cable jointing kit, as per specification of Central 
Electricity Authority Regulations 2010, without any cost to the company.  

 The 2000 KVA electric connection subscribed by company is primarily for making 
power available to the contractor for operating the pumps. The metering of this 
connection at present is on 33 KV side, for which it is mandatory to maintain the power 
factor not less than 0.9 lag or as prescribed by the AVVNL. Therefore the contractor 
shall be required to maintain the required power factor of the electrical system so as to 
avoid any penalty in the electrical bills of AVVNL. 

 Since the electric power is drawn and consumed mainly for pumping operations, 
suitable automatic power factor panels/ capacitors will be required to be installed by 
the contractor for this purpose.  However considering the situations, that entire power 
load may not be connected at all points of time, the power factor shall be required to be 
maintained considering the no-load conditions/ line losses and other electric load 
connected at the site. It is recommended to connect additional/ higher size capacitors 
on 400 V side so that overall power factor of the system is maintained as far as billing 
by AVVNL is concerned. For measurement/ monitoring of power factor, suitable 
electronic energy meter should be installed by the contractor. 

 Any failure on this account shall attract penalty from the electricity supply agency ie 
AVVNL in the monthly bills for which contractor shall be responsible and liable to make 
all such penalty / recovery of payments. Penalty if levied on account of poor power 
factor shall be recovered in the same manner as it is imposed on RSMML by AVVNL.  

 In addition to above, the contractor shall be allowed to draw electric power for use in its 
local camp & workshop etc at site. The necessary tapping/ laying of cables/ metering 
arrangements etc shall be made by the contractor by its own. However, the charges of 
electricity consumed by the contractor for its local use shall be recovered in the same 
manner/rate as it is charged by AVVNL. 
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f) In case of disruption of grid power supply for any reason suitable alternate 
arrangement shall be made by the contractor for continuous operation of 
depressurization pumps. In such case the cost of diesel consumed by the DG sets 
shall be reimbursed by the company @ 0.30 Liters per Unit (KWH) of power consumed 
by the pumps. For this purpose, required diesel storage capacity shall be maintained 
by the contractor at all times. Log book of power generated by the DG sets shall be 
maintained & measured by a calibrated energy meter for record purpose. A copy of 
same duly verified by EIC shall be annexed with each running bill.  

g) The Contractor has to ensure pumping out any type of water like pit water, rain water, 
water from old punctured tubewell, seepage from any source etc. to keep the pit dry. 
No extra payment shall be payable on account of pumping out water from pit of what 
so ever nature. 

h) Construction & maintenance of additional bunds in the lease/acquired area, if required 
for disposal of saline water from the mine shall also be carried out by the Contractor.  
The design, specifications, location, area etc of such additional bunds, would be similar 
to existing bunds; but the Contractor shall be required to get it approved by the 
Engineer-Incharge. No payment shall be admissible for above such work. Further no 
extra payment shall be admissible for construction & maintenance, watch & ward of 
any /additional saline water earthen bunds for storage of such discharged water. 

i) Due to safety or any other reasons, the contractor is required to load lignite excavated 
in the trucks of buyers at surface instead of pit bottom, The excavated lignite shall be 
required to be lifted from pit bottom upto surface by the Contractor by deploying its 
dumpers/tippers and unloaded/ dumped at stockyard on surface.  Lignite, which is 
dumped at the surface dump yard shall be required to be kept moist at all the time by 
way of sprinkling of adequate/ required quantity of water to prevent spontaneous 
heating of lignite and shall be required to be monitored for temperature, by the 
Contractor. 

 For dispatches of lignite to the buyer, lignite shall be loaded into the trucks of the 
buyers by the Contractor and the weight of that lignite finally dispatched to the buyer 
would be considered as the lignite produced by the Contractor for the purpose of 
payments. Suitable truck movement area/path and loading arrangements shall be 
required to be maintained and provided by the contractor for this purpose. 

 Contractor shall take due care to load the lignite according to capacity of vehicle 
(market trucks) as mentioned on weighbridge slip. During loading/ weighment of lignite, 
if any vehicle found overweight or underweight in respect of capacity of vehicle/ weight 
slip, then excess/shortage of lignite shall be required to be unloaded or loaded as the 
case may be. 

 The activity of transporting the lignite upto surface, its unloading/ reloading into 
tucks of buyers/ water sprinkling/ monitoring etc is part of scope of work and no 
separate or additional remuneration is payable for suck work.  

j) The Contractor shall also be required to excavate Bentonitic OB/IB wherever 
encountered during the course of mining and transport it to the surface by deploying its 
dumpers/tippers and unload/ dump at an earmarked location on surface, the average 
additional lead/lift for which shall be around 2 Km. The approximate quantity for such 
Bentonitic OB/IB is 55 Lac CuM. No extra payment or additional remuneration shall be 
payable for such work. 
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4.2.4   Depressurization Activity 

The following activities are expected to be undertaken for depressurization of the confined aquifer 
for carrying out the work specified. The tenderer is, however advised to understand the 
requirement & develop work plan suiting to the site conditions under the instruction of Engineer-
Incharge.  

a) Construction, and development of 24” diameter tube wells and, supply and installation of 
14” diameter well assembly therein, which includes housing pipes, slotted pipes and blind 
pipes; and installation and commissioning of submersible pumps  with all incidental works 
therein; as per the specifications given in  this tender document and as per locations given 
by Engineer-Incharge. 

b) Construction and development of 14” diameter tubewells and supply & installation of 6” 
diameter well assembly therein, which includes housing pipes, slotted pipes & blind pipes 
etc., to be used as piezometers alongwith measuring instrument for static water level, as 
per the location to be given by the Engineer-Incharge. 

c) Extraction of lignite shall be carried out in cyclic manner as per recommendation of CMPDI 
with depressurization of confined aquifer. As per recommendation, the tentative number of 
Tubewells for each cycle is sixteen (16) and number of Piezometers is Two (2) for 
continuous pumping and effective depressurization for safe mining operation as per the 
provision of CMR-2017 and permission granted by DGMS/CGWA. However, the actual 
requirement of Tubewells/ Piezometers will vary in each cycle and the Contractor has to 
ensure cost effective depressurization. The total estimated number of Tubewells to be 
constructed, operated and maintained, in the proposed period of 5 years for excavation of 
25 Lac MT lignite, are 160 and total estimated number of Piezometers to be constructed 
for the work are 30. The quantities of Tubewell and Piezometer required in a particular 
cycle for achieving effective depressurization will be based on water level of confined 
aquifer, depth of lignite seam, mRL of working face, Tubewell location of previous cycle 
and its usability in next cycle etc, and thus the quantity of Tubewell/Piezometer in a cycle 
may be reduced suitably from 16 or 2 based on actual field conditions. The decision of 
Engineer-Incharge in this respect which shall be final and binding on the Contractor. No 
extra compensation/idling charges shall be admissible to the bidder for variance in the 
quantity of Tubewell from 160 and Piezometer from 30 under the contract. 

d) Supply, installation  & commissioning of submersible pumps of discharging 660 GPM/ (50 
LPS)/ (180 CuM per  hour) at 90 meter head, alongwith delivery pipes of adequate size 
and specifications, armoured cable from the LT power distribution panel at the pit bottom, 
essential electrical accessories & mechanical accessories, instrumentation, installation of 
adequate capacitors to maintain the power factor, civil works, etc. 

e) Supply, installation and commissioning of Delivery Pipes of IS Specifications of adequate 
capacity, for collecting the discharged Saline Water from all the tubewells simultaneously 
for evacuating and transporting the water to the discharge point at Kasnau pit and sites as 
per drawings and as per specific requirements. 

f) Power Distribution System:- Supply, Installation & Commissioning of Electrical Panels in 
sufficient nos. for tapping electrical connection from L.T. Transformer to all the pumps 
complete with all protections and power factor correction panels. 

g) Provision of adequate Nos. of portable DG sets of 250/500 KVA capacity, along with 
requisite synchronizing panels, change-over switches, etc., so as to provide standby 
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power supply in case of Power cut-off/or failure of grid power supply, for uninterrupted 
operation of all the pumps simultaneously.   

h) Operation and maintenance of the submersible pumps, pipeline system, power distribution 
system and portable DG sets for standby power supply, as detailed above for the purpose 
of depressurization.  

i) Pumping out any type of water like pit water, rain water, old tubewell punctured water, etc. 
to keep the pit dry.  For this purpose, mono-block or submersible pumps of adequate 
capacity shall be required to be operated at the pit bottom, where such water could be 
accumulated.  

j) Maintenance & Repair of existing Saline Water Bunds alongwith watch and ward round 
the clock by deploying sufficient skilled manpower and appropriate machinery. Contractor 
shall ensure prevention of any leakage of water from earthen bunds. The Contractor shall 
also be responsible for watch and ward round the clock of earthen bunds in view of safety 
of nearby villagers and animals. 

NOTE: 

i) All incidental or contingent works including construction of sump at specified location at 
mines for further pumping, along with suitable capacity Sump – pump, required for 
performance of work as above, shall be done by the Contractor at its own cost and 
expenses and the same would not qualify for any extra payment. 

ii) The company will provide grid power for Depressurisation activities to the Contractor at 11 
KV, at a point at Sub-station.  

iii) The essence of the contract is to carry out pumping operations, at rated discharge, while 
carrying out the lignite mining, simultaneously, with required number of tubewells, twenty 
four hours  a day &  for all the seven days of a week, on continuous basis, so  as to 
achieve the Depressurisation of the confined aquifer. The Contractor shall maintain 
necessary standby capacity of various equipments, for this purpose. 

iv) On completion of cycle well assembly as casing pipe, slotted pipe, bell plugs, pumps etc 
and other hardware, etc. can be retrieved & taken away by the Contractor.  

v) The Contractor should note that the quality of mine water to be pumped out is highly 
saline, with TDS varying up to 15,000 PPM, though the pH value is within normal range. 

vi) All electrical works and components must confirm to the requirements of the Central 
Electricity Authority Regulations 2010 as applicable to coal mines, according to Indian 
Electricity Act, 1910 as amended up to date. 

vii) The Contractor shall have to pump out all the water during development of Tubewells & 
Piezometer up to the surface & discharge far away from the pit edge, by constructing a 
suitable capacity sump into the pit. 

viii) The Contractor shall have to maintain proper drainage system at the working site of 
Tubewells/ Piezometer drilling & development area at 268-269 MRL so as to keep this 
level free of dirt and water. 
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ix) The location of surface canal where confined saline water is pumped out through a 
network of delivery pipes from submersible pumps installed at the pit, may be away from 
the edge of Matasukh Pit, so that pumped out saline water does not travel back into the 
pit. 

4.2.5 Construction & Maintenance of Roads, Footpaths and Dust Suppression etc. 

a) The Contractor will be responsible at its own cost and expenses for construction and 
maintenance of gravel haulage roads within the mining pit and within the mine lease area/ 
acquired area at the surface, and also to take up repair & maintenance of the road 
(WBM/Gravel), as & when required. The company reserves full rights to use such roads, 
which are constructed by the Contractor; without any liability whatsoever devolving on the 
company.  

b) The Contractor shall make arrangements at its own cost & expenses for sprinkling of 
water on haul roads, mining faces, dump yards, etc. and take adequate precautions for 
dust suppression. All other environmental aspects shall also be taken care of as per 
applicable laws & rules thereof.  

c) Water for dust suppression, cleaning, drinking etc, shall be arranged by the contractor at 
its own cost and expenses. Contractor shall arrange for dust suppression round the clock 
in all the working areas through atleast 24 trips of 10 KL water sprinklers (2 Nos. atleast). 
For each such default to be established from log book to be maintained by Engineer-
Incharge, compensation @ Rs.5,000/- per day may be levied by Engineer-Incharge which 
shall be recovered from the contractor’s monthly bills. 

c) Wherever, the village roads come under active mining, the Contractor shall provide an 
alternate pathway at a safe distance and away from mining operations /village roads as 
per requirements at its own cost. Wherever, it is required to dump the OB/IB at places 
other than backfilling areas, the contractor shall undertake the same without any extra 
cost to the Company, as per requirement and directions of Engineer-Incharge. 

4.2.6    Drilling & Blasting 

 As per the available information on litho logs, there may not be any requirement for 
drilling and blasting in the overburden strata. However if any hard strata is 
encountered, the Contractor shall deploy appropriate hard rock breaking equipment of 
adequate capacity  and size commensurate with the requirement of the work,  at his 
own cost and expenses, as per direction of the EIC. The Contractor shall not raise any 
dispute and claim for such requirement. 

4.2.7 Measures against fires & spontaneous heating of lignite 

Contractor shall not uncover and keep the lignite faces exposed for a long time to prevent 
spontaneous heating of Lignite. A thin layer of sand / soil shall be left over the exposed 
lignite benches. This sand / soil / layer should be removed at the time of extraction and 
loading of lignite. Spontaneous heating and fires in lignite dumps should be controlled by 
proper stacking. Heating spots and fire sites should be watered regularly / continuously as 
necessary. 
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4.2.8 Quality Control of lignite 

a) The Contractor shall exercise due care to excavate lignite clearly and without any inter 
mixing with overburden / inter burden material. 

b) The Contractor shall arrange raising of lignite in such a manner that a consistent quality of 
lignite is made available for despatches. The cut off grade for despatches shall be 2500 
Kcal/Kg and above (computed on 45% moisture content). Lignite having calorific value 
less than the cut off grade shall not be construed as saleable lignite. The calorific value 
shall be determined by RSMML/ any third party authorised by RSMML by conducting a 
test as per procedure. During the course of extraction of lignite, such quantity of lignite, 
which gets mixed with overburden/intercalation resulting in reduction of calorific value, or 
adding of impurities to mined lignite, is below the cut off grade, shall be rejected. This 
would also include any quantity of lignite rejected at the buyer’s end because of supply of 
inferior quality of lignite. 

c) Seam wise composite samples of lignite shall be drawn jointly from the main faces for 
analysis, well in advance of actual excavation. The samples so analysed shall be used for 
organizing the lignite excavation programme, so as to maintain the required despatch 
quality of lignite. In addition for determinations of party-wise despatch quality, the lignite 
loaded into the trucks shall be jointly sampled, in appropriate batch size, before 
dispatches. 

d) In case the company finds it appropriate, the quality control system can be offloaded to a 
third party and the quality control programme will be mutually agreed upon. Under such 
circumstances, the Contractor shall not raise any dispute whatsoever. 

e) In case, any mineral other than lignite is encountered, the Contractor shall have to 
excavate such mineral separately and cleanly from overburden/interburden and transport 
by its own dumpers/ tippers, unload and spread or stack separately at separate surface 
stock yard(s) earmarked by the Engineer Incharge.  The work for such separate stacking 
of such mineral is part of the work and no additional remuneration shall be payable for the 
work undertaken.  

Company reserves the right to sell such mineral and the Contractor shall not raise any 
dispute on this issue. Whenever, Company gets any buyer of such mineral, then it will be 
the responsibility of the Contractor to reload such mineral separately into trucks of the 
buyers as per the directions of the Engineer-Incharge. Payment for such work of reloading 
of such mineral into the truck of buyers shall be made to the Contractor at an appropriate 
rate based on the actual weight of mineral dispatched. The weight of that mineral finally 
dispatched to the buyer would only be considered as the extra work undertaken the 
Contractor for the purpose of payment. 

4.2.9 Final Dressing 

 Final dressing of the bench floors and bench faces shall be done by the Contractor as per 
the above scope of work and the drawings provided for “End of Contract” bench 
configuration. All over-hangs and loose rocks shall be dressed down and floors be 
cleaned up. All haul roads and access roads would be in good condition for further 
vehicular movement. 
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4.3 Tubewell Design 

4.3.1 The tubewell design will be as under:- 
Table 4.3.1 

Drilling methodology Straight Rotary 

Location of Tubewells On 268 to 271 MRL bench, in Matasukh pit. 

Bore Hole Drilling Diameter Pilot hole:8” or 10” 
Final reaming:24” 

Casing / Screen Diameter 14" 

Planned discharge/well 660 GPM or 4320 m3/day 

Spacing between the boreholes 40 M or as per the location given by Engineer-
Incharge. 

Depth of Boreholes 60 mts. ± 15 mtrs. 

Screen length 20 to 25m.  

Slot area % 15% to 18% 

Slot size Length- 7.5 cm. 
Width - 1.5 to 2.0 mm 

Size of graded pebbles 4 to 6 mm. 

Wall thickness of the casing 
pipe 

8 mm  

Position of the top of slotted 
pipe 

6 to 8 m. below the bottom of lignite seam  

Length of blank/ settling plain 
pipe at the bottom 

Min. 2 to 3 Mtrs.  

Provision for water level 
measurement in the pump well 

1"or 2" screen loss pipe (GI or mild steel) to be 
provided amidst the gravel pack upto bottommost 
slotted pipe. 

 
4.3.2 Standard of Drilling of bore wells 

The construction and testing of tubewells/ bore wells shall be carried out as per 
provisions of IS:2800 (Part-I) and IS:2800 (Part-II):1979, both amended upto date, and 
as per provisions of other relevant Indian standards/code applicable. 

4.3.3 Drilling of bore wells: 

Drilling of bore well by deploying rotary drilling rig using suitable bit, The pilot hole 
diameter shall be 8"or 10”. The exact drilling depth of pilot hole shall be decided based 
upon casing pipe design, which in turn shall be decided based upon samples of drill 
cuttings & lithologs provided by the drilling Contractor. Drill cutting samples shall be 
collected by the Contractor’s drilling crew at an interval not more than 1.00 meters. The 
hole shall be then subjected to reaming upto 24" dia for lowering of casing assembly of 
14" dia. While drilling, due care must be exercised so that no caving of hole takes 
place. The tubewell design parameter has been provided in clause 4.3.1 as above and 
are subject to change as per instructions issued from time to time by the Engineer-
Incharge. 

Note:-  In case the machine deployed by the Contractor is such that holes of 24" sizes could 
be reamed directly, then the Contractor may adopt that technique also, however, 
logging details will have to be maintained as desired for the purpose of deciding the 
exact casing pipe design parameters. 
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4.3.4 Bentonite (sodium based) Powder of suitable specifications shall be used during 
drilling of the wells. Sufficient quantity of Bentonite powder of 200-mesh size shall be 
stocked at site and the Contractor shall take special care for avoiding collapse of bore 
wells before insertion of casing pipes etc. 

In case of collapse of any tubewell or unsatisfactory development/less discharge from 
tubewell, a new tubewell will have to be constructed within a radius of 8 to 10 meters of 
the original tubewell/s, without any extra cost to the company. No payment shall be 
made for collapsed /unsatisfactory development/less discharging tubewell. 

As the strata comprises of fuller’s earth and highly plastic clays/sand, etc., 
intermittently, so special care should be taken to avoid any caving /collapsing of bore 
holes. 

4.3.5 Casing 

The diameter of casing pipes in the wells shall be 14". The blank pipes, slotted pipes 
and bail plug etc. shall be put as per the casing pipe design, including casing 
assembly, provided by the Engineer-Incharge. The type, size, length, slot area 
percentage, etc. of casing pipes shall be inspected by the Engineer-Incharge. The 
material of casing pipe shall be made of mild steel corresponding strictly to the ISI 
specifications only. The slot area percentage in slotted pipes will be as per clause 4.3.1 
above. At the bottom of hole, at least 0.5 meter bail plug shall be attached, to the 
lowered casing assembly. 

Provision of cement filling at required depths for a column of 15 meters, during retrieval 
of casings shall be provided by the Contractor. Design of bail plug should match this 
requirement. No extra payment shall be made for this work. 

4.3.6 Installation of Well Assembly 

The housing pipe, blind pipe and slotted pipe, to be used shall be made of mild steel 
conforming to IS 4270-1992 and of approved class. The pipes may be electric 
resistance welded (ERW). 

The pipe shall have to be got checked and approved by the Engineer-Incharge, before 
lowering in the boring. It shall be conforming to IS 4270-1992 (amended upto date), as 
supplied by the Contractor. 

4.3.7 The slotted pipe to be used shall have line slots (vertical or horizontal) with an opening 
area as defined at 4.3.1 hereinabove. The length of the slotted pipe/Steiner shall 
normally be not less than 3 meter and preferably 6 meters. It shall be as per the well 
design parameters to be provided by the Contractor and got approved in writing. 

The slotted pipe shall be attached to the housing pipe/blind pipe by means of strong 
M.S. coupling of width 2½ " (inch) thickness 12 mm dia as per pipe & of quality and 
design approved by Engineer-Incharge as the case may be. 

4.3.8 The top of casing pipe after completion of boring shall be left at a height of 60 cms. 
above the original drilling level. 

4.3.9 Painting 



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 47 of 118 

Before lowering of pipe assembly two coats of approved corrosion resistance paint 
shall be given to all the mild steel parts of the well assembly, both on the inside and out 
side. 

4.3.10 Gravel Packing 

Gravel to be used shall be conforming with IS:4097-1967 (amended upto date). These 
shall be hard well rounded and of reasonable size free from dust and foreign material 
as well as flakey particles. The uniformity coefficient should not be more than 2 
(Uniformity Coefficient= D60/D10). The size of gravel will be 4 mm to 6 mm. The 
Gravel will have to be cleaned and washed before use. A tolerance of 10% shall be 
allowed in respect of grading of Gravel. 

The Gravel filling of the annular space between the pipe assembly and the bore hole 
should start from the bottom of bore hole and be done as per well design parameters. 
The Gravel packing will have to be done as per IS:2800 (Part-I):1991 (amended upto 
date). Negligence regarding quality of gravels will not be tolerated at all, being an 
important item of well construction. The Contractor shall provide samples of gravel 
used during gravel packing. Use of intolerable grade of gravel may result in 
unsatisfactory construction, resulting in failure & rejection of the tubewells. 

Gravel of size 4-6 mm of desired grade shall be washed properly prior to packing and 
packed between the hole and the casing, to the desired depth. While packing the hole 
by gravel of required size, care must be taken for back washing of hole through the 
casing, so that gravel is settled in perfect order. After compilation of gravel packing, 
backwashing by fresh & clean water shall be done for less than one hour at a stretch. 

4.3.11  Development of the Tubewell 

A chemical known as Hexa-meta phosphate (1.70 kg. per 100 ltrs. of water in well) 
shall be used to dissolve the bentonite packing of the drilled well. This solution shall be 
kept in the well for at least 24 hours. Arrangement for the same shall be done by the 
Contractor, at their cost. 

The tubewell may be developed as per clause 9.3 of IS:2800 (Part-I) :1991 (amended 
upto date). The water coming out should be totally silt/ sand free after completion of 
development. 

The tubewell shall be developed by using a compressor of minimum capacity 1100 
cfm. and pressure 20 Kg/Sq.cm. Final discharge should be totally sand free as per 
IS;2800 (Part-I):1991 (amended upto date).  

Development of wells is to be done through combination of educator pipe 8" or 6"(inner 
dia) with a facility of discharge water to the drilling bench and air line 6” or 4”(outer dia) 
connected to compressor. The development of well shall be carried out by deploying 
high-pressure air compressor of suitable capacity for the wells. The minimum hours 
required for complete development of each well shall be 20 hours and, maximum 30 
hours. The well shall be developed upto the satisfaction of the Engineer-Incharge. The 
practice of alternative surging & pumping with air by jetting tool shall be exercised. The 
compressor should have minimum pressure to initiate flow in the airline to create 
surging in the well. While developing a well, it shall be ensured that the well is 
thoroughly cleaned and all the slots get opened and packed gravel is settled. A 



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 48 of 118 

minimum discharge of 180 cubic metre per hour ± 10% will have to be obtained for 
certifying satisfactory development of tubewells. 

4.3.12 The Contractor will ensure the verticality of the tubewells. The Engineer-Incharge or 
other nominated representative of the Company may check this. 

4.3.13 In case of higher sizes drilling, if required the Contractor shall have to make his own 
arrangement for completing the work and no claim in this respect will be entertained. 

4.3.14 The Engineer-Incharge will provide the locations of the Tubewells by marking same at 
site. All approaches to the drilling points/tubewells shall be prepared & maintained by 
the Contractor at no extra cost to the company. Seepage water /rain water/ water 
generated during development of tubewells/ piezometers or any other water 
accumulating on the drilling benches shall be pumped outside the pit by the Contractor 
at no extra cost to the company. The Contractor shall ensure that the drilling 
(Tubewell) bench shall remain dry & safe at all times. 

4.3.15 The Contractor shall submit sample for approval as may be required by the Engineer-
Incharge and all material delivered at site well before commencement of drilling shall 
not be below the standards of the samples. 

4.3.16 Each of the bore wells drilled shall be equipped with suitable submersible pumps of 
adequate power, capable of discharging 660 GPM of saline water (containing up to 
15000 PPM of total dissolved solids) at 90 m. head. All electrical accessories /fittings/ 
safety relays etc. shall be of approved type as per the Indian electricity Act as 
applicable in Mines.  

Delivery pipe complete with flanges, joints, etc., of sufficient size commensurate with 
required discharge, from submersible pump to top of the tubewell. The delivery pipe at 
the top of the tubewell will be fitted with a non-return valve, two gate (tap). All pipes, 
valves, fittings, etc. shall carry BIS mark. The pump shall be of reputed make and 
should be maintained in good working condition.  

4.3.17 Central Electricity Authority Regulations 2010 as applicable to the mines and as 
imposed by DGMS to be strictly followed for all electrical installations. Safety devices 
such as earth leakage relays/earth leakage circuit breaker etc. with proper earthing 
arrangement to be provided by the contractor. All such electrical installation may be 
inspected by the Electrical Inspector (Mines) DGMS Ajmer zone before energising and 
putting in use for operation. Any modification as suggested by DGMS shall be required 
to be incorporated by the contractor without any extra cost.  

4.3.18 The Contractor will operate the required number of pumps for the period it is required 
for effective lowering down of water table so as to enable safe mining. 

4.3.19 The Contractor shall be required to seal suitably (preferably as per IS procedure for 
such wells) one or all the tubewells constructed etc. during the construction 
phase/operation phase while leaving these as redundant at its own cost as incidental 
works.  

4.3.20 The Contractor shall also be responsible for plugging effectively, such Tubewells/ 
Piezometers, which are declared abandoned & redundant by Engineer-Incharge, in 
such a manner so that Confined Saline Water does not leak from any of such 
Tubewell/ Piezometer. 



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 49 of 118 

4.3.21 Contractor shall also make provisions of adequate No. of suitable size Hume Pipes for 
laying delivery pipelines beneath haulage roads via Hume pipes for the safety of the 
delivery pipes due to plying of HEM machineries. 

4.4 Mine Design 

While mining at Kasnau- Matasukh mines, the Contractor shall adhere to the mine 
design parameters as detailed out in following table : 
 

Table 4.4 

 Particulars Unit Value 

A. Pit Slope Geometry 
 
 Final slope excavation angle 
 

 
 

Degree 
 

 
 
230 & as per drawing 
 

B. Bench Design Parameters 
 
i. Overburden Benches 
   a. Height of Benches 
   b. Face slope angle 
   c. Width of bench (Minimum) 
 
ii.  Lignite Benches 
   a. Height of Benches 
   b. Face slope angle 
   c. Width of bench(Minimum) 

 
 
 

Meters 
Degree 
Meters 

 
 

Meters 
Degree 
Meters 

Ultimate 
Pit slope 
__________ 

3.00 
70.00 
6.00 

(Minimum) 
3.00 
70.00 
6.00 

(Minimum) 

Advance 
Face 
 

3.00 
70.00 
6.00 and 
& 40 meter 
wide drilling 
platform on 
269 mRL 

C. Back Filled Dumps 
I. Max. over all slope of dumps 
ii.  Height of each lift 
iii. Clearance between the toe of dumps & 
Lignite working face  

 
Degree 
Meters 
Meters 

 
280 
10.00 
40.00 (Minimum) 

D. Outside Dumps 
 
i.  Max. overall slope 
ii. Max. height of dumps 
iii. Height of each lift 

 
 

Degree 
Meters 
Meters 

 

 
 
280 
30.00 & as per drawings 
5.00-10.00 & as per drawings 

Note:  In case of any failure of slope beyond the mentioned final pit slope angle, the 
Contractor shall handle the waste and the same shall be treated as overburden 
handling. 

4.5 Estimated Quantities of Excavation & Depressurisation 
 
4.5.1 The following tables show the estimated quantities of waste and saleable lignite to be 

excavated annually from Matasukh mines: 
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Table 4.5.1 

Estimated Quantities of Excavation in Matasukh Mine 
 

Year Waste (OB+IB) 
(Lac Cubic Metres) 

Saleable Lignite 
(Lac Tonnes) 

Lignite to Waste 
Ratio 

I 75.75 5.04 1 : 15.03 

II 85.26 5.06  1: 16.85 

III 89.44 5.00 1 : 17.89 

IV 92.80 5.00 1 : 18.56 

V 78.06 4.77 1 : 16.36 

Total 421.31 24.87 1 : 16.94 

 
Total Overall Lignite to Waste Ratio = 1: 16.94 

Note 

a) The quantity of lignite indicated is ‘insitu’ and calculated considering insitu specific 
gravity of lignite as 1.20 Tonne/CuM. 

b) The Contractor shall have to deploy equipment of adequate capacity and adequate 
number to handle above quantities. The desirable/envisaged equipments to be used in 
the areas under scope of work has been given in Annexure-I.  

c)  The quantities of Lignite mentioned in the contractual schedule are indicative and 
tentative and in case of decrease in lignite quantities during execution of contract due 
to lower sale/ demand of lignite and/or lower recovery of lignite reserves, the 
Contractor shall not raise any claim and dispute on this account. However, 
compensation on shortfall in quantities on this account shall also not be levied as 
prescribed in the tender document. 

d)  The actual cumulative OB/IB removal and actual cumulative lignite dispatched 
ascertained at the end of the contract shall not be more than the cumulative target of 
OB/IB and lignite provided in the contract schedule. In case, the contract is extended 
and additional quantities of lignite are awarded, the formula for calculation of 
cumulative payment of lignite dispatched will be modified by additional lignite and 
OB/IB as per the overall stripping ratio provided in the contract schedule. 

4.5.2 Variation in Lignite/OB quantity 
 
a) During actual execution of work, the quantities of lignite to be excavated may vary in 

any year as per sale of lignite and mining requirements of the Company and will not 
form any basis of dispute/ claims at any stage of contract.  

 
b) The company shall not be made liable for any damage and/or pay compensation for 

idling/extra cost for any of the equipment or/and manpower for this reason whatsoever 
due to variation in Lignite quantity. 

c) The excavation and removal of waste and mining of lignite shall have to be carried out 
as per the plans enclosed, time schedule and sequence of operations as per directions 
of the Engineer-Incharge.  
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d) The contractor shall be required to submit details of excavation (OB & Ore separately) 
carried out for each year of the contract. In case of variance with respect to the 
schedule quantity & excavated quantity of that particular year as per tender terms, prior 
written approval of GGM (Lignite) shall be obtained by the contractor. 

b) The company shall intimate its expected demand/ production targets of lignite at the 
beginning of each month to enable the contractor to make necessary arrangements for 
lignite production during that month.  It will be endeavour of the company to issue 
lignite delivery orders to the buyers, matching to the expected demand/ production 
target of that month. In case any variation is required in lignite quantity already 
intimated during a particular month, the company shall inform the same at the earliest. 
In case, the lignite production is not undertaken as above, the contractor shall be liable 
to pay compensation to the company. 

 
c) The company reserves the right to make any alteration / addition in the area for the 

contracted quantity as above, without any compensation. 
 
d) The contractor shall undertake the OB/IB removal & development work regularly as per 

the schedule and plans provided.  Even if, the lifting is lignite is less or poor during any 
particular period, the mine development shall continue as per plans and directions of 
Engineer-Incharge so as to keep the arrangements ready for lignite production and for 
meeting the possible lignite demand in next period.  

 
e) In case, the design parameters of the mine as stipulated in the plans enclosed are 

required to be changed on account of safety reasons and/or as per the directions of the 
statutory authority, the contractor shall have to undertake the same without any claim 
whatsoever on account of such changes. 

 
f) The company reserves the right to vary the quantity of lignite and commensurate 

waste, indexed to the envisaged Stripping Ratio to be excavated in any particular year, 
during the pendency of the contract without any compensation. Due notice in writing 
shall be given to the contractor in case the company decides to do so, to enable the 
contractor to make necessary arrangements.. 

 
4.5.3 The following table shows the estimated quantity of depressurization work to be 

undertaken while excavating the lignite annually from Matasukh mines: 
  

Total Number of Tubewells to be constructed, operated and 
maintained in the contract period of 5 years 

160 Numbers 

Total Number of Piezometers to be constructed, in the 
contract period of 5 years 

30 Numbers 

Total Number of Cycles 13 

 
The depressurization work of construction of tubewells, piezometers and operation of 
pumps shall have to be carried out as per the plans enclosed and sequence of 
operations. However, the above parameters of the work can vary as per site 
requirements and Contractor has to carry out the work as per directions of Engineer-
Incharge.  
 
The quantities of Tubewell and Piezometer required in a particular cycle for achieving 
effective depressurization will be based on water level of confined aquifer, depth of 
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lignite seam, mRL of working face, Tubewell location of previous cycle and its usability 
in next cycle etc, and thus the quantity of Tubewell/Piezometer in a cycle may be 
reduced suitably from 16 or 2 based on actual field conditions. The decision of 
Engineer-Incharge in this respect which shall be final and binding on the Contractor. 
No extra compensation/idling charges shall be admissible to the bidder for variance in 
the quantity of Tubewell from 160 and Piezometer from 30 under the contract 

 
4.6 Power Supply 

4.6.1 The company will provide grid power for Depressurisation/Dewatering activities to the 
Contractor at 11 KV, at a point at Sub-station, near Mine pit side free of cost. Further 
extension of electrical supply to mine pit etc. shall be the responsibility of the 
Contractor.  

4.6.2 The Contractor shall make its own arrangement for Supply, Installation & 
Commissioning of Electrical Panels in sufficient nos. for tapping electrical connection 
from L.T. Transformer to all the pumps complete with all protections and power factor 
correction panels. 

4.6.3 For the power supplied by the RSMML for the purpose of depressurization, the 
contractor shall ensure to maintain the desired power factor by installing suitable power 
factor maintenance panels/ automatic capacitors with distributed load. In case of levy 
of penalty on any such account by AVVNL on RSMML in the electricity bills, it shall be 
recovered from the Contractor.  

4.6.4 The Contractor shall use only diesel operated mining equipment and no electrically 
operated mining equipment for excavation, drilling etc. shall be permitted.  

 If at any time during the currency of the contract any illegal connection and / or 
unauthorized connection are found, the Contractor shall pay the penalty as assessed 
by the RSMML, and that will be final and binding to the Contractor. 

4.6.5 All electrical installations & wiring for electric lighting and power at camp site, shall be 
installed and maintained by the Contractor. Electric light and power wires shall be kept 
away as far as possible from telephone or signal wiring or wires used for firing blasts. 

4.6.6 The Electrification works in all the working area including campsite, workshops etc. 
shall be carried out by the Contractor as per the provisions of the Electricity Laws, 
rules and regulations made there under and as per plan approved by the Engineer-
Incharge.  

4.6.7 The Contractor shall be entitled to remove all the electrical installations owned by him 
after completion of the entire contract work at his/their own cost. The Contractor shall, 
at his cost, provide suitable electric MCBs, fuses, switching, etc. wherever found 
necessary, and/or advised and/or required by the Engineer in charge from time to time. 

4.6.8 All statutory approvals as applicable to electrical installations shall be obtained by the 
Contractor at his cost. 

4.6.9 Non-availability or less than adequate supply of power will not form any grounds 
whatsoever for disruption of work and the Company shall not entertain any claim on 
that account. 
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4.7 Diesel 

4.7.1 The contractor shall make its own arrangements for procurement and storage of diesel 
based on its own requirement for all items of works at the site. Company shall not 
provide or arrange Diesel to the Contractor for this contract. The rate quoted should be 
inclusive of Diesel cost. 

4.7.2 Contractor shall ensure that proper inventory of Diesel is maintained based on its 
Daily/Monthly requirement and enough quantity of Diesel is always available at site for 
carrying out the works and the mining operations are not suffered due to shortage of 
Diesel.  

4.7.3 Increase/Decrease in Diesel Price, after submission of bids shall be  reimbursed 
/recovered by the Company, as the case may be, every month in the running bill on the 
basis of prevailing retail rate on 15th day of the respective month during which the 
works have been undertaken considering  norm of 0.60 litre per CuM for total actual 
excavation i.e. OB, IB and Lignite during the month. 

4.7.4 The above norm of 0.60 litre per CuM is fixed and shall be considered for the entire 
period of contract for computing the Escalation/De-escalation due to change in price of 
diesel. 

4.7.5 The prevailing rate on 15th of each month for retail supply of BS-III Diesel at 
IOCL/HPCL/BPCL at Nagaur shall only be considered for the purpose of escalation-de-
escalation. Contractor shall submit certificate/ rate list of Diesel for this change along 
with bill 

4.7.6 For the purpose of computing the Escalation/De-escalation of Diesel, the present 
prevailing retail rate of BS-III diesel on dated xxxxx is Rs. xxxxx Liter, inclusive of all 
shall form the basis. The said rate of BS-III Diesel shall be the frozen rate and 
computation of Escalation/de-escalation shall be always made on the frozen rate. 

4.7.7 An assumption based illustration for computation of effect of change in Diesel price is 
given below: 

 Diesel Assumption 
 Frozen rate of Diesel  = Rs. 66/- per Litre 
 Revised Rate of Diesel (on 1st day) = Rs. 68/- per Litre 
 Change in Price = Rs.2000 per KL = Rs. 2 per Litre 
 Norms of Diesel   = 0.60 Ltr per Cum  
 
 Assumed Achievements during any month 
 OB/IB Excavation  = 3,30,000 CuM. 
 Lignite Production  = 24,097 MT (X 0.83=20,000 CuM) 
 
 Computation of Diesel Escalation 
 
 Total excavation (OB/IB + Lignite Volume)  = 3,30,000 + 20,000  
       = 3,50,000 CuM  
       = 3.5 Lac CuM 
 
 Diesel Escalation on Excavation = 0.60 Ltr / CuM x 3.5 Lac CuM x 2 per Ltr 
       =  Rs. 4.2 Lac plus Applicable GST on it.  
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 In case of decrease in diesel price below the frozen rate then same method will be 

used for computed De-escalation. 
 
 The above computation is for purpose of illustration only. The actual computation shall 

be made on the basis of respective parameters. 
 
 If GST is made applicable on price of diesel by Government in future, the diesel 

escalation shall be calculated on the rates to be arrived at, keeping in view of tax 
variation vide clause no 9.8 (i) and provision of notification on applicability of GST on 
diesel as published by the Government including input tax credit, if any.  

 
 
4.8 Mechanization 

 The volume of waste and lignite to be handled annually is about 80 Lac Cubic Metres 
and 5 Lac MT respectively. The Contractor shall have to deploy equipment of adequate 
capacity and adequate number to handle these volumes. The desirable minimum size 
of major equipment to be used in the areas under scope of work has been given in 
Annexure-I. It may, however, be noted that equipment older than five years from the 
date of issue of DLOA shall not be deployed. 
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 SECTION - V 

SECURITY DEPOSIT 

5 .1 .0  SECURITY DEPOSIT 
The successfu l  b idder  sha l l  fu rn ish a  secur i ty  deposi t  o f  10% of 
cont ract  va lue in  the fo l lowing manner: -  

 
a )  The Bid  secur i ty  deposi t  sha l l  be re funded a f ter  submiss ion o f  

Bank guarantee o f  requ i red amount  towards secur i ty  deposi t .  
 

b )  Bank Guarantee (B.G.)  amount ing to  5% of  the va lue o f  cont ract  
in  favour o f  the Rajasthan Sta te  Mines & Minera ls  L imi ted,  
Ja ipur  on the approved format  o f  the company issued by a l l  
pub l ic  sector  banks (Except  SBI) ,  ICICI  Bank,  HDFC Bank & Axis  
Bank hav ing i ts  branch a t  Ja ipur .  In  case o f  invok ing the BG,  the 
amount  sha l l  have to be pa id  by the Bank hav ing branch at  
Ja ipur .  Such bank guarantee sha l l  have to  be furn ished w i th in  
30 days o f  the issuance o f  LOA/DLOA. The B.G.  sha l l  be in i t ia l ly  
va l id  for  a t  least  th ree years to  be renewed for  fu r ther  per iod o f  
th ree year /  t i l l  f ina l  c losure o f  cont ract .  Such renewal  sha l l  have 
to  be e f fected a t  least  th ree months pr ior  to  exp i ry  date  o f  the 
B.G.  e lse  company wi l l  be  f ree to  invoke  BG or  recover th is  
amount  f rom month ly  b i l ls  t i l l  the  des i red B.G.  is  extended.  The 
BG sha l l  have a  grace per iod o f  6(s ix)  months beyond the 
Contract  per iod i .e .  th ree years f rom the date  o f  DLOA/  LOA. 

 
c)  Balance secur i ty  deposi t  o f  5% of  con t ract  va lue w i l l  be  

deducted f rom the runn ing b i l ls  o f  the cont ractor  dur ing the 
cont ractua l  per iod up to  the t ime t i l l  to ta l  o f  secur i ty  deposi t  o f  
the cont ract  va lue is  made ava i lab le  to  the company.  

 
d )  The cont ract  may a lso deposi t  the SD @ 10% in  form of  BG.   

 
 
5 .1 .1  The ent i re  Secur i ty  Deposi t  sha l l  be re funded a f ter  s ix  months o f  

the exp i ry  o f  cont ract ,  p rov ided a lways that  the Contractor  has 
been f i rs t  pa id  a l l  the  b i l ls  inc lud ing h is  f ina l  b i l l  sub ject  to  
deduct ions as are  permiss ib le  under these terms and a l l  o ther  
dues to  the Company ar is ing out  o f  th is  cont ract ,  i f  any,  have 
been fu l ly  met  by  the Contractor  and the Contractor  has rendered 
"No c la im and No Dues Cert i f ica te"  to  the Company and the 
company has issued cer t i f ica t ion for  c losure  o f  the  cont ract .  

 
5 .1 .2  The Secur i ty  Deposi t  sha l l  be l iab le  to  be for fe i ted whol ly  or  

par t ly  a t  the so le  d iscre t ion o f  the Company,  shou ld  the 
Contractor  e i ther  fa i l  to  fu l f i l l  the  cont ractual  ob l igat ions or  fa i l  to 
set t le  in  fu l l ,  h is  dues to  the Company. In  case o f  premature 
terminat ion o f  the cont ract ,  the Secur i ty  Deposi t  w i l l  be  for fe i ted 
and the Company wi l l  be  a t  l iber ty  to  recover the loss suf fered by 
i t  f rom the Contractor .   
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5.1 .3  The Company may deduct  f rom the Secur i ty  Deposi t  any sum due 
and any o ther  sum that  may be f ixed up by the Company as be ing 
the amount  o f  loss or  losses or  damages suf fered by i t  due to 
de lay in  per formance and/or  non-per formance and/or  par t ia l  
per formance o f  any o f  the terms o f  the cont ract .   

 
5 .1 .4  Al l  compensat ion or  o ther  sums of  money payab le  by the 

Contractor  to  the Company or  recover ies to  be made under the 
terms o f  th is  cont ract  may be deducted f rom any sums which may 
be due to  the Contractor  f rom the Company on any account  and 
in  the event  o f  the such amount  be ing insuff ic ient  the Contractor 
sha l l  wi th in  ten days o f  such shor t fa l l  make good in  cash,  fa i l ing 
which the ba lance amount  sha l l  be recovered by way o f  invok ing 
the bank guarantee furn ished as secur i ty .   

 
5 .1 .5  In  the event  o f  bank guarantee amount  be ing insuf f ic ient ,  then 

the ba lance recoverab le  amount  sha l l  be deducted f rom any sum, 
then due or  wh ich a t  any t ime thereaf ter  may become due to  the 
cont ractor .  The Contractor  sha l l  pay  to  the company on demand 
any ba lance remain ing due.   

 
5 .1 .6  In  case the Bank Guarantee is  invoked for  any reason/s,  the 

cont ractor  is  requ i red to  furn ish a  f resh Bank Guarantee in  the 
same format  for  the same amount  and for  the same per iod as the 
or ig ina l  Bank Guarantee wi th in  a  per iod o f  30 days f rom the date 
o f  invok ing o f  or ig ina l  Bank Guarantee. 

 
5 .1 .7   In  the event  o f  secur i ty  amount  a t  any t ime dur ing  the currency  

o f  the cont ract  fa l l ing  shor t  o f  the speci f ied  amount ,  the 
Contractor  sha l l  fo r th  wi th  make good the def ic i t  on demand, so 
that  the to ta l  amounts o f  Secur i ty  Deposi t  w i l l  no t  a t  any t ime be 
less than the amount  so speci f ied .  The Company may recover the 
same by way o f  add i t iona l  deduct ions f rom b i l ls .   

5 .1 .8  No in terest  is  payab le  on Secur i ty  deposi t  amount .   
5 .1 .9  In  case o f  enhancement  o f  quantum of  work,  due to  any reason,  

the cont ractor  sha l l  fu rn ish add i t iona l  secur i ty  amount .  Th is  
secur i ty  wi l l  be  progress ive ly  recovered f rom the payment  due to  
the cont ractor .   

5 .1 .10  In  case,  the cont ractor  fa i ls  to  mobi l ize  suf f ic ien t  manpower and 
equ ipments wi th in  prescr ibed per iod the amount  o f  secur i ty  
deposi t /EMD may be for fe i ted a t  the sole  d iscre t ion  o f  the 
company.  
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SECTION - VI 

TIME SCHEDULE & COMPENSATION FOR SHORTFALL 

6.1 Time For Completion Of The Work Covered By Contract 

6.1.1 Time Schedule:  

Time is essence of this contract. . The Contractor shall complete the entire work 
covered by the contract within the period of 5 Year (including permitted mobilization 
period) from the date of issue of LOA/Acceptance of the tender for estimated tendered 
quantity of 24.87 Lac MT lignite excavations. 

A period of forty five (45) days shall be allowed for mobilization to commence the 
mining operations reckoned from the date of issuance of letter of Acceptance. The 
work shall be executed strictly as per time schedule by deploying adequate personnel, 
equipments, tools and tackles. 

6.1.2 The zero date reckoned for the contract shall be the date of issuance of letter or fax of 
acceptance of tender or work order to the successful Contractor. Year I (First) shall 
mean a period of twelve (12) calendar months from the date of issuance of letter/fax of 
Intent for acceptance of tender or work order. The subsequent years shall follow twelve 
(12) months from the end of Year I (First). 

6.1.3 If the contractor shall desire an extension of time for completion of work on the grounds 
of his/its having been unavoidably hindered in its execution or on any other grounds 
whatsoever, he shall apply in writing to the, RSMML within 10 (ten) days of the date of 
the hindrance on account of which he desires such extension as aforesaid, and the 
company shall if in its opinion which shall be final and binding on the contractor, 
reasonable grounds exist, authorize such extension of time as may in its opinion be 
necessary or proper. Whenever such extension is granted by the company this would 
be without prejudice to the company’s right to take appropriate action under this 
contract and without any additional financial liability on the company. 

6.1.4 Failure or delay by the company to hand over  the site to the contractor necessary for 
the executions of the works, or to provide the necessary drawings and instructions or 
any other delay by the company due to any other cause, whatsoever shall in no way 
affect or vitiate the contract or alter the character thereof or entitle the contractor to 
claim damages or compensation thereof, provided, however, that the company may 
extend the time for completion of the work by such period as it may consider necessary 
or proper. 

6.1.5 The contract period beyond the period of 5(five) years can be extended for another 
One (01) year on the same rates, terms and conditions and at the sole discretion of 
Company (RSMML).  

6.2 Completion Schedule  
6.2.1 Complete extraction of Lignite from the all the seams as per schedules/ targets   while 

undertaking Depressurisation of the confined aquifer in the mining pit to the desired 
levels through continuous operation of submersible pumps, with adequate safety of 
man, mine and machinery, is the crux of the contract.  
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6.2.2 The Contractor shall be required to meet the monthly excavation targets of waste & 
Lignite and finally complete the entire work covered by the contract within the 
stipulated period.  

6.2.3 In case the contractor fails to adhere to the  monthly target program of saleable lignite 
provided by the Engineer-Incharge, or fails to maintain the quality of lignite dispatched, 
under the monthly schedule of quantities, he shall be liable to pay compensation as 
mentioned under clause 6.3 for such shortfall. However, in case the company fails to 
lift the available quantity of saleable lignite in any particular month, then the company 
may not recover any compensation for shortfall quantity.  

6.2.4 The zero date of the contract shall be reckoned from the date of Letter of Acceptance, 
in this regard, issued to the contractor by the company. 

6.3 Compensation for delay in Commencement & Shortfall/ Rejection 

6.3.1 In case of delay in commencing the work, the compensation @ 0.5% of the annual 
contract value on weekly basis will be recovered. In the event the compensation 
exceeds 2% of annual contract value, then other provisions including termination of 
contract, forfeiture of bid security /SD, shall apply at sole discretion of Company.  

6.3.2 Failure to adhere to the excavation schedule as provided by the Engineer-Incharge 
within the schedule of quantities shall make the contractor liable to pay compensation 
to the company in the following manner: 

 “Any shortfall in the quantity of saleable lignite to be raised in a month if not made good 
in subsequent month after meeting the quantities of subsequent month shall be subject 
to compensation under this clause @ 10% of prevailing sale value of such un-executed 
quantity of lignite. For this purpose, the sale value of lignite by RSMML to its customers 
shall only be considered. In case of multiple sale prices, then weightage average of 
those will be considered.” 

6.3.3 The cut off grade for dispatches of saleable lignite shall be average calorific value of 
2500 K Cal /Kg on daily basis and insitu. However, the contractor should undertake 
mining in such a way that lignite despatched is above 2500 KCal/kg on daily basis & 
insitu. The calorific value shall be determined by RSMML/ any third party authorised by 
RSMML by conducting a test as per procedure. During the course of extraction of 
lignite, such quantity of lignite, which gets mixed with overburden/ intercalation, 
resulting in reduction of calorific value or adding to impurities to mined lignite below the 
cut off grade, shall be rejected. This would also include any quantity of lignite rejected 
at the buyer’s end and /or any other places because of supply of inferior quality of 
lignite. 

 6.3.4 In such cases of rejection as mentioned in clause 6.3.3 an amount equivalent to landed 
price of lignite at buyer’s end less realization price, if any obtained from the buyer for 
such rejected material, shall be recovered from the running account bills of the 
contractor and/ or from his security deposit.  

6.3.5 Failure of the Contractor to work as per scheduled targets continuously for three 
months will also entitle the Company to get the work done by making alternative 
arrangements at the cost and expense of the Contractor and to recover from its the full 
difference of cost in making alternative arrangements for continuance/ restoration of 
working up to the quantity of work allotted to the another agency. 
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6.3.6 Any compensation which is recovered for any rejection/ shortfall in any one month, will 
not be carried forward for further recovery of compensation. Compensation, if levied, 
shall be immediately recovered from any payment due and shall be recovered from the 
running account bills of the Contractor or from his/its security deposit as the company 
may consider fit. 

6.3.7 However, recovery of compensation for such lapses in the contractual targets for the 
contractual period may be reduced or waived off, if it is not attributed to Contractor’s 
fault. This will be decided at sole discretion of the Company and Contractor cannot 
claim it as a matter of right. 

6.3.8 The said amount of compensation shall be payable by the Contractor to the company 
forthwith on first demand without any demur or protest and without there being any 
proof of the actual loss or damages caused such delay / breach. 

6.3.9 The compensation so computed and/ or adjusted by the company, shall not relieve the 
Contractor from his/ its obligations to complete the work under the contract or from any 
other obligations and liabilities under this contract. 

6.4 Right to Review Performance  

The company reserves the right to review and assess the performance of the work at 
any time during the contract period. In case of poor or unsatisfactory performance 
and/or breach of any terms and conditions of the contract, the company in its absolute 
rights and discretion may take appropriate action including termination of the contract.  

The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover the 
costs thereof from the contractor from the security deposit or any sum due to the 
contractor from the company.  

6.5 Risk & Cost 

The Company shall have full right to forfeit the whole security deposit and payment of 
other pending bills payable to the contractor for non fulfillment of the contractual 
obligations with regard to the production/excavation (work) of specified quantity within 
the scheduled/specified time period. The work can be completed by engaging third 
party at the risk and cost of the contractor. Over and above the compensation of 
shortfall in execution of work, the company may at its discretion at any time to get the 
balance quantity of overall unexecuted work executed from any other agency at the 
risk and cost of the contractor for which an advance notice of minimum 15 days will be 
given to the contractor. 

 



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 60 of 118 

SECTION VII 

PAYMENT, PROCEDURE FOR MEASUREMENT & CERTIFICATES 

7.1 Contractor’s Remuneration 

7.1.1 The Contractor will be eligible to receive its remuneration from the Company in respect 
of the complete work done by it as per scope of work at contracted rates by RSMML on 
monthly basis. 

For obtaining running account payment, the contractor shall submit a bill in approved 
proforma in quadruplicate to the Engineer-Incharge before the expiry of the first 
fortnight of the succeeding month along with the  following details. 

Monthly running account bill shall be considered on the cumulative performance basis 
as per formula given below: 

 
 

Cumulative payment of Lignite dispatched = 
 Constant X contracted rates of lignite dispatched per MT X cumulative quantity of 

Lignite Dispatched in MT.  
     

Where constant=  
Actual stripping ratio* 

Estimated stripping ratio** 
 

*Actual stripping ratio =  Actual cumulative OB/IB removed (in cubic meter) 
                            Actual cumulative Lignite dispatched (in metric tonne) 

 
** Estimated stripping ratio=                 Total estimated OB/IB i.e. 421.31 Lac Cubic Meter           .               
    Total estimated quantity of lignite to be mined i.e 24.87 Lac MT   
 
     = 16.94 
 

Net amount payable for monthly running bill = 
Cumulative payment of lignite dispatched up to current month – cumulative payment of 
lignite dispatched up to last month.  
 
Note: The actual cumulative OB/IB removal and actual cumulative lignite dispatched 
shall not be more than the respective cumulative target of OB/IB & cumulative target of 
saleable lignite as given in the schedule of target table 4.5.1.  
 

7.1.2 Actual Quantity of Lignite at the End of contract.  
At the end of contract including the extended period (if any) if the actual quantity of 
Lignite available in the proposed working area is more than estimated/scheduled 
quantity of lignite, then contractor shall be allowed to dispatch the excess quantity of 
lignite up to 5% of estimated/ scheduled quantity. This additional quantity of Lignite 
shall form part of the actual cumulative Lignite dispatched in the above formula. This is 
to ensure the mineral conservation. The contractor shall also be responsible for 
maintaining quality of lignite to be supplied.  
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The estimated quantity shall be revised and the formula will be modified in case of 
removal of OB requirement is excess due to uncertain condition like collapses of 
benches for the reason not attributable to the contractor as ascertained by the 
company & the same shall be binding on the contractor.    
 
 

7.1.3 The remuneration to be paid by the company to contractor for the entire work to be 
done and for performing the obligations of this contract agreement by the contractor 
shall be ascertained by applying the agreed rates on the work done and payment shall 
be made accordingly for the work actually executed and approved by the Engineer-
Incharge. The sum as ascertained shall constitute the sole and inclusive remuneration 
to the contractor under the contract and no further or other payment, whatsoever, shall 
be or become due or payable to the contractor under the contract. 

7.1.4 The contractor shall not be eligible to claim any advance payment against exposed or 
unexposed stock of lignite or lignite transported and dumped at surface dump yard. 

7.1.5 The rate of remuneration to the Contractor shall remain firm & fixed for the entire 
contract period & shall not be subject to change except under clause 9.8 and as 
mentioned elsewhere in the tender document.  

7.1.6 The contractor shall be deemed to have known the nature, scope, magnitude and the 
extent of the works, risks involved and material required though the contract 
documents may not fully and precisely furnish them. The opinion of the Engineer-
Incharge as to the items of work which are necessary and reasonable for completion of 
work shall be final and binding on the contractor, although the same may not be shown 
or described specifically in contract documents. 

7.1.7 The contractor shall indemnify the company against all actions, proceedings, claims, 
damages, costs and expenses arising from the incorporation or use on the works of 
any such articles/ processes or materials, other municipal or local board charges, fees, 
cess, if levied on materials, equipment or machinery to be brought to site for use on 
work, shall be borne by the contractor. 

7.1.8 The contract rate shall be deemed to include and cover the risk of all possibilities of 
delay and interference with the contractor’s conduct of work which occur from any 
cause including orders of the company in the exercise of powers and on account of 
extension of time granted due to various reasons and for all possible or probable cause 
of delay/s in execution of this work. The contractor shall not be entitled to raise any 
claim and/ or dispute on account of any rise in the price of oils, lubricants, tyres, tubes, 
spares etc. or statutory duties on them or any other ground or reasons whatsoever. 

7.1.9 Company shall not pay any mobilization advance to the Contractor. 

7.2 Procedure For Measurement / Billing Of Work-In-Progress. 

7.2.1 Before commencement of excavation and completion of work, spot levels shall be 
taken at 10 meters grid interval jointly and contour plotted at 0.5-meter interval in the 
area proposed for excavation. These levels shall be used for drawing original ground 
profile while calculating volume of over burden and lignite removed. 

7.2.2 All such survey measurements shall be monthly and in metric system. All the works in 
progress will be jointly measured by the representatives of the Engineer-Incharge and 
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the contractor’s authorized agent progressively. Such measurement will be got 
recorded on the basis of excavation configuration in the measurement book by the 
Engineer-Incharge or his authorized representative and signed in token of acceptance 
by the contractor or his authorized representatives. For taking joint survey 
measurement, the contractor’s representative shall be bound to be present at site on 
prior notice in this regard by the Engineer-Incharge. If, however, he absents for any 
reason whatsoever, the measurements will be taken by the Engineer-Incharge or his 
representative and the same shall be deemed to have been taken as correct and 
binding on the Contractor. Measurements and computations will be made by such 
method/s as the Engineer-Incharge may consider just and appropriate for the class of 
work measured including but not limited, to the methods of average and area 
computed from cross-section, plans grid system or topographic contours etc. If 
considered advisable by the Engineer-Incharge for greater accuracy prismodial 
corrections or corrections for curvature in alignment will be employed and binding on 
the contractor. For the purpose of computing quantities, the planimeter shall be 
considered as being an instrument of precision adopted for the measurement of areas 
under contract. However, the company reserves the right to use the computerized 
survey and computation methods for measurement of quantities. The contractor shall 
not raise any dispute whatsoever on this account.  

7.2.3 Weighment of the material shall be done at the Company’s weighbridge. The 
contractor shall be paid only on the basis of lignite mined of specific quality, loaded into 
truck of buyers and weighed on this weighbridge. Weighment shall be made in metric 
tonnes. Weight of lignite so recorded at the weighbridge shall be taken and treated as 
final for the purpose of this contract. In the event of breakdown of Company’s 
weighbridge, weight of lignite as recorded at any approved/notified by the company in 
writing, shall be taken for such period(s). The contractor shall not raise any dispute 
regarding the authorization of any such weighbridge, nor shall he be paid for any 
weighment charges and/or extra efforts made by him on this account.  

7.2.4 The contractor shall submit monthly bills on the basis of work executed to be measured 
as per clauses mentioned above. 

7.2.5 The company reserves the right to associate third party for carrying out original, annual 
and final excavation survey at regular intervals. The company will have sole discretion 
to appoint government or semi-government or private surveying agency/ies like the 
Directorate of Mines & Geology. Geological Survey of India, Indian Bureau of Mines 
etc and the contractor will be bound by such survey/s without any claim or additional 
payment for the same. 

7.2.6 The company may at its sole discretion, adopt and implement any latest technology of 
survey and measurement of quantum of work carried out by the Contractor, for which 
the contractor shall be liable for its implement without raising nay dispute and claim to 
the Company 

7.3 Billing 

7.3.1 The contractor shall submit bill for the work done in a month as per the methodology 
given in clause 7.1. The monthly bill should be submitted along with following details: 

(i) Abstract and detailed statements of Quantity of lignite dispatched during the 
billing period. 
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(ii) Abstract and detailed statements of rock excavated & Abstract and detailed 
statements of survey. 

(iii) For OB/IB removal detailed measurement & computation sheets , plans and 
cross sections indicating the ground levels and the working levels duly 
certifies the by the Engineer-Incharge for the OB/IB work carried under, to 
establish the desired stripping ratio. 

(iv) Stores items including diesel supplied by the company, if any,  during the 
billing period; 

(v)  Explosive and blasting accessories supplied by the company, if any, and 
used by contractor during the running bill period; 

(vi)  Copy of wage payment sheet of the previous months to employees actually 
employed by the contractor at the  mines; 

(vii)  Documentary evidence of the P.F. amount deducted from the monthly 
salary of the employees of the contractor actually employed at mines for 
execution of the contract and submission of this amount along with 
contractor’s contribution to the P.F. Commissioner, for the previous month. 

(viii) As Documentary evidence Certificate/ Retail Rate of BS-III Diesel  issued 
by the IOCL/HPCL/BPCL, Nagaur .  

(ix) The contractor shall submit an undertaking with monthly bills bearing 
GSTIN and HSN/SAC code that “total GST has been deposited and returns 
have been filed for relevant tax period.” 

(x) Attendance sheet of Statutory manpower deployed. 

(xi) Electricity consumed and charges recoverable 

7.3.2 Apart from the above, details of other activities like plantation are to be submitted on 
yearly basis with following details:- 

(i) Abstract and detailed statements of survey; 

(ii) Measurement of the area worked during the month; 

7.3.3 The Engineer-Incharge shall verify the metric tonnes of lignite despatched  during the 
month and, the admissible amount of the bill of the contractor will be paid after making 
necessary deductions, for explosives, security deposit, etc. or adjustments, if any, 
other statutory deductions on or before the expiry of 10 days from the presentation of 
the bill at his end.  

7.4 Running Account Payments to be regarded as Advance 

 All running account payment (progressive payment) shall be regarded as payments by 
way of advance against the final payment only and not as payments for work/s actually 
done and completed, and shall preclude the requiring of bad, unsound, defective, 
unscientific, imperfect or unskilled work to be removed and taken away and 
reconstructed, re-erected or be considered as an admission of the due performance of 
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the contract, or any part thereof, in this respect, or of the accruing of any claim by the 
contractor, nor shall it conclude, determine or affect in any way the rights/ powers of 
the company unless these conditions or any of them as to the final settlement and 
adjustments of the accounts or otherwise. The final bill shall be submitted by the 
contractor within one month from the date of physical completion of the work, 
otherwise the Engineer-Incharge’s certificate of the measurement and the total amount 
payable for the work accordingly shall be final and binding on the contractor. 

7.5 Payment of Contractor’s Bill 

 Unless otherwise specifically provided, running account payment (progressively 
payment) will be made to the contractor by the company keeping in view the quantum 
of work done and measured, approved and certified as previously mentioned. The 
company will deduct from all such payments all dues to the company from the 
contractor including advances paid to the contractor, if any. This payment will be made 
within 15 days of receipt of bill after making necessary deductions as stipulated 
elsewhere in the contract document for stores, explosives, material, security deposit 
etc. The company shall make payment due to the contractor by crossed account payee 
cheques. In no case the company will be responsible if the cheque is misplaced or 
misappropriated by unauthorized person/s. In all cases, the contractor shall present 
his/its bill duly pre-receipted on proper revenue stamp. Income tax at the prevailing 
rate and other statutory deductions on the gross amount billed shall be deducted from 
contractor’s bills as per prevailing law.  

7.6 Receipt of Payment 

 Receipt for payment made must be signed by a person duly authorised holding power 
of attorney in this respect on behalf of the contractor. A person so authorised shall be 
in exclusive employment of the contractor and he will not work or engage himself in 
any other profession for gain or profit other than the contractor’s employment. When 
the contractors are described in their tender as a limited company, in which case the 
receipts must be signed in the name of the company by one of its principal officers or 
by some other persons having been authorised to give effectual receipt of the 
company. The payment so made to the authorized person shall deemed to be the 
payment to the contractor & no claim whatsoever in this regard will be admissible.   

7.7 Provident Fund 

7.7.1 The contractor shall be wholly responsible for complying with the fulfillments of the 
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952 
including subsequent amendments & notifications, in respect of the employees 
engaged for the work.  

7.7.2 The Contractor shall have to get himself registered (if not already registered) with the 
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund 
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the 
PF Registration Number received from RPFC office before starting the work, failing 
which the contract is liable to be terminated.  

7.7.3 However, each running account bill must be submitted alongwith the name of the 
labour/employee deployed for the work, salaries paid to them, amount of PF deducted 
from salaries of the labour/employees and employer's contribution, amount deposited 
in RPFC office against each labour name and copy of the challan and ECR for the 
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amount deposited in RPFC office till previous month, failing which no payment will be 
made for Running Account bill submitted by the contractor to the Engineer-In-Charge.  

7.7.4 Alternatively, if the intimation of remittance of PF dues is not received by the company 
every month then the Engineer-In-Charge shall be authorised to deduct a lump sum 
amount @ 10% of the bill amount on account of PF, which shall either be refunded to 
the contractor on its furnishing proof that contractor has deposited the required amount 
of PF along with the employer's contribution or shall be retained by the RSMML for 
payment to the Provident Fund commissioner on its demand, as and when made, 
under intimation to the contractor.  

7.7.5 Payment due to the contractor shall be made after verifying the copy of ECR & 
payment challan received from the contractor through the EPFO website.  

7.8 Withholding Payments To Contractor & Company’s Lien on amount due to the 
Contractor. 

7.8.1 Progressive payments at any time may be withheld or reduced, if, in the opinion of the 
company, the contractor is not diligently and efficiently endeavoring to comply with the 
terms of the contract or if the contractor fails to pay his labour, for material and other 
bills as they become due. The company shall in no way be liable for any loss or 
damage etc due withholding of such payments. 

7.8.2 The company shall have lien on all amounts that may become due and payable to the 
contractor under this or any other contract or transaction of any nature whatsoever 
between the company and the contractor and the security deposit, bank guarantee etc. 
furnished by him/it under the contract for or in respect of any debit or sum that may 
become due and payable to the company by the contractor either alone or jointly with 
any other or others either under this or any other contract or transaction of any nature 
whatsoever between the company and the contractor, unless the contractor pays and 
clears the claim in full immediately on demand in cash to the company. 

7.9 Application for Completion Certificate 
 When the contractor fulfills all its obligations under the contract to the satisfaction of 

Engineer-Incharge and subject to terms and conditions of the contract, it shall be 
eligible to apply for completion certificate. The Engineer-Incharge shall formally issue 
completion certificate within sixty (60) days on receiving application from the 
contractor, after verifying from the completion documents including measurement 
record etc. and satisfying himself that the work has been completed in accordance with 
all the provisions of this contract and as set out in the drawings / map/ specifications 
etc. and instructions issued to the contractor by the company and the DGMS from time 
to time. The contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the works executed by him/it under the contract.  The final bill shall be 
submitted by the contractor within 3 months from the date of physical completion of the 
work, otherwise, the Engineer-Incharge’s certificate of the measurement and of total 
amount payable for the work accordingly shall be final and binding on the contractor. 

7.10           Completion Certificate  

7.10.1 Within one month of the completion of the work in all respects as defined in the 
contract document, the Contractor shall be required to obtain from the Engineer-
Incharge such completion certificates as to the clearing of the areas on the downhill 
side of the site of all rubbish, dirt, rock overburden materials, structures etc.  

7.10.2 If the contractor  fail to comply with the requirement of this clause on or before the date 
fixed for the completion of the work, the Engineer-Incharge may at the expenses of the 
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Contractor remove such rock (overburden) surplus materials and rubbish and dispose 
off the same as he thinks fit and clean off such dirt as aforesaid and the Contractor 
shall forthwith pay the amount of all such expenses so incurred and shall have no 
claim in respect of any such rock (overburden) or surplus materials as aforesaid except 
for any sum actually realised by the sale thereof.  

7.10.3 For the purpose of clause 7.10, the following documents are required by the company 
subject to the conditions that the Engineer-Incharge for his satisfaction, may ask for 
any other document for this purpose.  

(i) The technical documents according to which the work was carried out.  
(ii) Three sets of calculation sheets (back up papers) thereof. 
(iii) Certificate of final levels and slopes.  
(iv) Certificate of the annual quantity of lignite raised and dispatched.  
(v) Materials appropriation statement for the material issued by the Company for the 

works duly supported by necessary documents.  
(vi) A certificate to the effect that no outstanding claims/payments are due to the 

persons employed by the Contractor or his Sub-contractor, if permitted by 
Company including the statutory payments, which have fallen due. 

(vii) A no claim, no dues certificate.   
(viii) Proof of depositing P.F. 
(ix) Indemnity Bond. 

7.11 Final Payment and Release 
7.11.1 Immediately on completion of the work, the Contractor shall submit his final bill 

indicating the gross and net amount payable. On receipt of this, the Company shall 
verify the same, determining the total value of the work done of the contract and after 
adjusting all the sums already paid to him/it and/due to the company on any account 
and such further sums as the Company is already authorised or required to reserve or 
retain as per the terms of the contract or otherwise, make over to the contract as his/its 
final payment. 

7.11.2 All prior certificates, quantities, claims etc. upon which running account payments may 
have been made, shall be subject to adjustment in the Final Certificate/ payment.  

7.11.3 The Company shall not be liable to pay any amount to the Contractor, except as 
specifically provided for in the contract. Acceptance by the Contractor of the final 
payment as aforesaid shall operate as estoppel and shall be, a release to the 
Company from all claims and liability to the Contractor in respect of anything done or 
furnished by the contractor for or in relation to the work, or in respect of any act or 
omission of the company or the Engineer-Incharge or any other person relating to or 
effecting the work. 

7.11.4 Final payment including the security deposit, if any, will be released to the contractor 
only on furnishing the Final Certificate by him/it within one month.  

 
7.12 Final Certificate 
 Upon expiry of the period of liability and subject to the Engineer-Incharge being 

satisfied with the work or works having been duly performed by the Contractor and the 
Contractor having fulfilled all his obligations under the contract, the Group General 
Manager (Lignite) shall give a certificate hereinafter referred to as the 'Final Certificate' 
and the contractor shall not be considered to have fulfilled all of his obligations under 
the contract until Final Certificate shall have been given by the Group General 
Manager (Lignite). The issuance of Final Certificate would mean closure of contract 
and no claim, of whatsoever nature, of either party shall be tenable. 
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SECTION VIII 

SUSPENSION, SUBLETTING, TERMINATION,  
FORCE-MAJEURE & DISPUTE RESOLUTION   

   
8.1  SUB-LETTING OF WORK: 
 
 The whole of the work included in the contract shall be executed by the 

contractor and the contractor shall not directly or indirectly transfer, 
assign or sublet the contract or any part thereof or interest therein 
except without prior writ ten consent of the company. Doing so, shall 
render the contract to be terminated on risk and cost of the contractor. In 
any case, sub-letting of mining - excavation work wil l not be permitted. 
In the event sublett ing of part of work is allowed by company, it  shall not 
absolve the contractor from his contractual obligat ions. The company is 
under no obligation to grant assignment or transfer or sublett ing or 
outsourcing of entire contract or part thereof.  

 
 In  the event  o f  any sub le t t ing  /  outsourc ing /  ass ignment  /  t ransfe r  o f  

min ing excavat ion work coming to  the not ice  o f  RSMML, the 
Company sha l l  serve  a  not ice  to  the contractor  wi th in  seven (07)  
days in t imat ing i ts  in tent ion o f  te rminat ion of  the  cont ract .  

 
8 .2  POWER OF ENTRY:  

 
 I f  the  Contractor  sha l l  not  commence the work as speci f ied  here in  or 

ach ieve the scheduled progress as per  the cont ract  or  i f  he  sha l l  a t  
any t ime,  in  the op in ion o f  the Engineer- in -charge:  

 
a )  Fai l  to  carry  on the cont ract  works  in  confo rmi ty  w i th  the cont rac t  

te rms and cond i t ions;  or  
 

b )  Fai l  to  car ry  on the works in  accordance wi th  the cont ract  
schedule ;  or   

 
c )  Suspend the work or  the works for  a  per iod o f  07 (Seven) days or  

more wi thout  pr io r  wr i t ten permiss ion o f  the company;  or   
 

d )  Fai l  to  dep loy or  procure suf f ic ient  equ ipment ,  labour,  mater ia ls  
and o ther  s tore  i tems;  or  

 
e )  Commit  breach o f  cont ract  or  act  in  a  manner which is  aga inst  the 

commerc ia l  in terest  o f  the Company.  
 

f )  I f  the  Contractor  sha l l  abandons the works;  or  
 

g )  I f  the  Contractor  dur ing the cont inuance o f  the cont ract  sha l l  
become bankrupt ,  make such arrangements wi th  h is / i ts  cred i tors  
or  compromises  or  go in to  l iqu idat ion/d isso lu t ion,  whether  
compulsory or  vo luntary  (not  be ing mere ly  vo luntary  l iqu idat ion for  
the purpose o f  amalgamat ion or  reconst ruct ion,  then in  any o f  
above ment ioned c i rcumstances,  the company sha l l  have the 
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power to  enter  upon the works and take possess ion thereof  and o f  
the mater ia ls ,  equ ipment ,  too ls  and s tock e tc .  thereon and to 
comple te  the incomple te /  le f tover  works by   o ther  cont ractors  or  
workmen,  or  to  re- le t  the same upon any terms and to  such o ther  
person/  f i rm/company  a t  the r isk  & cost  o f  cont ractor ,  as the 
Company in  i ts  abso lu te  d iscre t ion may th ink i t  p roper.   

 
h )  As a  consequence o f  i t  the company sha l l  be author ized to use o f  

any mater ia ls ,  temporary works,  equ ipment ,  too ls ,  and s tock e tc .  as 
a foresa id  wi thout  mak ing payment  or  a l lowance to  the Contractor  fo r  
the sa id  use mater ia ls  & o ther  such feasib i l i t ies  In  case o f  any 
def ic iency,  i t  sha l l  fo r thwi th  be made good and pa id  to  the Company 
by the cont ractor  and the Company sha l l  have power to  se l l  in  such 
manner and for  such  pr ice  as  i t  may  th ink f i t  a l l  o r  any o f  the 
equ ipment ,  too ls ,  mater ia ls  e tc  const ructed by or  be long ing to  and to  
recoup and re ta in  the sa id  def ic iency o f  any par t  thereof  out  o f  the 
proceeds o f  the sa le .   

 

8 .3  POWER TO ORDER SUSPENSION OF WORK: 
 
 Group General Manager (Lignite) can, in writing and without prejudice to 

the provisions of contract direct the contractor to suspend the entire 
work or any part thereof. After such directions the contractor shall not 
proceed with any work or part thereof.  

 
 In  such c i rcumstances ,  the company may under the prov is ion o f  the 

cont ract  extend the t ime for  comp le t ion o f  work o r  par t  thereof  by 
such per iod,  as i t  may th ink reasonable .  The dec is ion sha l l  be f ina l  
and b ind ing on the cont ractor .  The cont ractor  sha l l  not  be ent i t led  
for  any ext ra  payment  as compensat ion in  case o f  such suspension 
o f  the work.   

 
8 .4  TERMINATION:  
 

8 .4 .1 I f  the  cont ractor  fa i ls  to  execute  the work or  any par t  thereof  wi th  
such d i l igence as w i l l  ensure i ts  comp le t ion wi th in  the t ime speci f ied 
in  the cont ract ,  o r  ex tens ion thereof ,  o r  fa i ls  to  comple te  the sa id 
work wi th in  such t ime or   fa i ls  to  per form any o f  h is  ob l igat ions 
under the cont ract  or  in  any manner commits  a  breach o f  any o f  the 
prov is ion o f  the contract ,  i t  sha l l  be open to  the Company in i ts  
opt ion,  by wr i t ten not ice ,  e i ther  to  ca l l  upon the cont ractor  to  cure 
the defau l ts  or  to  determine/ terminate  the cont ract ,  as per  fo l lowing 
deta i ls :  

 
(a)  Before  determin ing the cont ract ,  i f  in  the judgment  o f  the 

company the defau l t  o r  defau l ts  commit ted by the Contractor  
is  or  are  curab le  or  may be cured by the Contractor  i f  any 
opportun i ty  is  g iven to  h im to  do so,  the Company may,  by  
not ice  o f  seven (07)  days in  wr i t ing ,  ca l l  upon the  Contractor  
to  cure  the defau l t  wi th in  such t imes as may be speci f ied  in  
the not ice .  
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(b )  To determine the cont ract  by g iv ing a  not ice  o f  th i r ty  (30)  

days;   in  which event the cont ract  sha l l  s tand terminated and 
sha l l  cease to  be in  force and e f fect  on and f rom the date 
not i f ied  by the company in  th is  beha l f ,  where upon the 
cont ractor  sha l l  s top for thwi th  a l l  o r  any o f  the cont ract  work,  
then in  progress and the Company may on i ts  par t ,  may take 
over  the work  remain ing incomple te  by the Contractor  and the 
cont ractor  and h is  sure t ies i f  any,  sha l l  be l iab le  to  the 
Company for  any excess cost  occas ioned by such take over 
and comple t ion by the Company over  and above the ra te  o f  
remunerat ion payab le  under the cont ract .  

 
(c)  Without  determin ing the cont ract  and a f ter  g iv ing a  not ice  in  

wr i t ing  o f  f i f teen (15)  days:  to  take over  the work o f  the 
Contractor  or  any par t  thereof  and comple te  the same through 
any o ther  agency a t  the r isk  and cost  o f  the Contractor ,  the 
Contractor ,  and h is  sure t ies sha l l  be l iab le  to  the  company for 
any excess cost /add i t iona l  cost  occas ioned by such work 
hav ing been so taken over  and comple ted by the Company 
and/or  th rough any o ther  agency over and above the 
remunerat ion payab le  under the cont ract .  

 
8 .4 .2 In  the event  o f  the Company proceeding in  the  manner here in  above 

prescr ibed:  
 

(a)  The whole  o f  the Secur i ty  Deposi t  fu rn ished by the Contractor 
or  re ta ined by the Company sha l l  s tand  for fe i ted un less 
speci f ied  by the company in  wr i t ing ,  wi thout  pre jud ice to  the  
r ight  o f  the Company to  recover f rom the Contractor ,  the 
excess cost  re fer red to  a foresa id .  The Company sha l l  a lso  
have the r ight  to  take possess ion o f  the s i tes for  compet ing 
the work or  any par t  thereof ,  wi th  any or  a l l  such mater ia ls ,  
equ ipment ,  p lant ,  too ls  and tack les be long ing to  the 
Contractor  as are  ava i lab le  a t  the s i te  o f  the work  and the 
cont ractor  sha l l  not  be ent i t led  to any compensat ion for  use of  
or  damage to ,  such mater ia ls ,  equ ipment ,  p lant :  and 

(b)  The money that  may have become due to the Contractor  on 
account  o f  work executed by h im/ i ts  a l ready sha l l  not  be 
payab le  to h im/ i ts  unt i l  a f ter  the exp i ry  o f  s ix  ca lendar months 
reckoned f rom the date  o f  determinat ion o f  cont ract  or  f rom 
the tak ing over  o f  the work or  par t  thereof  by the company as 
the case may be dur ing which per iod the responsib i l i ty  fo r  
fau l ty  workmanship  in  respect  o f  such work sha l l ,  under the 
cont ract  rest  exc lus ive ly  wi th  the cont ractor  and sha l l  be 
sub ject  to  deduct ion o f  a l l  amounts due f rom the Company to 
the Contractor ,  whether  under the terms o f  the cont ract  or  
o therwise,  author ized or  requ i red to  be recovered or  re ta ined 
by the Company.  

 



Cont-04(19-20) Tender document for Lignite Mining at Matasukh lignite mines, Nagaur -2019                                     Page 70 of 118 

8.4 .3 The Company sha l l  a lso  have the r ight  to proceed in  the manner 
prescr ibed in  sub c lause above, in  the event  o f  the  cont ractor  
abandoning the execut ion o f  the cont ract  work for  a  compounding 
wi th  h is  cred i tors  or  ass ignees the cont ract  in  favour o f  h is  c red i tors  
or  any o ther  person or  persons,  or  be ing a  f i rm or  a  corporat ion 
goes,  in to  vo luntary  l iqu idat ion,  prov ided that  in  the sa id  event,  i t  
sha l l  not  be necessary for  the Company to g ive  any pr ior  not ice  to  
the cont ractor .  

8 .4 .4 Terminat ion o f  the cont ract  as a foresa id  sha l l  not  pre jud ice or  a f fect  
the r ights  o f  the Company which may have accured upto the date o f  
such terminat ion.  

 
8.5  WAIVER -  CONTRACTOR REMAINS LIABLE TO PAY 

COMPENSATION:  
 In  case any o f  the powers conferred upon the Company sha l l  have 

become exerc isab le  and the same have not  been exerc ised,  the non-
exerc ise thereof  sha l l  not  const i tu te  a  waiver  o f  any o f  the cond i t ions 
and such powers sha l l  be exerc isab le  in  the event  o f  any fur ther  
case or  fau l t  by the Contractor ,  the cont ractor  sha l l  be l iab le  to pay 
compensat ion amount  and the l iab i l i ty  o f  the Contractor  fo r  past  and 
fu ture  compensat ion sha l l  remain  un-ef fected.   

 
8 .6  FORCE MAJEURE:  
 Ne i ther  the Contractor  nor  the Company sha l l  be conside red to  be in  

defau l t  in  the per formance o f  the i r  respect ive  ob l igat ions under th is  
cont ract  or  i f  such per formance is  prevented or  de layed because o f  
the cond i t ions const i tu t ing force majeure which sha l l  inc lude but  not  
l im i ted to  not ice /s  f rom the Di rectora te  o f  Mines Safe ty  Of f ice  o ther  
Sta tu tory  Author i ty ,  Civ i l  Commot ion,  F i re  acc idents ,  ep idemics,  
f lood,  ear thquake,  War,  acts  o f  God or  because o f  any law,  order ,  
proc lamat ion or  ord inance or  not i f ica t ion o f  any Government  or  any 
author i ty  inc lud ing NGT,  MoEF&CC on use o f  l ign i te /coa l  a f fec t ing 
l i f t ing  o f  l ign i te  by consumers/end users thereof   o r  fo rced s toppage 
o f  min ing,  load ing operat ions,  accumula t ion o f  s tock o f  minera l ,  
sudden inrush o f  huge quant i ty  o f  under ground water  resu l t ing  in  
rev is ion o f  the to ta l  min ing scheme,  un-economica l  min ing, 
geo log ica l  d is turbances,  non-ava i lab i l i ty  o f  minera l  a t  mines and 
o ther  p laces due to  reasons l ike  sand dune/storms/o ther  causes and 
for  fa i lu re  o f  t ransporta t ion or  fo r  any o ther  cause beyond 
reasonable  cont ro l  o f  the par ty  a f fected,  prov ided not ice  o f  such 
cause is  g iven in  wr i t ing  by the par ty  a f fected wi th in  14 days o f  the 
happening o f  the event .  In  case i t  is  not  poss ib le  to  serve the sa id  
not ice  wi th in  the sa id  per iod o f  14 days then wi th in  the shor test  
poss ib le  per iod.  Power cuts /par t ia l  power  fa i lu re / in terrupt ion sha l l  
not  be const rued as force majeure fo r  th is  purpose and the same 
sha l l  not  a f fect  in  any way the per formance o f  the Contract .  As soon 
as the cause o f  fo rce  majeure has been removed,  the  par ty  whose 
ab i l i ty  to  per form i ts  ob l igat ion has been a f fected  sha l l  not i fy  the 
o ther  o f  such cessat ion.  Should  one or  both  the par t ies be prevented 
f rom fu l f i l l ing  the i r  cont ractua l  ob l igat ions by s ta te  o f  fo rce majeure 
last ing for  a  cont inuous per iod o f  th ree months both  the par t ies sha l l  
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consu l t  each o ther  and dec ide about  the fu ture  course o f  act ion 
regard ing the cont ract .  

 
8.7  INDEMNITY:  
8.7 .1 The Contractor  sha l l  a t  a l l  t imes,  indemni fy  and keep indemni f ied the 

Company f rom any and a l l  l iab i l i ty  fo r  damages resu l t ing  f rom or 
ar is ing out  o f  or  in  any way connected wi th  the operat ion covered by 
the cont ract .  The contractor  sha l l  be responsib le  for  a l l  r isk  ar is ing in 
connect ion wi th  or  on account  o f  the operat ions covered by the 
cont ract  and he sha l l  make good a l l  losses and damages ar is ing 
there  f rom.  In  case the Company sha l l  incur  any cost  or  expenses or  
suf fer  any loss on account  o f  any c la im demand or  course o f  act ion 
brought  aga inst  them and ar is ing out  o f  the operat ions covered by the 
cont ract ,  the Company sha l l  be ent i t led  to  recover such cost 
expenses or  loss e tc .  f rom the cont ractor ,  the company sha l l  have the 
power (wi thout  be ing bound to  do so) to  defend,  contest  or  
compromise any such c la im,  demand or  cause o f  act ion.  Any amount 
that  may become payable  by the Company and any cost ,  expense e tc 
that  may be incurred by the Company in  th is  beha l f ,  sha l l  a lso  be 
recoverab le  f rom the Contractor .   

8 .7 .2 A l l  sums payable  by  way o f  compensat ion/s  under any o f  these 
cond i t ions sha l l  be considered as reasonable  compensat ion to be 
app l ied to  the use o f  the Company wi thout  re ference to  the actua l  
loss or  damage susta ined and whether  or  not  any damage sha l l  have 
been susta ined.   

8 .7 .3 Cont ractor  sha l l  a lso  keep indemni f ied the Company aga inst  a l l  
c la ims o f  i ts  s ta f f  under Indust r ia l  D isputes Act ,  Payment  o f  Wages 
Act ,  and Mines Act  and o ther  Acts /Rules app l icab le  on the awarded 
work to  the cont ractor .   

8 .7 .4 The cont ractor  sha l l  indemni fy  the company aga inst  a l l  act ions,  
proceedings,  c la ims,  damages,  costs  and expenses ar is ing f rom the 
incorporat ion or  use on the works o f  any such ar t ic les/  processes  or  
mater ia ls ,  o ther  mun ic ipa l  or  loca l  board  charges,  fees,  cess,  i f  
lev ied on mater ia ls ,  equ ipment  or  machinery to  be brought  to  s i te  for  
use on work & the same sha l l  be borne by the cont ractor .  

 
8 .8  Dispute & Jurisdic t ion 
 

i .  The p lace o f  the cont ract  sha l l  be Ja ipur  (Rajasthan).  In  cases o f  
any d i f fe rences,  the same sha l l  be reso lved by mutua l 
d iscuss ions and agreement .  However the dec is ion o f  the 
Company sha l l  be f ina l  and b ind ing.   

i i .  No courts  o ther  than the cour ts  located a t  Ja ipur ,  Ra jasthan sha l l  
have jur isd ic t ion over  any mat ter  concern ing any aspect  o f  the 
work under th is  tender.  

i i i .  The cont ractor  sha l l  not  s top or  abandon the work due to  and 
dur ing the pendency of  such d isputes or  d i f fe rences.  
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SECTION IX 

GENERAL CONDITIONS OF THE CONTRACT 
 

9.1 .1  COMPANY NOT LIABLE TO PAY COMPENSATION:  
 
 The Contractor  sha l l  have no c la im aga inst  the Company for  any 

bus iness loss,  id le  charges compensat ion upon fa i lu re ,  de lay,  
omiss ion e tc .  on the par t  o f  the Company to  carry  out  any or  a l l  
the  prov is ions o f  the cont ract  fo r  any reason whatsoever.  The 
Company 's  dec is ion in  the mat ter  sha l l  be f ina l  and b ind ing on 
the Contractor .   

 

9.1 .2   NO CLAIM IF WORK IS ABANDONED OR POSTPONED: 
 
 The Contractor  sha l l   have no c la im,  whatsoever aga inst  the 

Company i f   the  to ta l  work  or  any par t  thereof  covered by the  
cont ract  is  postponed to  any la ter  date  and/or  wi thdrawn in  the 
overa l l  in terest  o f  the Company or  fo r  secur i ty  or  fo r  any o ther  
reason/s.  The Company 's  dec is ion in  th is  regard sha l l  be f ina l  
and b ind ing on the Contractor .   

 
9 .1 .3 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF 

WORK:  
 
 I f  a t  any t ime a f ter  the commencement  o f  the work the company 

for  any unavo idab le  reason,  is  requ i red not to  do the whole  work 
or  par t  thereof  as  speci f ied  in  the schedule  o f  work to  be car r ied 
out ,  the Engineer- in -Charge sha l l  g ive  not ice  in  wr i t ing  o f  the fact  
to  the cont ractor ,  who sha l l  have no c la im to  any payment  or  
compensat ion whatsoever on any account  or  pro f i t  o r 
compensat ion or  advantage/s  which he might  have der ived f rom 
the execut ion o f  the work in  fu l l  o r  par t ,  but  wh ich he d id  not 
der ive  in  consequences o f  the work  not  having  been carr ied out 
the cont ractor  a lso  sha l l  have any c la im or  compensat ion by 
reason o f  any a l ternat ions hav ing been made in  the or ig ina l  
spec i f ica t ions,   m ine p lan,  drawings,  des igns  parameters and 
inst ruct ions wh ich sha l l  resu l t  in to  change in  vo lume or  nature  o f  
the work as or ig ina l ly  contempla ted.   

 

9.2  PROTECTION OF WORK :  
 
9 .2 .1  USE OF COMPLETED PORTIONS:  
 Whenever,  in  the op in ion o f  the company the work or  any par t  

thereof  is  in  a  cond i t ion  su i tab le  for  use and in  the best  in terest  
o f  the company requ i res use,  the company may take possess ion,  
thereof  or  use the work or  such par t  thereof .  

 
9.2.2 Al l  necessary repa irs  and renewals in the work or part  thereof  

shal l  be at  the expenses of  the Contractor.  The use of  the 
Company of  the work or part  thereof as contemplated in the clause 
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shal l  in  no case be construed as complet ion of  the work of  any 
part  thereof.  Such use shal l  nei ther re l ieve the Contractor of  any 
of  h is/ i ts responsibi l i t ies under the cont ract ,  nor act  as a waiver by 
the Company o f  the condit ion thereof.  However,  i f  in  the op in ion of  
the Company the use of  the work or part  thereof de lays the 
comple t ion of  the remainder of  the work,  the Company may grant  
such extension of  t ime as i t  may consider reasonable.  The 
decis ion of  the Company in  the matter  sha l l  be f ina l  and bind ing on 
the Contractor.  The Contractor shal l  not  be ent i t led to c la im any 
damages & compensat ion on account of  such use by the Company.  

 
9 .2 .3 A l l  the  works sha l l  be executed in  s t r ic t  conformi ty  w i th  the  

prov is ions o f  the cont ract  documents and wi th  such exp lanatory  
deta i led  drawings,  maps,  speci f ica t ions and  inst ruc t ions  as may 
be issued f rom t ime to  t ime to  the cont ractor  by the Engineer- In-
charge whether  ment ioned in  the cont ract  or  not .  The cont ractor  
sha l l  be responsib le for  ensur ing that  works throughout  are  
executed in  most  substant ia l ,  p roper and workmanship  l ike  
manner wi th  the qual i ty  o f  mater ia l  and workmanship  in  s t r ic t  
conformi ty  wi th  the  speci f ica t ions,  drawings,  t ime schedule ,  
sequence o f  operat ion e tc .  and to  the ent i re  sat is fact ion o f  the 
Engineer- in -Charge.  The work in  the areas sha l l  be done st r ic t ly  
in  accordance wi th  the prov is ions o f  Mines Act  1952, Coal  Mines  
Regula t ions 2017 and d i rect ives issued f rom t ime to  t ime by  the 
Directora te  Genera l  o f  Mines Safe ty .  

9 .2 .4     CO-ORDINATION AND INSPECTION OF WORK: 
 

(a)  The co-ord inat ion and inspect ion o f  the day to  day work under the 
cont ract  sha l l  be the  responsib i l i ty  o f  the  Engineer- in -Charge.  
The wr i t ten inst ruct ions regard ing any par t icu lar  job  wi l l  normal ly  
be passed by the Engineer- in -Charge  or  h is  author ised 
representa t ive .  A reg is ter  sha l l  be main ta ined by the Contractor  
in  which the Engineer- in -Charge a f ter  inspect ion sha l l  wr i te  the 
inst ruct ions to  be passed by the Engineer- In-Charge and these 
wi l l  be  s igned immedia te ly  by the Contractor  or  h is / i ts  author ised  
representa t ive  by way o f  acknowledgement .  

 
(b)  In  order  to  prov ide for  the comple te  and proper  co-ord inat ion o f  

a l l  phases o f  work  the Contractor  sha l l  co-operate  to  the fu l l  
extent  wi th  the o ther  cont ractors  & departmenta l  work,  work ing in  
the area,  i f  any.  The Contractor  sha l l  con fer  wi th  Engineer- in -
Charge regard ing deta i ls   per t inent  to phases o f  work which may 
a f fect  the work to  be per formed under the cont ract  and sha l l  so  
schedule  and carry  out  h is  work  in  such a  manner as to  avo id  
in ter ference wi th  the fac i l i t ies  and the work o f  o ther  cont ractor /s  ,  
i f  any.  

9 .2 .5        WORK IN MONSOON: 
 
 The excavat ion work  wi l l  en ta i l  work ing in  the monsoon a lso.  No 

ext ra  ra te  wi l l  be  considered for  such work in  monsoon.  Dur ing 
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monsoon and o ther  per iod,  i t  sha l l  be the responsib i l i ty  o f  the  
Contractor  to  keep the work s i te  f ree f rom water  a t  h is / i ts  own 
cost .   

 
9 .2 .6     WORK ON WEEKLY DAY OF REST AND HOLIDAYS:  
 
 The mining operat ions on weekly days of rest and/or hol iday should 

normally be avoided. However,  in case of requirement and subject  
to the compliance of legal provis ions, and condit ions of service of 
workmen for carrying out work on the weekly day of rest and 
hol idays, the Contractor wi l l  approach the Engineer-in-Charge or h is 
representat ive and obtain   writ ten permission. No extra payment 
wi l l  be considered for working on weekly day of rest  and other 
hol idays. The contractor wi l l  make payment to the labour for the 
paid hol idays declared by the Company from t ime to t ime.    

 
9 .2 .7       OTHER CONDITIONS OF WORK: 
 

( i )  The prov is ion o f  Mines Act ,  ru les and Coal  Mines  
regu la t ion & Circu lar  c lar i f ica t ions issued in  th is  regard 
sha l l  be compl ied w i th .  Whenever the Contractor  opts  to 
work beyond day l ight  he sha l l  have to  prov ide adequate 
l igh t ing arrangement  a t  work s i te  a t  h is / i t s  own cost .  

 
( i i )  The cont ractor  sha l l  submit  to  the Company the  reports /  

records a t  regu lar  in terva ls  in  the prescr ibed pro forma as 
approved by the Engineer- in -Charge,  regard ing the s ta te  
and progress o f  work,  wh ich sha l l  be b ind ing on the 
cont ractor .  

 
9 .3  Other Condit ions of  Work  

9.3 .1 Mater ia ls  obta ined f rom Dismant l ing  

I f  the cont ractor  in  the course o f  execut ion o f  the work is  requ i red or 
ca l led upon to  d ismant le  any s t ructure  or  par t  thereof ,  not  be long ing 
to  the cont ractor ,  the mater ia ls  obta ined as a  resu l t  o f  such 
d ismant l ing  e tc .  wi l l  be  considered as the company’s  property  and 
wi l l  have to  be proper ly  hand led,  s tored and s tacked by the 
cont ractor  as per  the d i rect ion o f  the Engineer- Incharge.  

9 .3 .2 Inspect ion Of  Works  

The Engineer- Incharge or  h is  author ized representa t ive  wi l l  have fu l l  
power and author i ty  to  inspect  the works a t  any t ime in  progress and 
the Contractor  sha l l  a f ford  or  procure for  the Engineer-
Incharge/Engineer every fac i l i t y  and ass is tance,  to  carry  out  such 
inspect ions.  The Contractor  sha l l ,  a t  a l l  t ime dur ing the usua l  work ing 
hours and a t  a l l  o ther  t imes o f  wh ich reasonable  not ice  o f  the 
in tent ion o f  the Engineer- Incharge or  h is  representa t ive  to  v is i t  the 
works sha l l  have been g iven to  the Contractor ,  whether  h imsel f  be 
present  to  rece ive o rders and inst ruct ions or  have a  respons ib le  
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agent  du ly  accred i ted in  wr i t ing  present  fo r  the purpose.  Orders g iven 
to  the Contractor 's  agent  sha l l  be considered to  have the same force 
as i f  they had been g iven to  the Contractor  h imsel f / i tse l f .   

9 .3 .3 Ass is tance to  the Engineer- In-Charge 

The Contractor  sha l l  make ava i lab le  to  the Engineer- In-Charge f ree 
o f  cost  a l l  necessary inst ruments and ass is tance in  check ing o f ,  
se t t ing  out  o f  works,  and in  the check ing o f  any works made/done by 
the Contractor  fo r  the purpose o f  se t t ing  out  and tak ing 
measurements o f  works.   

9 .3 .4 Work through Other  Agencies 

Upon fa i lu re  o f  the cont ractor ,  wh ich inc ludes sub-cont ractor /s ,  i f  
permi t ted by company,  to  comply wi th  the inst ruct ions g iven in  
accordance wi th  the prov is ions o f  th is  cont ract ,  the company re tains 
the r ight  instead o f  assuming charge o f  ent i re  work ,  to  p lace 
add i t iona l  labour force,  too ls ,  equ ipment  and mater ia ls .  e tc .  on such 
par ts  o f  the work,  as  the company may dec ide /  des ignate  or  a lso  
engage another  cont ractor  to  carry  out  the work a t  the cost  and r isk  
o f  the cont ractor .  In  such cases,  the company sha l l  deduct  f rom the 
amount  due or  wh ich o therwise might  become due to  the cont ractor ,  
the cost  o f  such work and mater ia ls ,  e tc .  p lus e igh teen per  cent  
add i t iona l  charge thereon to  cover  a l l  admin is t ra t ive  & superv is ion 
charges /  expenses and the cont ractor  sha l l  be bound by such  
dec is ion o f  the company.  

9 .3 .5 STATUTORY BUILDING: 
 
 The Contractor  sha l l  p roper ly  main ta in  s ta tu tory  bu i ld ing l ike  f i rs t  a id 

room, dr ink ing water ,  she l ters ,  la t r ines,  ur ina ls ,  crèche,  canteen,  V.T.  
Cent re  e tc  for  i ts  employees as per  s ta tu tory  acts ,  ru les and 
regu la t ions.  In  case o f  defau l t ,  Company reserves  the r ight  to  
wi thho ld  i ts  due payment  or  par t  o f  the payment  and Contractor  sha l l  
be bound by such dec is ion o f  the Company. 

 

9 .3 .6   Dust  Suppress ion 

The Contractor  sha l l  have to  make his / i ts  own independent 
arrangements a t  h is / i ts  cost  fo r  spr ink l ing  o f  adequate  quant i ty  o f  
water  in  the mines and roads so as to  suppress/arrest  the dust  f rom 
get t ing  a i r  borne,  and i ts  concent ra t ion a t  such p laces do not  exceed 
the l imi ts  prescr ibed under the CMR 2017, or  as s t ipu la ted by the 
MoEF/other  s ta tu tory  bod ies,  and to  the sat is fact ion o f  the Engineer-
Incharge.  He sha l l  have to  main ta in  adequate  number o f  water 
tankers as d i rected by the Engineer- Incharge for  the purpose.   

Thus,  the ent i re  road inc lud ing the por t ion between p i t  top to min ing 
lease boundary would  be spr ink led wi th  wate r  fo r  dust  suppress ion.  
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 Cont ractor  sha l l  a r range for  dust  suppress ion round the c lock in  a l l  
the  work ing areas by arrang ing suf f ic ient  numbers o f  10 K l .  water 
spr ink lers  
 

9 .3 .7   Change in  Const i tu t ion 

The Contractor  sha l l  obta in  pr io r  approva l  in  wr i t ing  o f  the Company 
before  any change is  made in  the const i tu t ion o f  the f i rm or  induct ion 
or  re t i rement  o f  any o f  the par tners/  Di rector .  I f  p r io r  approva l  as 
a foresa id  is  not  obta ined the Contractor  sha l l  be deemed to  have 
acted in  cont ravent ion o f  the cont ract  and the or ig ina l  and new 
par tners/Directo rs  sha l l  jo in t ly  & severa l l y  be responsib le  for the 
same.  

9 .3 .8   I f  the  Contractor  Dies  

Wi thout  pre jud ice to  any o f  the r ights  o r  remedies under the cont ract ,  
i f  any o f  the par tners/Director  (or  the propr ie tor)  o f  the Contractor  
d ies,  the death o f  any such persons sha l l  not  a f fec t  the r ights  o f  the 
Company.  However,  the lega l  he i rs  o f  the deceased person and 
remain ing par tners/Di rector  (or  o f  propr ie tor)  sha l l  cont inue to remain 
l iab le  to  the Company.    

9 .3 .9   Cont ractor 's  Of f ice  At  S i te   

The Contractor  sha l l  p rov ide and main ta in  an o f f ice  a t  the s i te  and 
such sha l l  be opened dur ing work ing hours /  a t  a l l  reasonable  hours  
to  rece ive inst ruct ions,  not ices and /  o r  o ther  communicat ions e tc ,  on 
i ts  beha l f  f rom the Company.  

9.4  CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT  
 
 

9 .4 .1 CONTRACTOR'S QUALIFIED STAFF:  
 

(A)  The cont ractor  sha l l  have to  depute  a t least  fo l lowing qua l i f ied  persons 

(22 Numbers)  in  add i t ion  to  o ther  requ is i te  superv isory,  operat iona l  

and o ther  s ta f f  to  accompl ish  the work sat is factor i ly . ;  

1 )  One qua l i f ied  Managers,  hav ing a t  least  Second c lass cer t i f ica te  

o f  competency (Coal)  as per  CMR 2017.  

2)  One Geolog is t ,  hav ing min imum B.SC.  Geology 

3)  One Surveyor,  Capaci ty  to  hand le  Tota l  Survey Sta t ion in  f ie ld .  

4)  Six qua l i f ied  Overman/Foreman,  for  superv is ion in  each sh i f t  

hav ing a t  least  Overman’s  cer t i f i ca te  o f  competency as per 

CMR, 2017.  

5)  Seven qua l i f ied  Min ing S i rdar /Min ing Mate for  superv is ion in 

mines,  a t  least  hav ing S i rdar ’s  cer t i f ica te  o f  competency as per 

CMR,2017.  
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6)  One Mechanica l  eng ineer,  hav ing a t  least  B.  Tech/  Dip loma 

(Mechanica l )  wi th  adequate  exper ience for  superv is ion and 

main tenance o f  min ing machiner ies.   

7 )  One Elect r ica l  eng ineer,  hav ing a t  least  BTech/  Dip loma 

(E lect r i ca l )  wi th  adequate  exper ience.   

8 )  Four E lect r ic ian hav ing ITI  Cert i f ica te  out  o f  wh ich a t  least  one 

e lect r ic ian must  possess E lect r i ca l  Superv isor  Cert i f ica te  

(B)  Such engagement  has to  be main ta ined throughout  the  cont ract  per iod.  

Non engagement  o f  such qua l i f ied  persons wi l l  a t t ract  a  predetermined 

compensat ion and the taxes as app l icab le  on such penal ty /  

compensat ion as under;  

1)  Non engagement  o f  qua l i f ied  person hav ing a t  least  second c lass  

cer t i f ica te  o f  competency as per  CMR 2017.  An amount o f  Rs.  

40,000/ -  (Rs.  For ty  Thousand) per  month /  per  person.   

2 )  Non engagement  o f  Geolog is t  hav ing va l id  qua l i f ica t ion.  An amount  

or  Rs.  30,000/ -  (Rs.  Th i r ty  Thousand) per  month/  per  person. 

3)  Non engagement  o f  Surveyor hav ing va l id  qua l i f ica t ion and work 

exper ience.  An amount  or  Rs.  30,000/ -  (Rs.  Th i r ty  Thousand) per  

month/  per  person. 

4)  Non engagement o f  qua l i f ied  person hav ing a t least  

Overman’s /Foreman cer t i f ica te  o f  competency as per  CMR 2017. 

An amount  or  Rs.  30,000/ - (Rs.  Th i r ty  Thousand) per  month/  per  

person.   

5 )  Non engagement  o f  qua l i f ied  person hav ing a t  least  

S i rdar ’s /Min ing mate cer t i f ica te  o f  competency as per  CMR 2017. 

An amount or  Rs.  20,000/ - (Rs.  Twenty Thousand) per  month/  per  

person.  

6)  Non engagement  o f  Mechanica l /E lect r ica l  Eng ineer,  An amount  or  

Rs.  40,000/ - (Rs.  For ty  Thousand) per  month/  person.  

7)  Non engagement  o f  E lect r ic ian hav ing va l id  cer t i f ica te  o f  wi reman.  

An amount  or  Rs.  10,000/ -  (Rs.  Ten Thousand) per  month/  per  

person.  

 

(C)  Cont inuous absence of  any qua l i f ied  persons for  a  per iod o f  more than 

15 days in  a  month  sha l l  be t reated as non-engagement  for the 

purpose & pro-ra ta  compensat ion wi l l  be  deducted.   

(D)  In  case o f  such engaged person leav ing the employment ,  an a l ternate  

engagement  has to  be ensured wi th in  15 days o f  the person leav ing 

the employment .  In  case o f  fa i lu re  to  do so predetermined pre-ra ta  

compensat ion sha l l  be app l icab le  as deta i led above as the case may 

be.   
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(E)  Contractor  sha l l  requ i red to  in formed and submit  requ is i te  document /  

va l id  cer t i f ica te  o f  the person dep loyed,  to Engineer In-charge wi th in  

15 days o f  such employment .     

9 .4 .2 The Contractor  sha l l  dep loy suf f ic ient  number o f  manpower to  carry  out  
the work.  The Contractor  sha l l  main ta in  and prov ide  records o f  a l l  h is  
employees inc lud ing dr ivers ,  kha las ies e tc .  enter ing the mines, in  the 
reg is ter  as per  the prov is ions o f  Mines Rules.  These reg is ters  du ly  
main ta ined and updated shou ld  be kept  in the o f f ice  a t  the mines,  so 
that  the same is  ava i lab le  for  inspect ion by any s ta tu tory  author i ty .   

 
A l l  o ther  s ta tu tory  and non-sta tu tory  personnel  hav ing requ is i te  
qua l i f ica t ion and exper ience,  compr is ing  min ing eng ineers,  mine 
p laners,  geo log is ts ,  env i ronmenta l  spec ia l is t ,  su rveyors  and o ther 
eng ineer wi l l  be  employed by the cont ractor  in  adequate number wi th  
due approva l  o f  the Company.  The o ther  s ta tu tory  manpower wi l l  be  
appoin ted/  author ized by the Manager to   work in  the mines under 
company’s  admin is t ra t ive  cont ro l  and wi l l  be  pa id  sa lary /  wages by the 
cont ractor  a f ter  due ver i f ica t ion and cer t i f ica t ion  by the Manager.  

 
The Contractor ,  on or  a f ter  award o f  the work,  sha l l  name and depute  a 
qua l i f ied  Min ing Engineer hav ing suf f ic ient  exper ience in  car ry ing out  
work o f  s imi la r  nature ,  to  whom inst ruct ions and communicat ions for  
work and equ ipment  and mater ia l  to  be used may be g iven.  I t  sha l l  be 
open to  the company to  enforce rep lacement  o f  the personnel  in  the 
event  o f  company f ind  h im i t  incompetent  a t  any t ime a f ter  the 
appoin tment  has been made.  Whenever in  the op in ion o f  the Engineer-
in -Charge add i t iona l  su f f ic ient ly  qua l i f ied  superv isory s ta f f  is  cons idered 
necessary,  they sha l l  be employed by the Contractor  wi thout  add i t iona l  
f inanc ia l  burden as the company.  The Contractor  sha l l  ensure  to  the 
sat is fact ion o f  the Engineer- in -Charge that  sub-cont ractors ,  i f  any,  
prov ide competent  and e f f ic ient  superv is ion,  over  the work ent rusted to 
them.  

 
9 .4 .3 Whenever any o f  the Contractor 's  agents,  sub-agents,  ass is tants ,  

fo reman or  o ther  employees sha l l  in  the op in ion o f  the Engineer-
Incharge be found to  be gu i l ty  o f  any misconduct  or  be incompetent  or  
insuf f ic ient ly  qua l i f ied  or  neg l igent  in  the per formance o f  the i r  dut ies or  
that  in  the op in ion o f  the Company and/or  the Engineer- Incharge,  i t  is  
undesi rab le  for  admin is t ra t ive  or  any o ther  reason for  such person or  
persons to  be employed on the works,  the Contractor ,  i f  so  d i rected by 
the Engineer- Incharge,  sha l l  a t  once remove such person or  persons 
f rom employment  thereon.  Any person or  persons so removed f rom the 
works   sha l l  not  aga in  be re-employed in  connect ion wi th  the works  
wi thout  the wr i t ten permiss ion o f  the Engineer- Incharge.  Any person/s 
removed f rom the works sha l l  be immedia te ly  rep laced a t  the expenses 
o f  the cont ractor  by a qua l i f ied  and competent  subst i tu te .  The company 
s tands indemni f ied for  a l l  consequent ia l  e f fects  due to  such removal .  

 
9 .4 .4   The Contractor  sha l l  be responsib le  for  the proper conduct  and behavior  

o f  a l l  the  s ta f f ,  fo reman,  workmen and others and sha l l  exerc ise  a  
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proper degree o f  cont ro l  over  them and in  par t icu la r  and wi thout  
pre jud ice to  the a foresa id  genera l ly  the Contractor  sha l l  be bound to 
proh ib i t  and prevent  any employees f rom t respass ing  or  act ing any way 
det r imenta l  or  pre jud ic ia l  to  the in terest  o f  the company or  commun i ty  or  
o f  the propert ies or  occup iers  o f  lands and propert ies in  the 
ne ighborhood;  and in the event  o f  such employee so t respass ing,  the 
Contractor  sha l l  be responsib le  thereof  and re l ieve  the Company o f  a l l  
consequent  c la ims o r  act ions for  damages or  in ju ry  or  any o ther  
grounds,  whatsoever.   

 
9 .4 .5 A l l  cont ractor 's  personnel  enter ing upon the Company premises sha l l  be 

proper ly  ident i f ied  by badges/ ident i ty  cards o f  a  type acceptab le  to  the 
Company which must  be worn/kept a t  a l l  t imes whi le  in  or  upon 
Company 's  premises.   

 
9 .4 .6   The Contractor  sha l l  be requ i red to  make payment  o f  wages to  i ts  

workmen not  less than the ra tes as prescr ibed under  the Min imum 
Wages Act  and i ts  var ious c i rcu la rs  a l ready pub l ished and are  be ing /  
sha l l  be pub l ished dur ing the pendency o f  the cont ract .  The wages 
ra tes,  ho l idays,  hours o f  work and o ther  cond i t ions o f  serv ice  o f  the 
workmen of  the cont ractor  shou ld  be as app l icab le  as per  preva i l ing  
s ta tu tory  prov is ions.  

 
9 .4 .7 The cont ractor  sha l l  fu l ly  acquain t  h imsel f / i tse l f  w i th  the preva i l ing  

indust r ia l  Env i ronment  for  work ing a t  Matasukh L ign i te  Mine in  Nagaur 
d is t r ic t ,  Ra jasthan,  before  the commencement  o f  the  work.   

 
9.5  Notices 

9.5 .1   Service of  Notice on Contractor   

Any not ice  hereunder may be served on the Contractor  or  h is / i ts  du ly  
author ised representat ive  a t  the work s i te  or  may be served by 
reg is tered mai l  d i rect ly  to  the address furnished by the Contractor .  
Proof  o f  issue o f  any such not ices shal l  be conclus ive o f  the 
Contractor  hav ing been du ly  in formed of  a l l  contents  there in .  The 
cont ractor  sha l l  fu rn ish to  the Company,  the name,  des ignat ion and 
addresses o f  h is / i ts  author ised agent  a t  the work  s i te  and cont ro l l ing  
o f f ice .  A l l  no t ices and communicat ions in tended for  the Contractor  
sha l l  be deemed to  have been de l ivered to  h im/ i t  by  the Company or  
i f  le f t  a t  o r  despatched by reg is tered A/D to  the address o f  the 
Contractor  a foresa id  not i f ied .   

In  o ther  cases,  on the day on which they were de l ivered to  or  le f t  a t  
such address.  

9 .5 .2   Service of  Notice and Communication to the Company and the 
Engineer- Incharge  

Not ice  and communicat ion addressed to  the Company or  the 
Engineer- Incharge,  as the case may be,  sha l l  be deemed to  have 
been du ly  de l ivered as under: -  
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(a)  In  the case o f  the Company,  i f  d ispatched by reg is tered AD 
to  the Company 's  Group Genera l  Manager (L ign i te)  and 
wi th  copy to  author ised representa t ive  a t  the mines,  and 
Corporate  Of f ice .  

(b)  In  the case o f  the Engineer- Incharge,  i f  posted or  de l ivered 
by hand to  h is  address or  o f  h is  author ised representa t ive .  
Not ices and communicat ions addressed to  the Company 
sha l l  be va l id  on ly  i f  du ly  s igned by the Contractor  or  h is / i ts  
du ly  author ised par tner  or  h is / i ts  accred i ted representa t ive 
act ing for  h im/ i t  on h is / i ts  beha l f .   

9 .6  Rights of  Var ious Interests  

9 .6 .1 The company reserves the r ight  to  d is t r ibu te  the work between more 
than one Contractor .  The Contractor  sha l l  co-operate  and a f ford  o ther  
cont ractors  reasonable  opportun i ty  o f  access to  the  works for  the 
carr iage and s torage of  mater ia ls  and execut ion o f  the i r  works.   

9 .6 .2 Wherever  the work be ing done by any department  o f  the Company or  
by o ther  Cont ractors  employed by the Company is  cont ingent  upon 
work covered by th is  cont ract ,  the respect ive  r ights  o f  the var ious 
in terest  invo lved sha l l  be determined by the Engineer- Incharge to 
secure the comple t ion o f  the var ious por t ions o f  the work in  genera l  
harmony and the Contractor  sha l l  be bound by such determinat ion by 
the Engineer- Incharge wi thout  any c la im for  any add i t iona l  payment ,  
damages e tc ,  whatsoever.   

9 .7  Liens  

 I f ,  a t  any t ime,  there  shou ld  be any l ien  or  c la im fo r  wh ich the 
company might  have become l iab le  and which is  chargeable  to the 
Contractor ,  the Company sha l l  have the r ight  to re ta in  out  o f  any 
payment  then due or  thereaf ter  to  become due an amount  suf f ic ient  
to  comple te ly  indemni fy  the Company aga inst  such l ien  or  c la im.  I f  a 
l ien  or  c la im be va l id ,  the company may pay and d ischarge the same 
by deduct ing the amount  so pa id  f rom any money which may be or 
may become due and payable  to  the cont ractor .  I f  any l ien  or  c la im 
remains unset t led  a f ter  a l l  payments due to  the Contractor are  
appropr ia ted on the account ,  the Contractor sha l l  re fund or  pay to the 
Company a l l  moneys that  the la t ter  may be compel led  to  pay in  
d ischarg ing o f  such l ien  or  c la im inc lud ing a l l  cos ts  and reasonable  
expenses thereof .  A l ternate ly ,  company reserves i ts  r igh ts  to  recover 
i t  f rom the secur i ty  deposi t .   

9.8  Goods and Service Tax (GST)  
  

a .  The ra te  quoted by the b idder wi l l  be  exc lus ive o f  Goods & 
Serv ice Tax (GST).  However ,  the ra tes w i l l  be  inc lus ive o f  any 
o ther  lev is  and dut ies,  as app l icab le  on th is  cont ract  (up to last  
date  o f  submiss ion o f  b id) .   
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b.  The ra tes quoted sha l l  be on f i rm pr ice  bas is  dur ing the pendency 
o f  the cont ract  per iod and the cont ractor  sha l l  not  be e l ig ib le  for 
any esca la t ion(except  as ment ioned in  the tender document)  in  
ra tes on whatsoever ground.   

c .  Timely  deposi t ion  o f  GST and f i l ing  o f  requ is i te  tax re turns o f  
re levant  tax per iod would  be the so le  responsib i l i t y  o f  the 
cont ractor .  The cont ractor  wi l l  a lso  ensure that  necessary cred i t  
on th is  account  is  avai lab le  to  RSMML in  the next  month.  In case 
o f  any d iscrepancy where cred i t  is  not  ava i lab le  to  RSMML then 
company is  f ree to  deduct / recover/ re ta in  such amount  f rom the 
b i l ls  o f  cont ractor  or  any o ther  amount  due to  h im/  or  f rom 
Secur i ty  deposi t ,  as the case may be.   

d .  In  case o f  reversa l  of  Input  Tax Cred i t  ( ITC) and imposi t ion  o f  
pena l ty  on account  o f  payment  o f  GST and defau l t  in  f i l ing  o f  
re turns towards the payment  for  the work,  cont ractor  is  l iab le  to  
pay a l l  such  dues to  the company,  fa i l ing  which RSMML is  f ree to  
deduct / recover/  re ta in  such amount  f rom the  b i l ls  o f  cont ractor  or  
any o ther  amount  due to  h im/  or  f rom Secur i ty  depos i t ,  as the 
case may be.   

e .  The Contractor  sha l l  be responsib le  for  the payment  o f  any and 
a l l  p reva i l ing  cont r ibut ions,  taxes,  dut ies,  lev ies  & fees to  the 
Centra l  or  Sta te  Government  or  loca l  author i t ies  d i rect ly  or  
ind i rect ly  app l icab le  to  the work under th is  cont ract .   

f .  Al l  dut ies/  lev ies as are  app l icab le  shou ld  be taken in to  
considerat ion whi le  making the o f fer .  Ignorance in  i t  sha l l  not  
qua l i fy  fo r  any add i t iona l  payment .  The contractor  shou ld  account 
for  a l l  such dut ies in  h is / i ts  Pr ice  Of fer .   

g .  Any f resh imposi t ion  or  var ia t ion in  s ta tu tory  dut ies,  taxes or  
lev ies,  made a f ter  the last  date  o f  submiss ion o f  b ids,  wi l l  be 
recovered f rom/re imbursed to  the cont ractor ,  as the  case may be. 
The re imbursement /  recovery to  the contractor  wi l l  be  made 
aga inst  support ing documents & for  on ly  such taxes/  dut ies/  
lev ies that  are  d i rect ly  app l icab le  to  the cont ract  and is  
app l icab le  /  re f lected on h is  runn ing b i l ls .  

h .  I f  GST is  made app l icab le  on pr ice  o f  d iese l  by Government  in 
fu ture ,  the d iese l  esca la t ion sha l l  be ca lcu la ted on the ra tes to  be 
arr ived a t ,  keep ing in v iew of  tax var ia t ion (v ide c lause no 9 .8 as 
above) and prov is ion o f  not i f ica t ion on app l icab i l i t y  o f  GST on 
d iese l  as pub l ished by the Government  inc lud ing input  tax cred i t ,  
i f  any.   

 

9.9  Insurance 

 The cont ractor  sha l l  take adequate  s ta tu tor i ly  prescr ibed insurance 
covers for  a l l  men (Universa l  Heal th ,  WC Insurance po l icy  for  a l l  the 
persons engaged in work )  and machinery engaged by h im/ i t  fo r  
per formance o f  the work a t  s i te .  Any insurance c la im brought  aga inst  
the company by an ind iv idua l  or  by  customers or  by  any such o ther 
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persons who suf fered damage due to  neg l igence o f  the cont ractor  or  
h is  sub-cont ractor  or  h is  employees/Agent  these same sha l l  be 
set t led  by the cont ractor  a t  h is  cost .  Copy o f  the insurance po l icy  
must  be submit ted to  RSMML fo r  reco rd.  No amount  sha l l  be 
re imbursed by the management  on th is  account  

9 .10 Damage to Property  

 The Contractor  inc lud ing h is  sub-cont ractor /s ,  i f  any,  sha l l  be 
responsib le  for  making good a t  h is / i ts  cost  to  the sat is fact ion o f  the 
Company any loss or  any damage to  bu i ld ings,  s t ructures,  equ ipment ,  
insta l la t ions,  propert ies e tc ,  be long ing to  the Company or  be ing 
executed or  procured or  be ing procured by the Company or  o f  o ther  
agencies wi th in  the premises o f  the Company,  i f  such losses or  
damages is  due to  fau l t  and/or  neg l igence or  wi l l fu l  acts ,  omiss ion, 
and/or  any o ther  reason whatsoever o f  the Contractor  and/or  h is / i ts  
sub-cont ractor /s ,  the i r  employees,  agents,  representa t ive  e tc .   

9 .11  Compensation and Liabi l i ty  

9 .11.1 In  case o f  an acc ident  in  respect  o f  wh ich  Workman's  Compensat ion 
Act  or  Motor  Veh ic les Act ,  Fata l  Acc iden t  Act  or  Mines Act  e tc .  
app l ies i t  sha l l  be lawfu l  fo r  the Engineer - Incharge to  re ta in  out  o f  
money due and payable  to  the cont ractor,  such sum or  sums of  
money due to  and payab le  to  the cont ractor ,  t i l l  such t ime the f ina l  
dec is ion o f  the competent  author i ty  is  arr ived.  

9 .11.2 The Company sha l l  no t  be l iab le  for  or  in  respect  o f  any damages or  
compensat ion payab le as per  law in  respect  o f  or  in  consequence o f  
any acc ident  or  in ju ry  to  any workman or  o ther  person in  the 
employment  o f  the cont ractor  or  any o f  h is / i ts  sub-cont ractor  or  th i rd  
par ty  e tc .  and the Contractor  sha l l  indemni fy  and keep indemni f ied 
the Company aga inst  a l l  such in jury ,  damages and compensat ion and 
aga inst  a l l  c la ims,  demands,  proceedings,  costs ,  charges and 
expenses,  whatsoever in  respect  o f  or  in  re la t ion there to .   

 9 .11.3 On the occurrence o f  any acc ident  resu l t ing  in  death  or  bod i ly  in jury  
to  a  workmen employed by the Contractor ,  the Contractor  sha l l  be 
l iab le  for  in t imat ing wi th in  8  (e ight )  hours o f  happening o f  such 
acc ident /s  in  wr i t ing  to  the Engineer- Incharge & the mines manager 
the fact  o f  such acc ident .  The cont ractor  sha l l  indemni fy  the 
Company,  aga inst  a l l  c la ims/  compensat ion,  loss or  damage 
susta ined by the Company resu l t ing  d i rect ly  or  ind i rect ly  f rom h is / i ts  
fa i lu re  to  g ive  in t imat ion in  the mat ter  a foresa id ,  inc lud ing the 
penal t ies o f  f ines,  i f  any,  payab le  by the company as consequences 
o f  Workmen’s  Compensat ion Act ,  Fata l  Acc ident  Act ,  Motor  Veh ic le  
Act ,  Mines Act  or  o therwise to  conform to  the prov is ions o f  the sa id  
Act /s  in  regard to  such acc ident .  

9 .11.4     The cont ractor  shou ld get  h is  employees insured aga inst  Workmen’s  
Compensat ion Act  and proof  of  such insurance cover  to  be submit ted 
to  Company a t  the t ime o f  s tar t ing  o f  work.  I f  the  cont ractor  fa i ls  to 
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take such insurance cover  and submit  proof  thereof  and i f  any 
l iab i l i t y  occurs,  then any compensat ion e tc .  sha l l  be a t  the r isk  & cost  
o f  the cont ractor  on ly ,  fa i l ing  which,  Company sha l l  recover  the 
amount  f rom the cont ractor ’s  b i l ls /Secur i ty  Deposi t .  

9 .12 Labour Laws and Safety  Regulat ions  

9.12.1 The Contractor  sha l l  keep h im/ i tse l f  fu l ly  in formed of  a l l  
laws/ord inances and regu la t ions,  agreements /  se t t lements wi th  
Union and awards in  any manner a f fect ing h is / i ts  cont ract  works or  
persons employed on the works or  the mater ia ls  used in  the works or  
in  any way a f fect ing the operat ions covered by the cont ract  and o f  a l l  
o rders and decrees o f  bod ies or  t r ibuna ls  hav ing any ju r isd ic t ion or  
author i ty  on the same.  In  the event  o f  any d iscrepancy  or  
inconsis tency in  the cont ract  or  in  the drawing or  speci f ica t ions 
here in  re ferred to ,  and the prov is ions o f  any such law,  ord inance, 
regu la t ions,  order  or  decree,  the Contractor  sha l l  fo r thwi th  report  the 
same in  wr i t ing  to  the Engineer- Incharge for  necessary rect i f ica t ion 
a t  h is / i ts  cost ,  i f  requ i red.   

9 .12.2 The Contractor  a t  a l l  t imes sha l l  observe and comply wi th  a l l  laws,  
ord inance and regu lat ions and orders and decrees o f  competent 
cour ts  or  t r ibuna ls  or  s ta tu tory  bod ies  hav ing ju r isd ic t ion,  and sha l l  
p ro tect  and indemni fy  and keep indemni f ied the Company i ts 
employees  aga inst  any c la im o r  l iab i l i ty  ar is ing f rom or  based on the 
v io la t ion o f  any such law,  ord inance regu la t ion order  or  decree e tc ,  
whether  by h imsel f  o r  the i r  employees or  vendors,  e tc .   

9 .12.3 The Contractor  sha l l  a lso  be responsib le  for  fu l l  compl iance wi th  a l l  
ob l igat ions and rest r i c t ions imposed by the labour law or  any o ther 
law af fect ing employer-employee re la t ionsh ip  and the Contractor  
fu r ther  agrees to  comply and to  secure the compl iance by a l l  h is  sub-
cont ractor /s ,  i f  any,  wi th  a l l  app l icab le  Centra l ,  S ta te ,  Munic ipa l  and 
loca l  laws and regu la t ions and requ i rements,  o f  any Centra l ,  S ta te or  
Loca l  Govt .  agency or  author i ty .  Cont ractor  fu r ther  agree a t  h is  cost  
defend  Indemni fy  and ho ld  company harmless and indemni f ied f rom 
a l l  o r  any l iab i l i ty  or  pena l ty  which may be imposed by the Centra l  
Sta te  or  Loca l  author i t ies ,  inc lud ing Directora te  Genera l  o f  Mine 
Safe ty  e tc  or  any o ther  c iv i l  o r  cr imina l  cour t ,  t r ibuna ls  by reason o f  
any v io la t ion by contractor  or  h is  sub cont ractor /s  o f  such laws,  
regu la t ions or  requ i rements and a lso f rom a l l  c la ims,  su i ts ,  o r  
proceedings that  may be brought  aga inst  the Company ar is ing under 
or  out  o f  or  by reasons whatsoever work prov ided fo r  by h is  cont ract  
by th i rd  par t ies or  by Cent ra l  o r  Sta te  Govt .  author i t ies  or  any 
admin is t ra t i ve  or  quasi  jud ic ia l  t r ibuna l .  

9 .12.4 The Contractor  sha l l  a lso  be bound to  g ive  a l l  no t ices necessary and 
inc identa l  to  the due and lawfu l  execut ion o f  the work and o f  a l l  
operat ions covered by the cont ract  and as may be requ i red by the 
laws,  ord inance,  regu la t ion,  orders,  ru les and decrees as a foresa id .   
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9.12.5 The Contractor  wi l l  make payments to  the labourers engaged on pa id  
ho l idays dec lared by the Company f rom t ime  to  t ime.  

9 .13  Publ ic  Safety  & Other Property  

 The Contractor  sha l l  conduct  h is / i ts  operat ions so  as not to  c lose or  
obst ruct  any por t ion o f  any road,  water ,  e lect r ica l  insta l la t ion or  any 
o ther  propert ies unt i l  wr i t ten permiss ion there fore  have been 
obta ined f rom the proper pub l ic  author i t ies .  I f  any o f  the above are ,  
requ i red to  be kept  open or  sha l l  be rendered unsafe  by the 
Contractor 's  operat ions,  the Contractor  sha l l ,  a t  h is / i t s  own expense 
execute  such works and prov ide such temporary guards,  l igh ts  and 
o ther  s igna ls  as wi l l  be  acceptab le  to  the concerned author i t ies  
inc lud ing the Engineering- In-Charge.   

9 .14 Safety,  Sanitary & Medical  Faci l i t ies 

9.14.1 The Contractor  and/or  h is / i ts  sub-cont ractor  and the i r  employees,  a t  
Cont ractor 's  cost ,  sha l l  fu l ly  comp ly w i th  the safe ty  ru les,  regu la t ions 
or  s ta tu tory  d i rect ions and prov ide san i tary  and medica l  fac i l i t ies ,  
prescr ibed by law or  as may f rom t ime to  t ime be prescr ibed by the 
Engineer- Incharge wi th  the ob ject  o f  secur ing the safe ty  and hea l th  
o f  the employees and the loca l  communi ty ,  in  case o f  v io la t ion or  
non-observance o f  any o f  the a foresa id  prov is ions by the Contractor  
the same sha l l  be enforced by the Engineer- Incharge a t  the 
Contractor 's  expenses.   

9 .14.2 The Contractor  sha l l  be responsib le  for  the safe ty  and d isc ip l ine  of  
h is / i ts  employees in  a l l  faces o f  the work and sha l l  p rov ide a t  h is / i ts  
cost  and enforce the use o f  sa fe ty  be l ts ,  sa fe ty  boots ,  guards,  
he lmets,  gogg les and o ther  safe ty  dev ices e tc .  that  may be requi red 
by the Acts  & Rules & Regula t ions for  the t ime be ing in  force,  or  wi l l  
come in  force dur ing the pendency o f  cont ract .  The Contractor  sha l l  
p rompt ly  and immedia te ly  repor t  ser ious acc idents  to  any o f  h is / i ts  
employees to  the Engineer- Incharge and Mines Manager and sha l l  
make a t  h is / i ts  cost  immedia te  arrangements to  render a l l  poss ib le  
medica l  and o ther  ass is tance to  such a f fected employees.   

9 .14.3 A l l  por t ions o f  the work sha l l  be main ta ined in  neat ,  c lean and 
san i tary  cond i t ion  a t  a l l  t imes.  The Contractor  sha l l  p rov ide to i le ts  for  
the use o f  the employees a t  the work s i te  a t  h is / i ts  cost .   

9 .14.4 F i rs t  a id  fac i l i t ies  and supp l ies as requ i red by the ru les for  the t ime 
be ing in  force or  w i l l  come in  force  in  near  fu ture  sha l l  be kept  on  the 
work s i te  by the Contractor  a t  h is / i ts  cost .   

9 .14.5 The Contractor  sha l l  comply w i th  a l l  laws whether  now in  force or  
wh ich may come in to  force here inaf ter  cover ing employment  and 
safe ty  o f  labour and in  par t icu lar  w i th  the prov is ions o f  the payment  
o f  Wages Act ,  1936, the Workmen's  Compensat ion Act ,  1923, The 
Mines Act ,1952,  the Ind ian Exp los ives Act  1984,  Contract  
Labour(Abol i t ion  and Regula t ion)  Act ,  1970,  Payment  o f  Bonus Act ,  
1965,  Employees Prov ident  Fund and Misce l laneous Prov is ions 
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Act ,1952,  Payment  o f  Gratu i ty  Act ,  1972,  Fata l  Acc ident  Act ,  Motor  
Veh ic les Act ,  1939,  Apprent ice  Act ,  Indust r ia l  Dispute  Act ,1947, 
Stand ing Orders Act ,1946.  E lect r ic i ty  Act ,1910 e tc .  and the ru les and 
regu la t ions f ramed under the sa id  Acts .  I f  any amount  becomes 
payable  by the Company as a resu l t  o f  any c la im or  app l ica t ion  in 
terms o f  the prov is ions o f  the sa id  Acts  and Rules,  Regula t ions,  
Orders made there  under,  such amount  sha l l  be payab le  by  the 
cont ractor  and be recovered.   

9 .14.6 The Contractor  sha l l  be a l lowed to  commence work  on ly  on 
product ion o f  requ is i te  l icense as  requ i red under the Contract  Labour 
(Regula t ion & Abol i t ion)  Act ,1970.   

9 .14.7 A l l  persons engaged by the Contractor  in  connect ion wi th  the 
per formance o f  the cont ract  sha l l  be employees o f  the Contractor  and 
no c la im sha l l  l ie  aga inst  the company in  respect  o f  de lay,  deduct ion 
and non-payment  o f  wages and/or  remunerat ion/compensat ion by the 
Contractor  or  on any account  and lapse or  fa i lu re  o f  the Contractor  or  
h is / i ts  sub-cont ractor /s  in  the d ischarge o f  h is / i ts  ob l igat ions to  
h is / i ts  employees.   

9 .14.8 The cont ractor  sha l l  take a l l  necessary s teps and precaut ions to 
ensure that  h is / i ts  workers and employees engaged for  the work 
under the terms o f  the cont ract  sha l l  work wi th in  the mines in  
accordance wi th  the prov is ions o f  the Mines Act ,1952 and Rules and 
Regula t ions f ramed thereunder and sha l l  a lso  main ta in  necessary 
records and reg is ters  as requ i red under these prov is ions and sha l l  be 
responsib le  to  the Engineer- Incharge in  th is  regard .  The cont ractor  
sha l l  per form the work under th is  cont ract  in  accordance wi th  a l l  
app l icab le  codes,  s ta tu tory  regu la t ions and eng ineer ing /  min ing 
pract ices.  The Contractor  sha l l  be requ i red to ensure vocat iona l 
t ra in ing to  h is / i ts  workmen before  they are  put  to  work as requ i red 
under Mines Vocat iona l  Tra in ing Rules,1966.  

9 .14.9   The Contractor  may be requ i red to  const ruct  sa fe ty  embankment  as 
per  s ta tu te  a t  i ts  own cost  to  prevent  in  rush o f  outs ide water  in to 
mines/work ing area.  

9 .15 Fire  Prevention 

 The Contractor  sha l l  take a l l  reasonable  precaut ions to  prevent  f i re  
a t  l ign i te  faces,  dumps and in  the v ic in i ty  o f  h is  operat ions,  and he 
sha l l  be l iab le  for  a l l  damage losses or  in jury  f rom f i res d i rect ly  or  
ind i rect ly  to  h is / i ts  own operat ions or  the act iv i t ies  o f  h is / i ts 
employees or  h is / i ts  sub-cont ractors  or  the i r  employees or  Company 's  
operat ions or  i ts  employees.   

9 .16 Contractor 's  Camp  

 The Contractor  may main ta in  and operate camps and mess for  the 
convenience o f  h is / i ts  employees,  but  patronage o f  such fac i l i t ies  
sha l l  be opt iona l  wi th  the employees.  The Contractor  sha l l  be 
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responsib le  for  main ta in ing h is / i ts  camp /  mess in  good order  /  c lear 
and for  prov id ing adequate  hea l th ,  san i tary  & f i re  pro tect ion fac i l i t ies .   

 The Contractor  sha l l  have no author i ty  to  estab l ish  or  to issue 
concess ions or  permi ts  o f  any k ind to  th i rd  par t ies  for  estab l ish ing 
commerc ia l ,  amusement  or  o ther  estab l ishments upon land wi th in  the 
Mine premises whether  cont ro l led  or  not  by the Company.    

9 .17 Fencing And Lighting  

9.17.1 When any work is  per formed at  n ight  or  where  day l igh t  is  shut  o f f  o r  
obscured,  the Contractor  sha l l  p rov ide a t  h is / i ts  cost  ar t i f ic ia l  l igh t  
su f f ic ient  to  permi t  the work to  be carr ied on proper ly  and permi t  
th rough inspect ion by the Engineer- Incharge.  The l igh t ing s tandards 
sha l l  be as prescr ibed  under the Coal  Mines Regula t ion 2017. 

9 .17.2 The Contractor  sha l l  be responsib le  to  const ruct  and main ta in  a t  
h is / i ts  cost  proper and adequate  fenc ing,  l igh t ing guard ing and taking 
necessary safe ty  measures for  a l l  works under the cont ract .   

9 .17.3    The power and l igh t  connect ions,  wi r ing,  equ ipment  e tc .  sha l l  be  
made by the Contractor  th roughout the pendency o f  the cont ract ,  t i l l  
phys ica l ly  tak ing over  the work by the Company.  The power and l igh t  
connect ion,  wi r ing,  equ ipment  sha l l  be sub ject  to  the inspect ion and 
pass ing by the Engineer- Incharge and the o f f icers  o f  e lect r ic i ty  
author i t ies  & Centra l  Government  under the E lect r ic i ty  Act  & Cen tra l  
E lect r ic i ty  Author i ty  Regula t ions 2010 and cond i t ions o f  e lect r ic i t y  
supp ly  o f  the Sta te  E lect r ic i t y  Author i t ies ,  as app l icab le .    

9 .17.4    Any add i t ions and a l tera t ions there to  sha l l  be got  approved by the 
Contractor  f rom the Engineer- Incharge and cer t i f ied  f rom Elect r ica l  
Inspector ,  i f  requ i red under law.   

9 .18 Wiring For Electr ic  L ight And Power  

 A l l  wi r ing  for  e lect r ic  l igh t  and power sha l l  be insta l led and 
main ta ined in  conformi ty  wi th  the prov is ions o f  the  Ind ian E lect r ic i ty  
Act  and Rules and o ther  s ta tu tory  requ i rement  as prescr ibed.  E lec t r ic  
l igh t  and power wi res  sha l l  be kept  separate  in  accordance wi th  the 
Ind ian E lect r ic i ty  Ru les.   

9 .19 Right Of Way  

9 .19.1   The r ight  o f  way for  the fac i l i t ies  to  be const ructed under the cont ract  
wi l l  be  prov ided by the Company.  Noth ing here in  conta ined,  however,  
and noth ing marked on the s i te  p lan sha l l  be in terpre ted as g iv ing the 
Contractor  exc lus ive occupancy o f  the terr i to ry  prov ided.   

9 .19.2    When the work p lace o f  one cont ract  is  the necessary or  convenient 
means o f  access for  the execut ion o f  another  work  such pr iv i lege may 
be granted by the Engineer- Incharge a t  h is  d isc re t ion for  the o ther 
works to  the extent  and in  the manner and a t  the t ime permi t ted.  No 
such dec is ion,  as to  the method or  t ime o f  conduct ing the work or  the 
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use o f  te rr i to ry  sha l l  be made the bas is  o f  any c la im for  de lay or  
damage or  compensat ion,  nor  sha l l  i t  be  ob jected to  by the 
Contractor .    

9 .20 Method of  Work  

9.20.1 The p lant  and equ ipment  dep loyed by the Cont ractor  and h is/ i ts  
methods and organ izat ions for  hand l ing the work sha l l  be such as wi l l  
ensure a  regu lar  and cont inuous product ion o f  l ign i te  o f  requi red 
qua l i ty ,  wh ich wi l l  ensure the comple t ion o f  the works wi th in  the t ime 
here in  speci f ied .  Fur ther ,  the work shou ld be executed s t r ic t ly  in  
conformi ty  wi th  the prov is ions o f  CMR 2017,  Mines Act ,  1952; 
Exp los ives Act ,  1884 and a l l  re levant  ru les,  bye- laws and s ta tutory  
prov is ions and inst ruct ions g iven by the company and/ or  Eng ineer-
In-Charge f rom t ime to  t ime.  

9 .20.2 The cont ractor  may be requ i red to  l ia ison wi th  the s ta tu tory  author i ty  
fo r  obta in ing necessary approva ls / l icense.   

9 .20.3 The Contractor  sha l l  g ive  the company fu l l  i n format ion in  advance as 
to  h is / i ts  p lans and methodology for  carry ing out  the works.  I f  any 
t ime before  the commencement  or  dur ing the progress o f  work,  any 
par t  o f  Cont ractor ’s  p lant ,  equ ipment or  fac i l i t ies ,  or  any o f  h is / i t  
method o f  execut ion  o f  the work,  appears to  the company to  be 
unsafe  or  inadequate  or  h is / i t s  organ izat ion  insuf f ic ient  to  ensure the 
requ i red qua l i ty  and ra te  o f  progress o f  work,  the Engineer- Incharge 
may order  the Contractor  to  change or  increase and improve h is / i ts  
p lant ,  equ ipment  fac i l i t ies ,  method o f  work,  organ izat ion e tc . ,  and the 
Contractor  sha l l  p rompt ly  comply wi th  such orders,  but  fa i lu re /delay 
o f  the company to  issue such orders sha l l  not  re l ieve the Contractor  
o f  h is / i ts  ob l igat ion to  secure the degree o f  sa fe ty ,  the qua l i ty  o f  work 
and the ra te o f  progress requ i red by the Contractor  fo r  execut ion o f  
h is / i ts  works under the cont ract .  The Contractor  sha l l  ensure safe 
operat ion and main tenance o f  h is  p lant  and equ ipment .  

9 .20.4 The equ ipments which are  brought to  the s i te  sha l l  not  be removed 
f rom the pro ject  wi thout  permiss ion in  wr i t ing  o f  the Engineer- in  
Charge.  

9 .20.5 The company sha l l  not  be made l iab le  for  any damage and/  or  
compensat ion for  id l ing  o f  any o f  the equ ipment  /  and manpower  for  
any reason whatsoever.  

9 .20.6 On the work be ing awarded,  the Contractor  sha l l  before  the s tar t  o f  
work submit  fo r  the f i rs t  s ix  months o f  h is / i ts  work ing a  deta i led 
programme of  work for  approva l  o f  Eng ineer- in  Charge.  Thereaf ter ,  
the Contractor  sha l l  submit  quar ter ly  p lans a t  least  two weeks  in 
advance for  approva l  o f  Eng ineer- In-Charge.  

9 .20.7 The Contractor  sha l l  submit  a  da i ly  repor t  o f  work on the fo l lowing 
day in  a  Performa prov ided by the Engineer- In-Charge.  

9 .20.8 Accident etc .  and responsibi l i t ies of  Contractor .  
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a) The ent i re  responsib i l i ty  on account  o f  any acc idents ,  damage or  
persona l  in jury  wh ich may occur  to  any o f  the Contractor ’s  veh ic les/  
equ ipment  or  h is / i ts  employees or  any outs ide par ty  sha l l  be 
exc lus ive ly  that  o f  the Contractor  and no c la im whatsoever sha l l  be  
enter ta ined by the company on th is  account .  The Contractor  sha l l  
keep the company indemni f ied f rom a l l  such consequence.   

b)  In  the event  o f  any breakdown or  acc ident  dur ing  the course o f  any 
operat ion,  the Contractor  sha l l  not i fy  the fac ts  to  the Mines Manager,  
Eng ineer- in  Charge and the Group Genera l  Manager  o r  h is  
author ised o f f icer  immedia te ly  o f  such inc idence and sha l l  
s imul taneously  make adequate  remedia l  arrangements on h is / i ts  own 
cost  and r isk  and as per  the inst ruct ions  o f  the Engineer- in  Charge /  
Mines Manager.  

c)  The Contractor  sha l l  pay a l l  c la ims,  damages,  and compensat ion wi th  
cost  ar is ing out  o f  or  resu l t ing  there  f rom to  the th i rd  par ty  (s )  and in  
case the company would  be requ i red to  face any proceedings or  to  
pay any amount  on the a foresa id  account ,  i f  sha l l  be deemed to  have 
been d ischarged on behal f  o f  the Contractor ,  who wi l l  re imburse the 
cost /expenses to  the Company.  

9 .20.9 Whenever the work ings are  carr ied out  beyond day l igh t  hours,  the 
Contractor  sha l l  make adequate arrangements o f  l igh t ing a t  a l l  
work ing po in ts .  Normal ly  the l ign i te  load ing operat ions sha l l  be 
rest r ic ted to  the day l igh t  hours,  however,  under except iona l  
c i rcumstances depending upon the requ irement ,  the Engineer- In-
Charge may permi t  n ight  load ing o f  l ign i te .  Mines i l luminat ion sha l l  
be as per  the s tandards prov ided in  the Centra l  E lect r i c i ty  Author i ty  
Regula t ions 2010 and CMR and DGMS c i rcu lars  issued in  th is  regard.  
Trucks made ava i lab le  on any par t icu lar  day for  load ing o f  l igni te  
sha l l  not  be re ta ined by the Contractor .  

9 .21 Drawings to be suppl ied by the company.   

9 .21.1 Drawings a t tached wi th  tender sha l l  be on ly for  the genera l  gu idance 
o f  the Contractor  to  enab le  h im/ i t  to  v isua l ize  the  type o f  work 
contempla ted and scope o f  work invo lved .  The Contractor  wi l l  be 
deemed to have s tud ied the drawings and formed an idea about the 
work invo lved.  

9 .21.2 Any d iscrepancy between the speci f ica t ions and the drawings or  any 
error ,  omiss ion or  ambigu i ty  in  the speci f ica t ions or  the drawings 
sha l l  not  inva l idate  the cont ract .  The Contractor  sha l l  immedia te ly  on 
not ic ing any such d iscrepancy,  error ,  omiss ion or  ambigu i ty  br ings 
the same to the not ice  o f  the Engineer- in  Charge.  Any work done by 
the Contractor  even a f ter  d iscovery by h im/ i t  o f  such d iscrepancy,  
error ,  omiss ion or  amb igu i ty  wi l l  be  a t  the Contractor ’s  r isk  and cos t .  

9 .21.3 Any work for  wh ich no speci f ica t ion or  drawing has been prescr ibed 
or  issued by the company are  to  be carr ied out  by the Contractor  in  
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al l  respects  in  accordance wi th  the inst ruct ions and requ i rements o f  
the Engineer- in -Charge.  

9 .21.4 The drawing/s  for  the work as l is ted here in ,  is  based upon the 
in terpre ta t ion o f  boreho le  in format ion as per  exp lora t ion carr ied out 
so  far  by var ious agencies.  The Contractor  sha l l  no t  be re l ieved f rom 
any l iab i l i ty  under the cont ract  or  any loss susta ined by the 
Contractor  as a  resu l t  o f  any var iance between cond i t ions as shown 
on the drawings and the actua l  or  o therwise.  

9 .22 Sett ing out works  

9.22.1 The company wi l l  p rov ide/ furn ish to  the Cont ractor  in format ion 
regard ing survey s ta t ions and leve l  bench mark and the Contrac tor  
sha l l  se t  out  the works a t  h is / i t s  cost  and  sha l l  p rov ide competent 
s ta f f  as may be necessary and requ i red and sha l l  be  so le ly  
responsib le  for  the accuracy o f  such survey and set t ing  out .  

9 .22.2 The Contractor  sha l l  be responsib le  for  prov id ing;  f ix ing and 
main ta in ing a t  h is / i ts  cost  a l l  leve l  marks pro f i le  and o ther  s imi la r  
th ings and sha l l  take a l l  necessary  precaut ions to  prevent  the i r  
removal  or  d is turbance.  The Contractor  sha l l  a lso  be responsib le  for  
the main tenance a t  h is / i ts  cost  o f  a l l  survey marks,  boundary marks,  
d is tance marks and center  l ine  marks,  e i ther  ex is t ing or  supp l ied by 
the company.  The work sha l l  be set  out  to  the sat is fact ion o f  the 
Engineer- In-Charge.  

9 .22.3 The center ,  long i tud ina l  face l ines and cross l ines sha l l  be marked by 
means o f  smal l  masonry p i l la rs .  Each p i l la r  sha l l  have d is t inct  mark 
a t  the center  to  enable  the survey inst rument  to  be  set  over  i t .  No 
work sha l l  be s tar ted  by the Contractor  unt i l  a l l  these po in ts  are  
checked and approved by the Engineer- in  Charge.  The Contractor  
sha l l  a lso  prov ide to  the company -  a l l  labour,  mater ia l  and o ther 
fac i l i t ies ,  as necessary f ree o f  cost  fo r  the proper check ing o f  lay out  
and inspect ion o f  the po in ts  dur ing the progress o f  work.  

9 .22.4 P i l la rs  bear ing geodesic  marks located a t  the s i tes o f  works shou ld  
be pro tected. 

9 .22.5 On comple t ion o f  the works,  the Contractor  must  submit  the f ie ld  
eng ineer ing deta i ls  and survey documents and the geodesic 
documents accord ing to  which the work was carr ied out .  

9 .23 Responsibi l i t ies for  level  & a l ignment 

9.23.1 Before  commencement  o f  excavat ion,  spot  leve ls  sha l l  be taken at  10 
meters gr id  in terva l  jo in t ly  and contours p lot ted a t  0 .5  meter  in terva l  
in  the area proposed for  excavat ion.  These leve ls  sha l l  be used for 
drawing or ig ina l  ground pro f i le  wh i le  ca lcu la t ing vo lume of  
overburden and l ign i te removal .   

9 .23.2 The Contractor  sha l l  be ent i re ly  and exc lus ive ly  responsib le  for  the 
hor izonta l  and ver t ica l  a l ignment .  
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9.23.3 I t  may be necessary a t  t ime to  d iscont inue por t ions o f  the 
Contractor ’s  work in  o rder  that  the Engineer- in  Charge/  Surveyor may 
make measurements  or  surveys w i thout  in terrupt ions or  o ther 
in ter ferences that  might  impair  the accuracy o f  the  resu l ts .  At  t imes,  
on inst ruct ions o f  the Engineer- In-Charge the Contractor  sha l l  
d iscont inue h is / i ts  work to  such extent as may be necessary for th is  
purpose.  The Contractor  sha l l  not  be ent i t led  for  any ext ra  payment  
on account  o f  same. 

9 .24 Changes in works  

 The quant i t ies  set  out  by the company in  the excavat ion schedule or  
quant i t ies  annexed to  cont ract  document  are  on ly  es t imated 
quant i t ies  o f  work and the company sha l l  not  be bound for  any shor t  
fa l l .  

9 .25 Allotment of  Area for  Work  

 The Contractor  sha l l  be requ i red to  work in  such area as may be 
a l lo t ted by the Engineer- in  Charge f rom t ime to  t ime w i th in  the mine 
lease areas.  The ent i re  area as per  tender  drawing may be a l lo t ted 
for  work in  phases and not  necessar i ly  a t  a  t ime before  
commencement  o f  work.  The Engineer- in  Charge may fo r  reasons to  
be recorded in  wr i t ing  temporar i ly  d iscont inue the work in  any par t  o f  
the area ass igned to  the Contractor  and ask  the Contractor  to  work in  
the a l ternat ive  area wi th in  the p i t .  

 No c la im for  reduced a l lo tment  o f  area or  s toppage or  change i f  area 
o f  work as above sha l l  be enter ta ined by the company.  

9 .26 Work Personnel  

(a )  Cont ractor  sha l l  dep loy suf f ic ient  number o f  manpower to  carry  out 
the work which inc ludes s ta tu tory  superv iso rs such as min ing sardar ,  
overman & o ther  competent  person as per  s ta tu te .   The Contractor  
sha l l  main ta in  and p rov ide records  o f  a l l  h is  employees inc lud ing 
dr ivers ,  kha las ies  e tc .  enter ing the mines,  in  the reg is ter  as  per  the 
prov is ions o f  Mines  Rules.  These reg is ters  du ly  main ta ined and 
updated shou ld be kept  in  the o f f ice  a t  the mines,  so  that  the same is  
ava i lab le  for  inspect ion by any s ta tu tory  author i ty .  

(b)  The Contractor  sha l l  keep the company indemni f ied aga inst  a l l  the 
c la ims and l iab i l i t ies  o f  h is  d i rect  or  ind i rect  employees,  cont racted 
employees engaged in  respect  o f  th is  contract ,  under the a foresa id  
acts ,  ru les,  regu la t ions and bye laws as may be in force f rom t ime to 
t ime dur ing the per iod  o f  the cont ract  or  o therwise  in  respect  o f  any 
c la im,  damage,  compensat ion e tc . ,  whatsoever payab le in  
consequence o f  any loss,  damage,  acc ident  or  in jury  e tc .  susta ined 
by these personnel .  In  the event  the company is  requ i red to  pay any 
sum on th is  account  then the same sha l l  be recoverab le  f rom the 
runn ing b i l ls  and /or  secur i ty  deposi t  o f  the Contractor .  
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(c)  The Contractor  sha l l  comply wi th  a l l  the  s ta tu tory  prov is ions as per  
Cent ra l  and /or  Sta te  Government  Act ,  Ru les,  Bye- laws,  f rom t ime to 
t ime in  regard to  the payment  o f  wages to  the workmen employed,  
wage per iod,  recovery/  deduct ions f rom wages,  unpa id  wages, 
unauthor ized deduct ions made,  main tenance o f  wage reg is ter /  wage 
s l ips,  pub l ica t ion o f  the not ice  o f  date o f  payment  o f  wages,  weekly  
days o f  rest  e tc .  and o ther  terms o f  the employment ,  and sha l l  submit  
per iod ica l  re turns to  the s ta tu tory  author i t ies .  Such records wi l l  a lso  
be made ava i lab le  per iod ica l ly  fo r  perusa l  and scru t iny o f  the 
author ized representa t ive  o f  the Company.  

(d)  In  the event  o f  defau l t  o f  the Contractor  in  making such payment /s  or  
cont r ibut ion for  any o ther  reasons the Company sha l l  make such 
payment /  cont r ibut ion on behal f  o f  the Contractor  by way  o f  deduct ing 
the re levant  amounts f rom the runn ing b i l ls  o f  the Contractor  and the 
Company sha l l  be ent i t led  to  set  o f f  a l l  costs  and amounts due to  the 
Contractor  fo r  the payment /  cont r ibut ions made by i t  on  account  o f  
Cont ractor ’s  defau l t .  T i l l  such t ime the f i rs t  runn ing account  b i l l  i s  
ra ised and in  case any compla in t  is  rece ived for  non payment  o f  
wages,  the Engineer- Incharge a f ter  ver i f ica t ion may recommend for  
deduct ion o f  such amount  o f  wages f rom the secur i ty  deposi t  under 
in t imat ion to  the Contractor .  The Contractor  sha l l  fo r thwi th  make 
good the shor t fa l l  in  the secur i ty  deposi t .  

(e)  The Contractor  sha l l  be responsib le  for  the payment  o f  a l l  
re t renchment  and o ther  compensat ion,  i f  any,  due and payab le  to the 
workmen emp loyed by them. The Contractor  sha l l  p rov ide a t  h is  own 
cost  a l l  medica l  a id  and o ther  fac i l i t ies  l ike  accommodat ion,  dr ink ing 
water ,  rest  she l ter  e tc .  to  the i r  s ta f f  as per  Mines Rules.  

9 .27 Liabi l i ty  To Pay Compensation  

 In  the event  o f  the Company exerc is ing the powers vested in  i t  under 
the a foresa id  c lause,  i t  may,  take possess ion o f  a l l  o r  any too ls  and 
equ ipment ,  exp los ives,  mater ia ls  and s tores ly ing in  or  upon the 
works or  the s i te  thereof  be long ing to  the Contractor  or  procured by 
h im and in tended to  be used for  the execut ion o f  the work or  any par t  
thereof  the same be taken on payment  o f  reasonable  compensat ion 
as cer t i f ied  by the Engineer- In-Charge whose cer t i f ica te  thereof  sha l l  
be f ina l ,  o therwise the Engineer- In-Charge may g ive  not ice  person, 
requ i r ing h im/ i t  to  remove such too ls ,  equ ipment ,  mater ia ls  or  s tores 
f rom the premises (w i th in  a  t ime to  be speci f ied  in  such not ice) ,  and 
in  the event  o f  the Contractor  fa i l ing  to  comply wi th  such requ is i t ion 
the Engineer- In-Charge may remove them at  the Contractor ’s  
expenses or  se l l  them by auct ion and/or  pr iva te  sa le  on account  o f  
the Contractor  and a t  h is / i ts  r isk  in  a l l  respects  wi thout  any fu ture 
not ice  as to  the date ,  t ime or  p lace o f  sa le and the cer t i f ica te  o f  the 
Engineer- In-Charge as to  the expenses o f  any such removal  and the 
amount  o f  the proceeds and expenses o f  any such sa le  sha l l  be f ina l  
conc lus ive and b ind ing on the Contractor .   
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9.28 Site  Faci l i t ies 

a) In  case the Contractor  needs to const ruct  or  create  s i te  fac i l i t ies ,  the 
company sha l l  p rov ide  appropr ia te  land wi th in  the mine lease area. 

b)  The Contractor  sha l l  make i ts  own ar rangement  fo r  Insta l la t ion and 
main tenance o f  power l ine  w i th in  the mine premises and to  i ts  s i te  
fac i l i t ies ,  l igh t ing in  and around the p i t  and on the dumps where the 
min ing operat ions are  be ing carr ied out .  Company sha l l  p rov ide a 
tapp ing po in t  wi th in  the mine lease area f rom where  the Contractor  
can draw the power.  E lect r ic i ty  charges for  the power consumed by 
the Contractor  sha l l  be deposi ted by h im regu lar ly .  

c)   The Contractor  sha l l  make i ts  own arrangements for  water  requ i red 
for  the execut ion o f  the work and sha l l  a lso  arrange for  the supp ly  o f  
dr ink ing water  to  i ts  own employees.  He sha l l  def ray a l l  charges in  
th is  connect ion and shou ld  inc lude in  h is  ra tes a  suf f ic ient  amount  to  
cover  such charges.  A l l  such fac i l i t ies ,  as are  requ i red to  be prov ided 
for  the labour,  under the Mines Act 1952 and o ther  leg is la t ion in 
force,  sha l l  a lso  be prov ided by the Contractor ,  a t  i ts  own cost .  

 
UNDERTAKING 

I /We have care fu l ly  gone through & fu l ly  understood a l l  above terms and 
cond i t ions descr ibed in  var ious chapters /  sect ions o f  th is  tender spe l t  
out  in  var ious paras,  c lauses,  sub-c lauses annexures e tc .  and these are  
acceptab le  to  me/us.   

For  and on behal f  o f  the tenderer   
 

 
(Author ized S ignatory)  Sea l  & Dated  
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SECTION X 

FORMS & ANNEXXURES OF THE TENDER 

SNo Form No Description. 

1. Form A Letter for submission of tender 

2 Form B General information about the tenderer  

3 Form C Bank Details of Tenderer for RTGS/NEFT/Online payment  

4 Form D Exceptions & Deviations 

5 Form E Proposed Site Organization  

6 Form F Proforma for Price Offer 

7 Form G Declaration for Inspection of Site 

8 Form H Affidavit for Litigation/ Suspension  etc 
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 FORM “A”  

LETTER OF SUBMISSION OF TENDER 
(On the letter head of tenderer) 

 
To:  
Ra jas than Sta te  Mines  & Minera ls  L td . ,  
4 ,  Meera  Marg ,  Uda ipur -313001 
 
Sub:   Tender  fo r  H i r ing  o f  Heavy  Ear th  Mov ing  Equ ipments  (as  descr ibed in  the  

scope o f  work )  fo r  Remova l  o f  Overburden,  Depressur isa t ion  and Ra is ing  o f  
Sa leab le  L ign i te  a t  Matasukh L ign i te  Mines ,  D is t r i c t  Nagaur  (Ra jas than)  ”  

Ref: E-Tender  No.  RSMM/GGM (Cont ) /Cont -04  /  2019-20  Dated  16 .05 .2019  
Dear  S i r ,  
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby tender 

my/our offer for execution of the above work as mentioned in the tender document. I/We have 
carefully examined the documents connected with the above mentioned work and agree to abide 
by the same.  

2. I/We agree to complete the contract at the schedule of rates quoted by me/us for the work in 
accordance with all the terms & conditions of the Tender Document.  

3. It is expressly understood by me/us that the time is the essence of the contract. I/We agree to 
complete the contract as per terms and conditions as mentioned in the tender document. In case 
of failure on my/our part, I/We shall pay compensation to the Company as per the provisions and 
stipulation as contained in the terms and conditions of the tender documents.  

4. I/We have deposited Bid security  as per NIT in the form of DD/BG in favor of RSMML payable at 
Udaipur, particulars thereof are mentioned herein below. I/We further agree to furnish the Security 
deposit and accept all the terms and conditions laid down in the Tender Document in this respect.  

D.D. /Pay Order /Bankers 
cheque/e-payment/BG No & 
Date 

Name and Address of Bank Amount  
 

5.        In the event of acceptance of our tender, I/We hereby agree to abide by and fulfill all terms and 
conditions referred to in the tender document including price offer and in case of any default 
thereof the company shall have the right to forfeit the EMD and/or security deposits, or pay to the 
company or it's successors or it's authorized nominee such sums of money as stipulated in the 
conditions contained in the tender documents.  

6. I/we enclose documentary proof of requisite document as specified in the tender documents.  
7. I/We am/are fully aware of the statutes/laws/rules in connection with working at the site. I/We 

agree to abide by the applicable statutory provisions.  
8. I/We hereby confirm that Price Bid (Part II) of the tender contains no stipulation/counter conditions.  
9. I/We agree to accept the decision of the Company in respect of pre-qualification of my/our offer.  
10. I/We hereby declare that the decision of the RSMML management in selection/rejection of the 

tender/contractor shall be acceptable and binding on me/us.  
 
Date, the _day of, __ 20….  

Signature of tenderer(s)  

With the seal of the firm.  
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FORM-"B" 
(on the letter  head of  the tenderer)  

GENERAL INFORMATION ABOUT THE TENDERER  
Ref :  E-Tender  No.  RSMM/GGM (Cont ) /Cont -04  /  2019-20 Dated  16 .05 .2019  

1 Name & full address of the tenderer with 
telephone/Cell Phone/fax numbers etc. 

 
 

2
. 

Name and address of the Authorised contact person 
along with Cell Phone/ telephone no. 

 
 

3
. 

Whether Proprietor / Partnership /Company 
A. In case of Individual (Proprietor) 

i)    Name and nature of business 
ii) Date of commencement of business 
iii) Copies of last four year’s Balance Sheet 

B. In case of Partnership 
i) Name of Partners 
ii) Whether the partnership is registered 
iii) Date of establishment of firm 
iv) Copies of last four year’s Balance Sheet of the 

firm. 
v) Copy of partnership  deed. 

C. In case of Company 
i) Amount of paid up capital 
ii) Name of Directors 
iii) Date of registration of company 
iv) Copies of last four year’s Balance Sheet of the 

company. 
v) Copy of memorandum and Article of 

Association. 
D) Details in case of JV 
 

 
 
 

4 Date of Incorporation (enclose certificate of 
incorporation ) 

 
 

5 If the tenderer is in any other business, please specify.  
 

6 Any other relevant information  

7 In case the tenderer is related with any director or 
officer of the company, give declaration 

 

8 GST Registration No.  

9 Provident Fund registration No.  

10 PAN No.  

11 MSMED (Micro, small and medium enterprises 
development) Act Reg. details.  

 

12 Undertaking as attached with the tender document   

 
Date:                                                                                                    Signature of Tenderer with 
office seal 
Place :                                                                             (Indicate capacity of the  Tenderer)                                                                                        

                                                                               
Proprietor/Partner/Manager/Director 
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FORM “C” 
 

.      Bank Details of Tenderer for RTGS/NEFT/Online payment  
 

Sl.No. Description Details 

1 Name of Tenderer  

2 e-mail   ID              

3 Mobile no.(for SMS)   

3 Bank Account No.  

4 Banker details: 
a)   Name 
b)   Branch No.  
c) Address 

 
 
 

5 Type of A/c :      Saving / Current / CC/ any 
other 

 

6 IFSC  code             
 

 
Name  & Signature of Tenderer 

 with seal 
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FORM-“D”  
(On the let ter  head of  the tenderer)  

TO: 
 

Rajasthan Sta te  Mines & Minera ls  L td . ,  
4 ,  Meera Marg,  Udaipur-313001 

 
Ref :  E-Tender  No.  RSMM/GGM (Cont ) /Cont -04  /  2019-20 Dated  16 .05 .2019  

 
EXCEPTIONS & DEVIATIONS  

 
Fol lowing are  the except ion and dev ia t ions to  the tender cond i t ions:  
 

S.No.  Page no. of Tender 
document 

Clause No.  of  Tender  
document  

Subject  Deviation 

  

 

 

 

 

 

 

   

 
I t  is  cer t i f ied  that  no except ions & dev ia t ions o ther  than the above ment ioned 
have been st ipu la ted /  ment ioned anywhere e lse in  the tender document .  
 
 

Name & Signature  o f  Tenderer  
 wi th  sea l  
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FORM- “E”  

(On the let ter  head of  the tenderer)  
TO: 
 

Rajasthan Sta te  Mines & Minera ls  L td . ,  
4 ,  Meera Marg,  Udaipur-313001 

 
Ref :  E-Tender  No.  RSMM/GGM (Cont ) /Cont -04  /  2019-20 Dated  16 .05 .2019  

 
 

PROPOSED SITE ORGANIZATION 
 

 
The tenderer  is  to  indicate  herewi th  proposed s i te  organ izat ion i t  p roposes to 

set  up for  execut ion of  the work.  I t  is  understood that  th is  wi l l  be  augmented 

f rom t ime to  t ime depending on the requ i rements for  t imely  comple t ion o f  work,  

as d i rected by Engineer- in -Charge.  

 

 

Name & Signature  o f  Tenderer  
 wi th  sea l  
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FORM- “F”  
PRICE BID 

(To be submitted onl ine in BOQ) 
 

Ref :  E-Tender  No.  RSMM/GGM (Cont ) /Cont -04  /  2019-20 Dated  16 .05 .2019  

Name of  Tenderer :……………………………………………………. 
Pr ice  B id  For  “Tender for  Hi r ing o f  Heavy Earth  Moving Equipments  fo r  

Removal  o f  Overburden,  Depressur isa t ion and Rais ing  o f  Sa leab le  
L ign i te  a t  Matasukh L ign i te  Mines,  Dis t r ic t  Nagaur 

 

SN Particulars 
Estimated   

Qty 
Rate 

   (In fig.) In words 

1 Provid ing Heavy Earth  Moving Machines l ike  
Hydrau l ic  Excavators ,  Dumpers and o ther 
anc i l la ry  equ ipments l ike  Dozers,  Fron t  End 
Loaders,  Dr i l ls ,  Water  Spr ink lers ;  e tc ,  
commensurate  wi th  work a longwi th  operators  and 
o ther  s ta f f ;  Operat ion o f  these equ ipments thereof 
fo r  excavat ion and removal  o f  top so i l  and 
overburden wi th  a l l  leads and l i f ts  invo lved so as 
to  success ive ly  expose the l ign i te  seams and then 
min ing /excavat ing the l ign i te  us ing su i tab le  s ize  
excavator  & load ing o f  l ign i te  in to  t rucks/dumpers 
and;  s imul taneously  undertak ing depressur iza t ion 
work a t  the Matasukh p i t ,  commensurate  wi th  the 
requ i rement ;  re-spread the top so i l  and p lanta t ion 
work e tc ,  as per  the work descr ibed in  deta i led 
speci f ica t ions/  methods la id  in  the tender 
document . (Rates to be quoted in PMT)  

24.87 
Lac MT of 
lignite 

 

The rate 
should 
quoted 

online in 
the BOQ 

and 
should 
NOT be 
indicate
d here 

The rate 
should 
quoted 
online 
in the 
BOQ 
and 

should 
NOT be  
indicate
d here 

2 Const ruct ion,  operat ion and main tenance o f  
around 160 Tubewel ls  dur ing the comple te 
cont ract  dura t ion as per  the work descr ibed in 
deta i led  speci f ica t ions/  methods la id  in  the tender 
document .by prov id ing &  operat ing suf f ic ient  
number o f  Depressur isa t ion Equipment  l ike 
Tubewel l  Dr i l l ing  Machine,  Compressors,  Pump 
Lower ing Machine,  DG Sets,  100 HP Submers ib le  
Pumps,  E lect r ic  Panels ,  Power Factor  
Equ ipments/Capaci tors ,  6"  P ipes,  14"  Casings,  
E lect r ica l  cab les,  6"  HDPE Pipes e tc ,  a longwi th  
operators  and o ther  s ta f f . (Rates to  be quoted per 
tubewel l )   

160 
Number of 
Tubewells 

As 
Above 

As 
Above 

3 Const ruct ion & main tenance o f  around 30 number 
o f  P iezometers o f  6"  Dia  o f  around 70 meters 
depth  wi th  cas ing as  per  the work  descr ibed in 
deta i led  speci f ica t ions/  methods la id  in  the tender 
document .  (Rates to be quoted per  piezometer)  

30 Numbers 
of  

P iezo-
meters  

As 
Above 

As 
Above 

4 Tota l  Va lue o f  Of fer  ( In  Rs)     
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Notes:    
a )  Tenderer  must  enter  the UNIT RATE only in the BOQ which is to be filled 

online. The rates should not be indicated here.  

b )  The quoted ra tes shou ld  be inc lud ing a l l  du t ies and lev ies and sha l l  be 
f i rm & f ixed for  ent i re  cont ractua l  per iod.  The ra te quoted shou ld  be 
inc lus ive o f  Diese l  cos t  a lso .   

c)  The ra te  quoted shou ld  be exc lus ive o f  Goods and Serv ice Tax.  For  GST 
re fer  c lause 9 .8  o f  tender document .  

d)  For  eva luat ion o f  pr ice  b id /o f fer  p lease re fer  c lause 2 .20 & 2 .21 

e)  The tenderer  must  note  that  fo r  i tem number 2  & 3 ,  the quant i t ies  o f  
each number o f  equ ipment  v iz ,  dr i l l ing  machines,  pumps,   cas ings,  
p ipes,  DG sets ,  Cables,  Panels ,  HDPE p ipes e tc  shou ld  not  be 
considered as 160.  These i tems are  to be prov ided in  adequate 
numbers,  commensurate  to  the Depressur isa t ion work o f  const ruct ion,  
operat ion & main tenance o f  around 160 Tubewel ls /  30  P iezometers 
dur ing the cont ract  per iod.  On comple t ion o f  work,  these i tems sha l l  be 
taken back by the Contractor .  

f )  The tenderer  shou ld  quote  un i t  ra te  in  terms o f  per  tubewel l  and per 
p iezometer  in  the pr ice  b id  on l ine.        

g )  Cost  o f  e lect r ic i ty /power for  operat ion o f  Tubewel l  shou ld  not  be 
inc luded in  ra te  quoted for  i tem number 2 .  

h)  B idders shou ld  be note  that  the quant i t ies  ind icated above are 
est imated on ly ,  fo r  the purpose o f  comparat ive  eva luat ion o f  o f fers .  
However,  they sha l l  be requ i red to  execute  actua l  quant i t ies  as per  
requ i rement  o f  the Company and sha l l  be pa id  on ly  for  the actua l  work 
done on the ra tes awarded.  

 

 

 
 
 
                                                         Name & Signature  o f   

Tenderer  wi th  sea l
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FORM- “G”  
 

DECLARATION FOR SITE INSPECTION 
(To be dec lared on i ts  le t ter  pad,  under h is  s ignatures and sea l )  

 
Ref :  E-Tender No. RSMM/GGM (Cont)/Cont-04 / 2019-20 Dated 16.05.2019 
 
We do hereby conf i rm and dec lare  that  we have independent ly  inspected 
Matasukh l ign i te  mine area inc lud ing Kasnau Pi t  and sur face water  bunds e tc.  
as descr ibed in  the document ,  ascer ta ined and obta ined a l l  re levant  and 
necessary in format ion,  data ,  par t icu lars ,  cond i t ions o f  serv ices  o f  workmen 
and work ing cond i t ions,  fac i l i t ies ,  ava i lab i l i t y  o f  sur face & subsurface water  & 
i ts  pumping requ i rements,  ex is t ing indust r ia l  env i ronment  e tc .  wh ich  are  
d i rect ly  or  ind i rect ly  re la ted to  scope o f  work.  
 
We have  ascer ta ined the locat ion and s i tuat ion o f  Matasukh L ign i te  mine 
area,  the speci f ied  areas where the cont ractor  would  be requ i red to  undertake 
the excavat ion work,  create  top so i l  dumps,  the locat ion o f  dumping s i te  
earmarked for  waste  d isposa l  fo r  the speci f ied  areas,  locat ion o f  we igh br idge,  
l ign i te  s tock yard ,  where the cont ractor  wi l l  be  requ i red to  create and main ta in  
hau l  roads for  t rucks/dumper movement ,  the  speci f ied  areas where the 
tenderer  would  be requ i red to  undertake the depressur isa t ion act iv i t ies ,  the 
locat ion o f  sa l ine water  bunds s i te  and e lect r ica l  insta l la t ions e tc . ,  wh ich the  
tenderer  wi l l  be  requ i red to  main ta in .   
 
We have assessed and sat is f ied  ourse lves as to  the nature ,  cond i t ion ,  
quantum,  extent ,  scope and magni tude o f  the work invo lved in  the cont ract ,  
type and cond i t ions o f  the s t ra ta ,  rock ,  so i l ,  sub-so i l ,  g round,  work ing 
cond i t ions o f  the area/s ,  ava i lab i l i ty  o f  power supp ly ,  water  supp ly ,  men and  
machinery requ i rement ,  ava i lab i l i ty  o f  land,  ava i lab i l i ty  o f  sur face & sub-
sur face water  and i ts  pumping requ i rement  e tc .   
 
The tenderer  do hereby agrees and undertakes not  to  ra ise  any d ispute  and/  or 
ob ject ion a t  any s tage on any ground whatsoever.  
 

S ignature  o f  Tenderer  wi th  o f f ice  sea l  
 ( Ind icate  capaci ty  o f  the Tenderer)    

 
 

Propr ie tor /Par tner /Manager/Di rector  
P lace :  
Date  :   
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FORM- “H”  

 
AFFADAVIT 

(on non jud ic ia l  s tamp paper)  
 
Ref :  E-Tender No. RSMM/GGM (Cont)/Cont-04 / 2019-20 Dated 16.05.2019 
 
Name of  Tenderer  …………………………………………………………… 
 
I  …………………………………..S/o  Shr i  ………………………………… aged………. 
Years,  res ident  o f  …………………… ……………………… … …… … …… …. on 
behal f  o f  the tenderer  i .e .  M/s …… …… ……… ………… ……… ………… ……… 
……. hereby undertake oath  and s ta te  as under:  

 

(1) I / We are not having or had any litigation with the RSMML/any other company in relation 
to the work. In case of litigation with RSMML or any other company, I/we hereby 
undertake that such litigation will not restrict me/us in smooth execution of tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML or any government 
organisation/department. 

(3) I/We declare that I/We have not mentioned any exception /deviation of the tender 
conditions in our offer  

(4) I/We declare that price bid is in prescribed performa & no conditions are attached to it 
.Even if any conditions /s found, those would be ignored at the risk & cost of us  

(5) That we are registered under MSMED Act & registration number of the firm is …………….. 
(Copy enclosed) or that we are not registered under MSMED Act. 

(6) I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract period 
and scope of work of the tender document and all terms & conditions of this tender and 
these are acceptable to we/us. 

(7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions 
mentioned therein are acceptable to we/us. 

(8) I hereby declare that as on date no default has been made by us towards payment of GST 
and all returns up to the last date of submission of bid have been filled by us.”   
 

 

 
Signature of Tenderer(s) 
(Authorized signatory)  

With Seal 
Place: 
Date:                                                 
 

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4-  
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and bid 
security on or before the last date of tender submission.  
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SECTION XI 

 
LIST OF ANNEXURES 

SNo Annexure No Description 

1 Annexure I Envisaged Equipments Required to be deployed. 

2 Annexure II Summarized Lithologs of Boreholes. 

3 Annexure III 

Drawings enclosed with this Bid Document 
1. Surface plan of Matasukh mine, Nagaur 
2. Yearwise proposed working Plan of 5 years 
3. Bore Hole Sections (East-West & North-South) 

4 Annexure IV Safety Features of Equipments likely to be Deployed 

5 Annexure V 
Documents included in compliance of The Rajasthan Transparency 
in Public Procurement Act, 2012  & The Rajasthan Transparency in 

Public Procurement Rules, 2013 

6 Annexure VI Proforma of guarantee bond for Bid security  deposit 

7 Annexure VII Proforma of guarantee bond for security deposit 
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ANNEXURE - I 

Envisaged Equipment to be deployed at Matasukh Mines  

 Type of Equipment 
Min. Capacity/ Size of 

Equipment 
No. of 

Equipments 

A Waste Removal   

 Hydraulic Excavator 3.5 cum 6 

 Dumpers 35 tonne 25 

 Dumpers 25 tonne 15 

B Lignite Mining   

 Hydraulic Backhoe Excavator Upto 2.0 cum 1 

 Hydraulic Backhoe Excavator 1.0 cum 2 

 Front end loader  2 

C Ancillary Equipment   

 Crawler dozer (Equipped with ROPS & FOPS) min. 180 HP 2 

 Crawler dozer (Equipped with ROPS & FOPS) min. 160 HP 2 

 Road grader min. 160 HP 2 

D Support Equipment   

 Truck mounted Water Sprinkler min. 16 KL 2 

E Depressurization Equipment   

 Truck mounted drill machine 
Rotary type drill for depth 
upto 100 metre & 24” dia 

2 

 
Truck mounted Compressor for development of 

borewells 
Pressure of 20 Kg/SqCm 
and 1100 CFM capacity 

1 

 Pump lowering machine 
Pick-up mounted pump 
lowering machine for 6” 
dia pump assembly 

1 

 DG sets for power generation Total 2000 KVA  

 Crane/Hydra-14 T  1 

 
Note 

• Incase, the contractor deploys bigger size equipment than specified in the above table, the 
same will be converted to equivalent capacity. 

• The above-indicated equipment’s are the minimum requirement of equipment and does 
not comprehensively cover the requirement of ancillary and support equipment. 

• Equipment older than five years from the date of issue of DLOA years shall not be 
considered and not allowed for deployment at site.. 
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ANNEXURE - II 

Summarized Lithologs of Boreholes (15 Nos)  
(Provided Separately as PDF File)  
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ANNEXURE – III 

 

Drawings enclosed with this Bid Document 
1. Key Surface Plan of Matasukh Mine, Nagaur 
2. Yearwise Proposed Working Plan of Matasukh pit for 5 Years 
3. Bore Hole Sections (East-West & North-South) 
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ANNEXURE-IV 
 

Safety  Features of  Equipments l ikely  to be  Deployed 
 

 

Safety features in Tippers/Trucks as per DGMS technical circular 05, dated 13.10.2010 are as 

under:- 

1- Cabin Guard Extension. 

2- Exhaust /Retard Brake. 

3- Propeller shaft guard. 

4- Tail gate protection. 

5- Limiting speed device. 

6- Audio-visual alarm while reversing. 

7- Provision of two brakes. 

8- Body lifting position locking arrangement. 

9- Fire suppression system. 

10- Blind spot mirror. 

11- Fire resistant hoses at hot zone. 

12- Electric wires and sleeves are to be fire resistant quality. 

13- Turbo Charge Guard and exhaust tube coated with heat insulated paint. 

14- Battery Cut off Switch. 

15- Retro reflective reflectors on all sides. 

16- Seat belt reminder. 

17- Proximity warning device. 

18- Rear vision system. 

19- Auto dipping system. 

20- Load indicator & recorder. 

 

DGMS (Tech)/Circular No. 09, dated 02.12.2008 of Safety features in Excavator & Dozer  

Excavators :-  

The following safety features shall be provided:- 

1- All function cut off switch. 

2- Swing Motor brake. 

3- Fire resistant hydraulic hoses in place of ordinary hoses to decrease the chance of fire. All the 

sleeves and conducts where cable/wire are passed shall be fire resistant. 

4- Turbo charge Guard. 
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5- Seat Belt. 

6- Vent value on top of hydraulic tank should be able to be removed without any tool. 

7- A baffle plate between cold zone and hot zone. 

8- Provision for limiting of hydraulic cylinders –Stoppers. 

Dozers :- 

1- Roll over protection. 

2- Turbo charge guard. 

3- Fire resistant hydraulic hoses and wiring near hot zone. 

4- Seat belt. 

In addition to above safety features all the HEMM i.e. excavators, dumpers, dozer etc., fitted with 

Automatic Fire Detection and Suppression System (AFDSS) to control/minimize the risk of fire 

& comply the safety features  mentioned in  Notification no. G.S.R. 987(E), dated 1st October-

2018 under Regulation 216(2) of Coal Mines Regulation, 2017. 

 

Apart from above, the lighting standards in mines under clause (b) of sub-regulation (2) of 

Regulation 178 of the Coal Mines Regulations 2017 should be as per Notification no. G.S.R 

981(E), dated 1st October-2018 

 

Also that “Any changes in law, any new circulars issued by DGMS during the currency of the 

contract shall be ipso facto applicable to the contract “.  
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Annexure - V 
The Rajasthan Transparency in Public Procurement Act, 2012  

& 
The Rajasthan Transparency in Public Procurement Rules, 2013 

Annexure-A : Compliance with the Code of integrity and No Conflict of Interest 

Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial 
or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the Bidders with an 
intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other country during 

the last three years or any debarment by any other procuring entity. 
 
Conflict of Interest: 
 
The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 
 
A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding 
process if, including but not limited to: 
 
a. have controlling partners/shareholders in common; or 
b. receive or have received any direct or indirect subsidy from any of them; or 
c. have the same legal representative for purposes of the Bid; or 
d. have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 
bidder, or influence the decisions of the Procuring Entity regarding the bidding process; 
or 

e. the Bidder participates in more than one Bid in a bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all Bids in which the 
Bidder is involved. However, this does not limit the inclusion of the same subcontractor, 
not otherwise participating as a Bidder, in more than one Bid; or 

f. the Bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject of 
the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as engineer-in-charge/consultant for the contract. 
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The Rajasthan Transparency in Public Procurement Act, 2012  
& 

The Rajasthan Transparency in Public Procurement Rules, 2013 
Annexure-B : Declaration by the Bidder regarding Qualifications 

 
Declaration by the Bidder 

In relation to my/our Bid submitted to ……………………. For procurement of ………………………. 

in response to their Notice Inviting Bids No. ……………… ……. Dated ………….. I/We hereby 

declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial resources 
and competence required by the Bidding Document issued by the Procuring Entity. 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and the 
State Government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 
affairs administered by a court or a judicial officer, not have my/our business activities 
suspended and not the subject of legal proceedings for any of the foregoing reasons. 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 
offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within 
a period of three years preceding of commencement of this procurement process, or not 
have been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 
Document, which materially affects fair competition; 

 

Date       Signature of bidder 

Place      Name: 

      Designation: 

      Address:  
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The Rajasthan Transparency in Public Procurement Act, 2012  
& 

The Rajasthan Transparency in Public Procurement Rules, 2013 
Annexure-C : Grievance Redressal during Procurement Process. 

 
The designation and address of the First Appellate Authority is – 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 

 
The designation and address of the Second Appellate Authority is – 

Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 

 
(1)  Filing an appeal 
 
 If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 

Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as specified 
in the Bidding Document within a period of ten days from the date of such decision or action, 
omission, as the case may be, clearly giving the specific ground or grounds on which he 
feels aggrieved: 

  
 Provided that after the declaration of a Bidder as successful the appeal may be filed only by 

a Bidder who has participated in procurement proceedings: 
 
 Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be filed 
only by a Bidder whose Technical Bid is found to be acceptable. 

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days from the date 
of appeal. 

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days from 
the expiry of the period specified in para (2) or of the date of receipt of the order passed by 
the First Appellate Authority, as the case may be. 

 
(4) Appeal not to lie in certain cases 
 
 No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 
 

(a) determination of need of procumbent; 
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(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 
 

(5) Form of Appeal 
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 
Authority, as the case may be, in person or through registered post or authorized 
representative. 

 
(6) Fee for filing appeal 
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority concerned. 

  
(7)  Procedure for disposal of appeal 

 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i)  hear all the parties to appeal present before him; and 
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 
(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 

 
(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal. 
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The Rajasthan Transparency in Public Procurement Act, 2012  
& 

The Rajasthan Transparency in Public Procurement Rules, 2013 
 

Form No.1 
(see rule 83) 

 
Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ………………. of ……………………………. 
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant: 
 

(i) Name of the appellant: 
 
(ii) Official address, if any: 
 
(iii) Residential address: 
 

2. Name and address of the respondent(s): 
 
 (i)  
 (ii) 
 (iii) 
 
3. Number and date of the order appealed against 
 and name and designation of the officer/authority 
 who passed the order (enclosed copy, or a statement of a 

decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which the 
appellant is aggrieved: 

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 
 
6. Ground of appeal : ……………………………………………………………………………. 
 ……………………………………………………………………………………………………… 
 ………………………………………………………..(Supported by an affidavit) 
 
7. Prayer: ……………………………………………………………………………. 
 ……………………………………………………………………………………………………… 
 ……………………………………………………….. 
 

Place ………………………….. 
Date ………………………….. 
Appellant’s Signature 
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The Rajasthan Transparency in Public Procurement Act, 2012  
& 

The Rajasthan Transparency in Public Procurement Rules, 2013 
 

Annexure-D : Additional Conditions of Contract 
 
1. Correction of arithmetical errors 
 
 Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 

arithmetical errors during evaluation of Financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price shall 
be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 

 
ii. if there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 
 
iii. if there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed.  
 

2. Procuring Entity’s Right to Vary Quantities 
 

(i) At the time of award of contract, the quantity of Goods, works or services originally 
specified in the  Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the unit 
prices or other terms and conditions of the Bid and the conditions of contract. 

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or procures 

less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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ANNEXURE - VI  
PROFORMA OF GUARANTEE BOND FOR Bid Security  

(To be issued by any a l l  pub l ic  sector  banks (except  SBI  Bank) ,  ICICI  Bank,  HDFC 
Bank& Axis  Bank, having its Branch at Udaipur on non-judicial stamp paper of value 0.1% of 

BG Value or Rs. 200/- whichever is higher) 
 

B.G. No. ______________                          Dated ____________ 
 

This Deed of Guarantee made between __________________ (Name of pub l ic  sector  
banks,  ICICI  Bank,  HDFC Bank & Ax is  Bank) , having its registered office at 
_____________ and its head office at ___________________ and wherever the context so 
required include its successors and assignees ( hereinafter called the Surety/ Bank) & Rajasthan 
State Mines & Minerals Limited, a Company incorporated and registered under the Indian 
Companies Act, 1956, having its registered office at 89-90, Janpath, Lal  Kothi, Jaipur and 
Corporate Office at 4 Meera Marg, Udaipur 313004, Rajasthan, and wherever its context so 
required includes its successors and assignees (hereinafter called 'the Company'). 

 
Whereas the company having agreed to accept BG for bid security from M/s _____________ a 
company/ partnership firm __________________ (address of registered / H.O.) wherever the 
context so require includes its successors   and assignees (hereinafter called 'the Tenderer' ) from 
the demand under the terms and conditions of tender no RSMM/CO/ GGM(Cont)/Cont-…………. 
for ________ ______________ ______________ (Name of Work)  at  _______ ______________ 
_________ Name of Mine, Location, District, Rajasthan  (hereinafter called 'the said Tender) of  
Bid security  Deposit  to be paid in cash or by Demand Draft for the due fulfillment by the said 
tenderer of terms and condition contained in the said tender  on production of unconditional and 
irrevocable Bank Guarantee for Rs. ____ Lac  (Rs. _______________ Lac only).  

 
Now this deed witnesseth that in consideration of said bank having agreed on the request of the 
Tenderer to stand as surety for payment of Rs.___________ Lac Bid Secrity deposit to the 
company subject to the following conditions.  

 
(i)   We, _______________________ (Bank) do hereby undertake to pay to the company an 

amount not exceeding Rs. _______ against any loss or damage caused to or suffered or 
would be caused to or suffered by the company by reason of any breach by the said 
Tenderer of any of the terms and /or conditions contained in the Agreement ( the decision 
of the company as to any such breach having been committed and loss/damage suffered 
to shall be absolute and binding on us). 

 
(ii)  We, ____________________ (bank) do hereby undertake without any reference to the 

Tenderer or any other person and irrespective of the fact whether any dispute is pending 
between the company and  the Tenderer before any court or tribunal or Arbitrator  relating 
thereto, to pay the amount due and payable under this guarantee without any demur, 
and/or protest  merely on the very first demand from the company stating that the amount 
claimed is due by way of loss or damage caused to or suffered by or would be caused to 
or suffered by the company by reason of any breach by the said tenderer of any of the 
terms and condition contained in the said tender  by reason of the said tenderers failure to 
keep the said tender open. Any such demand made on the bank shall be conclusive 
absolute and unequivocal as regards the amount due and payable by the bank under this 
guarantee. However, bank's liability under this guarantee shall be restricted to an amount 
not exceeding Rs. One hundred thirty lacs   
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(iii)  We, ___________________ (bank) further agree that the guarantee hereinabove 
contained shall remain in full force and effect during the period that would be taken for the 
finalization of the said tender and that it shall continue to be enforceable the said tender till 
the said tender is finally decided and order placed on the successful tenderer and / or till 
the company certifies that the terms and the conditions of the said tender have been fully 
and properly carried out by the said tenderer and accordingly discharges the guarantee, 
unless a demand or claim  under this guarantee is made on the bank in writing on or 
before ……….., the bank shall be discharged from all liability under this guarantee 
thereafter unless otherwise further extended by the bank.  Any letter of demand delivered 
at the bank's above branch/ divisional office or Udaipur branch office under the signatures 
of the company's F.A or GM(Cont.) shall be deemed to be sufficient demand under this 
guarantee. 

 
(iv)  In order to give full effect to the  guarantee herein contained the company shall be entitled 

to act as if, we (bank) are your principal debtor in respect of all your claims against the 
Tenderer hereby guaranteed by us as aforesaid and we hereby expressly waive  all our 
rights of surety ship and  other rights, if any which are in any way inconsistent and/or 
contrary to the above or any other provision of this guarantee, the bank's guarantee to pay 
hereunder will not be determined or affected by your proceeding against the Tenderer and 
the bank will be liable to pay the said sum as and when demanded by you merely on first 
demand being made on the bank by you  and even before any legal or other proceedings 
taken against the Tenderer 

 
 (v)  This guarantee herein contained would come into force from the date of issue and would 

not be affected by any change in the constitution of the tenderer or ourselves or liquidation 
or winding up or dissolution or insolvency of the Tenderer nor shall it be affected by any 
change in company's constitution or by any amalgamation or any absorption thereof or 
therewith but shall ensure for and be available to and enforceable by absorbing or 
amalgamated company or concern till the payment of amount not exceeding Rs. 
______________ Lac  is made by the Bank. 

 
(vi)   The guarantee will not be discharged or affected if the Company holds/obtain any other 

Bid security /guarantee/promissory note from any person and/or the Tenderer and this 
guarantee shall be in addition to any such guarantees. 

 
(vii)  We, _______________________________ (Bank) lastly undertake not to revoke this 

guarantee during this currency except with the previous consent of the company in writing. 
 
(ix)  The bank has power to issue this guarantee in favour of the Company and the 

undersigned has full powers to do so under Power of Attorney date _________________ 
granted to him by the Bank. 

 
(x)   For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the 

state of Rajasthan along shall have exclusively jurisdiction only. 
 

IN WITNESSETH I, hereby _______________________, son of _________________________ 
(designation) ____________________ (branch) constituted attorney of the said bank have set  my 
signatures and bank seal on this guarantee which being issued on non-judicial stamp of Rs.200.00 
or ______ as per Stamp Act Prevailing in the state of Rajasthan, executed on this date ____  of 
____________,  20... 
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ANNEXURE-VII 
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

 
(To be issued by any a l l  publ i c  sec tor  banks  (excep t  SBI  Bank) ,  ICICI  Bank ,  HDFC Bank& 
Ax is  Bank , having its Branch at Udaipur on non-judicial stamp paper of value 0.1% of BG Value or Rs. 

200/- whichever is higher) 
 
B.G ---------------------------------------------    Dated ----------------- 
 
This Deed of Guarantee made between ----------------------------------------------------------- Name o f  Pub l i c  
sec tor  bank ,  ICICI  Bank ,  HDFC Bank  & Ax is  Bank , having its registered office at and its head 
office at ______________ and wherever the context so required include its successors and assignees 
(hereinafter called the Surety/Bank) AND Rajasthan State Mines and Minerals Limited, a company 
incorporated and registered under Indian companies Act,1956, having its registered office at C89/90 Lal 
Kothi Scheme, Janpath, Jaipur and Corporate office at 4 Meera Marg, Udaipur and wherever its context so 
required includes its successors and assignees(hereinafter called 'the company).  
 
Whereas the Company having agreed to exempt M/s. ___ ____ ______a company/partnership firm  
______ __________ _______(address of registered Office /HO) where ever the context so require includes 
its successors and assignees (hereinafter called 'the Contractor) from the demand under the terms and 
conditions of letter of Acceptance no _____dated  ______ issued in favour of  the Contractor and 
agreement dated entered into between RSMML and M/s._________________________(Contractor), 
hereinafter called 'the said letter of Acceptance/agreement' which expression shall also include any 
amendment, modification or variations thereof made in accordance with the provision thereof, of cash 
security deposit for the due fulfillment by the said letter of Acceptance/agreement on production of 
unconditional and irrevocable Bank Guarantee for Rs___________( Rs.__ ______ _______) being 
equivalent to  _____% of Contract value of Rs. _____________ 
 
Now this deed witnessed that in consideration of said bank having agreed on the request of the Contractor 
to stand as surety for payment of Rs.                as security deposit to the company subject to the 
following conditions.  
 
1. We, __ ____ _____ ________ (Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. ___  _______ ________ ________against any loss or damage caused to or suffered or 
would be caused to or suffered by the company by reason of any breach by the said contractor of any of the 
terms and/or conditions contained in the Letter of Acceptance/Agreement The decision of the Company, as 
to any such breach having been committed and loss/damage suffered to shall be absolute and binding on 
us.  
 
2. We,  ____________________ (bank) do hereby undertake without any reference to the Contractor or 
any other person and irrespective of the fact whether any dispute is pending between the Company and the 
Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due and payable 
under this guarantee without any demur, and/or protest merely on the very first demand from the Company 
stating that the amount claimed is due by way of loss or damage caused to or suffered by or would be 
caused to or suffered by the Company by reason of any breach by the said contractor of any of the terms 
and condition contained in the said Letter of Acceptance/agreement by reason of the said contractor's 
failure to perform the covenants contained in said letter of Acceptance/agreement. Any such demand made 
on the bank shall be conclusive absolute and unequivocal as regards the amount due and payable by the 
bank under this guarantee. However, bank's liability under this guarantee shall be restricted to an amount 
not exceeding Rs. ____________. 
 
3. We,  ______________________(bank) further agree that the guarantee herein above contained shall 
remain in full force and effect during the period that would be taken for the performance of the agreement 
and that it shall continue to be enforceable till all the dues of the company under or by virtue of the 
agreement have been fully paid and its claim/s satisfied or discharged or till the company certifies that the 
terms and the conditions of the said Letter of Acceptance/agreement have been fully and properly carried 
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out by the said contractor and accordingly discharges the guarantee, unless a demand or claim under this 
guarantee is made on the bank in writing on or before  ( scheduled completion date, plus six 
months), the bank shall be discharged from all liability under this guarantee thereafter unless otherwise 
further extended by the bank. 
 4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as if, 
we(bank) are your principal debtor in respect of all your claims against the Contractor hereby guaranteed by 
us as aforesaid and we hereby expressly waive all our rights of surety ship and other rights, if any which are 
in any way inconsistent and/or contrary to the above or any other provision of this guarantee, the bank's 
guarantee to pay hereunder will not be determined or affected by your proceeding against the Contractor 
and the bank will be liable to pay the said sum as and when demanded by you merely on first demand 
being made on the bank by you and even before any legal or other proceedings taken against the 
contractor. Any letter of demand delivered at the bank's above branch/divisional office or Udaipur branch 
office under the signatures of the company's Financial Advisor and/or Head of SBU & PC - Lignite or any of 
the Directors shall deemed to be sufficient demand under this guarantee.  
 
5. We,  ________________________ (bank) further agree that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligation hereunder to vary any of the terms 
and conditions of the said Letter of Acceptance/agreement or to extend time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the powers exercisable 
by the Company against the said Contractor and to forbear or enforce any of the terms and conditions 
relating to the Letter of Acceptance/Agreement and we shall not be relieved from our liability by reason of 
any such variation or extension being granted to the said contractor or for any fore bearance act, or 
omissions on the part of the company or any indulgence of the Company to the said Contractor or by any 
such matter or things whatsoever which under the law relating to the sureties would but for this provisions 
have effect of so relieving us. 
  
6. This guarantee herein contained would come into force from the date of issue and would not be affected 
by any change in the constitution of the contractor or ourselves or liquidation or winding up or dissolution or 
insolvency of the contractor nor shall it be affected by any change in company's constitution or by any 
amalgamation or any absorption thereof or therewith but shall ensure for and be available to and 
enforceable by absorbing or amalgamated company or concern till the payment or amount not exceeding 
Rs. _______ is made by the Bank.  
 
7. The guarantee will not be discharged or affected if the Company holds/obtain any other 
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be in 
addition to any such guarantees. 
  
8. We,  _____________________ (Bank) lastly undertake not to revoke this guarantee during this currency 
except with the previous consent of the company in writing. 
  
9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full 
powers to do so under power of Attorney dated __________granted to him by the bank.  
 
10. For the purpose of enforcing legal rights in respect of this guarantee Jaipur courts in the state of 
Rajasthan alone shall have exclusively jurisdiction only.  
 
IN WITNESSETH I, HEREBY____________________SON OF_____________________ (designation) 
__________________(branch) constituted attorney of the said bank have set my signatures and bank seal 
on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act prevailing 
in the state of _______ executed at ______this the day_____ of _______ 


