
 

 

 
 

RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
 

 
 

 e-TENDER DOCUMENT 
 

 FOR 
 
  

CCoonnssttrr uucctt iioonn  ooff   sseevveenn  PPiieezzoommeetteerr ss  ffoorr   mmoonnii ttoorr iinngg    ooff     
MM iinnee  DDeewwaatteerr iinngg,,  JJhhaammaarr kkoottrr aa  MM iinneess,,    

DDiisstt tt ..  UUddaaiippuurr   ((RRaajj aasstthhaann))  
 
 

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont- 08 /16-17/ Dated 26.07.2016 
Issued by  

Gr. General Manager (Contracts),  
Corporate Office, 
RSMML, Udaipur 

 
Cost of Non Transferable  
Tender Document(including tax)         :             Rs 4580/- 
 
 
 
Date of downloading of Tender:  From 28.07.2016 to 29.08.2016 up to 1.00 pm 

Last Date of submission of online Tender : 29.08.2016 up to 3.00 pm 

Date of online opening of Techno-commercial Part: 30.08.2016 at 3.30 pm 
 

Registered Office: 
C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC - Rock Phosphate, 
Jhamarkotra Rock Phosphate Mines, Post: 
Jhamarkotra - 313015, UDAIPUR 
 Phone: 0294-2342441-45FAX: 0294-
2342444 
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RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office : 4- Meera Marg, Udaipur – 313 001, 
Phone : 0294-2803519, 2428763-67, fax 0294-2428768,2428739 

Email:- contractsco.rsmml@rajasthan.gov.in 
 

Ref. no :-RSMM/CO / GGM(Cont)/Cont-08/16-17                 Dated:26.07.2016  
 

DETAILED  E- NOTICE INVITING TENDER  
Tenders are invited for following work at our Corporate Office, Udaipur from reputed contractors 
through www.eproc.rajasthan.gov.in :- 

Brief Description Contract 
Period  

Bid Security                
(in Rs.) 

Construction of seven piezometers for monitoring of Mine dewatering, 
Jhamarkotra Mines, Distt. Udaipur (Raj.) 

3  months 105000.00 

Cost of tender document is Rs.4580/- (inclusive of  VAT), payable in cash/by D.D. in favour of “RSMM 
Ltd, Udaipur” 

Processing Fee  Rs. 1000/- payable by DD in favour of MD RISL, 
payable at Jaipur 

Period of downloading of tender 
documents 

From 28.07.2016  to 29.08.2016 up to 1.00 pm,  

Last Date  & Time of online Submission 
of offer 

Dated 29.08.2016 up to 3.00 pm  
 

Date of opening of  Techno Commercial 
offer  

Dated 30.08.2016 at  3.30 pm at C. O. Udaipur 
 

 
The tenderers shall be pre-qualified on the basis of the following criteria: 

1. The tenderer should have minimum turnover of Rs. 13.12  Lac in any one of the immediate 
preceding four financial years i.e., 2012-13,2013-14, 2014-15 & 2015-16 in tenderers name.  

 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed 
in the tender form. Tender fees & processing fees will not be refunded in any case.  
  
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on the 
website https://eproc.rajasthan.gov.in for the purpose of downloading.  
 
The downloaded bid document shall be considered valid for participation in the bid process 
subject to submission of required cost of tender document , e-Tendering processing fee & EMD 
and the same shall be reached to the office of undersigned on or before the time specified for 
opening of techno-commercial part of tender.   
  
The tender shall be pre-qualified on the basis of documents furnished along with Techno-commercial 
bid in support of above. The decision of the company will be final and binding in this regard. 
The financial bid of only those bidders shall be opened who qualify in technical bid as per the above 
criteria & only qualified bidders will be informed about price bid opening. 
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The tenderer who have earlier been awarded contract by the company for any job and which they 
have abandoned or the contract has been terminated by the company for breach of conditions shall 
not be eligible to participate in this tender.  
 
The company reserves the right to accept or reject any or all offers without assigning any reason. 
Also the company does not bind itself to accept the lowest price offer. The Company shall not be 
responsible for any postal delay or loss of offer. Offers sent by any other moder other than prescribes 
shall not be accepted.  All communications/correspondences/documents including the bid document 
should be physically signed, stamped on each page before uploading and also signed digitally by the 
designated authorized representative of the bidder.  
 

 
General Manager (Contracts) 

 
Note: The tenderers are advised to keep visiting our website till due / extended due date of tender   
          for corrigendum/ addendum, if any, to the tender. 
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SECTION - I 
 

DEFINITIONS 
 

In the following paragraphs of this tender document the following words and expressions 
shall have the meaning hereby assigned to them, except where the context otherwise 
requires. 
 
1.1 “RSMML” or “COMPANY”  shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur 
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) 
including its successors in office and assignees or its representatives authorized to 
act on its behalf for the purpose of contract. 

1.2 “Contractor ” shall mean the person or persons, firm or company, whose tender has 
been accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

1.3 ‘Statutory obligations(s)’ would include the entire obligations which are to be 
complied with as per the provisions of various existing legislation’s applicable to 
mine/working areas. 

1.4 “Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge. 

1.5 “Appointing Authority ” wherever the expression is used shall mean the Managing 
Director of the Company. 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 
and Minerals Limited. 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 
execution of the work/s including therein all documents such as invitation to tender, 
instructions to contractor, general conditions of contract, special conditions of 
contract, job specification, general requirements, time schedule for completion of 
work, letter of intent /telegram  /telex awarding the work, agreed variations, if any 
etc. 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 
remuneration” means rate entered in figures and words in schedule/s by the 
Contractor and accepted by the Company as payable to the Contractor for execution 
/performance of all contractual obligations as per terms of the contract.  

1.9 “Detailed Specifications” shall mean the specifications for materials and works as 
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to 
or superseded by the special conditions. 

1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under 
the appropriate authority of PWD from time to time. Words imparting the singular 
number include the plural number or vice versa. 

1.11 “Engineer-in-Charge” shall mean officer so designated for the overall supervision, 
coordination, direction and administration of the contract work from time to time 
by the Company.  

1.12 “Group General Manager (Contract)” shall mean the Group General Manager 
for contract division of RSMML or his successors in office so designated by the 
company. 
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1.13 “Group General Manager (Phos)” shall mean the Group General Manager for 
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so 
designated by the company. 

1.14 “Agent” shall mean the officer so designated under Mines Act for Jhamarkotra 
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.15 “Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra 
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.16 “Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall 
mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has 
been accepted, in accordance with the provision contained in the 
letter/telegram/telex/fax. 

1.17 “Notice in writing or written notice ” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered/Head/local office of 
the addressee and shall be deemed to have been received in the ordinary course of 
post. 

1.18 “Site”  shall mean the land or other place on, under, in or through which the work/s 
are to be carried out and other land or place or area/s provided by the Company for 
the execution of the contract. 

1.19 “Tender” shall means collectively the offer submitted in response to and in 
accordance with the NIT, subsequent discussions and negotiations held by the 
Tenderer with the Company and all communications submitted by the Tenderer in 
confirmation thereto. 
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SECTION - II  
 

Instructions to the Tenderer & General Conditions 
 

1.0 SUBMISSION OF OFFERS 
1.1 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form 

as prescribed in the tender form. Tender fees and processing fees will not be 

refunded in any case.  

1.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the 

link "help for contractors"," information about DSC', FAQs' and bidders manual 

kit" to know the process for submitting the electronic bids at website. The 

complete bid document has been published on the website  

https://eproc.rajasthan.gov.in for the purpose of downloading. The downloaded 

bid document shall be considered valid for participation in the bid process subject 

to submission of required cost of bid document and e-Tendering processing fee. A 

copy of EMD, e-Tendering processing fee and cost of bid document receipt must 

be enclosed along with the Technical Bid proposal failing which the bid will be 

summarily rejected.  

1.3 All communications/correspondences/documents including the bid document 

should be physically signed, stamped on each page before uploading and also 

signed digitally by the designated authorized representative of the bidder.  

1.4 A scanned copy of EMD, e-Tendering processing fee and cost of tender document 

must be enclosed along with the Technical Bid proposal failing which the bid will 

be summarily rejected.  

1.5 The DD towards the cost of tender document fees, Earnest Money deposit and 

processing fees along with original affidavits as per annexure-I & II of tender 

document should be kept in a sealed envelop addressed to Group General 

Manager (Contract), RSMML, Corporate Office, Udaipur. This envelope should 

be marked with NIT number & work, name and address of contractor, telephone 

number etc is to be written on the top of each envelope for clarity. This envelope 

should be submitted in the office of the Group General Manager (Contract), 

RSMML, Corporate Office, Udaipur on or before the date and time as mentioned 

in the Notice Inviting Tender. The Company shall not be responsible for any 

postal delay. In case of non-receipt of same prior to the time of opening of tender , 

the offer of the tenderer shall be rejected.  

1.6 All the provisions of Rajasthan Transparency in Public Procurement Act & rules 

made there under & modification to be issued by the competent authority from 

time to time will automatically be ipso-facto applicable. 
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2.0 Tender Procedure  
 

2.1 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure 
related to the bidding.  

2.2 The prospective Bidders should register themselves in the e-Tender Portal and 
submit the Bids electronically through the e-Tender portal.  

2.3 The Bidders are requested to download the e-Tender help manual and user 
manuals from the Portal for reference.  

2.4 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 
complete the e- Tender Bid process as per the provisions of Government of India 
IT Act.  

2.5 The Technical Bid form and Price Bid form will be available in prescribed format 
for downloading. The registered Bidders can log into the e-Tender system and 
download the Bid Forms.  

2.6 The Bid forms should be filled and submitted using the Digital Signature 
Certificates. The supporting documents as required in support of tender should be 
scanned and uploaded in the e-Tender system.  

2.7 The Bid Form should not be changed or altered or tampered by the bidder. If the 
Bid form found tampered, the Bids will be summarily rejected.  

 
3.0 Tender Document Fee   

The Tender Documents may be downloaded from the portals as mentioned in the 
Tender Schedule. The Tender document fee as mentioned in the NIT shall be paid 
by way of DD in favour of RSMML payable at Udaipur.  

4.0 e-tendering processing charges   
a) For each and every Bid submitted, a non-refundable Processing charge Rs. 1000/-

should be paid by way of Demand Draft or Banker's Cheque drawn in favour of 
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or Banker's 
Cheque should be deposited physically at office of GGM(Contract), RSMML, 
Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 before the date and 
time of opening of the Tender.  

 
b) The payment particulars should be entered in the e-Tender Portal by the bidder 

while bidding.   
 

c) At the time of the Technical Bid opening, the payment committed in the Bid 
should be factual and should match the physically submitted payments.  
  d  

d) Even though the payment particulars are entered in the e-Tender portal, if   
the Bidder fails to submit the physical instrument prior to the opening of part-I of 
tender, their bid is liable for rejection. If any of the information committed in the e-
Tender Bid does not match with physically submitted payment, RSMML reserves 
the right to reject the bid summarily.  

 
5.0 TECHNO COMMERCIAL OFFER:-  

 The Technical Bid Form will be in spreadsheet format. The original Technical Bid 
Form should be downloaded, filled and signed using the Digital Signature Certificate 
(DSC). The Technical Bid Form should not be changed or altered or tampered. If the 
Bid form is tampered, the Bids will be summarily rejected. The Technical Bid Form 
should not contain any Price indications strictly, otherwise the Bids will be 
summarily rejected. Scanned copy of following document should be uploaded 
alongwith Part I of the offer 
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5.1 Form ‘A’ with General information about the tenderer.  

5.2 Form ‘B’ Duly filled in support of Pre qualification criteria  

5.3 PF Account No. in Form 'A' along with the copy of PF Registration with the 
PF Commissioner or undertaking as per annexure I.  

5.4 Attested Copy of CA certified/ audited Balance Sheets and Profit & Loss 
Account in support of turnover. 

5.5 Power of Attorney in favour of the authorized representative signing the 
tender documents. 

5.6 Attested certificate for incorporation/memorandum & article of 
association/partnership deed etc. 

5.7 Copy of PAN & Service Tax registration Number.  

5.8 Tenderer shall confirm and showing applicability of Service Tax on this 
work on them as per applicable rules of Service tax.  

5.9 Undertaking as per annexure- II & IV  of tender document.  

 
6.0 PRICE OFFER in BOQ form 

  The rates quoted by the tenderer shall be exclusive of Service Tax but inclusive of all 
other applicable taxes & duties. The Price Bid Form will be in spreadsheet BOQ format 
only. The original Price Bid Form should be downloaded, filled and signed using the 
DSC. The Price Bid Form should not be changed or altered or tampered. If the Bid form 
is tampered & if the bids are not submitted online in prescribed BOQ format, the Bids 
will be summarily rejected. The Price Bid Form should not contain any conditional offers 
or variation clauses, otherwise the Bids will be summarily rejected. The Prices quoted 
shall be only in INDIAN RUPEES (INR) only.  The tender is liable for rejection if Price 
Bid contains conditional offers.  

 
7.0 VALIDITY OF OFFERS 
 

 The tender offers should remain valid and open for acceptance, for a period of 120 days 
from the date of opening of the tenders. No modification or revision or withdrawal of the 
offer shall be allowed during the validity period or the extended validity period, if any. In 
case any tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited. 
In case of refusal to accept the job offered or failure to commence the work within the 
stipulated time period, the Earnest Money Deposit /Security Deposit, as the case may be, 
shall be forfeited.   

 
8.0 Bid Security Deposit (Earnest Money Deposit) 

5.1  Bid Security Deposit as per NIT is to be furnished by Demand Draft / Pay Order / 
Banker’s Cheque in favour of "Rajasthan state mines and minerals ltd." payable at 
Udaipur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected / 
ignored.  

5.2 The Earnest Money Deposit shall not bear any interest. 

5.3 The Earnest Money Deposit of the successful tenderer can also be appropriated towards 
security Deposit, if the contractor so desires. The Earnest Money Deposit of the 
disqualified tenderers, who have been disqualified in the techno-commercial evaluation, 
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shall be refunded at the earliest. The Earnest Money Deposit of the other tenderers shall 
be refunded after issuance of LOA/DLOA to the successful tenderer. 

5.4 Offers without Earnest Money Deposit shall be summarily rejected. The Company shall 
not accept Earnest Money Deposit in any other form like cheque, Bank Guarantee, FDR’s 
etc. 

5.5 The Earnest Money Deposit shall be forfeited in the following cases : 
i.) If the tenderer withdraws or modifies the offer during the validity period of the offer. 
ii.) If the tenderer does not deposit the prescribed security deposit in the prescribed time 

period. 
iii.) If the tenderer does not execute the agreement in the prescribed format within the 

specified time. 
iv.) If the tenderer provides false information/forged documents/false attestation of 

documents in the offer or thereafter to claim eligibility / qualify for the contract. 
v.) If the tenderer does not commenced the work within the stipulate period and also not 

accept the offer made by the company or subsequent to acceptance of his/their offer 
by the company. 
 

9.0 INTERFERENCE WITH PROCUREMENT/TENDERING PROCESS 
In case the bidder 
i) Withdraws from the procurement process after opening of financial bids; 
ii)  Withdraws from the procurement process after being declared the successful 

bidder 
iii)  Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security required 

in terms of the bidder documents after being declared the successful bidder, 
without valid ground, 

Shall, in addition to the recourse available in the bidding documents or the contract be 
punished with fine which may extend to fifty lakh rupees or ten percent of the assessed 
value of procurement, whichever is less. 

 
10.0 SECURITY DEPOSIT 

10.1 The successful tenderer shall furnish a Security Deposit equal to 10% of total 
contract value. Total contract value will be calculated on the basis of the contract 
rate of remuneration payable to the contractor and awarded quantity for the total 
period of the contract. The total value will also include all the applicable taxes, 
duties, and levies etc. 

10.2 The successful tenderer shall furnish a Security Deposit through Demand 
Draft/Bank Guarantee in favour of RSMM, Udaipur, within 30 days of the 
issuance of Letter of Acceptance (LOA) /Detailed Letter of Acceptance (DLOA). 
The Bank Guarantee shall be provided only in the approved format of the 
company from a Public Sector Bank (except SBI) /ICICI/Axis/HDFC Bank 
having its branch at Udaipur on non-judicial stamp paper of 0.25% of BG value 
subject to maximum of Rs. 25000/-or on appropriate value under Indian Stamp 
Act prevailing on the date of issuance of BG. No amendment in this format shall 
be acceptable to the company. The Bank Guarantee shall be valid for the entire 
contract period and/or extended, if any, plus a grace period of Six months.  

10.3 The entire Security Deposit shall be refunded after successful completion of the 
defect liability period of one year after the expiry of scheduled period of contract, 
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provided the Contractor has fulfilled all contractual obligations and he has 
rendered “No claim and No Dues Certificate” to the Company. 

10.4 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfil the contractual 
obligations or fail to settle in full, his dues to the Company. 

10.5 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, due to enhancement of quantum of work, or 
due to any reason, the Contractor shall furnish additional security amount, so that 
the total amounts of Security Deposit will not be at any time less than the amount 
so specified. The Company may recover the same by way of additional deductions 
from the payment due to the contractor. 

10.6 No interest is payable on S.D. amount. 

 
11.0 NEGOTIATIONS:- 

1.1 Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer 
and so on in the order of initial bidding, and work order be awarded to the 
tenderer who accepts the counter offer. 

1.2 In the case, when the quotations given by the tenderer during negotiations is 
higher than the original quotation of the tenderer then the tenderer will be bound 
by the lower rate originally quoted by the tenderer. 

1.3 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them. 

 
12.0 AWARD OF THE CONTRACT: 

 
The Company shall communicate to the successful tenderer to accept their tender offer 
and thereafter the successful tenderer will have to execute an agreement on the prescribed 
format, which shall be consist tender document, DLOA /work order at contractor cost and 
expenses. The Performa shall be provided by the RSMML.  
 

13.0 SERVICE TAX : 
 

The tenderer shall quote the rates exclusive of service tax. 
The service tax on the services rendered under works contract shall be paid extra in 
terms of clause 2A(ii)(A)/(B)/(C) (as the case may be) of the Service Tax 
(Determination of Value) Rules, 2006; read with Notification No. 30/2012-ST dated 
20.06.2012.In case the tenderer is a company, then entire applicable service tax shall be 
deposited by the tenderer; and the same shall be reimbursed by the Company subject to 
submission of documentary proof of deposition of service tax with the Government. 
In case the tenderer is other than a company, then 50% of the applicable service tax 
shall be deposited by the Company and 50% of the applicable service tax shall be 
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deposited by the tenderer which shall be reimbursed by the Company subject to 
submission of documentary proof of deposition of service tax with the Government. 
Tenderers are requested to quote accordingly 
 

14.0  RATES & TAX DEDUCTION AT SOURCE:- 

All taxes/duties/levies as are applicable except service tax should be taken into 
consideration while making the offer, Ignorance in it shall not qualify for any additional 
payment. RSMML will reimburse/recover at actual any tax/duties which are 
imposed/increased/withdrawn/decreased after the date of submission of offer and are 
directly applicable to the contract and payable by the contractor/recoverable by 
RSMML, and determined on the basis of bill raised by him upon the company, if 
applicable, subject to the furnishing of documentary proof. 

The company shall be fully entitled to deduct Income Tax and/or any other taxes levied 
at source as per the rules and instructions as may be applicable for this purpose from 
time to time. 

 
15.0  RIGHTS OF COMPANY  

The Company reserves the right - 
i)  To accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii)  Not to accept the lowest tender or assign reasons for not accepting the lowest 

tender. 
iii)  To increase / decrease the quantity and period of contract, without any additional 

obligation on it. 
iv)  Not to carry out any part of work. 
v)  To reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or  forged documents along with offer or thereafter. 
 
The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 
action. 
 

16.0 RIGHT TO REVIEW PERFORMANCE. 

16.1 The company reserves the right to review and assess the performance of the work 
at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute rights and discretion may take appropriate action including 
termination of the contract & forfeiture of security deposit. 

16.2 The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover 
the costs thereof from the contractor from the security deposit or any sum due to 
the contractor from the company.  The Company shall also have absolute right to 
get the work done from any other agency at the risk and cost of the Contractor, in 
case, the contractor fails to perform the work continuously for more than 3 days 
and difference in such rates if any, shall be borne by the contractor.  
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17.0 TERMINATION OF THE CONTRACT 

17.1 In case of failure to perform the job as required under this tender or observe any 
of the terms and conditions by the contractor, the company shall give a notice to 
rectify the default or breach within 07 days. Failure to rectify such default/breach 
may result in termination of the contract and forfeiture of EMD/security deposit 
without any prejudice to the company's rights to claim damages/costs/loss etc 
caused by such default/breach. Such termination shall not absolve the contractor of 
the liabilities accruing till the date of such termination. 

17.2 The contract may also be terminated in the event the contractor is being adjudged 
insolvent or going into Liquidation or Winding up of their business, or making 
arrangement with their creditors. 

17.3 Notwithstanding anything contained herein above, the company in its absolute 
discretion may at any time terminate the contract without assigning any reason 
thereof by giving Fifteen days' notice to the contractor at their last notified address. 
In such an event the contractor shall not be entitled to raise any claim or demand 
for compensation, loss of profit and/or damages and/or losses or costs by reason of 
such earlier termination on any ground whatsoever. 

 
18.0  PROVIDENT FUND 
 

i)  The contractor shall be wholly responsible for complying with the fulfillment of the 
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 
1952 including subsequent amendments & notifications, in respect of the employees 
engaged for the work. 

ii)  The Contractor shall have to get himself registered (if not already registered) with 
the Regional Provident Fund Commissioner (RPFC) under the Employees Provident 
Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the 
copy of the PF Registration Number received from RPFC office before starting the 
work, failing which the contract is liable to be terminated.  

iii)  The tenderer who are not coming under the purview of EPF & MP Act but are 
required to deposit the PF due to applicability of Contract Labour (R&A) Act may 
deposit amount of PF deducted from salaries of the labour/employees and 
employer’s contribution with PF Trust of RSMML alongwith 1.10% administrative 
charges. An affidavit (as per Annexure-I) for this purpose will be required to be 
furnished on a stamp paper of appropriate value with the Techno Commercial    (Part 
-I) of the offer. 

iv)  However, each running account / Final bill must be submitted alongwith the name of 
the labour/employee deployed for the work, wages / salaries paid to them, amount of 
PF deducted from salaries of the labour/employees and employer’s contribution, 
amount deposited in RPFC office/Trust against each employee’s name and copy of 
the challan for the amount deposited in RPFC office/Trust till previous month, 
failing which no payment will be made for Running Account bill submitted by the 
contractor to the Engineer-In-Charge.  

 
19.0  LEGAL & STATUTORY OBLIGATIONS: 

19.1 The contractor shall perform the work in accordance with all applicable Acts, 
statutory rules and regulations now in force or enforced subsequently.  
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19.2 The contractor shall have valid Labour Licence and deduct PF as per rules for all 
employees/workmen engaged for this work. The proof of deduction & deposition 
of PF shall be submitted to RSMM.   

19.3 The contractor shall be liable for all persons employed and / or engaged by him 
whether directly or otherwise in all respects and also for all the equipment's  
deployed by them under their control, under various statutory provisions in force 
from time to time as amended upto date such as Workmen's compensation Act, 
1923, Employees Provident Fund Act 1952, Payment of Gratuity Act, 1972, 
Contract Labour (Regulation and Abolition) Act 1970, Payment of Wages Act, 
1936; Minimum Wages Act 1948, Payment of Bonus Act, 1965, Indian Railways 
Act 1890, Fatal Accident Act, 1855; Industrial Disputes Act, 1947, Mines Act,  
Factory Act and or any other allied Central or State enactment's, rules, regulations 
and bylaws made there under. The Contractor shall maintain and produce 
whenever called for, all records required under various Acts, Laws & By Laws. 

19.4 The contractor shall maintain and provide records of all his employees including 
supervisors, at the site. These registers are duly maintained and updated so that the 
same is available for inspection by any statuary authority & the company. 

19.5 The contractor shall keep the company indemnified against all the claims and 
liabilities of his direct or indirect employees, contracted employees engaged in 
respect of this contract, under the aforesaid acts, rules, regulations and bye laws as 
may be in force from time to time during the period of the contract or otherwise for 
or in respect of any claim, damage, compensation etc., whatsoever payable in 
consequence of any loss, damage, accident or injury etc. sustained by persons 
including the employees of the company, which shall be recoverable from the 
running bills and/or security deposit of the contractor. 

19.6  The contractor shall have to make all payments to the staff etc. engaged by   him 
every month latest by 7th day of following month. 

19.7 The contractor shall comply with all the statuary provisions as per Central and/or 
State Government Act, Rules, Bye-laws, from time to time in regard to the 
payment of wages to the workmen employed, wage period, recovery/deductions 
from wages, unpaid wages, deductions, unauthorisedly made, maintenance of wage 
register/wage slips, publication of the notice of date of payment of wages, weekly 
days of rest etc., and other terms of the employment, and shall submit periodical 
returns to the statuary authorities. Such records will also be made available 
periodically for perusal and scrutiny of officer-in-charge. 

19.8 In the event of default of the contractor in making such payment/s or contribution 
for any other reason/s the Company may make such payment/contribution on 
behalf of the contractor on its sole discretion, by way of deducting the relevant 
amounts from the running bills of the contractor and the Company shall be entitled 
to set off all costs and amounts due to the contractor for the payment/contributions 
made by it on account of contractor's default. 

19.9 The contractor shall have to obtain and produce the licence as applicable before 
starting the work. 

19.10 The contractor shall insure all the workmen & submit the copy of WC policy to 
RSMM. 
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19.11 The contractor shall require registration of workers under the building & ohter 
construction workers (Regulation of Employment & Condition of Services) Act, 
1996 & extension of benefit to such workers under the Act. Deduction of cess at 
source will be made as per provision of the said act, in force from time to time. 

 
20.0 OTHER RESPONSIBILITIES OF CONTRACTOR 

20.1 The contractor shall be responsible for providing Shelter, Accommodation, 
Drinking Water, Medical aid etc. to his/their employees. 

20.2 The contractor alone shall be responsible for providing all tools, tackles, 
implements etc. required for accomplishment of work. 

20.3 The contractor alone shall be responsible and liable for any accident and/or 
damage to employees or any third party at the siding during or due to negligence in 
course of performance of the job under this contract and consequent claims. 

20.4 The contractor alone shall be responsible and liable for payment of costs, charges, 
fee etc. for discharge of all legal and statutory obligation 

20.5 The contractor shall have to arrange for lighting etc. for carrying out the work as 
required herein. 

20.6 Safety & discipline of the labour/ workers staff employed by him 

20.7 The company shall not in any manner be responsible for any or part of the above 
litigations of the contractor, If any expenditure incurred by the company on the 
above items, that will be recovered from the contractors bills/security deposits. 

 
21.0 CRITERIA FOR DECIDING L-1 BIDDER  
 

The tenderer whose quoted rates are resulting into the lowest financial outgo for the 
company will be considered as L1 bidder. The total contract value will be determined  
by adding total of Items  and considering total liability of Service tax (as applicable 
under Service Tax Act w.e.f. 01.07.2012). The final figure so achieved will decide the 
total contract value for the purpose of deciding the L-1 bidder. 

 
22.0 COMPENSATION   

 
For Delay in commencement: 
In case the Contractor fails to commence the work with in 15 days from the date of 
issuance of LOA/DLOA, the company shall recover a pre determined and agreed 
compensation @ 1% (One percent) of the total contract value on weekly basis from the 
contractor if the delay is on account of contractor. In case the compensation reaches 
beyond 2% than other provision of tender including termination of contract and forfeiture 
of EMD/SD shall be applicable    
 
For Delay in completion: 
In case the Contractor fails to complete the total job within stipulated and it is established 
that the delay is on account of contractor’s lapses, the company shall recover a pre 
determined and agreed compensation @ 1% (one percent) of total value of contract on 
weekly basis from the contractor subject to maximum 10% (Ten percent) of contract 
value. 
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23.0 DEFECT LIABILITY PERIOD 
 

The defect liability period for the work will be one year from the date of completion of 
work; if any defect occur during this period then the contractor shall be liable to carry 
out required repair/replacement/rectification as per the direction of Engineer-in-charge 
at his own cost. 
 

24.0 RISK & COST 
The Company shall have full right to forfeit the whole security deposit and payment of 
other pending bills payable to the contractor for non fulfilment of the contractual 
obligations within the scheduled/specified time period. The work can be completed by 
engaging third party at the risk and cost of the contractor. 
 

25.0 APPEALS: 
Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if 
any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provision of this act or the rules or guidelines 
issued there under, he may file an appeal to designated First and Second appellate 
Authority with in a period of ten days from the date of such decision or action, omission 
as the case may be clearly given the specific ground on which he feel aggrieved on the 
form no.1 (see rule 83) – Memorandum of Appeal under the Rajasthan Transparency in 
public procurement Act – 2012 with prescribed fees. 

 
26.0 DISPUTE & JURISDICTION  

In case of any dispute, it shall be the endeavour of both the parties to resolve it through 
mutual discussions. No courts other than the courts located at Udaipur-Rajasthan shall 
have jurisdiction over any matter concerning any aspect of the work under this tender. The 
contractor shall not stop or abandon the work due to and during the pendency of such 
disputes or differences. 

 
27.0 UNDERTAKING: 

 
I/We do hereby declare that I/We have fully read and understood the purpose and contents 
of all the terms and conditions of this contract, nature, quantum, contract period and scope 
of work and have signed each page of the tender document as token of acceptance of all 
terms& conditions of this tender. 

 
For & behalf of the tenderer as token of acceptance of tender. 

 
 

Signature of tenderer with name& address. 
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SECTION III 
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

1.0  SCOPE OF WORK  
 

The scope of work includes construction of seven  piezometers at Jhamarkotra mine  as per 
detailed scope specified in the BOQ and specific details as hereunder: 

  

1.1 The Company intends to construct seven nos. of piezometers with G.I. casing of size 100mm 

and depth of 200 meter. 

1.2 The locations of the piezometers shall be indicated by the Engineer/Geologist Incharge. The 

depth of the hole shall be 200 mtrs. For broad guidance, it is indicated that general water table 

is at 410 MRL +   5 Meters. 

1.3 The contractor shall arrange to drill pilot holes and execute the reaming of the same to the 

desired size by deploying all necessary means including heavy duty DTH/Rotary/ percussion 

drilling method or/and combination thereof coupled with requisite compressors & ancillary 

equipments. The contractor shall be bound to deploy all necessary equipments to complete the 

piezometers, as directed by the Engineer/Geologist in charge. The casing will however, be 

installed only in complete piezometers. 

1.4 All the materials used should be confirming to ISI specifications. However, for the purpose of 

casing the pipes should be G.I. plain end casing pipes. The joint should be flush joint. The size 

and distribution of the slots in the slotted pipes should be as specified in IS: 8100-1976 under 

the heading "Requirements for well screens and slotted pipes." 

1.5 The gravel should be of pea gravel and should consist of hard well rounded particles 

reasonably uniform in diameter. The gravel should be suitable thickness/size. 

1.6 All equipments for drilling, items required like casing, pipes, pea gravel etc. are to be arranged 

by the Contractor himself. 

1.7 The Contractor shall provide a list of drilling equipments with complete specifications, their 

value as on date, and experience of carrying out similar nature of work alongwith his offer 

which are proposed to be deployed for the work. The company reserves the right to augment 

necessary resources as per its own discretion. 

1.8 The contractor shall lower the assemblies as per the assembly chart given by the Contractor 

and approved by the Geologist In charge or his superior officers. After lowering the assembly 

the annular space between the casing and the walls of the holes is to be packed with pea gravel 

of the appropriate size conforming to ISI specifications as per directions of 

Engineer/Geologist Incharge. 

1.9 The Contractor shall provide samples of drill cuttings of each 3 Meter interval and/or at such 

interval where the strata changes or as proposed and required by Geologist In charge. 

1.10 The drilling of bore hole may be carried out in both hanging wall and footwall of the ore body. 

The hanging wall comprises of medium hard dolomitic lime stone with variable percentage of 

silica, strata is having fractures, joint planes and solution cavities. Occasionally, this dolomitic 

lime stone is having patches of hard and soft rocks. The footwall comprises of unconsolidated 

rock consisting of impure lime stone. At some places, footwall is also having patches consisting 
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of bouldery rock formation. Contractor must provide drill log, discharge of tubewell at 

different drill depth (yield of well) by putting 90° - V-Notch plate. 

1.11 The Contractor is required to submit a daily report of the progress of work to the Geologist/ 

Engineer In charge in the prescribed Performa. The Contractor shall ensure the verticality test 

report and completion. 

 

2.0  RELATED CONDITIONS  
2.1 No advance against mobilization or purchase of material will be payable. 

2.2 All materials such as fuel, lubricants, spare parts etc. are required to be arranged by the 

Contractor himself.  

2.3 However, it is in the interest of the Contractor that he visits the site to know the type of rock, 

its litho logy, structure and other geo-technical parameters of rocks, general working 

conditions, availability of various facilities in near vicinity etc. etc. before submitting their 

offers. No claim on account of ignorance about the type of rock and area or otherwise on any 

other account shall be entertained. 

2.4 Since this is a working mine, the blasting and other mining activities are being carried out. 

Therefore, particularly at the time of blasting, the Contractor is required to vacate the area 

falling within the danger zone and no compensation on account of time loss during blasting 

shall be admissible. 

2.5 No compensation on account of idling of equipment, manpower due to any reason 

whatsoever, shall be payable. 

2.6 The company shall not be responsible for any jamming of the drill Rods, breakage and/or loss 

of drill Rods, tools and tackles either in the hole or during the process of drilling, no 

compensation on this account shall be payable. 

2.7 The Contractor is required to mobilize all tools and tackles within 15 days from the date of 

issue of Letter of Intent and shall complete the work within a total period of 4 (Four) months. 

2.8 For the purpose of preparing the bills, the joint measurement shall be taken and a record of the 

same shall be kept in the Measurement Book. 

2.9 The payment shall be made only for completed hole which means drilling of hole of 

appropriate dia. up to desired depth, lowering of 100 mm dia casing with plain and slotted 

pipes as per assembly chart approved by Geologist/ Engineer In charge, packing the annular 

space between walls of holes and slotted pipes with appropriate size of pea gravel of sufficient 

thickness, submission of construction and completing report and submission of drill logs 

samples at appropriate interval as directed by the Geologist In charge within 15 days of 

producing the bills duly verified by Geologist/ Engineer In charge. 

2.10 The Contractor shall carry out the work within day light hours unless adequate lighting 

arrangements have been made by Contractor at his own cost. 

2.11 The contractor shall comply with all provisions of Act, Rules & Regulations, Circulars 

applicable in mines, which are in force as on date & which comes into force during the 

contract period. 

2.12 In case of any accident while carrying out work, all liabilities and compensation under all Rules 

and Regulations, shall lie solely on the Contractor and Company shall not be liable to pay and 

compensation in any manner. 
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3.0 PERIOD OF CONTRACT 

The contractor has to complete all the mentioned work as per tender provisions during 3 
months from the date of issue of Letter of acceptance (LOA) /detailed letter of 
acceptance (DLOA) 
 

4.0 PRE –QUALIFYING CRITERIA:- 
1. The tenderer should have minimum turnover of Rs. 13.12  Lac in any one of the immediate 

preceding four financial years i.e., 2012-13,2013-14, 2014-15 & 2015-16 in tenderers name.  
 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any 
case.   
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help 
for contractors"," information about DSC', FAQs' and bidders manual kit" to know the 
process for submitting the electronic bids at website. The complete bid document has 
been published on the website https://eproc.rajasthan.gov.in for the purpose of 
downloading.  
The downloaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document , e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned on or 
before the time specified for opening of techno-commercial part of tender.    
The tender shall be pre-qualified on the basis of documents furnished along with Techno-
commercial bid in support of above. The decision of the company will be final and binding in 
this regard. 
The financial bid of only those bidders shall be opened who qualify in technical bid as per the 
above criteria & only qualified bidders will be informed about price bid opening. 
The tenderer who have earlier been awarded contract by the company for any job and which 
they have abandoned or the contract has been terminated by the company for breach of 
conditions shall not be eligible to participate in this tender.  
The company reserves the right to accept or reject any or all offers without assigning any 
reason. Also the company does not bind itself to accept the lowest price offer. The Company 
shall not be responsible for any postal delay or loss of offer. Offers sent by any other moder 
other than prescribes shall not be accepted.  All communications/correspondences/documents 
including the bid document should be physically signed, stamped on each page before 
uploading and also signed digitally by the designated authorized representative of the bidder.  

 
5.0 SPECIAL CONDITIONS OF CONTRACT 

5.1 Powers to determine the Contract 

The Competent authority may without prejudice to his right against the contractor in 
respect of any delay or inferior workmanship or otherwise or to any claims for damage in 
respect of any breaches of the contractor and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for 
completion has or has not elapsed, by notice in writing absolutely determine the contract 
in any of the following cases:- 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any  defective work or that the work is being performed 
in any inefficient or otherwise improper or unworkman-like manner, comply with the 
requirements of such notice a period of seven days thereafter or if the contractor shall  
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delay  or suspend the execution of  the work so that either in the judgment of the 
competent authority he will be unable to secure completion of the work by the date for 
completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or 
creditor to appoint a receiver or a manager or which entitle the or make winding up 
order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and 
when the contractor has made himself liable for action under any of the cases 
aforesaid, the competent authority on behalf of the RSMM shall have powers:- 

(a) To determine and/or rescind the contract as aforesaid (of which term in attention 
or rescission notice in writing to the contractor under the hand of the Engineer-in-
charge shall be conclusive evidence). Upon such determination or rescission, the 
security deposit of the contractor shall be liable to be forfeited and shall be 
absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the 
works or part of the work debiting the contractor with the cost of the labour and 
the price of the materials (of the amount of which cost and price certified by the 
Engineer-in-charge shall be final and conclusive against the contractor) and 
crediting him with the value of the work done in all respects in the same manner 
and at the same rates as if it has been carried out by the contractor under the terms 
of his contract. The certificate of the Engineer-in-charge as to the value of the 
work done shall be final and conclusive against the contractor, provided always 
that action under the sub-clause shall only be taken after giving notice in writing 
to the contractor. Provided also that if the expenses incurred by the company are 
less than the amount payable to the contractor at his agreement rates, the 
difference should not be paid to the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such part 
thereof as shall be un-executed out  of his hands and to  give it to another 
contractor to complete, in which case any expenses which may be incurred in 
excess of sum which would have been paid to the original contractor if the whole 
work had been executed by him (of the amount of which the excess certificate in 
writing of the Engineer-in-charge shall be final and conclusive) shall be borne and 
paid by the original contractor and may be deducted from any money due to him 
by company under this contract or on any other account whatsoever or from his 
security deposit or the proceeds of sale thereof a sufficient part thereof as the case 
may be. 

In the event of any one or more of the above course being adopted by the competent 
authority the contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any material or entered into any 
engagements or made any advances on account of or with a view to the execution of the 
work or the performance of contract. And in case action is taken under any of the 
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work thereof actually performed under this contract unless payable in respect thereof 
and he shall only be entitled to be paid the value so certified. 
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5.2 Time Extension 

If the contractor shall desire an extension of the time for completion of the work in the 
grounds of his having been unavoidably hindered in its execution or any other grounds, he 
shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of 
the hindrance on account of which he desired such extension as aforesaid and the 
competent authority shall if in his opinion (which shall be final & binding on the 
contractor) reasonable grounds be shown therefore authorize in writing such extension of 
time, if any as may in his opinion be necessary or proper. If the period of completion of 
contract expires before the expiry of the period of one month provided in this clause the 
application for extension shall be made before the expiry of the period stipulated for 
completion of the contract. 

Failure or delay by the Company to hand over to the Contractor possession of the land 
necessary for the execution of the works, or to provide the necessary drawings and 
instructions, or any other delay by the Company due to any other cause, whatsoever shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the 
Contractor to damages or compensation thereof, provided, however, that the Company 
without any financial liability may extend the time for completion of the work by such 
period as it may consider necessary or proper.  

5.3 Completion Certificate 

Within ten days of the completion of the work, contractor shall give notice of such 
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such 
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work 
shall furnish the contractor with in certificate of completion otherwise a provisional 
certificate of completion indicating defects (a) to be rectified by the contractor and or (b) 
for which payment will be made at reduced rates shall be issued, nor shall the work be 
considered to be completed until the contractor shall have removed from the premises on 
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his their work, People on the site in connection 
with the execution of the works as shall have been erected or constructed by the contractor 
and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts 
of any building, upon or about which the work is to be executed or of which he may have 
had possession for the purpose of execution thereof and not until the work shall have been 
measured by the Engineer-in-charge. If the contractor shall fail to comply with the 
requirements of this clause as to removal or scaffolding surplus materials and rubbish and 
all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of the work, The Engineer-in-charge may at the expenses of the 
contractor remove such scaffolding surplus, materials and rubbish, etc. and dispose off the 
same as he thinks fit and clean off such dirt as aforesaid. The contractor shall have no 
claim in respect of any such scaffolding of surplus materials as aforesaid except for any 
sum actually realized by the sale thereof. 

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the 
headquarters of the Engineer-in-charge. 

5.4 Cleaning of premises included in completion 

When the annual repair and maintenance work is carried out, the splashes and droppings 
from white washing, colour painting, etc. on walls, floors, doors, windows etc. shall be 
removed and the surface cleaned simultaneously, with the completion of these items of 
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work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all other items of work in the contract. In case the 
contractor fails to comply with the requirements of this clause the Engineer-in-charge 
shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer-in-
charge shall give two days notice in writing to the contractor. 

5.5 Payment of Bills 

The contractor shall on submitting the bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof then passed by the Engineer-in-charge. All such 
intermediate payment shall be regards as payments by way of advance against the final 
payment only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfects or unskillful work to be removed 
and taken away and reconstructed or re-erected or be considered as an admission of the 
due performance of the contractor any part thereof in any respect of the accruing of any 
claim, not shall it conclude, determine, or effect in any way the powers of the Engineer-
in-charge under these conditions or any of them as to the final settlement and adjustment 
of the account or otherwise the Engineer-in-charge’s certificate of the measurements and 
of the total amount payable for the work accordingly shall be final and binding the 
contractor in all respect. The payment of final bill shall be made within 3 months of the 
submission of such bill. If there shall be any dispute about any items of work then the 
undisputed item or items only shall be paid within the period of 3 months. The contractor 
shall submit a list of the disputed items within 30 days from the disallowance waived and 
absolutely extinguished. 

A bill shall be submitted by the contractor each month on or before the dated fixed by the 
Engineer-in-charge for all work executed in the previous month. The charges in the Bill 
shall always be entered at the rates specified in the tender or in the case of any extra work 
ordered in pursuance of these conditions and not mentioned or provided for in the tender, 
as the rates herein after provided for such works. The Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same verified 
and the claim, as for as admissible, adjusted if possible before the expiry of ten days from 
the presentation of the bill. If the contractor does not submit the bill within the time fixed 
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said 
work in the presence of the contractor whose counter signature to the measurement list 
will be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list 
which shall be binding on the contractor in respect. 

Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 
the contractor fails to attend at the time of measurement after such notice or fails to 
countersign or to record the difference within a week from the date of measurement in the 
manner required by the Engineer-in-charge then in any such event the measurement taken 
by the Engineer-in-charge or by the subordinate deputed by him as the case may be shall 
be final and binding on the contractor and the contractor shall have no right to dispute the 
same. 

5.6 Material issued from company’s stores 

If the specification of the work provided for the use of any special description of material 
to be supplied from company’s stores or if it is required that contractor shall use certain 
stores to be provided by the Engineer-in-charge, specified in the schedule ‘E’ the 
contractor shall be bound to procure and shall be supplied such materials and stores as are 
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from time to time required to be used by him for the purpose of the contract only and the 
value of the full quantity of materials and stores to supplied at the rates specified in the 
schedule may be set off or deducted from any sum then due or thereafter become due to 
the contractor under contract or otherwise or against or from the security deposit. All 
materials supplied to the contractor either from departmental stores or with the assistance 
of company shall remain the absolute property of company and shall not any account be 
removed from the site of work and shall be at all times open to inspection by the 
Engineer-in-charge. Any such material unused and in perfectly good condition at the time 
of completion or determination of the contract, shall be returned to the Engineer-in-
charge’s stores, if by a notice in writing under his hand; he shall so require and if on 
service of such notice the contractor fails to return the materials so required he shall be 
liable to pay minimum penalty of 10 percent on the price of goods originally charged and 
maximum penalty not exceeding the price of goods or originally charged in addition to 
their price originally charged. The decision of Engineer-in-charge of work shall be final 
regarding levy of penalty. But the contractor shall not be entitled to return any such 
materials unless with such consent and shall have no claim for compensation, on account 
of any such materials so supplied to him as aforesaid being unused by him, or for any 
wastage in or damage to any such materials. For the stores which may be received back 
from the contractor he shall be paid for at the price originally charged excluding storage 
charged in case of materials supplied from departmental stores and actual cost including 
freight, cartage, taxes etc. paid by the contractor in case of supply received with the 
assistance of the Company which however, should in no case exceed market rates 
prevailing at the time the materials are taken back. 

The Engineer-in-charge shall have full powers to require the removal from the premises of 
all materials which, in his opinion are not in accordance with the specification and in cash 
of default the Engineer-in-charge shall be at liberty to employ other persons to remove the 
same without being answerable or accountable for any loss or damages that may happen 
or arise to such materials. The Engineer-in-charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default the Engineer-in-
charge may cause the same to be supplied and all costs which may attend such removal 
and substitution are to be borne by the contractor. 

If the required under the terms of this contract, the contractor shall obtain from the stores 
of the company, all stores, material, diesel, explosives etc. and articles of foreign 
manufacture which may be required for the work of any part thereof or in making up 
articles required thereof connection therewith, unless he has obtained permission in 
writing from the Engineer-in-charge to obtain such stores and articles from elsewhere. 
The value of such stores and articles as may be supplied to the contractor by the Engineer-
in-charge will be debited to the contractor in his amount at the rates, shown in the 
schedule attached to the contract and if they are not entered in the schedule they will be 
debited at cost price which for the purposes of this contract shall include the cost of 
carriage and all other expenses, whatsoever, which shall have been incurred in obtaining 
delivery of the same at the stores aforesaid. In addition, 10% charges shall also be levied 
towards handling. 

5.7 Specification of Works 

The contractor shall execute the whole and every part o the work in the most substantial 
and workman like manner, and both as regards materials and otherwise in very respect in 
strict accordance with the specifications. The contractor shall also confirm exactly, full 
and faithfully to the designs, drawings and instructions writing relating to the work 
assigned by the Engineer-in-charge and lodged in his office, and to which the contractor 
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shall be entitled to have access at such office, or on site of the work for the purpose of 
inspection during office hours and the contractor shall , if he so requires, be entitled at his 
own expenses to make or cause to be made copies of specification, and of all such 
designs, drawings and instructions as aforesaid. 

5.8 Addition, Alteration & Substitution of items 

The Engineer-in-charge shall have powers to make alternation in or commissions from or 
additions to or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during to progress of 
work and the contractor shall be bound to carry out the work in accordance with any 
instructions which may be given to him in written by the Engineer-in-charge and such 
alterations, commissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the contractor may be directed to do in a 
manner above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he had agreed to do the main work, provided that 
additional quantities of each individual item shall not exceed 25% of the quantities 
provided against that item in the contract agreement and further provided that the cost of 
the work as executed by the contractor including cost of all additional, altered or 
substituted  work shall not without mutual agreement exceed the tendered amount of the 
work by more than 10%. 

The time limit for completion of the work shall be extended in the proportion that the 
additional or substituted work bears to the original contract work and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion.  The rates of such additional 
altered or substituted work under this clause shall be worked out in accordance with the 
following provisions:- 

 (i) If the rates for the additional, altered or substituted work are specified in the contract for 
the work, the contractor is bound to carry out the additional, altered or substituted work at 
the same rates as are specified in the contract for the work. 

 (ii) If the rates for the altered, additional or substituted works cannot be determined in the 
manner specified in clause above, then the rates for such work shall be worked out on the 
basis of the schedule of rates of the district specified above mines/pus the percentage 
which the total tendered amount bears to the estimated cost of the entire work put to tender 
provided always that if the rate for a particular part or parts of the items is not in the 
schedule of rates, the rate for such part of parts will be determined by the Engineer-in-
charge on the basis of the prevailing market rates when the work was done. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in clause above, then the contract or shall, within 7 days of the date of 
receipt of order to carry out the work, inform the Engineer-in-charge of the rate which is 
his intention to charge for such class of work, supported by analysis of the rate or rates 
claimed and the Engineer-in-charge shall determine the rate or rates on the basis of 
prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-
charge, by notice in writing, will be at liberty to cancel his order to carry out such class of 
work and arrange to carry it out in such manner as he may consider advisable. But under 
no circumstances the contractor shall suspend the work on the plea of non-settlement of 
rates of items falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor to 
execute such items, the rates of which are not provided in the B.S.R. of that area and also 
additional quantity over and above the limit of 25% against each item and 10% over the 
tendered amount of the work specified above, if in the opinion of the Engineer-in-charge 
the execution of such items through other agency is likely to hamper the progress of  other 
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items of work and its completion considerably required the contractor shall be bound to 
carry out all such extra work also if asked to do so. For all such extra items or additional 
quantity of work over and above the limit specified in para above, the contractor shall be 
paid provisionally on the rates of all such additional work and extra items if any shall be 
decided and settled by arbitration,. Provided always that if the contractor shall commence 
work or incur any expenditure in regard thereof before getting written instructions from  
the Engineer-in-charge regarding all such additional works or extra items at his own 
accord as lastly here herein before mentioned then in such case he shall only be entitled to 
be paid in respect of the work carried outer expenditure incurred by him prior to the date 
of issue of written instructions if any, as aforesaid according to such rate of rates as shall 
be fixed by the Engineer-in-charge and shall have no claim for getting rates or such work 
settled through arbitration. 
5.9 Curtailment of Scope 
If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 
portion of the work should not be executed and could be withdrawn from the contractor, 
he shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any 
curtailment of  the work as originally contemplated.  
Provided that the contractor shall be paid the charges on the cartages only of materials 
actually and bonafidely brought to the site of the work by the contractor and rendered, 
surplus as a result of the abandonment or curtailment of the work or any portion thereof 
and then taken back by the contractor, provided, however, that the Engineer-in-charge 
shall have in all such case the option of taking over all or any such materials at their 
purchase price or at local current rates which ever may be less. In the case of such stores 
having been issued from Company’s stores supervision charges and storage charges shall 
be refunded in addition to the issue rate of materials. 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use by the company without 
reference to the actual loss or damage sustained and whether or not any damage shall have 
been sustained. 
5.10 Rectification of Defect 

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 
any work has been executed with unsound imperfect or unskillful workmanship, or with 
materials of any inferior description or that any materials or articles provided by him for 
the execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with contract, the contractor shall demand in writing which 
shall be made within six months of the completion of work from the Engineer-in-charge 
specifying the work, materials or articles complained on paid, for, forthwith rectify or 
remove and reconstruct the work so specified in whole in para, as the case may require or 
as the case may be remove that materials or articles so specified and provided other proper 
and suitable materials or article at his own charges and cost, and in the event of his failing 
to do so shall continue and in the case of any such failure the Engineer-in-charge may 
rectify or remove and re-execute the work or remove and replace with other materials or 
articles complained of as the case may be at the risk and expense in all respect of the 
contractor. 
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5.11 Inspection & Supervision 

All the work under or in course of execution or executed in pursuance of the contract shall 
at all times be open to the inspection and supervision of the Engineer-in-charge and his 
subordinates and contractor shall at all times during the usual working hours and at all 
other times at which reasonable limitations of the intention of the Engineer-in-charge or 
his subordinate to visit the works shall have been given to the contractor, either himself 
present to receive order and instructions or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor’s agent shall be considered 
to have the same force as if they had been given to the contractor himself. 

5.12 Hidden Works 

The contractor shall given not less than seven days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing  
beyond the reach of measurement any work in order that the same may be measured, and 
correct dimensions thereof be taken before the same is so covered up or placed beyond the 
reach of measurement and shall not cover up or place beyond the reach of measurement 
any work without the consent in writing of the Engineer-in-charge or his subordinate-in-
charge of the work and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or consent obtained, the same shall 
be uncovered at the contractor’s expenses or in default thereof on payment or allowance 
shall be made for such work, or the materials with which the same was executed. 

5.13 Damage to Company’s property 

If the contractor, or his work people or servant shall break deface, in or destroy any part of 
a building in which they may be working or any building, road fence, enclosure, irrigation 
work, pipe line, cable and drain or grass land or cultivated ground continues to the 
premises on which the work or any part of it, is being executed, or if any damage shall 
happen to the work while in progress form any cause whatsoever or imperfections become 
apparent in if before the refund of the security deposit for the work becomes due, the 
contractor shall make the same good at his own expense, or in default, the Engineer-in-
charge may cause the same to be made good by other workmen and deduct the expenses 
(of which the certificate of the Engineer-in-charge shall be final) from any sums that may 
be then or at any time, thereafter, become due to contractor from his security deposit or 
the proceeds of sale thereof, or of a sufficient portion thereof. 

5.14 Safety & Diversion of Traffic 

The contractor shall not obstruct and shall be held responsible for the safety of traffic and 
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 
accident or public or private damage or loss, and to regulate traffic during the progress of 
the work. Unless otherwise provided for by the specifications, he shall provide at his own 
cost for traffic by its diversion to an alternative route approved by the Engineer-in-charge 
or by the formation of side tracks along-side the work, or in the case of works within a 
town or village, or where specially provided for in the specifications, by the construction 
of one half of the road at a time, leaving the other half available for traffic. He shall not, 
by his operations obstruct any side road or bench track, not shall break down any fences 
telegraph lines nor obstruct any drain or water course, but when such obstruction or 
breakage’s cannot be entirely avoided, he shall at once remove such obstructions when 
they occur, and make adequate provisions for traffic, or immediately repair such 
breakages and in the event of his failing to rectify the above mentioned causes, the 
Engineer-in-charge reserves to himself the power to do so, after giving the contractor 
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twenty four hours notice in writing of his intention and the while of the cost of such work 
incurred by the department may be deducted from the money due or payable to the 
contractor. 

The contractor shall exercise the greatest care during the progress of the work to avoid 
damage to any utility service as water sewer, electric power telephone etc. within the 
limits of the work and will be held responsible for any such damage caused by him or his 
agents, directly or indirectly. 

5.15 Quoted Rates to be all inclusive 

The contractor shall supply at his cost all materials (except such special material, if any as 
may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores) 
plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary 
works requisite or proper for the proper execution of work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of 
the contract or referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements or the Engineer-in-charge as to 
any matter as to which under these conditions he is entitled to be satisfied or which he is 
entitled to require together with carriage thereof to and from the work. The contractor 
shall also supply without charges the requisite number of persons with the means that the 
materials necessary for the purpose of setting out work and counting, weighing and 
assisting in the measurement of examination at any time and from time to time for the 
work or materials. Failing his so doing, the same may be provided by the Engineer-in-
charge at the expense of the contractor and the expenses may be deducted from any 
money due to the contractor under the contract, or from his security deposit, but delay on 
this account, if any, will not be reckoned by the company.  The contractor shall also 
provide all necessary fencing and lights required to protect the public accident and shall 
be bound to bear the expenses of defense of every suit action or other proceedings at law 
that may be brought by any person for injury sustained owing to neglect of the above 
precautions, and to pay the damages and costs which may be awarded in any such suit 
action proceeding to any such person or persons or which may with the consent of the 
contractor be paid to compromise any claim by any such person. 

The contract  includes clearance, leveling and dressing of site within a distance of 50 m of 
the building on all sides of all redundant stores, materials etc. brought by the contractor 
for the work except where the building adjoins another building. 

The contractor shall arrange to protect at his own cost in an adequate manner all stone 
work and other work requiring protection and to maintain such protection as long as work 
on the building is in progress. He shall remove and replace this protection as required by 
the Engineer-in-charge from time to time. Any damage to the work so protected, no 
matter how it may be caused shall be made good by the contractor free of cost. 

All templates, forms, moulds, centering, false work and models which in the opinion of 
the Engineer-in-charge are necessary for the proper and workman like execution of the 
work shall be provided by the contractor free of cost. 

5.16 Subletting of Contract 

The contract shall not be assigned or sublet without the written approval of the Engineer-
in-charge and if the contractor shall assign or sublet his contract or attempt to do  so or 
becomes insolvent or commences any insolvency proceedings or make any composition 
with the creditors or attempts to do so  or any bribe, gratuity, gift, loan requisite reward or 
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advantage, pecuniary or otherwise shall either directly indirectly be given, promised or 
offered by  (he contractor or any of his servants or agents to any employee of the 
Company in any way relating to his office or employment, or it any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-
Charge may thereupon by notice in writing rescind the contract, and the security deposit 
of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the 
company and the same consequences shall endure as if the contract had been rescinded 
under the relevant clause and in addition the contractor shall not  be entitled to recover or 
being paid for any work therefore actually performed  under the contract. 

5.17 Lump sum Work. 

When the contract includes lump sum in respect of the parts of the work, the contractor 
shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under the contract for such items or it 
the part of the work in question is not in the opinion of the Engineer-in-charge capable of 
measurement the Engineer-in-charge may in his discretion pay the lump sum amount 
entered in the contract and the certificates in writing of the Engineer-in-charge shall be 
final and conclusive against the contract with regard to any sum or sums payable to him 
under the provisions of the clause. 

5.18 Works for which specification not mentioned 

In the case of any class of work for which there is no such specification as is mentioned in 
Rule 1 of Schedule A-2, such work shall be carried out in accordance with the detailed 
specifications and in the event of there being no specifications work will be carried out in 
all respects and also in accordance with the instructions and requirements of the Engineer-
in-charge. 

5.19 Reduced Rates 

In cases  where the items of work are not accepted as so complete, the Engineer-in-charge 
may make payment on account of such items at such  reduced rates as he may consider 
reasonable in the preparation of final or on account bills. 

5.20 Progress to accommodate working of other contractors 

If the progress of the work has fallen as much in arrears as to prevent other contractors on 
the work from carrying out their part of the work within the stipulated time, he will be 
liable for the settlement of any claim put in by any of these contractors for the expenses of 
keeping their labour unemployed to the extent considered reasonable by the Engineer-in-
charge. 

5.21 Employees of the contractor 

 The Engineer-in-charge may require the removal within twenty four  hours by the 
contractor of  any, agent, Engineer, Overseer, Foreman, Workman or other person 
employed by him on the work contracted for and in the  event of the contractor refusing or 
neglecting to comply with such requisition no further payment will be made on account of 
the work until the said removal is carried out and the Company shall not be liable for any 
compensation whatsoever. 

 

 



 

 

Cont-08(16-17) Tender for Construction of seven piezometers for monitoring of mine dewatering, Jkt.                           28 of 42 

 

5.22 Dismantling & Disposal thereof 

Contractor in course of the work should understand that all materials e.g. stone and other 
materials, obtainable in the work of dismantling etc. will be considered as the Company’s 
property and will be disposed off the best advantage of the Company. 

5.23 Protection to plantation 

The contractor shall not fire to any standing jungle trees, brushwood or grass without a 
written permit from the Engineer-in-charge. 

When such permission is given and also in all cases when destroying, out or dug up trees 
brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such 
fire spreading to or otherwise damaging surrounding property. Any damage caused by the 
spreading of such fire, whether in or beyond the limits of the Company’s property shall 
be made good by the contractor within a period specified by the Engineer-in-charge or on 
default the amount of the damage  may be made good by the Engineer-in-charge the 
expense being recovered from the contractor as damages in the manner prescribed in 
clause I,  or deducted by the Engineer-in-charge from any sums that may be due or 
become due from the Company to the contractor under this contract or otherwise. 
 The contractor shall bear the expenses of defending any action law proceedings that may 
be brought by any person for injury sustained owing to neglect or precautions   to prevent 
spread of fire and shall pay any damages and cost that may be awarded in consequences. 
 
5.24 Recovery of claim against the contractor 

Whenever any claim against the contractor for the payment of a sum of money arises out 
of or under the contractor the company shall be entitled to recover such sum by 
appropriating, in part or whole, the security deposit of the contractor. In the event of the 
security being insufficient or if no security has been taken from the contractor, then the 
balance or the total sum/recoverable, as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due from the contractor under this 
or any other contract with the company. Should this sum be not sufficient to cover the full 
amount recoverable, the contractor shall pay to Company, on demand the balance 
remaining. 

5.25 Technical Examination & Audit 

The Company shall have right to close an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment to the final bill and if as a result of such Audit and technical 
examination any sum is found to have been over paid in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to refund 
the amount of over payment and it shall law full for the company to recover the same 
from him in the manner prescribed elsewhere in the tender or in any other manner legally 
permissible and if it is found that the contractor was paid less then that was due to him 
under the contract in respect of any work executed by him under it the amount of such 
under-payment shall be duly paid by the Company to the Contractor. 

Signature of the tenderer                                                                                                                             
Witness:     Address: 
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Form A 
  

TECHNO COMMERCIAL OFFER 
 
 RAJASTHAN STATE MINES AND MINERALS LTD.  
 (A Government of Rajasthan Enterprise) 
 UDAIPUR 
  
 General Information about the Tenderer 

Name and address of Tenderer 
 
 

 

Name of Contact Person with Phone/Fax No./E-Mail  

 

Whether Individual, Firm or Company  

  

Date of Incorporation (Enclose Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors 
 
 

 

Turnover (in Rupees) 
 
 

12-13 13-14 14-15 15-16 

Name & Address s of Banker(s) 
 

 

PAN No,  

Service Tax Registration No.   

PF Account number  

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED (Micro, Small And Medium 
Enterprises Development Act, 2006)Act along with copy of 
certificate 

 

 Others (specify)  

Bank details of RTGS 

1. Complete Bank Account No. 

2. IFSC/NEFT Code of Branch 

3. Name of Bank & Branch 

 

                                                                                     
  

 
  

(Signature of Tenderer with seal) 
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 Form ‘B’  
 

PART – I (Technical Bid) 
 
Name of work    :     Construction of one deep tube well & piezometers for Mine dewatering, 

Jhamarkotra Mines,Distt. Udaipur 
 
NIT No. : e-tender no. RSMM/CO/GGM (Cont)/ Cont-08 /16-17/ Dated: 26.07.2016 
 
 
Pre- qualifying criteria – (Turnover :) 
 

 
Year Turnover (Attested copy of  CA certified Balance Sheets of last four financial 

years & other appropriate proof i.e. Form -16 are enclosed.) 
 

2012-2013 
 
 

 

2013-2014 
 
 

 
 
 

2014-2015 
 
 

 

2015-2016 
 
 

 

 
 
 
 

Signature of tenderer with address.  
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Form ‘C’ 
 

DECLARATION 
(On the letter head of the tenderer firm) 

 
I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid".  
 
If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 

 
Signature with name & seal 

 
Date 
Place 
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BOQ/ PRICE OFFER - (PART-II)  
 

(To be filled online strictly in the prescribed BOQ available on eproc.rajasthan.gov.in) 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
( A Government of Rajasthan Enterprises) 

 
Performa of  OF 'G' SCHEDULE 

 
Name of Work:   Construction of seven piezometers for monitoring of Mine dewatering, 

Jhamarkotra Mines, Distt. Udaipur 

Time period     :   3 months 

S.
N Particulars Unit Qty. 

Rate 
per 
Mtr 

Total 
Amount 

      

1. Construction of seven (7) piezometers from 
ground levels and upto 200 Meter depth and 
above to accommodate casing and assembly 
pipe of required sizes in all types of soil, rock, 
overburden and cavernous/fractured strata by 
DTH/percussion/rotary drilling method or/and  
combination thereof with gravel  packing as 
per IS: 2800 (Part I & II) 1979 as amended 
upto date. The piezometers should have 
through bore of 150/200mm dia to 
accommodate 100mm NB GI. Casing pipe 
and strainer pipe assembly upto full depth 
complete in all respects. The construction of 
piezometers shall be completed by drilling of 
piezometers 150mm dia, providing, welding 
and lowering of 100mm dia. G.I. 
casing/strainer pipe assembly upto full depth. 

mtr. 1400.00   

 TOTAL RS.  

 
Terms & Conditions: 
 

1. This schedule is based on item rate basis for which the contractor shall quote rates on item 
rate basis, which is inclusive of all taxes, duties except service tax. 

2. All statutory deductions shall be made as per relevant provision. 

3. All construction material receipt should be supported with detailed gate pass. 
 
I/We hereby agree to execute/undertake the above detailed work on the rate quoted 
above and the gross amount for work shall be Rs………………………….(in figures)  
Rs.……………………………………………………………………………...(in words). 

  
 
 

 Name & Signature of tenderer 
 Address & Phone 
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Annexure – I 
 

AFFADAVIT  
(on non judicial stamp paper worth Rs 50/- ) 

 
 

I …………………………………..S/o Shri ………………………………… aged……….Years , 

resident of ………………………………………………………………….on behalf of the 

tenderer i.e. M/s …………………………………………………………….hereby undertake oath 

and state as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 

for the work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent 

amendments & notifications, then I/We will get myself / ourselves registered with the 

concerned PF Commissioner. 

 

Deponent 

(Authorized Signatory) 

VERIFICATION  

 

I /We the above deponent make oath and state that my above statement is true and correct to 

my persona; knowledge, that no part of it is wrong, that nothing material has been concealed 

so help me God. 

 

Deponent 

(Authorized Signatory) 
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Annexure – II 

 
AFFADAVIT  

(on non judicial stamp paper worth Rs 50/- ) 
 
 

Tender No.......................................................................................................................................... 

Name of Tenderer..............................................………….................................................................. 

 I............................................................S/o Shri................................................aged................Years, 

resident of...................................................................................................................on behalf of the 

tenderer i.e. M/s...............................................................................................hereby undertake oath 

and state as under: 

1) I/we are not having or had any litigation with the RSMML/any other company  in relation 

to the work. In case of litigation with RSMM or any other company, I/we hereby 

undertake that such litigation will not restrict me/us in smooth execution of tendered work. 

2) I/we have not been banned/suspended/de-listed by RSMML. 

3) I/we declare that I/we have not mentioned any exception/deviation of the tender 

conditions in our offer. 

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it. 

Even if any condition/s found, those would be ignored at the risk & cost of us. 

5) That we are registered under MSMED Act & registration number of the firm 

is...................................(Copy enclosed) or that we are not registered under MSMED Act. 

6) I hereby declare that the service tax component on this work if awarded to me will 

be……………..% on ……………% of work value as per applicable rules of Service tax. 

7)  I/We do hereby declare that I/We have fully read and understood the purpose and contents of all 

the terms and conditions of this contract, nature, quantum, contract period and scope of work of 

the tender document and all terms& conditions of this tender and these are acceptable to we/us. 

8) I/We do hereby declare that I/We have fully read and understood the provision of Rajasthan 

Transparency in public procurement Rules 2013 and all terms & conditions mentioned therein are 

acceptable to we/us. 

 

Signature of Tenderer(s) 

With Seal 

Date:-------------- 

Place:------------- 
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Annexure-III 

Compliance with the Code of integrity and No conflict of Interest 

Any person participating in a procurement process shall: 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise 
influence the procurement process. 

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation. 

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 

(d) not misuse any information shared between the procuring Entity and the 
Bidders with an intent to gain unfair advantage in the procurement process; 

(e) not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the 
procurement process. 

(f) not obstruct any investigation or audit of a procurement process. 
(g) disclose conflict of interest, if any; and 
(h) disclose any previous transgressions with any Entity in India or any other 

country during the last three years or any debarment by any other procuring 
entity. 

Conflict of Interest: 
 
The Bidder participating in a bidding process must not have a Conflict of Interest. 
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations. 
i. A bidder may be considered to be in Conflict of Interest with one or more parties in 

bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or 
b.  receive or have received any direct or indirect subsidy from any of them; or 
c.    have the same legal representative for purposes of the Bid; or 
d.    have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence on 
the Bid of another bidder, or influence the decisions of the Procuring Entity 
regarding the bidding process; or  

f.     the Bidder or any of its affiliates participated as a consultant in the preparation 
of the design or technical specifications of the Goods. Works or Services that are 
the subject of the Bid; or 

g.    Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract. 
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Annexure-IV 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted For procurement in response to their Notice 
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public 
Procurement Act, 2012, that:  
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity. 
 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 
Union and the State Government or any local authority as specified in the 
Bidding Document. 

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any 
of the foregoing reasons. 

 
4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 
false statements or misrepresentations as to my/our qualifications to enter 
into a procurement contract within a period of three years preceding of 
commencement of this procurement process, or not have been otherwise 
disqualified pursuant to debarment proceedings; 

 
5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 
 
 
Date 
 
Place 

Signature of bidder 
Name: 
Designation: 
Address: 
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Annexure-V 

 
The designation and address of the First Appellate Authority is – 
 
Mines Department 
Government of Rajasthan  
Jaipur  
 
The designation and address of the Second Appellate Authority is- 
 
Finance Department 
Government of Rajasthan, 
Jaipur 
 

1. Filing an appeal 
 
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued there under, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved: 
 
Provided that after the declaration of a Bidder as successful the appeal may be filed only 
by a Bidder who has participated in procurement proceedings: 
 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable. 
 
2. The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from 
the date of appeal. 

 
3. If the officer designated under para (1) fails to dispose of the appeal filed within the 

period specified in para (2), or if the Bidder or prospective bidder or the Procuring 
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 
prospective bidder or the Procuring Entity, as the case may be, may file second appeal 
to Second Appellate Authority specified in the Bidding Document in this behalf within 
fifteen days from the expiry of the period specified in para (2) or of the date of receipt 
of the order passed by the First Appellate Authority, as the case may be. 

 
4. Appeal not to lie in certain cases 
No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent; 
(b) provisions limiting participation of Bidders in the bid process; 
(c) the decision of whether or not to  enter into negotiations; 
(d) cancellation of a procurement process; 
(e) applicability of the provisions of confidentiality. 
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5. Form of Appeal 
 
(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 

many copies as there are respondents in the appeal. 
(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 
(c) Every appeal may be presented to First Appellate Authority or Second appellate 

authority, as the case may be, in person or through registered post or authorized 
representative. 

 
6. Fee for filing appeal 
 
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non refundable. 
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of appellate Authority concerned. 
 

7. Procedure for disposal of appeal 
 
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing. 
 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 
Authority, as the case may be, shall:- 
 
(i) hear all the parties to appeal present before him; and 
(ii)  peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 
 
(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost. 
 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 
Procurement Portal. 
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Form No.1 

(see rule 83) 
Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 
 
Appeal No........................................................ of........................................................... 
Before the.............................................................(first/second Appellate Authority 
 
1. Particular of appellant: 

 
(i)  Name of the appellant: 

 
(ii)  Official address, if any: 

 
(iii)  Residential address: 

 
2. Name and address of the respondent(s): 

 
(i) 

 
(ii) 
 
(iii) 
 

3. Number and date of the order appealed against and 
name and designation of the officer/authority who 
passed the order (enclosed copy, or a statement of a 
decision, action or omission of the Procuring Entity in 
contravention to the provisions of the Act by which 
the appellant is aggrieved: 
 

4. If the Appellant proposes to be represented by a 
representative, the name and postal address of the 
representative: 

 
5. Number of affidavits and documents enclosed with the appeal: 

 
6. ground                                     of                                appeal 

........................................................................................................................ 

....................................................................................................................... 

...............................................................................(Supported by an affidavit) 
 

7. Prayer:....................................................................................................................... 
................................................................................................................................... 
................................................................................................................................... 
 
 
Place............................................ 
Date............................................. 
Appellant’s Signature 
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Annexure-VI 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 
 

i. if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected. 
 

ii.  if there is an error in total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and 

 
iii.  if there is a discrepancy between words and figures, the amount in words shall prevail 

unless the amount expressed in words is related to an arithmetic error, in which case 
the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 
 

2. Procuring Entity’s Right to Vary Quantities 
 
(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the 
unit prices or other terms and conditions of the Bid and the conditions of contract. 
 

(ii)  If the Procuring Entity does not procure any subject matter of procurement or 
procures less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract. 

 
(iii)  In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 25% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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Annexure-VII 
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT  

(To be issued by a Public sector bank(except SBI) /ICICI/Axis/HDFC Bank having its Branch office at 
Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 25000/- on 
appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /- )  

B.G ---------------------------------------------    Dated ----------------- 

This Deed of Guarantee made between -----------------------------------------------------------  Bank, having its 
registered office at  and its head office at 
______________ and wherever the context so required include its successors and assignees (hereinafter 
called the Surety/Bank) AND Rajasthan State Mines and Minerals Limited, a company incorporated and 
registered under Indian companies Act,1956, having its registered office at C89/90 Lal Kothi Scheme, 
Janpath, Jaipur and Corporate office at 4 Meera Marg, Udaipur and wherever its context so required 
includes its successors and assignees(hereinafter called 'the company).  

Whereas the Company having agreed to exempt M/s.  __________________ ___a company/partnership 
firm (address of registered/RO.) where ever the context so require includes its successors and assignees 
(hereinafter called 'the Contractor) from the demand under the terms and  

Conditions of letter of acceptance no  _______________ _____dated  ____________ ___issued in favour 
of  

the Contractor and agreement dated entered into between RSMML and 
M/s.______________________________(Contractor), hereinafter called 'the said letter of 
Acceptance/agreement' which expression shall also include any amendment, modification or variations 
thereof made in accordance with the provision thereof, of cash security deposit for the due fulfillment by 
the said letter of Acceptance/agreement on production of unconditional and irrevocable Bank Guarantee 
for Rs___________( Rs.                                         __________ ) being equivalent to  % of Contract 
value of Rs. _____________ 

 

Now this deed witnessed that in consideration of said bank having agreed on the request of the Contractor 
to stand as surety for payment of Rs. as security deposit to the company subject to the following 
conditions.  

 

1) We, ---(bank) do hereby undertake to pay to the company as amount not exceed inRs. ----against any 
loss or damage caused to or suffered or would be caused to or suffered by the company by reason of 
any breach by the said contractor of any of the terms and/or conditions contained in the Letter of 
Acceptance/Agreement The decision of the Company, as to any such breach having been committed 
and loss/damage suffered to shall be absolute and binding on us.  

 

2) We, ---(bank) do hereby undertake without any reference to the Contractor or any other person and 
irrespective of the fact whether any dispute is pending between the Company and the Contractor 
before any court or tribunal or Arbitrator relating thereto, to pay the amount due and payable under 
this guarantee without any demur, and/or protest merely on the very first demand from the Company 
stating that the amount claimed is due by way of loss or damage caused to or suffered by or would be 
caused to or suffered by the Company by reason of any breach by the said contractor of any of the 
terms and condition contained in the said Letter of Acceptance/agreement by reason of the said 
contractor's failure to perform the covenants contained in said letter of Acceptance/agreement. Any 
such demand made on the bank shall be conclusive absolute and unequivocal as regards the amount 
due and payable by the bank under this guarantee. However, bank's liability under this guarantee shall 
be restricted to an amount not exceeding Rs. __. 

 

3) We, ---(bank) further agree that the guarantee herein above contained shall remain in full force and 
effect during the period that would be taken for the performance of the agreement and that it shall 
continue to be enforceable till all the dues of the company under or by virtue of the agreement have 
been fully paid and its claim/s satisfied or discharged or till the company certifies that the terms and 
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the conditions of the said Letter of Acceptance/agreement have been fully and properly carried out by 
the said contractor and accordingly discharges the guarantee, unless a demand or claim under this 
guarantee is made on the bank in writing on or before  ( scheduled completion date, plus six 
months), the bank shall be discharged from all liability under this guarantee thereafter unless otherwise 
further extended by the bank. 

4) In order to give full effect to the guarantee herein contained the company shall be entitled to act as if, 
we(bank) are your principal debtor in respect of all your claims against the Contractor hereby 
guaranteed by us as aforesaid and we hereby expressly waive all our rights of suretyship and other 
rights, if any which are in any way inconsistent and/or contrary to the above or any other provision of 
this guarantee, the bank's guarantee to pay hereunder will not be determined or affected by your 
proceeding against the Contractor and the bank will be liable to pay the said sum as and when 
demanded by you merely on first demand being made on the bank by you and even before any legal or 
other proceedings taken against the contractor. Any letter of demand delivered at the bank's above 
branch/divisional office or Udaipur branch office under the signatures of the company's Financial 
Advisor and/or Head of SBU & PC - Rock Phosphate or any of the Directors shall deemed to be 
sufficient demand under this guarantee.  

5) We, ----(bank) further agree that the company shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and conditions of 
the said Letter of Acceptance/agreement or to extend time of performance by the said Contractor from 
time to time or to postpone for any time or from time to time any of the powers exercisable by the 
Company against the said Contractor and to forbear or enforce any of the terms and conditions relating 
to the Letter of Acceptance/Agreement and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said contractor or for any fore bearance act, or 
omissions on the part of the company or any indulgence of the Company to the said Contractor or by 
any such matter or things whatsoever which under the law relating to the sureties would but for this 
provisions have effect of so relieving us. 

6) This guarantee herein contained would come into force from the date of issue and would not be 
affected by any change in the constitution of the contractor or ourselves or liquidation or winding up or 
dissolution or insolvency of the contractor nor shall it be affected by any change in company's 
constitution or by any amalgamation or any absorption thereof or therewith but shall ensure for and be 
available to and enforceable by absorbing or amalgamated company or concern till the payment or 
amount not exceeding Rs. __ is made by the Bank.  

7) The guarantee will not be discharged or affected if the Company holds/obtain any other 
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be 
in addition to any such guarantees. 

8) We, ---(Bank) lastly undertake not to revoke this guarantee during this currency except with the 
previous consent of the company in writing. 

9) The bank has power to issue this guarantee in favour of the Company and the undersigned has full 
powers to do so under power of Attorney dated __granted to him by the bank.  

10) For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the state of 
Rajasthan alone shall have jurisdiction.  

 

IN WITNESSETH I, HEREBY______________________SON OF________________________ 
(designation) __________________(branch) constituted attorney of the said bank have set my signatures 
and bank seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp 
Act prevailing in the state of  ______________________ ________________ executed at 
____________this the day____________ of _______________2015. 

 


