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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e-TENDER DOCUMENT
FOR

EXCAVATION, TRANSPORTATION & FEEDING OF ROM INTO
DEPARTMENTALY OPERATED COMPANY'S CRUSHING &
SCRENING PLANT AND OTHR SERVICES FOR PRODUCTION OF
LIMESTONE GITTI AT SANU LIMESTONE MINES, DISTT.
JAISALMER

e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/201617, Dated 03.01.201

Issued by:
Gr. General Manager (Limestone)
RSMML, 8- West Patel Nagar, Circuit House Road, Jguir 342011

Cost of Tender Document: 4580 /- (inclusive of VAT

Date of Downloading of Tender:From 04.01.2017 to 23.01.2017 up to1:00 pm

Last Date of Online Submission of Tender 23.01.2017 upto 3:00 PM

Date of Opening of Techno-commercial Part (Part 1)23.01.2017 at 3:30 PM

Registered Office: Corporate Office: SBU & PC, Limestone Office:
C-89/90 Janpath 4, Meera Marg 8, West Patel Nagar

Lal Kothi Scheme, Udaipur - 313 001 Circuit House Road

Jaipur —302 015 Phone: (0294) 2527211, 2528681-85, Jodhpur 342011

Phone: 0141-2743734 Fax :(0294) 2521727, 2560438 Phone: (0291) 2511031, 2516199

Fax: 0141-2743735 Fax: 0291-2511029
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RS RAJASTHAN STATE MINES & MINERALS LIMITED
m

m (A Government of Rajasthan Enterprise)
SBU & PC, Limestone
8, West Patel Nagar, Circuit House Road, Jodhp26 B4
Phone: : (0291) 2511031, 2516199, Fax: 0291-2511029
Email:- contlsu.rsmml@rajasthan.gov.in
Ref. no: -RSMM/SBU&PC-LS/ GGM (LS)/Cont-04/2016-17 Dated: 03.01.2017

e-NOTICE INVITING TENDER
Online tender are invited in electronic form thrbugtps://eproc.rajasthan.gov.in only from the Qerative
Societies registered under Rajasthan Co-operateety Act for following works:

Brief Description of work Estimated Period of Bid
Quantity contract | Security
/EMD
(Rs)

Excavation, transportation and Feeding of ROM |nto
departmentally operated company’s crushing andesorg
plant, during the notified (by the company) permfdshifts,

from the earmarked pit, to produce finished prodi@¥S| 2,00,000 Four Isas(.;4t.)00
grade Limestone gitti) and hauling of the rejegtglitpducts tg MT Months DD y

the earmarked pit for backfilling and levellingasking to the
original ground level, at Company’'s Sanu Limestifiaes,
Distt. Jaisalmer.

Cost of tender document is Rs.4580/- (inclusive\0AT), payable by D.D. in favour of “RSMM
Ltd, Jodhpur”

Processing Fee Rs. 1000/- payable by DD in favour of MD
RISL, payable at Jaipur

Period & place of sale of documents: from GGFrom 04.01.2017 to 23.01.2017 up to 1.00 pm,
(Limestone) Office, Jodhpur or download frar case downloaded from website, tender fee ta

our website be deposited with the Techno -Commercial
offer

Last Date & Time of Submission of offer Dated.@32017 up to 3.00 pm at Jodhpur

Date of opening of Techno Commercial offer Daz®101.2017 at 3.30 pm at Jodhpur

Tenderer shall be pre-qualified on the basis of théollowing criteria:
(1) The tenderer should have minimum turnover of Rs@®0ac in any one of the
immediate four preceding financial years 2012-18,3214, 2014-15 & 2015-16.

The bidder is required to deploy its machineriesd@nmence the work within seven days from the
date of issuance of DLOA. It is the essence oftémsler.

Tender is to be submitted online at https://epapasthan.gov.in electronic form as prescribed @ th
tender. The tender fees & processing fees willb@trefunded in any case. The bidder should go
through the website https://eproc.rajasthan.gov.th& link "help for contractors "," information
about DSC", FAQs & the bidder manual kid " to knthe process for submitting the electronic bids
at website. The complete bid document has beenighgll on the website www.rsmm.com /
eproc.rajasthan.gov.in& on sppp.raj.nic.in for puepose of downloading.

The uploaded bid document shall be considered Vatigharticipation in the bid process subject to
submission of required cost of tender documentered€&ring processing fee, EMD etc. & the same
shall be reached to the office of undersigned obedore the time specified for online submission of
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tender.
The Tenderer should upload duly attested copy ditat balance sheets in support of turn-over.

The tender shall be pre-qualified on the basisamudhents furnished/uploaded along with Techno-
commercial bid in support of above. The decisiorihef company will be final and binding in this
regard. The company reserves its right to callgoy additional information so as to check the
eligibility of the tenderer.

Any person participating in the tendering procesallsbe subject to code of integrity & disclose
conflict of interest, as defined in the rule 80 Bosld not have a conflict of the interest in theder

as stated in rule 81 of Rajasthan Transparencybiid®Procurement Rules, 2013 & in the tender
document. Appropriate action against such biddesidoordance with section 11, chapter IV and
other relevant provisions of the RTPP Act, 2012 arlds made there under shall be taken, if it is
determined that a conflict of interest has flawleel integrity of tendering process. Tenderer found t
have a conflict of interest shall be disqualified.

The co-operative society shall be required to degile requisite make & model of the equipment to
perform the entire scope of work & compliance @ terms & conditions of tender document thereof
& to achieve the production target, as given bydmapany from time to time.

Offers furnished through any other mode shall rotbtnsidered. The Company reserves the right to
accept or reject/cancel any or all offers withosgigning any reason whatsoever. Also the company
does not bind itself to accept the lowest priceernflThe Company shall not be responsible for any
postal delay or loss of offer.

Even though the bidders meet the above qualifyritgr@, they are subject to be disqualified, iisit
established that tenderer has made misleadinds& fepresentation in the form(s), statement(s) and
attachment(s) submitted in proof of the pre-quadifion requirement; and/or it is established from
company’s records that the tenderer has poor pedioce by way of abandoning the works, not
completing the contract properly, inordinate deleysompletion or financial failures etc.

Group General Manager (Limestone)
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SECTION-2
Definitions, Interpretations
2.1  DEFINITIONS:

In the contract (as hereinafter defined) the follmyvwords and expression shall have the
meaning hereby assigned to them, except whereotitexat otherwise requires.

2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shallmean Rajasthan
State Mines & Minerals Limited,” having its registd office at C-89/90, Janpath, Lal Kothi
Scheme, Jaipur (Rajasthan) and Corporate Officé-Mieera Marg, Udaipur (Rajasthan)
including its successors and assignees or itseseptatives authorised to act on its behalf for
the purpose of contract.

2.1.2 *“Appointing Authority ", wherever the expression is used shall mean taedding Director
of the Company.

2.1.3 “Managing Director” shall mean the Managing Director of RajasthantéStilines &
Minerals Limited or his successor in the officedesignated by the Company.

2.1.4 *“Advisor & Head of SBU &PC —Limeston€ shall mean Group General Manager for the
SBU &PC - Limestone of RSMML or his successor ie thffice so designated by the
Company.

2.1.5 "“Group General Manager (Contract)’ shall mean the Group General Manager (Contract)
of RSMML or his successor office.

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit aimpany so
designated or his successors in office appointethéy"ompany by whatever name.

2.1.7 "Agent’ shall mean the Agent for Limestone Mines notiftledthe company in this behalf.

2.1.8 "“Engineer-In-Charge” or “Officer-In Charge” or “Authorised Officer” shall mean the
Officer so designated for the overall supervisicogrdination, direction and administration
of the contract work from time to time by the Compand shall also include the Head of
SBU &PC-Limestone.

2.1.9 “Engineer’'s Representativé shall mean any resident Engineer or assistatiteédEngineer-
In-Charge appointed from time to time by the conypnperform the duties set forth in the
contract whose authority maybe notified in writtoegthe Contractor by the Company.

2.1.10 “Mines Manager’ shall mean the Mining Engineer so designatedSBtJ&PC-concerning
Sanu Limestone Mines of Rajasthan State Mines &eiéils Ltd.

2.1.11 "Approved" shall mean approved in writing by the CompanygiBeer-In-Charge.

2.1.12 “Tender” shall mean the offer submitted by the tenderebidder against this inquiry for
acceptance by the Company.

2.1.13 “Contract” shall mean the agreement between the Companyha@ontractor for execution
of the work/s including therein all documents sashnvitation for tender/bid, instructions to
bidders, general conditions of contract, specialddgons of contract, job specification,
general requirements, time schedule for complebiowork, drawings, letter cdcceptanceé
telegram awarding the work, alteration/variatiomlesr agreed variations, if any etc. Any
subsequent changes made in any of these docurmenmik] be deemed to be a part of the
contract.

2.1.14"Contract Document’ shall mean collectively designs, drawings, plaspgcifications,
agreed variations, if any and other documents datiag the tender and acceptance thereof.
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2.1.15“Tenderer or Bidder” shall mean the Co-operative society submitteéradér/ bid against
the “invitation for tender bid” & shall includessitlegal representative, administrators,
successors and executors.

2.1.16 “Contractor” / Co-operative society/“Successful Tenderer”/ “Successful Bidder” shall
mean to whom order/Contract have been awarded BNRS “Contractor” / “Successful
Tenderer”/ “Successful Bidder” includes a Co-opgeatociety engaged in any Commerce,
Trade, Industry, etc.

2.1.17 “Letter of Acceptancée shall mean intimation by a letter/ telegram/fardail to successful
bidder /tenderer that his/ its offer has been aeckpin accordance with the provision
contained in the letter/ telegram/fax/e-mail.

2.1.18 *Works” shall mean and include excavation, removal, fpanstion, disposal, dumping,
dozing, leveling and spreading etc. of overburdetha specified/place/s construction and
maintenance of approach/ haul roads and otherdallielated incidental and ancillary
operational work/s etc., including extra, additipredtered and substituted work/s pertaining
thereto and/or relating to the excavation and reahot overburden/ etc. as specified in the
contract document on turnkey basis to be executedccordance with the terms of the
contract all inclusive.

2.1.19 “Commencement of worK shall be reckoned from the date of issue of tetfeacceptance/
work order whichever is earlier including the stgded mobilization period.

2.1.20 “Temporary Works” shall mean and include all temporary work/s oemvkind for the
execution of the main work as incidental and aagilthereto.

2.1.21 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rateewhuneration” means
rate entered in figures and words in schedule/ghigytenderer/co-operative society and
accepted by the Company as payable to the co-opesiciety for execution/ performance
of work on per metric tonne basis.

2.1.22 “Notice in writing or Written notice” shall mean a notiewitten, typed or printed sent
(unless delivered personally or otherwise provelaee been received) by registered post to
the last known business address or registered d/Heeal office of the addressee and shall
be deemed to have been received in the ordinamgeai post.

2.1.23 " Alternation/Variation order ” means, any order given in writing by the EnginBeCharge
to the Contractor from time to time effect AltecatiVariation from given Scope of Work,
such an order will be without any financial implica to the Company.

2.1.24 “Lead’ shall mean the one side distance between ROMvaxicen point (virtual/expected)
and ROM hopper of the departmental CSP.

2.1.25 “Bi-month ” shall mean period of two calendar months.

2.1.26 “Shift” shall mean continuous period of eight working rsar any other duration specified
by the company from time to time.

2.1.27 “Plant” or Crushing & Screening Plant (CSP) shall meéms departmentally operated
company’s Crushing & Screening plant and its gaeteof.

2.1.28 “ROM?” shall mean Run of Mines.

2.1.29 *Finished Product’ means the low silica limestone gitties (LD gradgving CaO 53%
(Minimum) SiO2 1.5% (Maximum) in the size range+30 mm to —80 mm ( i.e. 30-50 mm,
40-80 mm & 30-60mm) within the prescribed underfsizersize tolerances (with a variation
of 3% in the maximum and minimum sizes) and/ ohssizes as may be required from time
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to time in any size range between +30 mm to —80 e (30-50 mm, 40-80 mm & 30-
60mm).

2.1.30 “By-Product” means the Limestone gitties (non LD grade) in $le of minus 30 mm, as
notified by the company time to time.

2.1.31 “Reject Product” means the lot of finished product which is regetduring the course of
sampling or left out layer of material, resulteteathe lifting of the product from the product
stacks yard or the mixed product of different size.

2.1.32 Recycling shall mean loading and unloading of reject produmin the yard to the ROM
hopper of company’s CSP.

2.1.33 “Specified/designated/location/placésshall mean allocated area for specific area kg th
company time to time.

2.1.34"Attested’ shall mean attestation of the photocopy of doaumeby the first class
Magistrate/Gazetted officer/Notary Public

2.1.35"“Claus€’ shall mean the Clause and sub clauses of thidetedocument and/or agreement
etc.

2.1.36 “Mines” shall means Sanu Limestone Mines situated onaliaes-Ramgarh Road in
Jaisalmer District of State of Rajasthan underdbetrol of M/s Rajasthan State Mines &
Minerals Ltd.

2.1.37 “HEMM ” shall mean Heavy Earth Moving Machinery deplogedite.

2.1.38"Plans' shall mean all map(s)/Sketch(s)/layout(s)/drawings are incorporated and/or
required from time to time in the work for propeeeution of work.

2.1.39 “Member” shall means members of co-operative society, imcludes working members
as well as statutory members as required under MI9&E.

2.1.40 “Tonne’ shall mean metric tonne (1000 Kilograms),

2.1.41 " Site” shall mean the land or other place on, undearithrough which the work/s are to be
carried out and other land or place or area/s demiby the Company for the execution of
the contract.

2.1.42 “Specifications shall mean directions, various technical speatfmns, provisions and
requirements attached to and referred to in thdraoc which pertain to the method and
manner of performing the work/s to the scheduleahtjties and quantities of the work/s and
the materials to be furnished / used required toubed/ consumed and/or provided for
executing the work/s as may be amplified or modifiyy the Company or the Engineer-In-
Charge from time to time and notified/ communicatedhe Contractor during the course of
performance of this contract and provide for théoteseen conditions or in the best interest
of the work/s. It shall also include the latestiidd including all agenda or corrigenda or
relevant rules, regulations regulation codes.

2.1.43 “Statutory obligation” would include the entire obligations, which acelte complied with
as per the provision of various existing legislatapplicable to mine/ working areas or to
those, which may come force during entire periodarftract.

2.1.44 "Weighbridge” shall mean any weighbridge either departmentalighleidge/s &/ or
public/co-operative society weighbridge/s authatizgy the company for weighment of
Limestone.

2.1.45 “Access Roatishall mean Kuchha road connecting excavatinggpmine approach road.
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2.1.46 “Approach Road’ shall mean Kuchha road motorable road connectesnto nearest tar
road for transportation of mineral Limestone thidoaigicks/ trollas/ tippers/ & etc.

2.1.47 “Final Certification relation to the work” shall mean the certificate regarding the
satisfactory compliance performance and fulfillmehtll Contractual Obligations as issued
by the Head of SBU &PC- Limestone/Engineer-In-Clearg

2.1.48 “Completion Certificate” shall mean the certificate to be issued by thgiiger-In-Charge
when the works have been completed to his satisfaat per terms of the contract.

Words denoting muscular gender or singular numbal siso include the famine gender & plural
number & vise versa, where the contract so reqéirpsrmits.

INTERPRETATIONS:

2.2.1 Whenever it is mentioned that the Contractor sthalbr perform or cause to be done certain
work/s or provide certain facilities or dischargertain obligation/s or make certain
provision/s etc. it is expressly agreed and undedsthat each and every such work/s, facility,
obligation/s or provisions etc. shall be made angfovided by the contractor and liability
thereof would be discharged to the satisfactiothefCompany at the cost and consequences
of the Contractor

2.2.2 Several clauses and documents forming the cordracto be taken as mutually explanatory.
Should there be any discrepancy, inconsistencgr erromission in the contract or for any of
the matter/s, the same shall be referred to inngriby the Contractor to the Head of SBU &
PC of the Company whose interpretation/s, decigionriting shall be conclusive, final and
binding on the Contractor.

2.2.3 All headings and marginal notes to the various s#guof the contract are solely for the
purpose of giving a concise indication and not mmsary of the contents thereof, and they
shall never be deemed to be part thereof or be irsede interpretation or construction
thereof, or of the provisions of the contract.

2.2.4 In the contract, unless otherwise stated spedyicie singular shall include the plural and
vice versa, wherever the context so requires, tbedsvimporting person/s shall include
incorporated companies, registered associationy bbohdividuals or partnership firm.

2.2.5 General conditions of contract shall be read injuaction with the Special Conditions of
Contract, Specification of work and any other doeuts forming part of this contract
wherever the context so requires.

2.2.6 Notwithstanding the sub-division/s of the variolauses of the contract into the separate
parts/sections, every part of such shall be deemée@ supplementary to and complementary
of each and every other part and shall be read avithinto the contract so far as it may be
practicable to do so.

2.2.7 Where any portion of the General Conditions of ¢batract is repugnant to or at variance
with any provisions of the Special Conditions ofn@act, then, unless a different intention
appears, the provisions of Special Conditions efdbntract shall be deemed to over-ride the
provision of the General Conditions of the Contiaudl shall to the extent of such repugnancy
or variations, prevail.

2.2.8 The materials, designs and workmanship etc. shedilmthe relevant Indian Standards and the
job specifications contained herein and the Cotudrashall, also satisfy codes referred to in
the contract and the additional requirements, yf an

2.2.9 No Director or official or employee of the Compastyall in any way be personally bound or
liable for the acts or obligations of the Compamgder the contract or answerable for any
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default or omissions in the observance or perfooeasf any of the acts, matters or things
which are herein contained.

2.2.10No verbal agreement or inference from conversatuith any officer or employee of the
Company before, during or after the execution & tontract shall in any way affect or
modify the terms or obligations contained herein.

2.2.11No amendments to the contract shall be valid urdpssifically made as an amendment to the
contract and signed by the authorized represeptafithe parties.

2.1DECLARATION BY THE CONTRACTOR

2.3.1 The Contractor do hereby confirm and declare thay have independently inspected Mines
of the SBU & PC Limestone of RSMML, ascertained abthined all relevant and necessary
information, data, particulars, existing wage dinue/categories, conditions of services of
workmen and working conditions, facilities etc. sg industrial environment and other
related aspects.

2.3.2 The Contractor has also assessed and satisfiecklfiassto the nature, condition, quantum,
extent, scope and magnitude of the work, involvethe contract, working conditions of the
area/s, availability of power supply, water suppipen and machinery requirement,
availability of land etc. The Contractor do heredyyrees and undertakes not to raise any
dispute and/or objection at any stage on any grouratsoever.
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Section-lll
Instructions to the Tenderer

3.1 Instructions to the Tenderer & General Conditions

Vi.

Vii.

Tender is to be submitted online at https://epapasthan.gov.im electronic form as
prescribed in the tender form. Tender fees andgsging fees will not be refunded in any
case.

The Bidder should go through the website https:idepajasthan.gov.and the link "help for
contractors"," information about DSC', FAQs' anddgrs manual kit" to know the process
for submitting the electronic bids at website. Toeplete bid document has been published
on the website https://eproc.rajasthan.gofointhe purpose of downloading. The uploaded
bid document shall be considered valid for pardtign in the bid process subject to
submission of required cost of bid document aneedEring processing fee. A scanned copy
of EMD, e-Tendering processing fee and cost of dodument receipt must be uploaded
along with the Technical Bid proposal failing whittte bid will be summarily rejected.

All communications/correspondences/documents imctudhe bid document should be
physically signed, stamped on each page beforeadplg and also signed digitally by the
designated authorized representative of the bidder.

The DD towards the cost of tender document feesEartiest Money deposit along with
original affidavits as per annexure I, Il & IV oérider document should be kept in a sealed
envelope addressed to Group General Manager (LoamestRSMML, SBU&PC-LS Office,
Jodhpur. This envelope should be marked with NIfmber & work, name and address of
contractor; telephone number etc is to be writtantlee top of envelope for clarity. This
envelope should be submitted in the office of th@up General Manager (Limestone),
RSMML, SBU&PC-LS Office, Jodhpur on or before tleheduled submission date and time
as mentioned in the Notice Inviting Tender. The @any shall not be responsible for any
postal delay. In case of non-receipt of same tfexr of the tenderer shall be rejected.

The tenderer while offering his tender, shall fbrparposes, whatsoever, be deemed to have
himself independently obtained all relevant andessary information for preparing his
tender. The correctness or completeness of thélgjedaven in the tender document is not
guaranteed. The details given in the tender doctiarenbasically for reference & guidance
of the tenderer. The tenderer is required to gsatigfnself in all respect, before the
submission of offer.

The tenderer shall be deemed to have examinecetitet document, to have obtained his
own information in all matters whatsoever that nigtiect directly or indirectly the carrying
out the works at the contract rates and to havisfieat himself to the sufficiency of his
tender. Any error in description or omission in thecument shall not vitiate the tender or
release the tenderer from his obligations. Thedmrds deemed to know and understood the
scope, nature and magnitude of the works and rexaeint of materials, equipment, tools and
labour involved and as to what all works he hascamplete in accordance with these
documents irrespective of any defect, omissiomr@are that may be found in the documents.
The tenderer, at the his own responsibility and,desencouraged to visit and examine the
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viii.

Site of Works and its surroundings and obtain adbrimation that may be necessary for
preparing the offer and entering into a contrachwompany, in case he is awarded the work.
He shall be deemed to have visited site and sudiogg, to have satisfied himself to the
locations working & climatic conditions at the sitavailability of water, electric power,
labour etc. transportation facilities, probableesifor labour accommodation and store god
owns etc and all other factors involved in the progxecution of works. The unit Incharge of
work site may be contacted to familiarize with terk including visit to work site.

The tenderer, if awarded the work, shall not bgilgke for raising any dispute or claims, in
case he is hindered in execution of work due to riegligence/ omission/error in not
collecting the details required for execution ofrkvo

All the provisions of Rajasthan Transparency inl|RuBrocurement Act 2012 & rules made
there under & modification to be issued by the cetapt authority from time to time will
automatically be ipso-facto applicable.

3.2 Tender Procedure

Vi.

Vii.

e-Tender portal https://eproc.rajasthan.goslvall be used for all procedure related to the
bidding.

The prospective Bidders should register themseivethe e-Tender Portal and submit the
Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tdmelprmanual and user manuals from the
Portal for reference.

It is mandatory for the Bidders to possess a Vigital Signature Certificate to complete the
e- Tender Bid process as per the provisions of Gowent of India IT Act.

The Technical Bid form and Price Bid form will beadlable in prescribed format for
downloading. The registered Bidders can log intogkTender system and download the Bid
Forms.

The Bid forms should be filled and submitted usihg Digital Signature Certificates. The
supporting documents as required in support oféestdould be scanned and uploaded in the
e-Tender system.

The Bid Form should not be changed or altered mptaed by the bidder. If the Bid form
found tampered, the Bids will be summarily rejected

3.3 Tender Document Fee

The Tender document fee as mentioned in the NIT Baaaid by way of DD in favour of
RSMML payable at Jodhpur.

3.4 e-tendering processing charges

a) For each and every Bid submitted, a non-refund&vtxessing charge Rs. 1000/-
should be paid by way of Demand Draft or Bankehgdtie drawn in favour of “MD
RISL" payable at JAIPUR.

b) 'lI)'_r(Ij%_payment particulars should be entered in tfieraer Portal by the bidder while

idding.

C) At the time of the Technical Bid opening, the papmsommitted in the Bid should be
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factual and should match the physically submittaghpents.

d
d) Even though the payment particulars are enterdéueie-Tender portal, if

the Bidder fails to submit the physical instrumenibr to the opening of part-1 of
tender, their bid is liable for rejection. If any the information committed in the e-
Tender Bid does not match with physically submip@agment, RSMML reserves the
right to reject the bid summarily.

3.5 COST OF BIDDING:

The Tenderer shall bear all costs associated \Wwighpteparation and submission of his
offer, and the company will in no case be respdasib liable for those costs, under any
conditions if the company decides to withdraw fthevitation for tendetr or modify the
tender documents.

3.6 GENERAL INSTRUCTIONS FOR FILLING THE TENDER:

a)

b)

d)

The tender document shall be digitally signed leyténderer or by a person holding power
of attorney authorizing him/her to sign on behdlftenderer before submission of the
tender. All scan papers to be uploaded shouldisso the stamp of the tenderer.

Tenderer, in their own interest are advised to rémdtender document completely and
carefully, to avoid submission of incomplete bi@n@er in which any of the particulars and
prescribed information is mission or incompleteany respect and/or prescribed conditions
are not fulfilled are liable for rejection, at thele discretion of the Company.

Tenders containing corrections and alterationsliatde to be rejected. Any corrections,
over-writing and alterations, if inevitable, in tkatries of the tender papers will be signed
in full by the tenderer with date. All overwritingprrections & deletion shall bear initials of
the tenderer. Correction should be made by writgain instead of shaping or overwriting.

The Company takes no responsibility for delay, losson-receipt of tenders sent through
Post/Courier service. Offers through Telegraph/ EEamail/ Telex shall not be accepted.

3.7 CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:

a)

b)

In case an intending tenderer require any clatibcain connection with, or any point
covered by, the tender documents, or as to anyematiwork to be done or not be done by
him in the event the contract for the work is aveardo him, he must submit a request for
such clarification in writing so as to reach then@pany at least 15 days in advance of the
last date fixed for submission of tender. Copiesmf such clarifications furnished by the
Company will be supplied to all other intending derer and such clarification will
constitute addenda/corrigenda to, and be readrasfghe tender document.

The Company will not be bound by any verbal/ odakification or interpretation of the
tender document or of any matter(s) connected withks to be executed in accordance
with the tender documents, which may be made byaddnts employee, representatives or
agent.

Any neglect or failure on the part of the tendeirerobtaining necessary and reliable
information upon the foregoing or any other affiegtithe contract shall not relieve him
from any risks or liabilities or the responsibiliffom completion of the works at the
scheduled rate/s & time and in strict accordandh thie contract document/s.
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3.8 ADDENDA/ CORRIGENDA:
a) Addenda/Corrigenda to Notice Inviting Tender oth tender document before expiry of

the due date of submission of tender may be issoedarify documents or to reflect
modification in the specifications or terms & camahs or Scope of work or for any other
reasons by the company..

b) Addenda/corrigenda to these tender documentssifes by the company, shall form an

integral part of this tender document.

3.9 CURRENCIES OF THE BID AND PAYMENT:

The tenderer shall quote the unit rates and peaoégely in Indian Rupees.

3.10 SUBMISSION OF TENDERS:

ii)

iv)

Vi)

The Part-1 “Techno — commercial Bid”: The Technical Bid Form will be in online format.
The tenderer should downloaded Technical Bid Fdihed and signed using the Digital
Signature Certificate (DSC). The Technical Bid Fashould not be changed or altered or
tampered. If the Bid form is tampered, the Bidd Wwéd summarily rejected. The Technical
Bid Form should not contain any Price indicatiomnscty; otherwise the Bids will be
summarily rejected. Scanned copy of following doeuainshould be uploaded along with
Part | of the offer

One complete tender documengs issued by Company duly filed in, signed anchptd
on each page by the tenderer/ authorized représenta the tenderer, as prescribed in
different clauses of the tender document in tokérthe acceptance of the terms and
conditions of this tender.

Earnest Money Depositin the manner specified in NIT
Power of Attorney in favour of the authorized regenetative signing the tender, as required.

Attested registration of the bidder/co-operativeisty duly certified by the Notary Public
/Gazette Officer as the case may be.

Copy of PAN (Income Tax) Number and Service TaxiBegtion Number.

Attested copy of the Audited Balance Sheets forfih@ncial years prescribed in the tender
conditions in support of the turnover.

vii) “Exceptions & deviations statement” to be submitbydhe tenderer.
viii) Tenderer should submit an undertaking on non-jatlistamp paper for formation of a co-

operative Society as per annexure-1 of tender (fpoprietor/all partners/all directors as the
case may be).

Undertaking/affidavit as per annexure IV & VI givantender document.

Duly filled form as per tender document.

Undertaking thaho condition is mentioned in Part Price Bid’ and conformation to the
effect that the price quoted in part‘Rrice Bid’ of the tender will be firm. Even if any

condition/s, other than like discounts, are mermethose would be ignored, at the risk &
cost of the tenderer.

xii) Tenderer shall submit copies of documents dulystdteby Gazette Officer/Notary Public /

Cont-04 (16-17)

Magistrate in support of above required details anyg declaration given by the tenderer
without requisite supportive documents will notdmnsidered. It may be noted that the bid
shall be examined on the basis of documents sudnitis per above required details,
furnished along with it. A tenderer shall be fullgsponsible for consequences including
rejection of his tender or cancellation of the cacit if the required attested documents /
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attested copies of documents/ attested copiesafndents are not submitted along with the
techno-commercial bid or any information/ documeéntfound to be false/ fabricated/

misleading. The authorized signatory of the tendsheuld put his signature along with its
stamp on each page of the Techno-commercial bighadld also record the date.

Xiii) The tenderer should provide total commitment foamging the required equipments,
machineries and relevant ancillaries’ equipmenteasiired for performing the complete job
as per work requirement. The equipment/machinebetarranged by the tenderer has to be
reliable, dependable, and from reputed companiég tm ensure the targeted production
during the entire contract period.

Xiv) The company reserves its right to call for any addal information for reference as
it may deem fit, so to evaluate the technical cdpybf the tenderer.

xv) The tenderer should give a declaration that it has given any additional conditions/
deviations along with the price bid. The Perforafisuch declaration is given in Techno
Commercial bid.

XVi) The tender should enclose a blank price formay digihed & stamped as a proof that
price bid has been given in the prescribed formét.o
XVii) It is to be noted that tender will be qualified thre basis of documents submitted

along with the offer. The disqualification due tenasubmission of the requisite documents /
duly attested / non-legible documents along witn dffer will be the sole responsibility of
the tenderer.
Note: wherever “attested documents” appeared, it meattestation by °| class Magistrate/ Notary
Public/ Gazette officer.
a) PART-Il ‘PRICE BID (BOQ):

)] The ‘Price Bid’ shall be submitted in the prescdldermat only. The tenderer is to quote the
rate only in relevant part of price bid for tendkreork inthe prescribed price format in BOQ
as provided in the tender document otherwise fhvée bid may not be considered for award
of the contract in spite of opening of the price br lowest offered rate.

i)  The rates are to be quoted in Rupees and in thecnived price bid Proforma available
online.

iii)  While quoting the price under this part, the teedes deemed to have confirmed that the
price quoted are for the total scope of work ascilesd in the tender document and as
required to be executed for site requirement.

3.11 DEADLINE FOR SUBMISSION OF BIDS:
a) The Bids will be received up to the specified tiomdy.

b) The Company may extend the deadline for submissidBids by issuing an amendment in
accordance with Clause mentioned elsewhere iretidet document, in which case all rights
and obligations of the Company and of the Tendevhich were previously subjected to the
original deadline will then be subjected to the rd@adline.

3.12 LATE BID:
Any Bid after the deadline prescribed in NIT dueaoy reason whatsoever will not be
accepted

3.13 OPENING OF THE TENDER:
a) The Part-l —=Techno Commercial Bid of the offer vbié opened as per the date & time
mentioned in NIT.
b) If the date fixed for opening of tenders happenbdaoa holiday for any reason, the tenders
will be opened on the next working day at the séime.
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3.14 EXCECPTIONS AND DEVIATION:

Tenderer are advised to submit quotations basedthen terms and conditions and
specifications contained in the tender document mwidto stipulate any deviations. Bids
containing stipulations of deviation to the ternmgl &onditions are liable to be ignored. In
case it is absolutely unavoidable to deviate fremder conditions then the tenderer should
mention the deviations at their risk of rejectionlyoin ‘Form-4’. Deviations mentioned
anywhere else in the bid shall be ignored withayt @nsequences.

3.15 BID SECURITY /EARNEST MONEY (EMD):

a) The tenderer must pay Earnest Money as per DNITha form of crossed demand
draft(having validity of three month) in favour tlRSMML” and drawn on any bank at
Jodhpur.

b) The earnest money of a tenderer shall be forféiteke following cases: -

I. If the tenderer withdraws or modifies the offereafsubmission of the tender.

il If the tenderer does not submit the prescribed Baokrantee or Demand Draft as
security deposit & Performance guarantee within d&lys of the date of work
order/LOA issued in favour of tenderer.

iii. If the tenderer does not execute the agreemerthenprescribed form within one
month of the date of work order/LOA issued in favofitenderer.

iv. If it is established that the tenderer has subohitiay wrong information/ forged
documents along with the tender or thereatfter.

V. If tenderer doesn’t form the society before commement of work& doesn’t
commence the work with in the prescribed period.

3.16 VALIDITY:

Tender submitted by tenderer shall remain validaoeeptance for a period 30 (thirty five)
days from the date of opening of the tender (Part the offer). An offer with a validity
period of less than 30 days is liable to be repecte

The tenderer on its own shall during the period30f(thirty) days or in extended period
cancel and/or withdraw his tender nor shall he nakevariation therein. In case of tenderer
revoking, canceling, modifying and/or withdrawings Ibid during the validity of bid, the
earnest money deposited by him along with tendait stand forfeited and tender will not be
considered for further evaluation.

In exceptional circumstances, prior to expiry o tbriginal time limit, the Company may
request the tenderer to extent period of validityd specified additional period. The request
and the tenderer’'s responses shall be made imgrii tenderer if agreeing to the request
will not be required or permitted to modify his bid

3.17 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVE NESS:

a)

b)

Prior to the detailed evaluation of Bids, the Compwill determine whether each Bid:

i) Meets the eligibility criteria

i) Is accompanied by the required securities; and

iii) Is substantially responsive to the requiremenhefBidding documents.

A substantially responsive Bid is one, which canBrto all the terms, condition, and
specification of the Biding documents without meledeviation or reservations. A material
deviation or reservation is one:

i) Which affects in any substantial way the scopelitpj@r performance of the work;
and/or
i) Which limits in any substantial way, inconsisternithsthe Bidding documents, the

Company’s right or the Bidder’s obligation undee gdontract; and/or
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i) Whose rectification/acceptance would affect unyaile competitive position of the
other Bidders presenting substantially responsidsB

3.18 EVALUATION OF TECHNO-COMMERCIAL BID:

a) The techno-commercial bids of substantially resp@nenderer’s will be evaluated from all
aspects. The RSMML reserves the right to assessdpability and competency of the
tenderer based upon the information provided byténeerer in the techno-commercial bid
and the information that may other wise be avadldbland/or gathered by the RSMML. The
decision of the RSMML as to which tenderer is cd@ab competent to carry out the work
shall be final. The tenderer should, therefore, tbe¢ he has required level of technical,
financial & managerial competence & experience teeubmitting the tender.

b) If a Bid is not substantially responsive, it may tegected by the Company at its sole
discretion.

C) The tenderer shall be prepared to furnish clatificdinformation and attend meetings/
discussion as required by the company from tintere.

3.19 CORRECTION OF ERRORS IN PRICE BID:
a) Price Bid (Part-Il) of substantially responsive Iwde checked by the Company for any
arithmetical errors. Errors will be corrected bg thompany as follows:
i) Where there is discrepancy between the amountgunek and in words, the lower of the
two would be taken; and
i) Where there is discrepancy between the unit ratktha line item total resulting from
multiplying the unit rate by the quantity, the urate as quoted will govern; and
iii) Discrepancy in totaling or carry forward in the ambquoted by the contractor shall be
corrected. The tendered sum so corrected and d@lhall be substituted for the sum
originally tendered and considered for acceptamstead of original sum quoted by the
tenderer.
b) The amount stated in the Bid will be adjusted by @ompany in accordance with the above
procedure for the correction of errors and, shaltbnsidered as binding upon the Bidder.

C) Price Bid (part-1l) of techno-commercially accepealbenders shall only be opened. Only
such short listed tenders will be informed abow dlate and time of opening of the price
bids.

3.20 PROCESS TO BE CONFIDENTIAL:

a) Information, relating to the examination, clarifiice, evaluation and comparison of Bids and
recommendations for the award of a contract shatlbe disclosed to the Bidders or any
other person not officially concerned with suchgass. Any efforts by a Bidder to influence
the Company’s processing of Bids or award decigsiay result in rejection of his bid.

b) The tenderer may note that indulgence in submitumgolicited offers or submitting
unsolicited correspondence after submission ofdiidible to debar him from participating in
RSMML tenders.

3.21 NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT:

a) The tenderer, whose Bid has been accepted, witidtéed of the award by the Company,
through postal communication or through facsimdefoemed by registered letter/speed post.
This letter (hereinafter and in Conditions of Cantrcalled the “Letter of Acceptance” will
state the sum unit that the Company will pay to @untractor in consideration of the
execution and completion of the Works by the Cantitnaas prescribed in the Contract .

b) The notification of award will constitute the fortitm of Contract. The execution of
agreement as per clauses below would be the farat@min of agreement that was
commenced with the issuance of LOA.
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3.22 INTERFERENCE WITH PROCUREMENT PROCESS:
In case the bidder;
a) Withdraws from the procurement process after ogeaofrfinancial bid,

b) Withdraws from the procurement process after baleglared the successful
bidder,

) Fails to enter procurement contract after beindatled the successful bidder,

d) Fails to provide performance security or any otf@rument or security required
in terms of the bidder documents after being dedahe successful bidder
without valid ground.

shall, in addition to the recourse available in théing documents or the contract be
punished under RTPP Act,2012 with fine which mayeekto fifty Lac rupees or ten
percent of the assessed value of procurement, edchs less.

3.23 SIGNING OF THE CONTRACT AGREEMENT:

a) The successful tenderer shall be required to egeantagreement on non-judicial stamp
paper; of appropriate value under Indian Stampwitt the company within 30 days from
the date of intimation regarding acceptance of éendlOA etc. The cost of execution of
agreement including non-judicial stamp paper sbalborne by the contractor.

b) The contract agreement shall consist of -

I. An agreement on non-judicial stamp paper of appatpralue.
il. Tender document, along with the addend/corrigeii@day.
iii. Telex/Letter of Intent & Detailed Letter of InteWlbrk order.
Iv. Agreed Variation, if any,
V. Any other document as mutually agreed.

3.24 RIGHTS OF COMPAY:
The Company reserves the right —

)] to reject any or all the tenders, in part or irl,fulithout assigning any reason, there
to,
i) not to accept the lowest tender or assign reaswsot accepting the lowest tender,

iii) To increase/ decrease the quantity and period ofract, without any additional
obligation on it,

iv) not to carry out any part of work,

V) to reject the offer, if is established that thedener has submitted any wrong/
misleading information or forged documents alonthwiffer or thereafter.

The company may exercise any of the above rightgttime prior to the award of contract,

without thereby incurring any liability to the affied Bidder or Bidders or any obligation to

inform the affected Bidder or Bidders of the grosifiok the RSMML'’s action.

3.25 REFUSAL / FAILURE:
In the event the Tenderer, after the issue of comication of Acceptance of Tender by the
Company (LOI), fails/ refuses to accept the award/ @r commence execution of the work
as herein before, the tenderer shall be deemeavi® dbandoned the contract and such an act
shall amount to and be construed as the Contractalculated and willful breach of
contract, and in such an event the Company shalle h&ull right to claim
damages/compensation thereof in addition to théeitare of Earnest Money/Security
Deposit deposited.
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Section-4
GENERAL CONDITIONS OF CONTRACT.(GCC)

INTERPRETATION OF CONTRACT DOCUMENT:

4.1

4.2

4.3

4.4

4.5

4.6

4.7

Except if and to the extent otherwise provided iy tontract, the provisions of
the general conditions of the contract and spematlitions of the contract shall
prevail over those of any other documents formiag pf the contract.

Several documents forming the contract are to kentas mutually explanatory.
Should there be any discrepancy, inconsistencgy emromission in the contract
or any of the matter may be referred to the Engiheeharge whose decision
shall be final and binding.

In case of any inconsistency or contradiction betwthe provisions of General
Conditions of Contract and Special Conditions of nttact, the Special
Conditions of Contract shall prevail unless andlymmbvided otherwise.

SECURITY DEPOSIT (SD):

The society shall furnish Security Deposit @ 10% ofal contract value through
Demand Draft in favour of RSMML, JODHPUR/Bank Garatee, within 30 days
of the issuance of such communication of acceptaht¢ender/LOA/DLOA, for
due fulfillment of all or any of the terms & conidihs of the contract. The Bank
Guarantee shall be provided only in the approveohd of the company from a
PSU(except SBI bank) /ICICI/Axis/HDFC Bank havirg branch at Jodhpur on
non-judicial stamp paper of 0.25% of BG value saobj® maximum of Rs.
25000/-or on appropriate value under Indian Staropphevailing on the date of
issuance of BG. No amendment in this format shaktceptable to the company.
The Bank Guarantee shall be valid for the entirgtre@t and/or extended period,
if any, plus a grace period of six months. The Canypshall be entitled to encash
the same and appropriate the whole of the amourgadr thereof against its
claims /dues or sums payable as contained herein.

The entire Security Deposit shall be refunded astermonths of the expiry of
contract, provided always that the Contractor hasnbfirst paid all the bills
including his final bill subject to deductions a® @ermissible under these terms
and all other dues to the Company arising out f ¢ontract. If any, have been
fully met by the Contractor and the Contractor harsdered. “No claim and No
dues Certificate” to the Company.

The Security Deposit shall be liable to be forfgiteholly or partly at the sole
discretion of the Company, should the Contractdheei fail to fulfill the
contractual obligations or fail to settle in fulis dues to the Company, In case or
premature termination of the contract, the Secubigposit will be forfeited and
the Company will be at liberty to recover the |laasdfered by it from the
Contractor.

The Company may deduct from the Security Deposjitsarm due and any other
sum that may be fixed up by the Company as bei@@thount of loss or losses or
damages suffered by it due to delay in performasad/or non-performance
and/or partial performance of any of the termsheftontract.
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4.8

4.9

4.10

411

412
4.13

4.14

4.15

4.16

All compensation or other sums of money payablethry Contractor to the
Company or recoveries to be made under the termshisfcontract may be
deducted from any sums which may be due to ther&ctiotr from the company
on any account and in the event of the such amobeitg insufficient the
Contractor shall within ten days of such shortfalhke good in cash, failing
which the balance amount shall be recovered by wfaynvoking the bank
guarantee furnished as security.

In the event of bank guarantee amount being ingefft, then the balance
recoverable amount shall be deducted from any s$hem due or which at any
time thereafter may become due to the contractoe. Jontractor shall pay to the
company on demand any balance remaining due.

In case the Bank Guarantee is invoked for any réasthe contractor is required
to furnish a fresh Bank Guarantee in the same fofondahe same amount and for
the same period as the original Bank Guaranteeirwéhperiod of30 (Thirty)
daysfrom the date of invoking of original Bank Guaret

In the event of security amount at any time dutimg currency of the contract
falling short of the specified amount, the Contoacthall forth with make good
the deficit on demand, so that the total amounSeaiurity Deposit will not at any
time be less than the amount so specified. The @agnpay recover the same by
way of additional deductions from bills.

No interest is payable on S.D. amount.

For execution of contract, it is required to fornCa-operative Society, then S.D.
shall be furnished by the Co-operative Society @onéd and register under
Society Act.

In case of enhancement of quantum of work, duentoraason, the contractor
shall furnish additional security amount. This sé@guwill be progressively
recovered from the payment due to the contractor.

SUB-LETING OF WORK:

The whole of the work included in the contract Ebalexecuted by the contractor
alone and the contractor shall not directly or riedily transfer, assign, under-let
or sublet the contract or any part thereof or ggetherein without prior written
permission and doing so shall render the contoabetterminated on risk and cost
of the contractor.

DRAWINGS AND SPECIFICATIONS:
Wherever it is mentioned in specifications/ drawingther documents or

instructions that the contractor shall perform ai@rtvork and/ or provide certain
facilities, it is understood that the contractoalsdo so at his own cost.
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PATENTS/ COPY RIGHT /TRADE MARK:

4.17 Contractor shall indemnify and keep indemnified Bempany including its
employees and authorized agents/ representativeest@rsuccessors shall hold
them harmless from any and all loss, damage, iiglmbsts of litigation counsel
fees and other expenses arising out of any claisutrfor alleged infringement
of patents, copyright trademarks or trade namelsrand relating to any of the
stores, material or equipment described in theraonhtor for the use or resale
thereof, and contractor agrees to assume the detdrany and all such suits and
to pay any and all costs and expenses incideh&kto and any judgment
awarded thereon.

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO THE
WORKERS/ EMPLOYEES:

4.18 The contractor shall be liable for payment of adiges and other benefits, such as
leave with wages, contributory provident fund, b®nfuiee medical aid etc., to his
employees and labour as per the statutory requiresres in force or, may be
applicable from time to time during the currencytlod contract.

4.19 The contractor shall bear all liabilities for emy@ and labour employed or
retained by him as regards to their employmengaliton and any other action
arising out of operation of this contract or at teamination/ completion of this
contract.

4.20 The company shall not pay any additional amounamy such account. The only
remuneration payable to the contractor by the compaill be on the basis of
accepted rates and work executed thereof.

TAXES:

4.21 Variation in statutory taxes, duties & levies: AlHxes/ duties/ levies as are
applicable should be taken into consideration wimiking the offer. Ignorance in
it shall not qualify for any additional payment. YAwariation in the statutory
Taxes, Duties & levies or imposition of fresh levigr withdrawal of any existing
levy directly applicable on the work, as imposedtty respective Governments,
after the last date of submission of tender aectdtl in the bills raised by the
contractor on to the Company shall be to the adcolufpayable to the Company.
The Contractor will claim reimbursement of suchbilidy, supported by
documentary evidence.

Service tax The rates quoted & accepted by the company rackisive of
Service tax, as applicable on the last date of sgom of the tender. In case of
variations in the rate of Service Tax, as notitigdthe Govt, the difference of the
same will be reimbursed to/ recovered by the compar per the information of
the company the present prescribed rate of Setaices 15%.

INDEMNITY:

4.22 The Contractor shall at all times, indemnify aneégxendemnified the Company,
including its employees, authorized agents and HEmgineer-In-Charge its
successors from any and all liability for damagesulting from or arising out of
or in any way connected with the operation covdrgdhe contract and he shall
make good all losses and damages arising there froocase the Company shall
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4.23

4.24

4.25

4.26

4.27

incur any cost or expenses or suffer any loss eowatt of any claim demand or
course of action brought against them and arisuigpbthe operations covered by
the contract, the Company shall have the poweh@uit being bound to do so) to
defend, contest or compromise any such claim, ddnoarcause of action. Any
amount that may become payable by the Company mypdast, expense etc that
may be incurred by the Company in this behalf,|skdab be recoverable from the
Contractor.

All sums payable by way of compensation/s under @nghese conditions shall
be considered as reasonable compensation to beéecppl the use of the
Company without reference to the actual loss oratgsustained and whether or
not any damage shall have been sustained.

Contractor shall also keep indemnified the Compagginst all claims of its staff
under Industrial Disputes Act, Payment of Wages, Aod Mines Act and other
Acts/ Rules applicable on the awarded work to th@ractor.

WAIVER AND LIABILITY TO PAY COMPENSATION:

In any case in which any of the powers conferrednuine Company shall have
become exercisable and the same have not beenisexkrthe non exercise
thereof shall not constitute a waiver of any of ttlenditions hereof and such
powers shall be exercisable in the event of anthéurcase of default by the
Contractor, the contractor shall be liable to paynpensation amount to the
extent of the whole of his Security Deposit and ltabkility of the Contractor for
past and future compensation shall remain unaffecte

In the event the Company exercising the powersedesst it under the aforesaid
clause, it may, take possession of all of any t@wld equipment, explosives,
materials and stores lying in or upon the workghersite thereof belonging to the
Contractor or procured by him and intended to bedusr the execution of the
work or any part thereof the same be taken by gaggasonable compensation as
decided by Engineer-In-Charge, otherwise the EmghheCharge may give
notice to the Contractor, requiring him/ it to reameosuch tools, equipment,
materials or stores from the premises (within aetita be specified in such
notice), and in the event of the contractor failiogcomply with such requisition
the Engineer-In-Charge may remove them at the aoturs expenses or sell
them by auction and/or private sale on accountefdontractor and at his / its
risk in all respects without any future notice aghe date, time or place of sale
and the certificate of the Engineer-In-Charge aghi expenses of any such
removal and the amount of the proceeds and expe&fisasy such sale shall be
final, conclusive and binding on the Contractor.

COMPANY NOT LIABLE TO PAY COMPENSATION:

The Contractor shall have no claim against the Gomdor any business loss,
idle charges, compensation upon failure, delay,seion etc. on the part of the
Company to carry out any or all the provisions loé tontract for any reason
whatsoever. The Company’s decision in the mattal $ie final and binding on
the Contractor.
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NO CLAIM IF WORK IS ABANDONES OR POSTPONED:

4.28 The Contractor have no claim, whatsoever agairstGbmpany if the work or
any part thereof covered by the contract is posgae any later date and/ or
withdrawn in part in the overall interest of ther@many or for security or for any
other reason/s. The Company’s decision in thisrceghall be final and binding
on the Contractor.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF
WORK:

4.29 If any time after the commencement of the workabmpany shall for any reason
or under instructions of Directorate General of &irSafety in case of mining
contracts or any other statutory authority for mguiand other contracts,
whatsoever required not to do the whole work ot gareof as specified in the
schedule of work to be carried out, the EngineeGlharge shall give notice in
writing of the fact to the contract, who shall have claim to any payment or
compensation whatsoever on any account or profit compensation or
advantage/s which he might have derived from thezetton of the work in full,
but which he did not drive in consequences of tiiledmount of the work not
having been carried out, nor shall have any claimmampensation by reason of
any alternations having been made in the originmdcsication , drawings,
designs and instructions which shall involve anytailment of the work as
originally contemplated.

PROTECTION OF WORK:

4.30 During the progress of the work the Contractor Iske¢p the premises occupied
by him in a neat and clean condition and free famoumulation of rubbish. On
the completion of any portion of the work, the Gantor shall promptly remove
all his equipment, temporary structures and surplaterials not to be used at or
near the same location during later stages of tbek.wJpon completion of the
work and before final payment is made, the Contrashall at his own cost and
expense, satisfactorily dispose off or remove fiithia vicinity of the work and
from all other land made available to him by thenpany; all equipment,
temporary structures, buildings, rubbish, unusederss and any other items
and materials etc. belonging to him and used uhiedirection for the execution
of the contract and shall leave the premises iea and clean condition. In the
vent of his failure to do so, the same may be resdaand disposed off by the
Company at the Contractor expenses.

USE OF COMPLETED PORTIONS:

4.31 Whatever, in the opinion of the Company the workaay part thereof is in a
condition suitable for use and in the best inteoéshe Company requires use, the
company may take possession thereof, or use thie e¥@uch part thereof, Prior
to the date of final acceptance of work all necgssapairs and renewals etc. in
the work or part thereof shall be at the expenséseoContractor.
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4.32 All necessary repairs and renewals in the work ant ghereof shall be at the
expenses of the Contractor. The use by the Comefthe work or part thereof
as contemplated in this clause shall in no casedmstrues upon relieve the
Contractor of any of his responsibilities under toatract, nor act as a waiver by
the Company of the conditions thereof. However,inifthe opinion of the
Company the use of the work or part thereof deldngs completion of the
reminder of the work, the Company may grand sudkreston of time as it may
consider reasonable if so requested by the contradthe decision of the
company in the matter shall be final and binding the Contractor. The
Contractor shall not be entitled to claim any daesagompensation on account
of such use by the Company.

4.33 All the works shall be executed in strict confolynivith the provisions of the
contract documents and with such explanatory detaitirawings, maps,
specifications and instructions as may be issuedn ftime to time to the
contractor or not. The Contractor shall be resgmesior ensuring that works
throughout are executed in most substantial, prapdrworkmanship like manner
with the quality of material and workmanship inidtrconformity with the
specifications, drawings, time schedule, sequericeperation etc. and to the
entire satisfaction of the Engineer-In-Charge. Wuoek in the mining areas shall
be done strictly in accordance with the provisioos Mines Act, 1952.
Metalliferous Mines Regulation 1961 and directivesued from time to time by
the Directorate General of Mines Safety and /oeo#tatutory authority.

COORDINATION AND INSPECTION OF WORK:

4.34 The co-ordination and inspection of the day-to-deyk under the contract shall
be the responsibility of the Engineer-In-Charge.e Tlvritten instructions
regarding any particular job will normally be isdugy the Engineer-In-Charge or
his authorized representative. A register shalinaéntained by the Contractor in
which the Engineer-In-Charge after inspection shaite the instructions to be
issued by the Engineer-In-Charge and these wilsigaed immediately by the
Contractor or his authorized representative by efagcknowledgement.

4.35 In order to provide for the complete and properoodination of all phases of
work the Contractor shall co-operate to the fulleex with the other contractors,
working in the area and the departmental work ef@mpany being executed in
other areas of the mine. The Contractor shall gonf¢gh Engineer-In-Charge
regarding details, pertinent to phases of work,ciwhmay affect the work to be
performed under the contract and shall be scheaxhdecarry out his work in such
a manner as to avoid interference with the faesitand the work of other
contractor/s and departmental work of the Company.

WORK IN MONSOON:

4.36 The excavation work will entail working in the mas also. No extra rate will
be considered for such work in monsoon. During rmonsand other period, it
shall be the responsibility of the Contractor tefxehe work site free from water
at his own cost. The Contractor should plan thecetken of work in monsoon
season, well in advance.
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4.37

4.38

4.39

4.40

441

4.42

WORK ON WEEKLY DAY OF REST AND HOLIDAYS:

Subject to the compliance of legal provisions famrging out work on weekly day
of rest and holidays, the Contractor will approdioh Engineer-In-Charge or his
representative and obtain prior permission. Noaegayment will be considered
for working on weekly day of rest and other holidayhe contractor will make
payment to the labour for the paid holidays deddrgthe Company from time to
time.

OTHER CONDITIONS, OVERTIME ETC:

The working time at the site of work is 48 hours week. Overtime work may be
permitted in case of need with the prior writtemprgval of Engineer-In-Charge
and company will not compensate the same. Shifkiwgr comprising of three

(3) shifts per day may be necessary and the Cdatrslcould take this aspect into
consideration in formulating and quoting his rafBlse Company on this account
will entertain no extra claim. The contractor stadlresponsible for idle wages if
payable to his workers.

The Contractor must arrange for the placement ®famrkers in such a way that
the delayed completion of the work or any parteébéfor any reason whatsoever
will not affect their proper employment. The Comypaunill not entertain any
claim for idle time payments whatsoever.

The provisions of Contract (R&A) Act 1971 and WorkmCompensation Act
1923, Minimum Wages Act, 1948 etc. should be kepview, while detailing
matters like wages, working hours, overtime etc.e TBompliance of the
provisions of these and other applicable acts aeksrmade thereof has to be
ensured by the Contractor at his own cost.

MATERIALS TO BE SUPPLIED BY THE CONTRACTOR:

The Co-operative society shall procure and profriden his own source and at its
own cost of the materials, tools, tackles, equipm&iores materials etc. required
for the execution and completion of the works.

If, however, in the opinion of the Engineer-In-Céathe execution of the work is
likely to be affected/ delayed due to the Contrastanability to make
arrangements for supply of materials the Compajl slave the right, at his own
discretion, to arrange such materials from the etade elsewhere and the
Contractor will be bound to pay for such matertathe Company at work site on
issue rates plus 10 (ten) percent as storage,\s8sijoer charges thereon or at such
market rates as may be decided by the Companyhwdwer is higher. This,
however, does not in any way absolve, the Contrdodon his/its responsibility
of making of his own independent arrangementsHersupply of such materials
in part or in full. This shall in no way affect tiiene schedule or cause delay in
execution of the works. The Contractor shall prevall necessary materials.
Equipment and labour etc. for the execution andhteaance of the works until
final completion thereof.
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4.43

4.44

4.45

4.46

4.47

4.48

4.49

DISCREPANCIES BETWEEN INSTRUCTIONS:

Should any discrepancy occur between the variosisuctions furnished to the
Contractor, his agents or staff or any doubt agisas to the meaning of any
instructions or should there be any misunderstantietween the Contractor’'s
staff, the Contractor shall refer the matter imragzly in writing to the Engineer-
in-Charge whose decision thereon shall be final @mtlusive and no claim for
losses alleged to have been caused by such disciepashall in any case be
admissible.

INSPECTION OF WORKS:

The Engineer-In-Charge or his authorized represestavill have full powers
and authority to inspect the works in progressgttane and the Contractor shall
afford or procure for the Engineer-In-Charge/ Emegin every facility and
assistance, to carry out such inspections. Ther@aot shall, at all time during
the usual working hours and at all other times bfclw reasonable notice of the
intention of the Engineer-in-charge or his représ@re to visit the works shall
have been give to the Contractor, whether himselidesent to receive orders and
instructions or have a responsible agent duly ade in writing present for the
purpose. Orders given to the Contractor’s agenil sleaconsidered to have the
same force as if they had been given to the Caotradamself/ itself.

CONTRACTORS OFFICE AT SITE:

The Co-operative society shall provide and maintanoffice at the site. Such
office shall be opened during working hours/atrathsonable hours to receive
instructions, notices and / or other communicatietts on its behalf from the
Company.

SAFETY, SANITARY & MEDICAL FACILITIES:

The Co-operative society and/or his sub-contraetod their employees, at
Contractor’s cost shall fully comply with the safeules, regulations or statutory
directions and provided sanitary and medical faedi prescribed by law or as
may from time to time be prescribed by the EngineeCharge with the object of
securing the safety and health of the employeedtatbcal community. In case
of violation or non-observance of any of the afarésprovisions by the
Contractor the same shall be enforced by the EegimeCharge at the
Contractor’s expenses.

The Co-operative society shall be responsible Hergafety and discipline of his
employees in all faces of the work and shall prevad his cost and enforce the
use of safety belts, safety boots, guards, helrgetggles and other safety devices
etc that may be required by the Acts & Rules amgilegions for the time being in
force, or will come in force during the pendencycohtract.

The Co-operative society shall promptly and immesdyareport serious accidents
to any of his employees to the Engineer-In-Charg#ines Manager and shall
make at his cost immediate arrangements to rerldeossible medical and other
assistance to such affected employees/persons.

All portions of the work shall be maintained in hedean and sanitary condition
at all times. The Contractor shall provide toil&s the use of the employees at
the work site at his cost.
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4.50 First aid facilities and supplies as required by thles for the time being in force
or will come in force in near future shall be kemt the work site by the
Contractor at his cost. The Contractor at his astequired under the rules, shall
undertake medical check-ups of employees/ personsing with the contractor.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:

451 The Co-operative society shall have the sole andusive responsibility for
supervision of the work by qualified executiveseThork shall be executed by
the Contractor with his / their best skill, attemtiand supervision. The Contractor
shall also employ and engage to the satisfactiorthef Engineer-In-Charge
sufficient and qualified staff to execute and suser the execution of the works,
in such manner as will ensure work of the bestityuahd expeditious working.
Whenever in the opinion of the Engineer-in-Chargditeonal and sufficiently
qualified supervisory staff is considered necesdaigy shall be employed by the
Contractor without additional charge on accountrabe The Contractor shall
ensure to the satisfaction of the Engineer-in-Chadhat sub-contractors, if any,
provide competent and efficient supervision, oberwork entrusted to them.

452 Whenever any of the member of the Co-operativeespar its representative
shall in the opinion of the Engineer-in-Charge lbeinfd to be guilty of any
misconduct or be incompetent or insufficiently giiedl or negligent in the
performance of their duties or that in the opinioh the Company and/or
Engineer-in-Charge, it is undesirable for admiaiste or any other reason for
such person or persons to be employed on the wihk<Zontractor, if so directed
by the Engineer-in-Charge, shall at once removd g@rson or persons from
employment thereon. Any person or persons so rethreen the works shall be
immediately replaced at the expenses of the Cdotrday a qualified and
competent substitute. Should the Contractor beestiqd to repatriate any person
removed from the work, he shall do so and shall bdacost /compensation in
connection therewith.

4,53 The Co-operative society shall be responsibletfergroper conduct and behavior
of all the staff, foreman, workmen and others dmallexercise a proper degree of
control over them and in particular and without jpdece to the aforesaid
generally the Contractor shall be bound to prohalnitt prevent any employees
from trespassing or acting any way detrimentalrejyalicial to the interest of the
community or of the properties or occupiers of krahd properties in the
neighborhood and in the event of such employeaespassing, the Contractor
shall be responsible thereof and relive the Comprgll consequent claims or
actions for damages or injury or any other groumdsgtsoever.

DAMAGE TO PROPERTY:

454 The Co-operative society shall be responsible faking good at his cost to
satisfaction of the Company any loss or any damtagéuilding, structures,
equipment, installations, properties etc. belongtogthe company or being
executed or procured or being procured by the Comnma of other agencies
within the premises of the Company, if such losseslamages is due to fault
and/or negligence or willful acts, omission, anddoy other reason whatsoever of
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the Contractor and/or his sub-contractor/s, theipleyees, agents, representative
etc.

RIGHTS OF VARIOUS INTERESTS:

455 The Co-operative society shall co-operate and a@ffdher contractors reasonable
opportunity of access to the works for the carriagd storage of materials and
execution of their works.

456 Whenever the work being done by any departmenh@fGompany or by other
Contractors employed by the Company is conting@ainuwvork covered by this
contract, the respective rights of the variousregeinvolved shall be determined
by the Engineer-in-Charge to secure the complaifdahe various portions of the
work in general harmony. The Contractor shall bartabby such determination
by the Engineer-in-Charge without any claim for aaglditional payment,
damages etc. whatsoever.

POWER OF ENTRY:
4.57 During execution of Contract, if in the opinion Bhgineer-In charge, it is found

that:

I. Co-operative society has failed to execute the @ontn conformity with
contract document or

il. Co-operative society has substantially suspende#t wothe works for a
continuous period of 15 days without permissiomirthe engineer In
charge, or

iii. Co-operative society has failed to carry on andceteethe works to the
satisfaction of the engineer In charge, or

Iv. Co-operative society has committed or suffered emmitted any other
breach of any of the provisions of the contrach@part to be performed
or

V. Co-operative society has abandoned the work; or

Vi. Co-operative society during the continuance ofdbetract has becomes
bankrupt,

then in any of such events, the Company shall hla@gower to enter upon the
works and take possession of the materials, spagespment, tools and stocks
thereon, and to revoke the Contractor’'s permisgarontinue to execute plant by
his agents. The Company shall then be free to apkeopriate action against the
contractor as per provisions of contract.

COMPANY MAY DO PART OF WORK:

4.58 Upon failure of the Co-operative society which ud#s sub-contractor/s, if any,
to comply with any instructions given in accordamwegh the provision of the
contract, the Company retains the right insteaaissiming charge of entire work,
to place additional labour force, tools, equipmemd materials etc. on such parts
of the work, as the company may decide/ designhatalsp engage another
Contractor to carry out the work at the risk andtaaf the Contractor. In such
cases, the Company shall deduct from the amounbduéich otherwise might
become due to the Contractor, the cost of such wockmaterials etc, plus 15%
additional charges thereon to cover all departnhesitarges/ expenses and the
Contractor shall be bound by such decision of tam@any.
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POWER TO ORDER SUSPENSION OF WORK:

459 The Company may, from time to time, by directionwinting and without in any
way invalidating the contract, order the contra¢tosuspend the work or any part
thereof at any time and for such times and for seelsons as he may consider
necessary. After such directions to suspend thé& veorany part thereof, has been
given the Contractor shall not proceed with theknarpart thereof directed to be
suspended until he receives a written order froem@ompany to so proceed. In
the event of suspension exceeding three days thmp@uwy may under the
provision of the contract extend the time for coatipin of work or part thereof by
such time as it may find reasonable. The decisiothh@® Company in the matter
shall be final and binding on the Contractor. Thenttactor shall not be entitled
for any extra payment in case of such suspensiba.Jontractor without prior
knowledge and approval of the Company thereof giatllsuspend the work of
any other part. If the Contractor is compelled tspend the work or any part
thereof he should report to the Engineer-in-Charfignish the reasons,
necessitating such granted to the contractor groposes to suspend the work or
any part thereof, on his own. In case such suspensinecessitated for reasons
beyond control and period of suspension becomes than 3 month at a stretch
then Company may consider to make some adhoc/ edvaayment against the
work done. The quantum and more of payment shathbeially decided. It will
be however, sole discretion of company & will n& &vailable as right of the
contractor.

LIENS:

4.60 If, at any time, there should be any lien or cldon which the company might
have become liable and which is chargeable to thr@r@ctor, the Company shall
have the right to retain out of any payment thea duthereafter to become due
an amount sufficient to completely indemnify the n@gany may pay and
discharge the same by and payable to the Contrdtemy lien or claim remains
unsettled after all payments due to the Contraaterappropriated on the account,
the Contractor shall refund or pay to the Compdhynaneys that the later may
be compelled to pay in discharging of such lierclarm including all costs and
reasonable expenses thereof.

RIGHT OF WAY:

4.61 The Company will provide the right of way for thacilities to be constructed
under the contract. Nothing herein contained, h@mreand nothing marked on
the site plan shall be interpreted as giving thatator exclusive occupancy of
the territory provided.

4.62 When the work place of one contract is the necgssarconvenient means of
access for the execution of another work such lpgei may be granted by the
Engineer-in-Charge at his discretion for the otlwerks to the extent and in the
manner as feasible. It shall not be objected byctmractor. No such decision as
to the method or time of conducting the work or tise of territory shall be made
the basis of any claim for delay or damage or caoreggon.
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CHANGE IN CONSTITUTION:

4.63 The Co-operative shall inform the Company beforg elmange is made in the
constitution of Co-operative society or induction retirement of any of the
partners/ directions at the earliest.

COMPLIANCE IN RESPECT OF VARIOUS ACTS:

4.64 The Co-operative society shall at his own costeoles perform and comply with
the provisions of the Acts applicable during theaxion of the Contract, and
Rules/Bye-laws framed hereunder as applicable i®work, including but not
limiting to the following and shall maintain suckgisters and documents, as are
required under the various statutes, for productidnthe same before the
company and/or other statutory authorities prescriin this behalf, as and when
required. Non-compliance of the provisions/ stipiolas of the those Acts and
rules made there under including the following waélhder the Contractor liable to
payment of necessary compensation/penalty, as definy the Company.

i) The Contract Labour (Abolition & Regulations) AQ711

i) The Payment of Wages Act, 1936

iii) The Employee’s Provident Fund Act 1952 & Employdesivident Fund
Scheme 1952

iv) The Maternity Benefit Act, 1961

V) The Payment of Bonus Act, 1965

Vi) The Mines Act, 1952

vi)  The Payment of Workmen’s Compensation Act 1923

viii)  The Minimum Wages Act, 1948

iX) The Payment of Gratuity Act, 1972

X) Forest Conservation Act, 1980

Xi) Air & Water Pollution Acts

xii)  Mines Rules 1955

xiii)  Metalliferous Mines Regulations 1961

xiv)  Indian Explosives Act 1984 & Indian Explosives Ruli940

Xv)  Mines Vocational Training Rules 1966

xvi)  Mines & Minerals Regulation & Development Act 1972

xvii)  Mineral Concession Rules 1960

xviii)  Mineral Conservation & Development Rules 1988

xix)  Environment Protection Act 1986 and Environmenté&ttion Rules 1986

xX)  Indian Forest Act 1927

xxi)  Fatal Accident Act 1985

xxii)  Motor Vehicles Act, 1988

xxiii)  Apprentice Act,

xxiv) Industrial Dispute Act, 1947

xxv)  Standing Orders Act, 1946

xxvi) RTPP Act 2012

4.65 It will be the sole responsibility of the Co-opévatsociety to ensure all sorts of
payments to his members and submission of returnBme, as required by
various Statutory Authorities concerned. In caseal@fault by the Contractor in
making statutory payments in time, the Companyrvesethe right to deduct
necessary amount from the Contractor’'s bills towasdch payments without
prejudice to the rights & remedies of the Company.
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4.66 The Co-operative society should obtain all regeifitenses as early as possible
on award of work and preferably prior to commenceinoé work so to avoid any
breach of law.

4.67 All persons other than his regular employees ergjame the Contractor in
connection with the performance of the contractlsleadeemed as his employees
for purposes of payment/remuneration employeesnandlaim shall lie against
the company in respect of delay, deduction and peyment of wages and /or
remuneration/ compensation by the Contractor tmthe

4.68 The Co-operative society shall take all necesstayssand precautions to ensure
that his workers and employees (including deemedl@ees) engaged for the
work under the terms of the contract shall workhwitthe mines in accordance
with the provisions of the Mines Act, 1952 and Rubnd Regulations framed
there under and shall also maintain necessarydecand registers as required
under these provisions and shall be responsibleeidngineer-in-Charge in this
regard. The Contractor shall perform the work unties contract in accordance
with all-applicable codes, statutory regulationsl @mgineering/ mining practice.
The Contractor shall be required to ensure vocatitraining to his workmen
before they are put to work as required under Miesational Training Rules,
1966.

COMPENSATION AND LIABILITY:

4.69 The Co-operative society at his cost shall affastirance for all persons engaged
in the performance of the contract. If any of therkvis sublet the Co-operative
society shall require the sub-contractor to provimleworkman’s compensation
and employer’s liability insurance for the latteémployees if such employees
are not covered under the Contractor’s insuraniee.contractor shall get insured all
his employees under Universal Health Insurancer8ehe

4.70 In case of an accident in respect of which Worksh@ompensation Act or
Motor Vehicles Act, Fatal Accident Act or Mines Aetc. applies it shall be
lawful for the Engineer-in-Charge to retain money of due and payable amount
to the contractor, such sum or sums of money as imae opinion of the
Engineer-in-Charge shall be final in regard tosaith matters arising under this
clause and the Contractor shall be bound by sucisida of the Engineer-in-
Charge.

4.71 The Company shall not be liable for or in respe€t amy damages or
compensation payable as per law in respect of cobnsequence of any accident
or injury to any workman or other person in the @yment of the contractor or
any of his sub-contractor or third party etc anel @ontractor shall indemnify and
keep indemnified the Company against all such jpjudamages and
compensation and against all claims, demands, edotgs, costs, charges and
expenses, whatsoever in respect of or in relatiereto.
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LIABILITY FOR ACCIDENT TO PERSONS:

4.72 Besides the liabilities of the Contractor under thitorkmen’s Compensation
Act”. Fatal Accident Act, M.V. Act, “Mines Act” théollowing shall also apply to
the Contractor.

4.73 On the occurrence of any accident resulting in ldeat bodily injury to a
workman employed/engaged by the contractor, thetr@ctior shall be liable for
intimating within 8 (eight) hours of happening eick accident/s in writing to the
Engineer-in-Charge the fact of such accident, lesstdking immediate remedial
measures. The Contractor shall indemnify the Compagainst all claims/
compensation, loss or damage sustained by the Gommsulting directly or
indirectly from his failure to give intimation ifé matter aforesaid, including the
penalties or fines, if any, payable by the compasgonsequences of workmen’s
Compensation Act, Fatal Accident Act, Motor Vehicket, Mines Act or
otherwise to conform to the provisions of the saict/s in regard to such
accident.

FORCE MAJEURE:

4.74 Neither the Contractor nor the company shall besicaned to be in default in the
performance of their respective obligations undeis tcontract or if such
performance is prevented or delayed because afahditions constituting force
Majeure which shall include but not limited to rmais from the Directorate of
Mines Safety Office other Statutory Authority, Gi@dommotion, Fire accidents,
epidemics, War, acts of God or because of any laer, proclamation or
ordinance of any Government or any authority thie@oforced stoppage of
mining, loading operations, accumulation of sto€knineral, failure of railways
to supply wagons/ boxes at railway siding, non-abdity of mineral at mines/
railway siding and other places due to reasons $i&ked dune/ storms/ other
causes and for failure of transportation or for attyer cause beyond reasonable
control of the party affected, provided notice otls cause is given in writing by
the party affected within 14 days of the happerohghe event. In case it is not
possible to serve the said notice within the saidopl of 14 days then within the
shortest possible period. Power cuts/ partial pdairre/interruption shall not be
construed as force Majeure for this purpose andsémee shall not affect in any
way the performance of the Contract. As soon as#use of force Majeure has
been removed, the party whose ability to perfosroltligation has been affected
shall notify the other of such cessation. Shoulé @m both the parties be
prevented from fulfilling their contractual obligans by state of force Majeure
lasting for a continuous period of three monthshlibe parties shall consult each
other and decide about the future course of acdgarding the contract.

SERVICE OF NOTICE ON CONTRACTOR:

4.83 Any notice hereunder may be served on the Contractbis/its duty authorized
representative at the work site or may be serveceigtered main directly to the
address furnished by the Contractor. Proof of igsfuany such notices shall be
conclusive of the fact that the Contractor haviregrb duly informed of all
contents therein. The contractor shall furnish ke tCompany, the name,
designation and addresses of his/its authorizedtage¢he work site ..
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SERVICE OF NOTICE AND COMMUNICATION WITH THE

COMPANY AND THE ENGINEER-IN-CHARGE:

4.84 Notice and communication addressed to the CompattyeoEngineer-in-Charge,
as the case may be, shall be deemed to have bbetetivered.

@) In the case of the Company, if dispatched by reggst AD/Speed post to
the Company’s Group General Manager at Jodhpucapy to authorized
representative.

(b) In the case of the Engineer-in-Charge, if dispalobieleft at or posted to
the address of his/its authorized representativéhé case of posting on
the day on which they would have reached such addrethe ordinary
course of business, and in other cases on the dayhich they were
delivered to or left at such address.

4.85 Notice and communication addressed to the Comphaly Ise valid only if duly
signed by the Contractor or his duly authorizedrgar or his principal officer
acting for him on his behalf.

TERMINATION:

4.86 If the Contractor fails to execute the work or grayt thereof with such diligence
as will ensure its completion within the time sffied in the contract, or extension
thereof, or fails to complete the said work witkurch time or fails to perform any
of his obligations under the contract or in any nm&rcommits a breach of any of
the provisions of the contract, it shall be operin® Company in its option, by
written notice to the contractor:-

(@) To determine the contract; in which event the amitrshall stand
terminated and shall cease to be in force andteffie@and from the date
notified by the company in this behalf, whereuploa ¢contractor shall stop
forthwith all or any of the contract work, then progress and the
Company may on its part, may take over the workaiamg incomplete
by the Contractor and the contractor and his sesetiany, shall be liable
to the company for any excess cost occasioned bly take over and
completion by the Company or by appointing any o#mgency over and
above the rates of remuneration payable underahgact.

(b) Without determining the contract, to take over wak of the Contractor
or any part thereof and complete the same throngtother agency at the
risk and cost of the contractor and the contraadl, lais sureties shall be
liable to the company for any excess cost/ addi@most occasioned by
such work having been so taken over and complejethé® Company
and/or through any other agency over and aboveetheneration payable
under the contract.

4.87 Before determining the contract, as aforesaid, @odided that, in the judgment
of the company the default or defaults committedthy contractor is or are
curable or may be cured by the Contractor if anyootunity is given to him to do
so, the Company may, by notice, in writing, calboghe Contractor to cure the
default within such time as may be specified inrtb&ce.

4.88 In the event of the Company proceeding in the mahaeein above prescribed-
(@) The whole of the Security Deposit furnished by @antractor or retained

by the Company shall be liable to be forfeited,hwiit prejudice to the
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right of the Company to recover from the Contractbe excess cost
referred to aforesaid. The Company shall also h#eeright to take
possession of the sites for completing the worlroy part thereof. With
any or all such materials, equipments, machinemylstcand tackles
belonging to the contractor, as may be deployed/tmethe work.

(b)  The money that may have become due to the Contraat@ccount of
work executed by him/its already shall not be p#yéd him/its until after
the expiry of six calendar months reckoned fromdat of determination
of contract or from the taking over of the work mart thereof by the
company as the case may be, during which periodesgonsibility for
fully workmanship in respect of such work shalldenthe contract rest
exclusively with the Contractor and shall be subjecdeduction of all
amounts due from the Company to the Contractor,etindr under the
terms of the contract or otherwise, authorizedeguired to be recovered
or retained by the Company.

4.89 The Company shall also have the right to proceethénmanner prescribed in
sub-clauses above, in the event of the contrattand@oning the execution of the
contract work for a continuous period of one morthbecoming bankrupt or
insolvent, or compounding with his creditors origees the contract in favour of
his creditors or any other person or persons, mgbe firm or a corporation goes,
into voluntary liquidation, provided that in theda&vent, it shall not be necessary
for the Company to give any prior notice to the Cactor.

4.90 Termination of the contract as aforesaid shallprejudice or affect the rights of
the Company which may have accrued upto the dataatf termination.

APPEALS

4.91 Subject to Section 40, of Rajasthan Transparendyublic procurement Rules
2013, if any bidder or prospective bidder is agged that any decision, action or
omission of the procuring entity is in contraventto the provision of this act or
the rules or guidelines issued there under , he fil@yan appeal to designated
First and Second Appellate Authority with in aipdrof ten days from the date
of such decision or action, omission as the casgelmaalearly giving the specific
ground on which he feel aggrieved on the form n¢sek rule 83) -Memorandum
of Appeal under the Rajasthan Transparency in pytlocurement Act -2012
with prescribed fees

DISPUTE, JURISDICTION:

4,92 The place of the contract shall be Jodhpur (Ragadthin cases of any
differences, the same shall be resolved by mutisdudsions and agreement.
However the decision of the Head of the SBU &PC-stone, Jodhpur of the
company shall be final and binding.

4.93 No courts other than the courts located at JodhRajasthan shall have
jurisdiction over any matter concerning any aspéthe work under this tender.

4.94 The contractor shall not stop or abandon the woktd and during the pendency
of such disputes or differences.
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Section-V
SPECIAL CONDITIONS OF CONTRACT (SCCQC)

5.1 APPLICABILITY:
These terms and conditions are in addition to teee®al terms and conditions
specified in earlier Sections of this tender docoitn@hese special terms and
conditions as detailed in this section in the feilog clauses shall prevail upon
the General terms & conditions, should there be @isgrepancy or conflict or
contradiction between the two.

5.2 INTRODUCTION:
The Company is involved in the mining, beneficiafiprocessing and marketing
of various minerals like Phosphate, Limestone, @ypsSelenite and Lignite etc.
The mining & sizing of limestone at Sanu minesampy carried out since 1988.

5.3 LOCATION AND ACCESSIBILITY OF SITE:
Sanu Limestone Minesof RSMML are located on Jaisalmer-Ramgarh Road
maintained by Border Roads Organisation at a distaaof about 54kms
respectively fromJaisalmer Town.
Low silica limestone occurs as a sedimentary beabolit 3 to 6 meters thickness
from the surface. The SMS grade limestone is almagtropping, but at some
places the bed is overlain by alluvium or dumpsreécts or Sand Dunes of
varying height. The pit bottom confirms to the @it zone between SMS
limestone bed and chalky limestone bed. In gendhd, limestone boulder
studded/embedded in clayey matter etc. in uppear lBllowed by massive hard
compact bedded layer. The expected recovery dintsled product (+40-80 mm
and +30-50 mm or any size range between +30-80 oundf ROM feed to the
crusher is in the range of 40% to 46%. Rest 54%0% are the rejects/fines
segregated during the course of screening in tfferdnt grades viz. High Grade
rejects (HGR) and low-grade rejects (LGR).

After sizing, the low silica limestone gitti willdbdespatched through weighbridge
to consumers. Rejects/fines namely HGR and LGRbeilhauled back to work
out pits for backfilling and levelling to the orgl ground level.

The tenderer should acquaint itself fully with relat factors like recovery of
finished product in the excavated ROM, crushingatizristics of the limestone,
extent of the requirement of drilling, blasting .etconditions of working site
including availability of infrastructure facilitiest site, and quote its rates
accordingly. The Company will not accept any claloe to ignorance of these,
or, any other factors required to fulfil the workiroshg the currency of the
contract.

5.4 PREQUALIFICATION CRITERIA:
5.4.1 Tenderer shall be pre-qualified on the basis ofdlewing criteria:

The tenderer should have minimum turnover of Rsd®@ac in any one of the
immediate four preceding financial years 20122A8,3-14, 2014-15 & 2015-16
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Tender is to be submitted as prescribed in the eten@he tender fees &
processing fees will not be refunded in any case. Aidder should go through the
website https://eproc.rajasthan.gov.in. The comepleid document has been
published on the website www.rsmm.com / eproc.thgasgov.in& on
sppp.raj.nic.in for the purpose of downloading.

The uploaded bid document shall be considered vafigharticipation in the bid
process subject to submission of required cosemdie¢r document, EMD etc. &
the same shall be reached to the office of undeesigon or before the time
specified for online submission of tender.

The tender shall be pre-qualified on the basis afudhents furnished/uploaded
along with Techno-commercial bid in support of abovwhe decision of the
company will be final and binding in this regarcheélfcompany reserves its right
to call for any additional information so as to cké¢he eligibility of the tenderer.

Any person participating in the tendering procelallsbe subject to code of
integrity & disclose conflict of interest, as deduhin the rule 80 & should not
have a conflict of the interest in the tender adest in rule 81 of Rajasthan
Transparency in Public Procurement Rules, 2013 &he tender document.
Appropriate action against such bidder in accordamith section 11, chapter IV
and other relevant provisions of the RTPP Act, 28a4d rules made there under
shall be taken, if it is determined that a conftitinterest has flawed the integrity
of tendering process. Tenderer found to have alicordf interest shall be
disqualified. Tender is to be submitted online #pg1//eproc.rajasthan.gov.in
electronic form as prescribed in the tender. Thhelée fees & processing fees will
not be refunded in any case. The bidder should lgough the website
https://eproc.rajasthan.gov.in& the link "help tmmtractors "," information about
DSC", FAQs & the bidder manual kid " to know thegess for submitting the
electronic bids at website. The complete bid doqurhas been published on the
website www.rsmm.com / eproc.rajasthan.gov.in& qppsraj.nic.in for the
purpose of downloading.

The uploaded bid document shall be considered Vatfigharticipation in the bid
process subject to submission of required costwndiér document, e-Tendering
processing fee, EMD etc. & the same shall be rahtihéhe office of undersigned
on or before the time specified for online subnaisxf tender.

The tender shall be pre-qualified on the basis arfudhents furnished/uploaded
along with Techno-commercial bid in support of abowhe decision of the
company will be final and binding in this regarcheélcompany reserves its right
to call for any additional information so as to cki¢he eligibility of the tenderer.

Any person participating in the tendering procelallsbe subject to code of
integrity & disclose conflict of interest, as dedohin the rule 80 & should not
have a conflict of the interest in the tender adest in rule 81 of Rajasthan
Transparency in Public Procurement Rules, 2013 &he tender document.
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Appropriate action against such bidder in accordamith section 11, chapter IV
and other relevant provisions of the RTPP Act, 28a4d rules made there under
shall be taken, if it is determined that a confti€interest has flawed the integrity
of tendering process. Tenderer found to have alicordf interest shall be
disqualified.

The co-operative society shall be required to dephhe requisite make & model
of the equipment to perform the entire scope ofkw&rcompliance of the terms
& conditions of tender document thereof & to ackidiie production target, as
given by the company from time to time.

Offers furnished through any other mode shall reotbnsidered. The Company
reserves the right to accept or reject/cancel ara}l @ffers without assigning any
reason whatsoever. Also the company does not h&sif to accept the lowest
price offer. The Company shall not be responsibteahy postal delay or loss of
offer.

Even though the bidders meet the above qualifymgr@, they are subject to be
disqualified, if it is established that tenderers hamade misleading or false
representation in the form(s), statement(s) araththent(s) submitted in proof of
the pre-qualification requirement; and/or it isaddished from company’s records
that the tenderer has poor performance by way ahddning the works, not
completing the contract properly, inordinate delayscompletion or financial
failures etc.

54 WATER SUPPLY, POWER AND LAND FOR OFFICE ETC:

5.4.1 The contractor shall make its own arrangement fandl for temporary
construction of contractor’s field office, workshagic. (as per requirement in the
Scope of work). The Contractor shall at his/ itsnowost construct all such
temporary structures or building with suitable wasipply, electricity and
sanitary provisions etc. in the above place.

5.4.2 On completion of the entire contract work undertakg the contractor if such
temporary structure/s etc. in lease area of thepammythen it shall be removed by
the contractor at his/its cost and site clearegesighe directions of the Engineer-
in-charge. If the contractor fail to comply withcsudirections, the Engineer in
charge may at the expense/s of the contractor,gstllremoved all such works
and dispose off the same in such manner as he ddesnsl get the site cleared.
In such event the contractor shall have no claimtadever in respect thereof.

5.4.3 The company reserves the right to ask the contramtany time during the
pendency of the contract to vacate the land, staporary buildings etc. in the
lease area of the company by giving 7 (seven) datise on security reasons or
on material interest by providing alternative sitecost and risk of the Contractor.
The company also reserves the right to take owersthid temporary structures/
building in lieu of reasonable compensation, asuallit settled.

5.5 DETAILS TO BE FURNISHED AT THE TIME OF COMENCEMENT OF
WORK
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Following details required to be furnished by theccessful tenderer to the
Engineer-in-Charge at the time of commencementakwat mines:

i) Details of the personnel who will be engageddrecution of the work.

i) Initial medical examination certificate required pnescribed Proforma of such
contractor members.

i) Initial Training Certificate as per Vocational maig Rules applicable for mines,
if any

iv) List of HEMM/ equipment/machinery etc. along withtsi technical
specification/purchase invoices & Registration (diedtes.
V) Copy of the PF Registration Number received fronfr@®ffice

5.6 REPORTS:

The contractor shall furnish the statement of wdokie by him in the form of
report(s). In the format prescribed by the EngideeCharge, on daily basis
and/or at specified intervals by the company toEhgineer-in-Charge or to his
authorized representative.

5.7 CRIETERIA FOR DECIDING LOWEST TENDERER

The lowest quoted rate offered in proforma of phak FORM 6 shall only be the
criteria for deciding lowest tenderer. The valuevoirk { (Qty.) X ( Quoted rate)}
would be considered to ascertain the lowest bid.

5.8 PRICE NEGOTIATION

5.8.1 Negotiations if required will be conducted firsttivithe lowest tenderer. In case
of non-satisfactory achievement of rates from ldawesiderer, RSMML may
choose to make a written counter offer to the Iavesderer and if this is not
accepted, RSMML may decide to reject and re-infvésh tenders or to make the
same counter-offer first to the second lowest tegrlehen to the third lowest
tenderer and so on in the order of initial biddiagd work order be awarded to
the tenderer who accepts the counter offer first.

5.8.2 In case, when the quotations given by the tend&reng negotiations are higher
than the original quotation of the tenderer; them tenderer will be bound by the
lower rate originally quoted by the tenderer.

5.8.3 In case of negotiations, representative of thedsgrdattending negotiations must
possess written authority from the tenderer todfiect that he is competent to
modify/amend the submitted tender for deviatioxseption and rates offered by
them

5.9 LIABILITIES IN RESPECT OF CONTRACTOR’S MACHINERY ET C.

5.9.1 The contractor shall be responsible for maintainidgoperating the machine
deployed by him for the contracted work in suchaywhat machine operate at
full capacity & with due regards to safety & ensaoenpliance of the provision of
regulations 171 to 176 of the MMR-1061.
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5.9.2 Every HEMM like hydraulic excavator, DTH Drill Maate, dozer/s, loader/s etc.
deployed for the contractual work by the contrastuall be fitted with automatic
fire extinguisher of a type approved by the DGM&e Tompany may not allow
deployment of any HEMM is not fitted with such ama@matic fire extinguisher
in proper working order.

5.9.3 The noise level of any machine should not exceedstlandard prescribed in
MMR, 1961. The noise level of any machine (as meskinside the operator’s
cab or in nearby areas) shall not exceed the stamu@scribed in the MMR,
1961. The company may stop operation of any madhthe noise level of which
is found to be above the prescribed limit.

5.9.4 The contractor shall have to make adequate ligldaingngement at his own cost
for illuminations is working areas of mining aftay light hours so as to meet the
statutory requirement wherever required as per MNI®G1. Contactor has to
deploy Portable lighting high mast tower (telescopype mounted on four
wheels) along with generator at each working pit.

5.10 DUST SUPPRESSION:

5.10.1 The Co-operative society shall have to take effectheasures at its own cost &
expenses for suppression of dust generated durmgegs of loading, drilling,
blasting, loading, unloading, transportation, etcthe working areas & on the
haulage roads, by means of water sprinkling, wilirdy, water spraying or any
other suitable method, etc so that the dust coretgan in such places do not
exceed the limit prescribed under MMR, 1961 or tgsukated under MOEF or
Rajasthan Pollution Control Board. Also, the Co+agige Society shall take
effective dust suppression measures including ateqwater spraying, at the
various dust generating points in the mines ingkisof relevant points of
Departmental C/S plant and haulage roads. Forpghipose the Co-operative
Society will make necessary arrangements for adegsugpply of water. Non-
availability of water for dust suppression will nbe an excuse for non-
compliance of this clause. In case the dust conaton is find to be more then
the limit referred above then the company may makmngement for dust
generation at the cost and expenses of the cootrddie approach road to site of
crusher and active haul roads inside the premisest be paved or hard surfaced.

5.10.2 Co-operative society shall also deploy a competawgineer as per provision of
MMR, 1961 as part of supervisory staff.

5.10.3 The Co-operative society shall have to fence thaingiarea as per provision of
Regulations 115 & 117 of MMR, 1961 & in manner agded by company at its
own cost & expenses including the cost of the netefhey can however use
overburden/ interburden/ waste material for theppse.

5.10.4In case of failures of the Co-operative societyettsure dust suppression as
required above, the Company may make such arranderfer dust suppression
at risk and cost of Co-operative Society, apannftaking other actions as per
the contract.
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5.11 VOCATIONAL TRAINING:

Before any person is employed/ deployed by theraotdr in mines. It shall have
to undergo a course of vocational training as pevipion of MVTR, 1966. Such

vocational training shall be imported by the comp#&n shall not charge any
amount from the contractor for imparting such vl training. However the

contractor shall have to make available the personattending such vocational
training as per schedule to be imparted by the emypThe contractor shall pay
the wages to the trainees for the training period.

5.12 MEDICAL EXAMINATION:

Every person deployed by the contractor in the msiall be subjected to initial
& periodical medical examination(s) as per the @miown of the Mines Rules,
1965. Such medical examination (s) shall be arriyethe company & actual
expenses incurred by the company for such medixammmation (s) shall be
borne by the contractor. However, the company shall charge any service
charges for organization such medical examination.

5.13 DRINKING WATER:

In case of failure of the Co-operative society toamage for supply of drinking
water to its stafff working members at the workiptaces/ points. Such
arrangement may be made by the company & entiretheseof together with
such charges as may be levied by the companylshadicovered from the bills of
the contractor & or from its security deposit.

5.14 SAFETY APPLIANCES:

The Co-operative society shall provide all protextk safety appliance such as
helmets, safety boots, ear muffs, dust mask, sgeggles etc. to their employee
at his own cost & comply with all relevant provisieinder Mines Act, 1952 &
MMR, 1961 & rules made their under. In case ofui@lto comply the norm by
the Co-operative society, the company shall protigesame to the employee of
the co-operative society & the payment with additiocharges @ 15 % of actual
cost shall be recovered from the contractor’s bill.

5.15 OVERBURDEN/INTERBURDEN/ WASTE MATERIAL:

All preparatory work shall have to be undertakently co-operative society,
which also includes removal of waste material/rioted/ overburden of varying
height up to 2 mtrs at places in the area allotedmining and also as per
working plan provided by the company. In generfk tarea is having flat
topography with little or no overburden.

The waste overburden/ interburden/ Waste matenidlthe bye products (if any)

shall be the property of the company and the coatpe society will have no
claim whatsoever over it. Bye products shall havbd stacked separately by the
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co-operative society as per instructions of thehanted representative of the
company and no separate payment will be made fir stacking.

Machines may have to be shifted from one faceherats per work requirement /
instructions of engineer in-charge.

5.16 QUALITY OF PRODUCTS, SERVICES, ETC.

5.16.1 The Company will have the absolute right to retjaet whole or part of any stock
of materials, if in the opinion of the Company t& authorized representative, it is
found to contain substandard quality of materi@isch rejected materials shall be
recycled through crushing & screening plant at riwaecost to Company and as
per its direction.

5.16.2 The Co-operative Society shall remove/ raise/ eate\break/ sort and/ or loads
the particular material as specified after takimgpppermission in writing from
the Unit In-charge/officer-in charge of the Compasyauthorized representative.
In case any wrong material is raised/ excavatedken/ sorted and/or loaded,
then the Co-operative Society shall be responditneany loss caused to the
Company and it shall have to bear all such lossefyding the cost of material,
freight charges and any other claim(s).

5.17 SECURITY & WATCH AND WARD

5.17.1 The Co-operative Society shall be responsible urber contract for safety,
security, watch & ward etc., of the Company's proee under the possession of
the Co-operative Society including stocks of mihe€a mineral products
produced by Co-operative society.

5.17.2 The Company shall carry out physical verificatiointioe stocks of mineral &
mineral products & other properties of the Companyossession of the Co-
operative Society. Such physical verification vad carried out on monthly basis
The Co-operative Society shall have option to aasedts representatives during
such physical verifications. Results of such phaisi@rification shall be binding
on the Co-operative Society.

5.18 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY
ONLY:

In view of prohibition of employment of contractblaur in limestone raising
including breaking, sizing, sorting etc. under @entract Labour (Regulation and
Abolition) Act, 1970; this tender has been calladnf such Co-operative
Societies only which are registered under the RagasCo-operative Societies
Act, 1965 or who forms the Co-operative society ayed that registered and
produce the relevant certificates along with th& bf members of the Co-
operative Society, within 30 days from issue of LOADLOA before
commencement of work. No person who is not a menobbehe Co-operative
Society shall be allowed to work in the mines.
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5.19 SCOPE OF WORK:

Co-operative society shall provide set of suitabladequate capacity of HEMM
for mining, etc, and feeding of ROM into departnadiyt operated company’s
crushing and screening plant, from the specifiedtpiproduce finished products
(SMS grade Limestone gitti). Scope of work undés tontract shall also include:

5.19.1 Excavation low silica limestone from the areaneanked in the enclosed plan
at Annexure lll. The average lead distance of partation of ROM from
mine face to the static ROM grizzly of the Compangrusher shall be
approximately upto 5.00 Km. The location of the Bemental Crushing &
Screening plant at Mine No.2 has been specifiedh& enclosed Plan at
Annexure Ill. Deployment of requisite number of hgalic excavators
(minimum 1.2 M3 bucket capacity) with back-hoe ettment, Dumpers
(minimum 16 MT capacity), Crawler mounted drills thviinbuilt water
injection system for wet drilling with matching Cepnessors, Front-end
loaders, Bull dozers, Four wheeled Water tankets, and other allied
machineries along with their operators to be wdiZor Drill face preparation
(wherever if required so) Drilling and Excavatiorf 8OM including
associated Clay/ sand Waste/ Murrum etc, at/froenetirmarked pit and upto
the depth as may be directed by the Company (whiazidd be approx. upto a
maximum of 5 m.) from time to time. Transportatminsuch excavated ROM
Limestone (including associated clay/ waste/ mureim) from mine face to
the Static Grizzly at ROM Hopper of the departmkentashing & screening
plant and unloading of the same into it, during tidified shifts by the
company at Company's Sanu Limestone Mines Disialiaer. Deployment
of higher capacity equipment and machinery may &lksaconsidered, if so
deemed necessary.

5.19.2 Loading of HGR, LGR and sub grade Material etchesitby gravity or
mechanically by excavator or front end loader irdamper and its
transportation from the crusher plant site to thgeats dump /disposal site
/mined out pit or any other specified location bg ttompany from time to
time for the purpose for backfilling/ unloading (ihe presence of spotter),
dozing, compaction and leveling (to the originaldg of the HGR and LGR
and/or stacking of sub grade mineral. The Co-operaociety shall have to
level the rejects dump area so as to keep the vitle back filled rejects
dump area up to the original ground level.

5.19.3 ROM should be made suitably moist, using waterthsd the dust do not get
air borne during loading, hauling and unloadingcgess of ROM.

5.19.4  Deployment of sufficient manpower at Static GrizeflyROM Hopper for its
regular clearing of the oversize boulders /intédog of the material over it.

5.19.5 Deployment of sufficient manpower at Reject (HGRI dtGR) Sub grade

Material Hoppers for loading of rejects into dungoby gravity for its regular
evacuation from respective hoppers.
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5.19.6

5.19.7

5.19.8

5.19.9

5.19.10

5.19.11

5.19.12

5.19.13

5.19.14

5.19.15

5.19.16

Removal of the Sub grade Material from the Screendd (VS-17) during the
operation of the CSP, by deploying front end loagieto a distance of 500
mtrs and thereatfter its loading by front end loddexcavator for disposal into
pits worked out by the co-operative society.

Lifting of the spillages generated during the opieraof CSP near reject bins,
VS-17 and product bins by deploying mechanical mean, loader etc, and.
whereas the places near & around tail end pullefy/BC-3 and BC-7 in the
tunnel/ crusher house/ screen house & at any qilaee near CSP to the
specified location(s), if require, it shall be rerad by manual means.

In addition to above, the tenderer shall also cksar jamming of chutes,
crushers, ROM hopper, reject & product bins & ay ather places to the
specified location(s) in & around the CSP.If requiit shall be cleared /
removed by manual means.

Recycling of rejected product, if any, in the CSRich includes making
suitable stack for mechanical loading, its mechanicading into dumpers
tippers and unloading it into CSP.

Clearing of reject product from the center binghef Product Hoppers to the
ROM hopper or any other specified location, at fagintervals.

All incidental and/ or contingent works required the performance of main
works shall be done by the co-operative societysabwn cost and expenses
and the same would not qualify for any extra payimen

The work mentioned above will have to be performgdhe members of such
co-operative societies, which are registered utiieeRajasthan Co-operative
Societies Act. The society will not be allowed tioehworkers. Any person
who is not a member of co-operative society shatl me employed for the
above work as it is prohibited under the Contraabdur (Regulation and
Abolition) Act 1970.

Plantation, its nurturing watch and ward, wateratg of specified species of
plants (preferably fire wood plants) @ 2500 plgpés annum or as directed
by the government body etc. This includes cost micgrement if any of
plants from the specified Nursery of Forest Deptt.

The haul road in the pit, up to the CSP, dump yafddGR/LGR, stack yard
of sub grade material etc, shall be constructed araintained by the
Contractor at its own cost and in accordance vhighprovisions of Mines Act,
Rules and Regulations made thereof. The gradietiteohaul road (including
the ramp to crusher grizzly) shall be as peratimas of the Company.

The scope of work includes works mentioned in sgigeirms and conditions
of the tender document.

The Co-operative society should acquaint itseliyfulith relevant factors like
recovery of limestone in the excavated ROM, crugliharacteristics of the
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5.19.17

5.19.18

limestone extent of the requirement of drillingadting etc., conditions of
working site including availability of infrastruatel facilities at site, and quote
its rates accordingly. The Company will not accapy claim due to ignorance
of these, or, any other factors during the curresfdjne contract.

Co-operative Society shall plan excavation of aschmguantity of ROM

limestone that shall be needed for production 608ac MT for the crusher
per annum of crushed and screened low silica liomesgitti in the size range
of +40 mm to —80 mm and +30 mm to —-50 mm, or suzhssas may be
required from time to time in any size range betwe80 mm to —80 mm,
keeping tentative & indicative monthly quantitysd,000 MT.

The scope of work given here is indicative andtérerer has to perform all
the jobs to provide finished product and to fuldill statutory requirements.

5.20 LIMESTONE EXCAVATION

5.20.1

5.20.2

5.20.3

5.20.4

5.20.5

5.20.6

5.20.7

5.20.8

5.20.9

Limestone excavation is to be carried out withhie airea earmarked in the
enclosed plan at Annexure Ill. The lead distancearfsportation of ROM to
the static ROM grizzly of the Company’s Crusherlistppproximately be 5.00
Km or actual distance marked in the Plan at Annexiir

All preparatory work shall have to be undertakenthmsy Co-operative society
which also includes removal of waste material/ bueden/Sub grade Mineral
from the surface, hauling it upto specified place @aump it there and level
it/stack it as per direction of the company fromdito time, to the satisfaction
of the Company's Mines Manager before extractimgestone from any
bench.

It shall be mandatory for the successful biddercoonmence the mining
operation from the maximum lead and then to ret@aards its C&S plant.
Excavation of limestone upto full depth shall bax@an one or more benches
as per provisions of the Metalliferous Mines Retjatg 1961.

Drilling of the blast - holes and Jackhammer drdlin boulders. . The design
& layout of the blast holes & pattern of blastirtgaB be as per directions of
the Company.

Back filling of overburden/ interburden/ waste nmetiein worked out pits
shall be as per direction of the company’s repriede. The height of the
backfilled dump should not be more than 2.75 Mtr.

The Co-operative society will maintain the qual@y limestone intact as
available insitu and shall not make/ cause/ alloyw eontamination/ dilution.
Any loss or degradation of limestone purity willnstitute breach of contract
and any loss or damage caused to the company enatwount will be
recovered from the bills/ security deposit of thedperative society.

Sorting to eliminate waste material/ interburdeméeded shall have to be
undertaken by the Co-operative society, at its @ast so as to ensure that
chemical analysis of limestone produced confirmsthe specifications
prescribed in this tender document. No payment mélimade for sub grade
limestone produced by the Co-operative societysarath sub-grade limestone
shall be the property of the company.

It shall be the responsibility of the Co-operatsaeiety to ensure that neither
any layer of steel grade limestone is left unextayanor any unwanted
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excavation of waste/ chalky limestone bed, bel®elsgrade limestone bed is
done. The Co-operative society shall be responéibleost, losses, damages
etc. for any loss or degradation of low silica SM&estone on this account.

5.21 HAUL ROAD: -

5.21.1  The haul road in the pit shall be constructed arantained by the Co-
operative society at its own cost and in accordamite the provisions of
Mines Act. Active haul roads inside the working mpises must be paved or
hard surfaced. The alignment & gradient of the laal (including the ramp
to crusher grizzly) shall be as per directionthef Company.

5.21.2  The work includes preparation and maintenance aflsan the pit, at the
surface, in the dump yards, & in the crushing &esting plant as per the
specifications prescribed in statutory rules argulaions; for which no extra
payments shall be payable to the Co-operative gocie

5.22 REJECTS/UNDER SIZE FINES

0] The fines (less than specified size) shall notiokuded in the quantity of gitti.

(i) The waste dumps shall be properly leveled by dozmmgding etc. All
machinery required for this and related purposesdl stave to be arranged,
installed and operated by the Co-operative so@eits own cost & expenses.

(i)  Fines generated during the process of gitti brepkhall be the property of the
company. No payment for raising or gitti breakirals be made for these
fines.

(iv)  Co-operative society shall make entire arrangemétglantation work as
specified elsewhere in this tender document, orL®R dump-yard and along
the Haul roads as directed by the Company, fanumich the work shall be
executed by the company at Risk and Cost of thietyoc

(v)  The fines generated in the process of gitti breglghall have to be stacked
separately as per working plan.

5.23 LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODU CT
(S)/BY- PRODUCT (S).

0] In case of dispatch from crusher site, loading Wl automatic otherwise co-
operative society shall stack the finished prodyctgparately within 1 (one)
km from the plant on its own cost.

(i) In case of dispatch from crusher site, loading Wl automatic otherwise co-
operative society shall stack the by product(sassely within maximum lead
distance of 2 (two) Kms from the plant on its ovastc

5.24 OWNERSHIP OF EQUIPMENTS AND HEMM
The successful tenderer has to submit the techsetifications alongwith
Registration certificate of various equipment/HEMN&talled propose to be
deployed at mine before commencement of work. Thw@perative society
shall deploy & maintained adequate number of mineguipment for
successfully execution of the Contract: The socighall not shift their
deployed machine from Sanu mines to elsewhere witipoior permission
from the company.
5.25 NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK
(1) No payment will be made for sub grade limestone/-pitoduct produced
during the entire process of gitti breaking of Camys CSP. Such sub grade
limestone / by-product shall be the property of¢benpany.
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(ii)

(iii)

(iv)

Finished Product(s) in the respective hoppersiaglgat the stockyard, ROM
at mine, overburden, HGR, LGR, Sub-grade Mineral Rejected Product
shall be the property of the Company and the coative society will have
no claim whatsoever over it.

Machines may have to be shifted from one face twerotas per work
requirement on the instructions of engineer in gbafor which no extra
payment would be made.

The co-operative society shall have to dump ROM$itane on the grizzly of
the crushing and screening plant after going dkerramp for which no
extra payment shall be made.

5.26 ALLOTMENT OF AREA FOR WORK

5.26.1

5.26.2

5.26.3

5.26.4

5.26.5

5.26.6

5.26.7

5.26.8

The co-operative society shall be required to worlgeneral, within the area
earmarked in the plan, Annexure Ill, attached wethder document.

The Engineer-In-Charge shall have a right to skepvtork in any part of the
area assigned to the contractor & instruct the reotdr to work in the
alternative area. Decision of Engineer-in-chargalldbe final & binding in
this regard.

In case it is inevitable and mutually agreed upmmetduce allotment of area
and/or shifting of work to other alternate areastmppage etc. no claim for
any damages/losses to the contractor in this regjaaltl be entertained by the
Company.

Specified working area will be allotted, in writingy the authorized
representative of the Company before commencenfetiteoawarded work
and the Co-operative Society shall restrict thekimgy accordingly.

It will be at the discretion of the Company to wdtaw the specified working
area allotted to the Co-operative Society at ametwithout assigning any
reason whatsoever and alternative area may be giwemsidered necessary
by the Company. No compensation would be payabléh¢oCo-operative
Society for damages, expenses, etc., that may auisef the aforesaid change
of the working area.

The Co-operative Society shall carry out the miropgrations systematically
and strictly as per working drawings & instructiosfSEngineer in-charge. It
will have to get the scheme of removal/ disposiatlsng of the overburden
and Ore, approved by the Company in advance angegempliance thereof
during the tenure of the contract. In case the ferative Society violates this
condition then it will be at the cost, expense aesponsibility of the Co-
operative Society and the Co-operative Societyl si@tl be entitled to any
charges or remuneration for the work done in suctaaner.

The overburden/interburden shall be stacked imédd space as specified by
the company. Initial overburden shall be dumpedr diie earmarked OB.
dump area. Such initial O.B. dumps would also heled to accommodate
additional overburden layers. The Society shalleh&w bear the cost of
stacking of overburden including cost of levelinggking ramp etc.

The height, width & slope of benches as also thdtlw& gradient of haul
roads shall be as per provision of MMR-1961, whstlall be communicated
to the Co-operative Society from time to time. Awmhange in these
parameters as required by DGMS shall have to beedaout by the Co-
operative Society at no extra cost to the Company.
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5.26.9  Any changes in the height and width of benchestiwahd gradient of roads,
height and locations of dump yards/ back fills e directed by the statutory
authorities will have to be implemented by the Q@mative society for which
no extra payment/ charges shall be payable to thepérative society.

5.26.10 The Co-operative Society shall have to fence th@ngiarea as per provisions
of Regulations 115 & 177 of MMR-1961 and in the manas directed by the
Company, at its own cost & expenses including th& of material etc. The
Society can however use OB/ IB/ waste materiath purpose.

5.26.11 The rates quoted should include all leads, liftsl&ths as per the working
drawings & as per the terms & conditions of thisder.
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QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC.
COMPENSATION FOR DELAYS, SHORTFALL ETC.

5.27 APPROXIMATE QUANTITIES OF WORK INVOLVED:

The Co-operative Society shall plan excavatiom®imuch quantity of ROM
limestone that shall be needed for production2dd0 lac MT for the
Company’s crushein four months of crushed and screened low silica
limestone gitti in the size range of +40 mm to A8® and +30 mm to -50 m,
or such sizes as may be required from time to timany size range between
+30 mm to —-80 mm, keeping tentative i&dicative _monthly gquantity of
50,000 MT.

Note: -

(@) The tender quantities are indicative.

(b) The quantity mentioned above may change in writiygthe Company
depending upon the requirement of the company andémand of
limestone from buyers.

(c) The work shall have to be carried out as per pleme schedule and
sequence of operation as per direction of Engiimeeharge.

(d)  The company reserves the right to make any altevéaidition in the area
for the contracted quantity as above includingtalknt of work in other
alternate areas.

(e)  The contractor shall have to abide by bi-monthlyesiule of work.

() In case at any time the performance of the cordrad a whole or in part
is not found satisfactory, then the company waluis notice, giving seven
days to improve the same. If the contractor faits itnprove its
performance within this period of seven days, ttitencompany may get
that part/ the entire work done by other agencthatrisk & cost of the
contractor without any further notice.

5.28 VARIATION IN WORK

The company reserves its sole discretion and tghtary the annual or
total quantum of work under contract schedule up16% during the
currency of contract and the contractor will exedime work on same rate,
terms and conditions. However, such variation iarqum of work shall
be in proportion to the scheduled quantum of wdrthe remaining period
for which variation is being exercised. The Compavily communicate
the same to the contractor by serving one montfarady notice. In the
event, quantum of work is required to be varied dmely the above
mentioned tolerance limit, then the company wiltityathe same with at
least 15 days notice to settle the matter mutually.

5.29 ACTION TO BE TAKEN BY THE COMPANY IN CASE NON
ACHIEVEMENT OF PRODUCTION AND TARGETS:
In case of failure to produce for a continuous qéf 7 (seven) days due to
breakdown of machine or any other reason for whioh contractor is
responsible and/or in cases of frequent breakdafneachine resulting in
loss of production, the Company in its sole disoretwithout prejudice to
other remedies may terminate the contract & shaletmpowered to engage
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5.30

5.31

5.32
5.32.1

5.32.2

5.33
5.33.1

5.33.2

5.33.3

5.34

5.34.1

other outside agency, at the risk and cost of th@ractor for execution of
remaining part of work of the contract.

WORKING HOURS:
The work of excavation shall be carried out durswgh hours as may be
directed by the company.

TIME SCHEDUE FOR:

Commencement of work:

The Contractor has to commence the work within riopgeof seven (7) days
from the date of issue of work order/Letter of Accetance only after
formation of Co-operative society.

PERIOD OF CONTRACT:

The period of contract shall e(Four) months from the date of issuance of
letter of Acceptance by the Company. The Compatritg &ole discretion may

extend the period of contract for a further peradcsix month on same term
and conditions.

However, the company reserves the right of ternonabf contract at any

time without assigning any reason by giving a cleatice of thirty days. Such

termination shall not entitle the contractor foy ataim whatsoever

EXTENSION OF SCHEDULE COMPLETION TIME:

If the contractor shall desire an extension of tiimecompletion of work on
the grounds of his having been unavoidably hindéoedeasons beyond his
control in execution of work, he shall apply in twrg to the Engineer-in-
Charge within 10 days of the date of such everd, the Engineer Incharge
shall, if in his opinion (which shall be final armihding on the Contractor)
reasonable grounds exist, authorize such extensioiime as may in his
opinion be necessary or proper. Whenever the Coynpgmants such
extension, this would be without prejudice to thenpany’'s right to take
appropriate action under this contract and wittamditional financial liability
on the company.

Failure or delay by the Company to hand over theessary drawings and
instructions, or any other delay by the Company tueany other cause,
whatsoever shall in no affect or vitiate the cocttrar alter the character
thereof or entitle the Contractor to damage or camsption thereof, provided,
however, that the Company without any financiability may extend the
time for completion of the work by such period asay consider necessary
or proper.

The decision of the company as to the need fortgriextension of time to
the contractor shall be final.

COMPENSATION FOR SHORT FALL IN THE TENDERED
QUANTITY:
In case of delay in commencing the production,civapensation @ 0.5% of
the contract value on fortnightly basis will beaeered. The tendered qgty. on
pro-rata basis will be considered to calculate m@mt value—The
compensation will be recovered by way of deductrom the bills payable to
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5.34.2

5.34.3

5.34.4

5.34.5

5.34.6

5.34.7

5.35

5.35.1

the contractor. Further the company may withdriagvDLOA and forfeit the
earnest money deposit (EMD) & /or security depdSD) in case the
compensation reaches beyond 2%.

The Company will provide the production targetewtavation on bi-monthly
basis. The Co-operative society shall have to fatiil mineral in accordance
with these targets. In case, the bi-monthly targe¢snot given in writing to
the co-operative society then the targets shadidsemed one forth of the total
annual targeted quantity as mentioned in the contraany other specified
annual quantity given to the cooperative societywnting during the
pendency of contract. The Co-operative Society lnave to ensure that in
case of any shortfall in bi-month, the same shalihtade up in the next bi-
month. However, failure of the co-operative societychieve the cumulative
target on four-monthly bases, Company will be &ditfor imposing a pre
determined and agreemmpensation @ 20% of value of the actual short
fall in quantity . Quantum of compensation shall be calculated denisig the
applicable contract rate during that period mukiglby an actual shortfall
guantity. The compensation will be recovered by wadeduction from the
running account bills payable to the contractoamy other amount due/ SD to
the co-operative society.

The compensation will be recovered by way of dedacfrom the bills
payable to the contractor / SD or any other amaluegt to the co-operative
society. The above recoveries will be without pdeje to the other right and
remedies available in the contract.

The shortfall of T bi-month is to be made up in next immediate bi-thpn
[the next immediate bi-month is here termed as rsdoi-month for the
purpose of understanding the clause]. If this $albis not made up in second
bi-month, then compensation shall be levied on tthtal shortfall of the
contractual target on the applicable rate/s ashencbnclusive day of the
contract.

If scheduled quantity is not achieved by the cantmradue to any reason
beyond the control of the contractor, the schednésy be modified and/or
completion time may be extended by the company. gémsation for shortfall
will be recovered based on such revised target.isidec of the company,
whether a particular reason for failure to achid¢lve target is beyond the
control of contractor, shall be final and bindingthe contractor.

The compensation so paid/and/or adjusted by thepaagnshall not relieve
the contractor from his/its obligations to complgte work under the contract
or from any other obligations and liabilities undee contract.

If targeted quantity is not achieved by the corttiaevithin contract period
due to any reason beyond the control of the comrathen company may
consider waiver of the compensation, if levied. ldger, in such case the
decision of the company shall be final and binddnghe contractor.

RIGHT TO REVIEW PERFORMANCE:
The company reserves the right to review and agbkesperformance of the

work at any time during the contract period. Ineca$ poor or unsatisfactory
performance and/or breach of any terms and comditaf the contract, the
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company in its absolute right and discretion maketappropriate action
including termination of the contract.

5.35.2  The company shall have absolute right to deterrantkascertain the damages
or losses suffered by it due to poor performancéreach of the terms and
recover the costs thereof from the contractor ftbensecurity deposit or any
sum due to the contractor from the company. The g2mmy shall also have
absolute right to get the work done from any o#@ngency at the risk and cost
of the contractor, in case, the contractor fails gerform the work
continuously for more than 3 (three) days.

5.36 RISK & COST:

The company shall have full right to forfeit the ald security deposit and
payment of other pending bills payable to the amtor for non fulfillment of
the contractual obligations with regard to the picitbn/ excavation (work) of
specified quantity within the scheduled /speciiice period. The work can be
completed by engaging third party at the risk anst of the contractor.

5.37 MEASUREMENT, WEIGHMENT, ETC.:
All the trucks carrying low silica limestone giftroduct shall be weighed at
the company/s weighbridge at Sanu Mines or at amgroweigh bridge
specified by the company. The weight recorded & wkeighment slip shall
only be considered & taken as final for determratof quantity of low silica
limestone gitti product for the purpose of thistract.

5.38 DETERMINATION OF VARIOUS PARAMETERS
For the purpose of this contract the determinatibfollowing parameters as
done by the Company or its authorized represemmtshall be taken &
treated as final and shall be binding on the Caatpes Society.

5.38.1 Chemical & Physical analysis of minerals, overbardenterburden, etc.,
(including moisture determination of minerals & yimate analysis) to
determine purities/ grade of ore/ mineral/ etcd also to classify any material
as OB/ IB/ Waste material/ fines.

5.38.2  Measurement and calculation of excavation volufmeguired.

5.38.3  Size determination of the mineral products likdigst powder etc. including
percentage of oversized & undersized material.

5.38.4  Weight of material dispatched in trucks as deteediat Company's weigh
bridge/ any other weighbridge notified by the Compa

5.38.,5  Stock of mineral at the beginning of the Contraliring the period of the
contract & at the termination of the contract.

5.38.6  Any other parameter whose determination may beiredjun terms of this
contract.
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5.38.7 The Co-operative Society, if it so desires, caroeigse its representatives
during the determination of these parameters btmapany.

5.39 CONTRACTOR’S REMUNERATION:

5.39.1  The remuneration to be paid by the Company to tbati@ctor for the
entire/whole of the work to be done and for thefgremance of all the
obligations undertaken by the Contractor undercihretract documents shall
be ascertained by the application of the applicabldract rates and payments
to be made accordingly for the work actually exeduweight recorded in as
per weighment on the company’s weighbridge at Sdimes. The sum as
ascertained shall constitute the admissible renatioer of the Contractor
under the contract. The Contractor shall not betledt for any other
payments, except as provided in the contract. Tdsshof payment shall be
the dispatches of main limestone product (finispeaduct in size range of
30mm to 80 mm limestone gitty) (refer 2.1.30) asorded at company’s
weigh bridge at Sanu Limestone Mines or any othegighbridge
authorized/notified by the company. No advancerajaindespatched stocks
shall be payable to the Co-operative Society.

5.39.2 The rates quoted and accepted by the contractdr rgmaain firm & fix
except diesel escalation and binding during theetury of the contract period
including extended period as mentioned in tendeudent. Rates shall be
deemed to include and cover all cost, expenses liabdities of every
description and all risk of every kind to be takerexecuting completing and
handing over the work to the company by the Cotarad he Contractor shall
be deemed to have known the nature, scope, magréind the extent of the
works and materials required though the contracudmnts may not fully
and precisely provide those.

5.39.3  Without in any way limiting the provisions of theogeeding sub-clause, the
schedule of rates shall be deemed to include amngrcthe cost of all
equipment, temporary works, materials, labour, rasce, fuel stores, and
appliance to be supplied/deployed by the Contraatat all other matters in
connection with each item in the schedule of quiastiand the execution of
the work or any portion thereof finished/completedevery respect and
maintained as shown or described in the contractiments.

5.39.4  The schedule of rate/ agreed rates or contracorat&te of remuneration shall
include and cover the cost of all inputs for therkgo or otherwise
incorporated in or used in connection with the vgpdso all rents and other
payments in connection with obtaining diesel, lodnts, materials of
whatsoever kind for the works and shall includeratemnify to the company
which the contractor hereby gives against all astiogproceedings, claims,
damages, cost and expenses arising from the in@po in or use on the
works of any such articles/processes or materalsgr municipal or local
board charges, fees, cess, if levied on matergalgpment or machinery to be
brought to site for use of work, shall borne by tbatractor.
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5.39.5  All customs duties, excise duties, sales tax or@ory duties, special road tax,
road tax, transport charges, stamp duties or dentr&tate Government or
local body or Municipal taxes or duties, cess tazesharges (from or any
other body), whatsoever as applicable upto the das¢ of submission of
offer, shall be deemed to be included in and cal/éne the contract rate or
schedule of rate by the contractor. The contrashall also obtain and pay for
all permits or other privilege necessary to congthe work.

5.39.6  The schedule of rates or contract rate shall benddeo include and cover the
risk of all possibilities of delay and interfereneéh the Contractor’'s conduct
of work which occur from any cause including ordefshe Company in the
exercise of his/its powers and on account of exbensf time granted due to
various reasons and for all other possible or fleb@ause of delay/s in
execution of this work by the contractor. The Caator shall not be entitled
to raise any claim and/or dispute on account of @sg in the price of ails,
lubricants, tyres, tubes, spares, statutory orrafise on any other ground or
reason of accounts whatsoever.

5.40 BASIS OF PAYMENT:

The basis of payment shall be the quantity, asatitbied of finished limestone
product only from Company’s crushing & screeningnplat Sanu Mines, as
recorded at RSMML weighbridge at Sanu Mines, or @ilmgr weigh bridge as
notified by the company on monthly basis.

5.41 ARRANGEMENT FOR DIESEL

The Contractor has to make its own arrangementBisel procurement and
storage. The Contractor has to obtain requisiteitstiey permission/clearances
from the respective Government Authorities, at @iwn cost. However,
company may on the request of the contractor @letland in the mine
premises for purpose of installation of Diesel Risging Pump subject to the
condition that the contactor shall use the Diegeimf that DD pump
exclusively for the purpose of the contract.

In case, when as the diesel is required to arrdnge¢he Contractor Co-
operative Society, therefore then the diesel esoalghall be payable as per
diesel escalation clause specified elsewhere itethder.

5.42 DRILLING & BLASTING AND EXPLOSIVE

5.42.1  The Co-operative Society at its own cost & experssed| do Drilling of the
blast - holes and Jackhammer drilling in bouldétewever the design &
layout of the blast holes & pattern of blastinglsba as per directions of the
Company.

5.42.2  The Company shall conduct the blasting at its otmh@ mines site of the co-
operative society upto the charge factor ceilin@.®0 Kg of explosive per
tonne of finished product on bi-monthly basis, and witincluct the blasting
for the contractor at his risk wherever required.
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5.42.3

5.42.4

5.42.5

5.42.6

The Company shall procure/stock & arranges for ttesportation of
explosives and blasting accessories, blasters dobthasting site and will
conduct the blasting.

The rates quoted by the contractor for this workdigbe excluding of the cost
of blasting i.e. the cost of explosives and itseasories (up to the charge
factor ceiling as mentioned above), storage, trarapon, etc. or otherwise.

The cost of the explosive quantities consumed by @ompany at the

contractor’s pit in excess of the charge factofimgias mentioned above at
sub clause will be recovered from the bills of tkeentractor. The

reconciliation of actual charge factor as agaihst pprescribed charge factor
ceiling as mentioned above at sub clause will &reied out on bi-monthly

basis considering the actual quantity of explosisesumed and total work
done (specify) during respective bi-month.

The recoveries for the quantity of explosive in ess of the charge factor
ceiling as mentioned above at sub clause shall &genon bi-monthly basis
from the running account bills of the contractosdsh on rates prevailing in
respective bi-month, inclusive of taxes, dutiesigit etc.

Steps for calculation of such recoveries shalldaraler.

Step 1 Calculation of weighted rate of explosives Rsit wh work (note it
should be the same unit as offered by the contéatdahe work).

The rate of the explosives in Rupees/Kg for th@eesve bi-month shall be
the weighted average calculated on the monthlysbfsi the quantities of
explosives used during the respective month (ratbeoexplosive prevailing
on the last day of month shall be considered)

Step 2.Calculation of total excess quantity of explosives

EQE =TE — (QP X 0.60)

Where

EQE: Excess Explosives Qty in Kg

TE: Total Quantity of explosives used during thertanth in Kg
QP: Production of finished Product during the biatioin Tonnes

Step 3 Calculation of amount to be recovered from Cantna

a) RA = (EQE X weighted average rate of explosateStep 1)
Where
RA: Recoverable Amount on account of explosiveRsn

Note: For calculating charge factor ceiling, consummptad detonating fuse,
electric detonators & cord relayed shall not bduded. However, if excess
quantity of explosive is consumed in any bi-mortiert cost of detonating
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fuse, electric detonators & cord relayed for exapsantity shall also be taken
care off.

5.42.7  The Company shall undertake Explosive Charging @her Blasting works.
However, sufficient labours shall have to be predidoy the Co-operative
Society during these operations at its own coskgeases.

5.42.8  Arrangement required for secondary/muffle blastifgiecessary, may have
also to be done by the Co-operative Society forctvimo extra payment shall
be made by the Company.

5.42.9 The Co-operative Society shall ensure that all gesswithin a radius of 500
meters from the place of blasting have taken prspelter, apart from giving
sufficient warning over the entire zone.

5.42.10 During the drilling of blast holes, the Co-operatigociety shall use dust
extractors and practice wet drilling (includingbuoit wet drilling system) to
ensure effective suppression of the dust generdibeithg drilling. For wet
drilling the Co-operative society will make its ovanrangements for getting
water at its own cost.

5.43 TERMS OF PAYMENT (BILLING):

For obtaining running account payment the contraatidl submit a bill in
triplicate to the Engineer In charge of the workiecuted during a month
(calendar) before the expiry of the first week bé tsucceeding calendar
month alongwith following details:

I. The date wise monthly loading statement of produlby product.

il. Certificate from authorised dealer of HSD, for eigsrice on 1st day
of every month.

iii. Copy of documentary evidence about deposition efsérvice tax to
the respective authority for the concern billingipe.

iv. Copy of wages payment sheet of the previous momthghe
employees actually employed by the contractor ategli The details
of the PF deducted in the respective period agaimstconcern
employee should be clearly shown.

Note:

a) No payment shall be made for any other ancillary
work/production/dispatches of Sub Grade MaterialBpduct(s) etc. i.e. for
the work not mentioned in the proforma of the pbak

b) No advance against un-dispatched stocks/ oo#rgr such cases where the
basis of payment is not the actual production, Isbal payable to the
Contractor.

5.44 RATES:
The agreed ratesshall be on the ‘firm price’ basis during penderfythe
contract and the Contractor shall not eligible &y escalation, except as
mentioned in the tender document.
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5.45 LIMITATION OF PAYMENT:

5.45.1If at any time the Company wants more work i.eextess of quantity beyond
maximum tolerance as specified in tender, therstimee shall be undertaken
by the contractor on such term & conditions as m@ynutually agreed to &
approved by the company in writing in advance.

5.45.2 Payment shall be made only for the portion of wabwke by the contractor during
the entire contract period.

5.46 ESCALATION/ DE-ESCALATION:

The diesel consumption norm of 1(one) liter per BFTfinished product for
entire work, as specified in scope of work, shalltteated for computation for
diesel escalation /de-escalation. The price ofalieEHPCL forJaisalmer Rs.
Rs 64.05 per Itr.shall be considered as base price for this purdosease of
increase/ decrease in prices of diesel, the desswllation /de-escalation shall
be considered on above mentioned diesel consumipdion.

Beside it, no other escalation shall be payable¢hto contractor during the
currency of the contract except for variation iatstory taxes, duties and levies
as mentioned in the tender.

5.47 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN
ADVANCE:

All running account payment (progressive paymet@lisbe regarded as
payments by way of advance against the final paynosty and not as

payments for work/s actually done and completed] ahall prelude the

requiring of bad, unsound, defective, unscientifigperfect or unskilled work

to be removed and taken away and reconstructestiteel or be considered as
an admission of the due performance of the contmcany part thereof, in

this respect, or of the accruing of any claim bg ttontractor, nor shall it

conclude, determine or affect in any way the rifguweers of the company

unless these conditions or any of them as to thal fsettlement and

adjustments of the accounts or otherwise. The tilbkhall be submitted by

the contractor withirB0 (thirty) days = (15+15=75) day$rom the date of his

request for the completion certificate of the warkerwise the Engineer-in-

Charge’s certificate of the measurement and of etzount payable for the

work accordingly shall be final and binding on tuntractor.

5.48 PAYMENT OF CONTRACTOR'’S BILL:
Unless otherwise specifically provided, runningaot payment (progressive
payment) will be made to the contractor by the canypkeeping in view the
gquantum of work done and measured, approved andiexkras aforesaid.
Company shall be entitled to deduct Income Tax &hsother taxes at source
from the bills of the contractor as may be requitgcany department of State/
central Govt. or any other statutory body includiagvances paid to the
Contractor. The Contractor, on submitting the Wil the work done, is
entitled to receive a monthly payment subject tpragal and passing of the
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5.49

5.49.1

5.49.2

5.50

5.50.1

5.50.2

5.51

5.51.1

same by the Engineer-Incharge. The Company sh&émpayment due to the
Contractor by crossed Account Payee Cheques/ RTag&#vice. In no case
will the Company be responsible if the cheque issphaiced or
misappropriated by unauthorized person/s. In aksathe Contractor shall
present his bill duly pre-receipted on proper rexestamp.

WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY'’S
LIEN ON MONEYS DUE TO THE CONTRACTOR:

Progressive payment at any time may be withheldeduced, if, in the
opinion of the company the Contractor is not dilithe and efficiently

endeavoring to comply with the terms of the contrddf the Contractor fails
to pay his labour, for material and other bills they become due. The
company shall in no way be responsible for suchivalding of payments.

The company shall have lien on all amounts hat bepme due and payable
to the Contractor under this or any other contoaidransaction of any nature
whatsoever between the Company and the Contraatbth@ security deposit,

bank guarantee etc. furnished by him under theraonfor or in respect of

any debit or sum that may become due and payaltleet@ompany by the

contractor either alone or jointly with any otherathers either under this or
any other contract or transaction of any nature tedever between the
Company and the Contractor, unless the contraegs pnd clears the claim
in full immediately on demand in cash to the compan

CLOSING OF THE CONTRACT:

Within 30 (thirty) days= (15+15=30 days) of the qaation of the work in all
respects, as defined in the contract documentCthgractor shall be required
to obtain from the Engineer-In-Charge completiontifteates as to the
completion of work and clearing of the areas wheréhas worked for of all
rubbish, dirt, rock overburden, materials, struesuetc.

If the contractor shall fail to comply with the régement of this clause on or
before the date fixed for the completion of the kydhe Engineer-In-Charge
may at the expenses of the contractor remove saah(pverburden) surplus
material and rubbish and dispose off the same akihks fit and clean off

such dirt as aforesaid and Contractor shall forttvpay the amount of all

such expenses so incurred and shall have no camespect of any such rock
(overburden) material or surplus material as aticegxcept for any sum
actually realized by the sale thereof.

APPLICATION FOR COMPLETION CERTIFICATE:

When the Contractor fulfils all his / its obligati® under the contract to the
satisfaction of Engineer-In-Charge and subjectetons & conditions of the
contract he/it shall be eligible to apply for coefpdn certificate. The
application along with following documents and anyher document/
information etc. as required by the Engineer-In4@bdor his satisfaction, are
required to be submitted to the Engineer-In-Charge.
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(i) Details of quantum of work completed by the cortyac

(i) Three sets of calculation sheets (back up papeesgdf.

(i) Weighment statements from the concerned departai@umpany.

(iv) A certificate to the effect that no outstandingimalsl payments are due
to the persons employed by the contractor or Hiscautractor.

(v) Details of PF deposited by the contractor.

(vi) No claim certificate by the contractor, in favour acompany that No
claim has been due towards the company and haatikklaim any dues
after the closure of the contract.

(vii) Indemnification Bond omRs. 100/- on Non-Judicial stamp paper

5.51.2  The Engineer-In-Charge shall formally issue compietertificate within 60
(Sixty) days on receiving application from the Gawtor, after verifying from
the completion documents including measurementrdeetc and satisfying
himself that the work has been completed in accarelawith all the
provisions of this contract and as set out in thewthgs/ specifications etc
and instructions issued to the Contractor by then@any and the DGMS or
other statutory authority from time to time.

5.51.3  The contractor, after obtaining the completioni@edte, is eligible to present
the final bill for the work executed by him/it undée contract. The final bill
shall be submitted by the contractor within 15 dfxgsn the date of issue of
completion certificate, otherwise the Engineer-Ima@e’s certificate of the
measurement and of total amount payable for th&kwocordingly shall be
final and binding on the contractor.

5.52 FINAL CERTIFICATE:

Upon expiry of the period of liability and subject the Engineer-In-Charge
being satisfied with the work or works having behry performed by the
Contractor and the Contractor having fulfilled kit obligations under the
contact, the Group General Manager of SBU&PC-Limastshall give a
certificate hereinafter referred to as the ‘Finari@icate’ and the contractor
shall not be considered to have fulfilled all o6fs obligations under the
contract until Final Certificate shall have beeregi by the Group General
Manager SBU&PC-Limestone.

5.53 FINAL PAYMENT AND RELEASE:

5.563.1 On completion of the work and issuance of comptetoertificate, the
contractor shall submit his / its final bill indiean the gross and net amount
payable. On receipt of this, the Company shallfydghe same, determining
the total value of the work done of the contraall after deducting all the
sums already paid to him/it and/due to the compamwany account and such
further sums as the company on any account and fsuttter sums as the
company is already authorized or required to reserwetain on the terms of
the contract or otherwise, make over to the conhteschis final payment
subject to the Contractor furnishing a certificadethe effect that he has no
further claim of whatsoever nature or descriptiartiee Company.

5.53.2  All prior certificate quantities, claims etc. upomhich running account
payments may have been made, shall be subject jtsta@dnt in Final
Certificate.

5.53.3  No claim shall be made or be filled by the conwa@nd the company shall
not be liable to pay any money to the contractecept as specially provided

Cont-04 (16-17) TD for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines. 56 of 75



for in the contract. Acceptance by the contractbthe final payment as

aforesaid shall operate as estoppels and shak belease to the Company
from al claims ad liability to the contractor inspect of anything done or
furnished by the contractor for or in relation ke twork, or in respect of any
act or omission of the company or the Engineerhiarge or any other person
relating to or effecting the work.

5.53.4  Final payment including the security deposit wil teleased to the contractor
only on furnishing the Final Certificate by himivithin one month.

UNDERTAKING
I/We have carefully gone through & fully understoatlabove special terms
and conditions dealt in various chapters of thigdisa of tender spelt out in
various chapters, clauses, sub-clauses etc. agd #ne acceptable to we/us.

For and on behalf of the tenderer

Signature of tenderer
With seal
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FORM-1
LETTER OF SUBMISSION OF TENDER
FROM DATE: ----
M/s

To,

The Group General Manager (Limestone),
Rajasthan State Mines & Minerals Ltd.,
SBU & PC Limestone

8-West Papel Nagar,

Jodhpur-342011 (Rajasthan).

Sub: e-Tender for Excavation, transportation & Hegdof ROM into Departmentally operated
Company’s crushing & screening plants located atuSamestone Mines and other related
work for Production of Limestone Gitti i.e.+40mm-80mm and +30mm to -50mm or any size
required by steel plants in size range betweennB0to -80 mm and as detailed out in the
tender document.

Ref: - e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cd#2016-17, Dated 03.01.2017.

Dear Sir,

1. I/We possessing requisite competence, resourcpsrierce, skill & expertise, hereby-tender
my/our offer for execution of the above work as timred in the tender document. I/We
have carefully examined the documents connectdd tivet above-mentioned work and agree
to abide by the same.

2. I/We agree to complete the contract at the scheolutates quote by me/us for the work in
accordance with all the terms & conditions of tleder Document.
3. It is expressly understood by me/us that the tisrntné essence of the contract. I/We agree to

complete the contract as per terms ad conditiomsesgioned in the tender document. In case
of failure on my /our part. I/We shall pay compdiwato the Company as per the provisions
and stipulated as contained in the terms and dondibf the tender documents.

4, I/We have deposited Earnest Money (as per)NiTthe form of crossed Demand Draft in
favour of RSMML payable at Jodhpur, particularsréiod are mentioned herein below. I/We
further agree to furnish the Security deposit acmkpt all the terms and conditions laid down
in the Tender Document in this respect.

DD No. Date Name and Address of Bank Amount

5. In the event of acceptance of our tender, I/ Welhergree to abide by and fulfill all terms
and conditions referred to in the tender documediuding price offer and in case of any
default thereof the company shall have the righfotéeit the Earnest Money amount and/or
security deposit, or pay to the company or it'scessors or it's authorized nominee such
sums of money as stipulated in the conditions ¢oethin the tender documents.

6. I/'We enclose documentary proof of all requisite Wdoents as specified in the tender
document.
7. I/We am/are fully aware of the statutes/ laws/rulezonnection with working at the site.

I/We agree to abide by the applicable statutoryigions.

8. I/We hereby confirm that Price Bid (Part-11) of ttender contains no stipulation.

9. I/We agree to accept the decision of the compamgspect of pre-qualification of my/our
offer.

10. I/We hereby declare that the decision of the RSMianagement in selection/rejection of

the tender/contractor shall be acceptable and mgnoin me/us.

Date, The day of, 20...

Signature of tenderer/(s)
with seal
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CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (

FORM-2

PART-I) BID’

e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/2615, Dated 03.01.2017
Name of Tenderer
The Check List should be submitted along with TECGHROMMERCIAL (PART-I) BID’ in
the Performa given below: -

1.0

Status of tenderer:

Co-operative Society registered under RC Act-

Attach duly attested copies of Registrat
Certificate, Bye laws, list of Members & list
Managing Committee

Df

Others (Please specify) — Attach duly atteg
supporting documents.

ted

2(i)

Details of Tender document fees

DD No.and eafBank

2((i)

Digital signed tender documer as issued by

Company/downloaded by the tender
authorized representative of the tenderer

prescribed in different clauses of the tender

document in token of the acceptance of
terms and conditions of this tender.

er/
as

the

3.0

Power of Attorney/ Board Resolution in favour
the authorized representative signing the tende

of

=

4.0

Turn over during last financial years.

(2015-16)

(2014-15)

(2013-14)

(2012-13)

5.0

Duly attested copies of Audited balance sheets
P&L accounts of above financial year in suppor
of turnover

6.0

Main business activities (experience) of the
tenderer

7.0

Whether tender is ready to deploy & comme
the work at site within 7 days from date of DLO

n&&es/No
A

8.0

Details of present commitments.

Whether the tenderer has proposed any addi
modification/ deviation to the terms & conditio
of the tender.(Exception/Deviation)

tiblote: If yes, please provide details
nger Exceptions and Deviatior
statement

10

Proposed site organization

11

List of trained & experienced Technical persq
employed with the contractor showing th
gualification and experience.

ns

eir

as

12

The Tenderer/ Bidder would give a declarat
that they have not been banned / suspended @
listed by RSMML. If this declaration is not give
the bid will be rejected as non-responsive..

on
r de-
n1

13

Affidavit on non-judicial stamp paper th

atYes / No.
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tenderer is not having or had any litigation with
the Company, if any, give details.
14 | Affidavit as per format- if tenderer is not covere
under EPF Act
15 | Undertaking to become member of co-operative
society as per Formate.

16 | Details of Earnest money deposited

17 | PAN no.

18 | PF account No. with copy of registration
19 | Service Tax Registration No.

20 | MSMED Registration details

21 Here it is confirmed that the retail price of diese
of HPCL for Jaisalmer i.e. Rs 64.05 per liter ag on
dated 03.01.2017 is considered as base price for
quoting the rates in part-

1. The Tenderer shall upload the required documerforBeuploading the document read
carefully the tender document conditions/ stipolagi and encloses the requisite
documents only.

Date: -----------
Place------------ Signataf tenderer/s
With sea& Date
with seal
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FORM-3

Bank Details of Tenderer for RTGS/NEFT/Online refurd of EMD

SI.No. Description Details
1 Name of Tenderer
2 e-mail ID
3 Mobile no.(for SMS)
3 Bank Account No.
4 Banker details:
a) Name
b) Branch No.
c) Address
S Type of Alc:  Saving / Curren
CC/ any other
6 IFSC code

Cont-04 (16-17) TD for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.

Name & Signature of Tenderer
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FORM-4
RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

EXCEPTIONS AND DEVIATION

e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/26186, Dated 03.01.2017
Name of Tenderer

Tenderer may stipulate here exceptions and deuxmtim the tender conditions. If
considered unavoidable.

No. Page No. of tender | Clause No. of Subject Deviation
document tender
document

Signature of tenderer/(s)
with seal
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FORM-5

RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

PROPOSED SITE ORGANISATION

e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/26186, Dated 03.01.2017

Name of Tenderer

The Tenderer is to indicate herewith-proposed siganization, indicating the
number of persons along with their role & respoitiigs, which he proposed to set
up for execution of the work. It is understood ttras will be augmented from time
to time depending on the requirements for timelgnpketion of work, as directed
by Engineer-In-Charge.

Signature of tenderer/(s)
with seal
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FORM-6/BOQ

Performa of "PRICE-BID"
To be submitted strictly online in the prescribed érmat provided at
https://eproc.rajasthan.gov.in else tender will lidle to be rejected.

e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/20186, Dated 03.01.2017

PROFORMA FOR 'PRICE BID’ BOQ (for reference)

Particulars Approx. Rate (Rs/MT)
Total
tendered
Quantity
(in MT)

Excavation, transportation & Feeding®OM into
Departmentally operated Company’s crushing2,00,000 | In Figure----------------
& screening plants located at Sanu LimestpneéTwo Lac
Mines and other related work for Production| ofonne only) | |n Word----------------
Limestone Gitti i.e.+40mm to -80mm and

+30mm to -50mm or any size required by steel
plants in size range between +30 mm to |-80
mm and as detailed out in the tender documgent.

NOTE:

1. The rate quoted will remain firm & fixed except skt escalation specified in tender
document and inclusive of all taxes, duties, lewieduding Service tax, etc. Prevailing
rate of service tax is 15%

2. The retail price of diesel of HPCL at Jaisalmer Re 64.05 per litre is considered as base
price for quoting the above rates.

Signature of tenderer/s
with seal
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Annexure- |
(To be typed on Non Judicial stamp paper of R§. 50

UNDERTAKING

L age........ years, resident of............. as a nbemiexecutive body
member (as case may be)of M/s..........cccooviiiiiiiniinn . (Name of tenderer i.e co-
operative society), here by undertake that | ameanbrer of the Co operative Society, which has

been formed as per terms of tender RSMM/SBU & PC-LS/GGM (LS)/Cont-04/2016-17, Ddte
03.01.2017.

It is further undertaken that I will not resign rinathe society and shall continue as a member till
the completion of the said work.

Place:
Date

Signature with seal Name
Note: Original Notarized affidavit shall be sent tothe office of GGM (Limestone),

RSMML, 8- West Patel Nagar, Jodhpur-342011(Raj) alog with Tender fee and
EMD.
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Annexure-I|
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT
(To be issued by a Public sector bank(except SBICWAxis/HDFC Bank having its Branch office at

Jodhpur on non-judicial stamp paper of 0.25% of Bue subject to maximum of Rs. 25000/- on
appropriate value under Indian Stamp Act prevaitinghe date of issuance of BG /-

B.G. Dated 00.0...
This Deed of Guarantee made between a PSU Bank(except SBI) /
ICICI/Axis/[HDFC, bank having its registered officat and its head office at

and wherever the context so rehjinotude its successors and assignees ( hereinafte
called the Surety/ Bank) AND Rajasthan State Mi&ddinerals Limited, a company incorporated and
registered under Indian companies Act, 1956, havitagegistered office at C-89-90, Lal Kothi Scleem
Janpath, Jaipur and Corporate Office at ,4-MeeragMddaipur and wherever its context so required
includes its successors and assignees (hereioafted ‘the company),

Whereas the company having agreed to exempt M/s a company/
partnership firm (address of regidiet.0.) where ever the context so require include
its successors and assignees (hereinafter caleecdmtractor) from the demand under the terms and
conditions of letter of acceptance no. ated issued in favour of the Contractdr an
agreement dated entered into betR&EMML and M/s
(contractor), hereinafter called ‘ the said letbéracceptance /agreement’ which expression shedl al
include any amendment, modification or variatiohsréof made in accordance with the provisions
thereof, of cash security deposit for the due faint by the said letter of acceptance agreemant o
production of unconditional and irrevocable Banka@untee for Rs. (Rs. )
being equivalentto __ % of Contract value of Rs.

1. We, (Bank) do hereby undertakmay to the company as amount not exceeding
Rs. against any loss or damage causedctdfered or would be caused to or suffered lay th
company by reason of any breach by the said cdatraf any terms and/or conditions contained in the
Letter of acceptance / Agreement. The decisionhef Company, as to any such breach having been
committed and loss/ damage suffered to shall belatesand binding on us.

2. We, (Bank) do hereby undertake withoutrafgrence to the Contractor or any other person and
irrespective of the fact whether any dispute isdiegm between the Company and the Contractor of the
fact whether any dispute is pending between thepaoyn and the Contractor before any court or tribuna
or Arbitrator relating thereto, to pay the amoung¢ énd payable under this guarantee without anyudem
and/or protest merely on the very first demand ftbenCompany stating that the amount claimed is due
by way of loss or damage caused to or sufferedrhyoald be caused to or suffered by the Company by
reason of any breach by the said contractor ofdditige terms and condition contained in the saitiece
of acceptance / agreement by reason of the satdactor’s failure to perform the covenants contdiire
said letter of acceptance / agreement. Any suchaddmrmade on the bank shall be conclusive absolute
and unequivocal as regards the amount due and lpaggbthe bank under this guarantee. However
bank’s liability under this guarantee shall be niesdd to an amount not exceeding Rs.

3. We, (Bank) further agree that the guarameein above contained shall remain in full foaoel
effect during the period that would be taken foe fherformance of the agreement and that it shall
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10.

continue to be enforceable till all the dues of ¢tbenpany under or by virtue of the agreement haenb
fully paid and its claim/s satisfied or dischargwstill the company certifies that the terms and th
conditions of the said Letter of acceptance / age# have been fully and properly carried out by th
said contractor and accordingly discharges theaguee, unless a demand or claim under this giegrant
is made on the bank in writing on or before 00.00.Z scheduled completion date plus six montie), t
bank shall be discharges from all liability undéist guarantee thereafter unless otherwise further
extended by the bank.

In order to give full effect to the guarantee hemedntained the company shall be entitled to adf, age
(bank) are your principal debtor in respect ofyallir claims against the Contractor hereby guararige

us as aforesaid and we hereby expressly waivauallights of surety-ship and other rights, if anlyieh

are in any way inconsistent and/or contrary to dbeve or any other provision of this guarantee, the
bank’'s guarantee to pay hereunder will not be detexd or affected by your proceeding against the
Contractor and the bank will be liable to pay ta@lsum as and when demanded by you merely dn firs
demand being made on the bank by you and evenebafor legal or other proceedings taken against the
contractor. Any letter of demand delivered at thakis above branch/divisional office or Udaipurrmia
office under the signatures of the company’s Firen&dvisor and/or Head of SBU&PC-Limestone or
any of the Directors shall deemed to be sufficasrhand under this guarantee.

We, (Bank) further agree that the compaayl fave the fullest liberty without our consentla
without affecting in any manner our obligation herder to vary any of the terms and conditions ef th
said Letter of acceptance / agreement or to exrertof performance by the said Contractor frometim
time or to postpone for any time or from time tmdi any of the powers exercisable by the company
against the said contractor and to forbear or eefany of the terms and conditions relating tolLtbiter

of acceptance / Agreement and we shall not bevesliérom our liability by reason of any such vaodat

or extension being granted to the said contraatdoroany fore bearance act, or omissions on thieqa
the company or any indulgence of the Company tostié Contractor or by any such matter or things
whatsoever which under the law relating to the tsesewvould but for this provisions have effect of s
relieving us.

This guarantee herein contained would come intoeférom the date of issue and would not be affected
by any change in the constitution of the contraotaourselves or liquidation or winding up or disgimn

or insolvency of the contractor not shall it besafed by any change in company’s constitution oarny
amalgamation or any absorption thereof or therén et shall ensure for and be available to and
enforceable by absorbing or amalgamated compagmzern till the payment or amount not exceeding
Rs. 00/-is made by the Bank.

The guarantee will not be discharged or affectedthié company holds/ obtain any other
security/guarantee/ promissory note from any pessudior the contractor and this guarantee shailh be
addition to any such guarantees.

We, (Bank) lastly undertaketaatevoke this guarantee during this currency
except with the previous consent of the comparwriting.

The bank has power to issue this guarantee in fasfailhe Company and the undersigned has full pswer
to do so under power of Attorney dated gaatdehim by the bank.

For the purpose of enforcing legal rights in respmcthis guarantee Udaipur Courts in the state of
Rajasthan alone shall have jurisdiction.

IN WITNESSETH |, HEREBY SON OF (designation)
(branch) constituted attorney ofstid bank have set my signatures and bank seal on
this guarantee which is being issued on non-jubiteanp of proper value as per Stamp Act prevailing

the state of exectited a this the date
of
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Annexure Il
e-Tender No. RSMM/SBU & PC-LS/GGM (LS)/Cont-04/261%, Dated 03.01.2017

Composite surface plan showing Sanu-2 Limestone nes area of
RSMML, Jaisalmer (Rajasthan)

COMPOSITE SURFACE PLAN SHOWING LEASE AREA MINE-T_AND MINE-2 1
SANU LIMESTONE MINE, R. S.M.M. LTD. DISTRICT - JAISALMER (RAJASTHAN)

(SCALE= 1:20000)
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Annexure-1V
AFFIDAVIT
(on non judicial stamp paper worth Rs. 50/-)

T NACT N .. e e e e e e e e e e e e
NE T e 0) B =] 6 (=] (=)

Dy e S/IoO Shfic.ciiiiii aged.......... Years,
FESIAENT OF ... on behalf of thenderer i.e.
VS e et e e e e hereby undertake oatmd

state as under:-

(1) I / We are not having or had any litigation witretRSMML/any other company in
relation to the work. In case of litigation with RI# or any other company, I/we
hereby undertake that such litigation will not restme/us in smooth execution of
tendered work.

(2) | / We have not been banned or suspended /de-hst&E5MML.

3) I / We declare that I/We have not mentioned anyeption /deviation of the tender
conditions anywhere else in our offer &
4) I / We declare that price bid is in prescribed &aumditions are attached to it.Even if

any conditions /s found, those would be ignoretthatrisk & cost of us.
(5) That we are registered under MSMED act & the regiiin number of the firm
iS....... (Copy enclosed).

Or
That we are not registered under MSMED act.

(6) I/'We do hereby declare that I/We have fully read anderstood the purpose and
contents of all the terms and conditions of thistect, nature, quantum, contract
period and scope of work of the tender documentahterms& conditions of this
tender and these are acceptable to we/us.

(7 I/'We do hereby declare that I/We have fully read anderstood the provision of Rajasthan
Transparency in public procurement Rules 2013 dndrans& conditions mentioned therein
are acceptable to we/us.

Signature of Tenderer (S)
(Authorised Signatory)
With seal

Place:

Date:

Note: Original Notarized affidavit shall be sent tothe office of GGM (LS), RSMML,8-
West patel Nagar,Jodhpur-Raj-342011 along with Tener fees, processing fees and EMD.
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ANNEXURE-V

Compliance with the Code of integrity and No Confict of Interest

Any person participating in a procurement procésdls

(@)

(b)
()
(d)
()

(f)
(9)

(h)

not offer any bribe, reward or gift or any mateti@nefit either directly or indirectly in
exchange for an unfair advantage in procurementgs or to otherwise influence the
procurement process.

not misrepresent or omit that misleads or attertpisisiead so as to obtain a financial or
other benefit or avoid an obligation.

not indulge in any collusion, Bid rigging or antobrapetitive behavior to impair the
transparency, fairness and progress of the pro@meprocess;

not misuse any information shared between the pimgiEntity and the Bidders with an
intent to gain unfair advantage in the procurenpeatess;

not indulge in any coercion including impairinglt@rming or threatening to do the same,
directly or indirectly, to any party or to its pry to influence the procurement process.
not obstruct any investigation or audit of a precnent process.

disclose conflict of interest, if any; and

disclose any previous transgressions with any ¥mtitndia or any other country during
the last three years or any debarment by any gtfoeuring entity.

Conflict of Interest:

The Bidder participating in a bidding process mgthave a Conflict of Interest.

A Conflict of Interest is considered to be a siiatin which a party has interests that could
improperly influence that party’s performance ofi@él duties or responsibilities, contractual
obligations, or compliance with applicable laws aegulations.

Qoo

A Bidder may be considered to be in Conflict oehaist with one or more

parties in a bidding process if, including but hwited to:

have controlling partners/shareholders in common; o

receive or have received any direct or indirecsgiypfrom any of them; or

have the same legal representative for purpostwedid; or

have a relationship with each other, directly aotigh common third parties, that puts
them in a position to have access to informatioouélor influence on the Bid of another
bidder, or influence the decisions of the Procuiiimgity regarding the bidding process;
or

the Bidder participates in more than one Bid iniéddimg process. Participation by a
Bidder in more than one Bid will result in the disdjfication of all Bids in which the
Bidder is involved. However, this does not limietimclusion of the same subcontractor,
not otherwise participating as a Bidder, in montbne Bid; or

the Bidder or any of its affiliates participated asontractor in the preparation of the
design or technical specifications of the Goodsri&@r Services that are the subject of
the Bid; or

Bidder or any of its affiliates has been hiredigoproposed to be hired) by the Procuring
Entity as engineer-in-charge/contractor for thetiaot.
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ANNEXURE-VI

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted For procureméntesponse to Notice Inviting Bids I/We

hereby declare under Section 7 of Rajasthan Traespg in Public Procurement Act, 2012,

that:

1.

I/we possess the necessary professional, techfif@hcial and managerial resources and
competence required by the Bidding Document isfyethe Procuring Entity.

I/we have fulfilled my/our obligation to pay suchtbe taxes payable to the Union and
the State Government or any local authority asipddn the Bidding Document.

I/'we are not insolvent, in receivership, bankruptbeing wound up, not have my/our
affairs administered by a court or a judicial afficnot have my/our business activities
suspended and not the subject of legal proceeflingsy of the foregoing reasons.

I/we do not have, and our directors and officershave, been convicted of any criminal
offence related to my/our professional conduct lee thaking of false statements or
misrepresentations as to my/our qualificationsrit@einto a procurement contract within
a period of three years preceding of commencemfethti© procurement process, or not
have been otherwise disqualified pursuant to debatproceedings;

I/'we do not have a conflict of interest as spedifie the Act, Rules and the Bidding
Document, which materially affects fair competition

Date Signature of bidder

Place Name:
Designation:
Address:
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Annexure-VI|

The designation and address of the First Appellat@uthority is —

Department of Mines & Petroleum,
Secretariat,
Jaipur

The designation and address of the Second Appellafaithority is —

Department of Finance,
Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrievedt thny decision, action or omission of the
Procuring Entity is in contravention to the prowiss of the Act or the Rules or the
Guidelines issued thereunder, he may file an appedFirst Appellate Authority, as

specified in the Bidding Document within a periofiten days from the date of such
decision or action, omission, as the case may leeylg giving the specific ground or

grounds on which he feels aggrieved:

Provided that after the declaration of a Biddeswascessful the appeal may be filed only by
a Bidder who has participated in procurement proicess:

Provided further that in case a Procuring Entitgleates the Technical Bids before the
opening of the Financial Bids, an appeal relatethto matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is foutodbe acceptable.

(2) The officer to whom an appeal is filed under pata ghall deal with the appeal as
expeditiously as possible and shall endeavour gpadie it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails tgpdse of the appeal filed within the period
specified in para (2), or if the Bidder or prospeetbidder or the Procuring Entity is
aggrieved by the order passed by the First Apmekatthority, the Bidder or prospective
bidder or the Procuring Entity, as the case maynbay file second appeal to Second
Appellate Authority specified in the Bidding Docunmtén this behalf within fifteen days
from the expiry of the period specified in para @)of the date of receipt of the order
passed by the First Appellate Authority, as theeaaay be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of theciiog Entity relating to the following
matters, namely:-

(a) determination of need of procumbent;
(b) provisions limiting participation of Bidders in tliéd process;
(c) the decision of whether or not to enter into negg@ns;
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(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.

(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall benemannexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order &apeayainst, if any, affidavit
verifying the facts stated in the appeal and podqgfayment of fee.

(c) Every appeal may be presented to First Appellatéhdiity or Second Appellate
Authority, as the case may be, in person or throwgghstered post or authorized
representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousaraundred and for second appeal
shall be rupees ten thousand, which shall be rfondable.

(b) The fee shall be paid in the form of bank demanaftdor banker's cheque of
Scheduled Bank in India payable in the name of AgmeAuthority concerned.

(7) Procedure for disposal of appeal

(@) The first Appellate Authority or Second AppellatetAority as the case may be, upon
filing of appeal, shall issue notice accompaniedcbypy of appeal, affidavit and
document, if any, to the respondents and fix datesaring.

(b) On the date fixed for hearing, the First Appellé&tethority or Second Appellate
Authority, as the case may be, shall:-

(i) hear all the parties to appeal present before &id;

(i) peruse or inspect documents, relevant records piesdhereof relating to the
matter.

(c) After hearing the parties, perusal or inspectiom@éuments and relevant records or
copies thereof relating to the matter, the Appellatithority concerned shall pass an
order in writing and provide the copy of order he parties to appeal free of cost.

(d) The order passed under sub-clause(c) above skalbal placed on the State Public
Procurement Portal.
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Form No.1
(See rule 83)

Memorandum of Appeal under the Rajasthan Transparegy in Public Procurement Act,

2012

Appeal No. ................... Of oo

Beforethe .......coooviiiiiiiiiii, (first/second Appellate Aotiity)

1. Particular of appellant:

0] Name of the appellant:
(i) Official address, if any:
(i)  Residential address:

2. Name and address of the respondent(s):

(i)

(i)

(iii)

3. Number and date of the order appealed against ame and designation of the
officer/authority who passed the order (enclosquycor a statement of a decision, action
or omission of the Procuring Entity in contraventio the provisions of the Act by
which the appellant is aggrieved:

4. If the Appellant proposes to be represented byeesentative, the name and postal
address of the representative:

5. Number of affidavits and documents enclosed withappeal:

6. Ground of appeal
................................................................. (Supported by an affidavit)

7. 151/ PP
Place ..........cooviiiiiiinn
Date ....cooovviiii

Appellant’s Signature
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Annexure-VIII
Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a Financial Bid is substantially @sgve, the Procuring Entity will correct
arithmetical errors during evaluation of Finand@ads on the following basis:

i. if there is a discrepancy between the unit price #re total price that is obtained by
multiplying the unit price and quantity, the uniige shall prevail and the total price
shall be corrected, unless in the opinion of theckmng Entity there is an obvious
misplacement of the decimal point in the unit pricewhich case the total price as
quoted shall govern and the unit price shall besmbed.

ii. if there is an error in a total corresponding te #ddition or subtraction of subtotals,
the subtotals shall prevail and the total shakkdreected; and

iii. if there is a discrepancy between words and figuresamount in words shall prevail,
unless the amount expressed in words is relatad srithmetic error, in which case the
amount in figures shall prevail subject to (i) gingdabove.

If the Bidder that submitted the lowest evaluatad Boes not accept the correction of
errors, its Bid shall be disqualified and its BielcBrity shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity oddds, works or services originally
specified in the Bidding Document may be increaseddecreased by a specified
percentage, but such increase or decrease shalkexwoeted twenty percent, of the
quantity specified in the Bidding Document. It $hz without any change in the unit
prices or other terms and conditions of the Bid @r@dconditions of contract.

(i) If the Procuring Entity does not procure any subjeatter of procurement or procures
less than the quantity specified in the Bidding @ment due to change in
circumstances, the Bidder shall not be entitleddioy claim or compensation except
otherwise provided in the Conditions of Contract.

In case of procurement of Goods or services, aduitiquantity may be procured by placing a
repeat order on the rates and conditions of thgirai order. However, the additional quantity
shall not be more than 25% of the value of Goodb@foriginal contract and shall be within one
month from the date of expiry of last supply. [eétBupplier fails to do so, the Procuring Entity
shall be free to arrange for the balance supplimbiyed Bidding or otherwise and the extra cost
incurred shall be recovered from the supplier.
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