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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e-TENDER DOCUMENT

FOR

PRODUCTION OF LOW SILICA LIMESTONE GITTI
BY DEPLOYMNT OF MACHINES, EQUIPMENT, CRUSHING &
SCRENING PLANT & OTHER SERVICES
THROUGH COOPERATIVE SOCIETIES
AT SANU LIMESTONE MINE No.-I ( ML no. 27/1996), DISTT.
JAISALMER

e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

Issued by:
GGM (Contracts)
RSMML, 4- Meera Marg, Udaipur 313004

Cost of Tender Document: 4720 /- (inclusive of GST) Non

Transferable & Non-Refundable

Period of downloading of Tender: From 06.02.2025 to 05.03.2025 up to 1 PM
Last Date of Submission of Tender: 05.03.2025 upto 3:00 PM

Date of Opening of Techno-commercial Part (Part I): 06.03.2025 at 3:30 PM

Registered Office: Corporate Office: SBU & PC, Limestone Office:
C-89/90 Janpath 4, Meera Marg, Udaipur - 313 001 8, West Patel Nagar

Lal Kothi Scheme, Phone :(0294)2428743,2414396, Circuit House Road Jodhpur
Jaipur —302 015 Fax :0294- 2428768,2428739 342011

Phone: 0141-2743734 Phone: (0291) 2511031, 2516199

Fax: 0141-2743735 Fax: 0291-2511029




S RAJASTHAN STATE MINES & MINERALS LIMITED
99 (A Government of Rajasthan Enterprise)
Corporate Office : 4, Meera Marg. Udaipur (Raj)
MM Phone : 0294-2427177, 2428763-67, fax 0294-2428768,2428739
Email:- contractsco.rsmml@rajasthan.gov.in

Ref. no :-RSMM/CO / GGM(Cont)/Cont-23/2024-25 Dated 06.02.2025

e- NOTICE INVITING TENDER
Online tender are invited in electronic form through https://eproc.rajasthan.gov.in for following
works from Co-operative Societies registered under Rajasthan Co-operative Societies Act, 2001
or any other Co-operative society Act  of India. Competent &
experienced Individual / Firm / Companies other than registered society can also participate in this
tender, provided they are able to form a Registered Co-operative Society before commencement of

work:
Brief Description of work Estimated Annual Period of Bid
Quantity contract security/
Earnest
Money (Rs)
Production of Low Silica Limestone Gitti by 7.50 Lac MT Three 56.25 Lac by
Deployment of Machines, Equipment, (03) BG/ DD
Crushing & Screening Plant & other Services Years
at Sanu Limestone Mine 1(ML no. 27/1996) ,
Distt. Jaisalmer as per scope of work.

Cost of tender document Rs. 4720/-is inclusive of GST, payable by D.D. in favour of “RSMM
Ltd, Udaipur ”

Processing Fee Rs. 2500/- payable by DD in favour of MD, RISL
payable at Jaipur

Period of downloading of documents From 06.02.2025 to 05.03.2025 up to 1.00 pm,

Last Date & Time of online Submission of Dated 05.03.2025 up to 3.00 pm

offer

Date of opening of Techno Commercial offer Dated 06.03.2025 at 3.30 pmat C. O. Udaipur

For participating in the work mentioned above, the tenderer shall be pre-qualified
on the basis of the following criteria:

1) The tenderer should have minimum turnover of Rs. 1406.25 Lac in any one of
the immediate three preceding financial years 2021-22, 2022-23 & 2023-24.

i1)  The tenderer should have experience of successful execution of 3.75Lac MT Mining /
Excavation of mineral in any one of the last three financial years i.e. 2021-22. 2022-23 &
2023-24 in the name of tenderer.

nn

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for contractors",
information about DSC', FAQs' and bidders manual kit" to know the process for submitting the electronic
bids at website. The complete bid document has been published on the website www.rsmm.com,
eproc.rajasthan.gov.in and on sppp.raj.nic.in for the purpose of downloading.

The uploaded bid document shall be considered valid for participation in the bid process subject to
submission of required cost of tender document, e-Tendering processing fee & EMD and the same shall reach
to the office of undersigned on or before the time specified for submission of techno-commercial part of
tender.

The tender shall be pre-qualified on the basis of documents furnished/uploaded along-with Techno-
commercial bid in support of above. The decision of the company will be final and binding in this regard. The
Company reserves its right to call for any additional information so as to check the eligibility of the tenderer.
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Note:
1)

2)

In case tenderer is a Company registered under Companies Act, then turnover of the Company shall only be
considered. In case the bidder is participating as JV/Consortium, in such case the bidding JV/Consortium
shall comprise of not more than three members, i.e. one lead member or lead partner and two other member/
partner. In case the bidder is a bidding JV/ Consortium, in such cases cumulative turnover & experience of
JV members/ Consortium partners/members shall be considered for the purpose of qualification.

In case of a Joint Venture all parties to the Joint Venture shall sign the bid and they shall be jointly and
severally liable; and the Joint Venture shall nominate a representative who shall have the authority to conduct
all business for and on behalf of any or all the parties of the Joint Venture during the bidding process. In the
event the bid of Joint Venture is accepted, either they shall form a registered Joint Venture company/firm or
otherwise all the parties to Joint Venture shall sign the Agreement.

Any person participating in the tendering process shall be subject to code of integrity and disclose conflict of
interest, as defined in Rule 80 and should not have a conflict of interest in the tender as stated in Rule 81 of
Rajasthan Transparency in Public Procurement Rules, 2013 and the tender document. Appropriate actions
against such bidder in accordance with Section 11 and Chapter IV of the Act shall be taken, if it determined
that a conflict of interest has flawed the integrity of tendering process, then such tenderer found to have a
conflict of interest shall be disqualified.

Tenderer(es)( including any partner/ member of JV/consortium) who have been banned/ suspended by the
company or any state / Central government organization /department shall not be eligible to participate in this
tender/ during the currency of suspension/banning period.

It is mandatory that proprietor/all the partners (in case of partnership firm) / all the Directors of the Company
become the Chairman/Secretary/Treasurer in order of the society to be constituted to carry out the job. The
Tenderer is required to furnish an undertaking, in Performa provided in tender document on non-judicial
stamp paper, in this respect, without which their offers would not be considered. Further, it is enjoined upon
from such members that they cannot resign from the society until the contract period is over.

The Co-operative society has to deploy the requisite number of equipment required to perform the entire
scope of work and compliance of terms & conditions of tender thereof and to achieve the production targets,
as given to the society by the Company from time to time.

Offers furnished through any other mode shall not be considered. RSMML will not entertain any claim on
account of postal delay/non-receipt. It also reserves the right to reject/cancel any or all tenders without
assigning any reason whatsoever. Furnishing of misleading/false information will be resulted into rejection of
bids

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria laid in tender
& only qualified bidders will be informed about price bid opening.

The tenderer has to deploy the requisite number of equipment required to perform the entire scope of work so
as to achieve the production targets, as given by the Company from time to time.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for MSME’s of Rajasthan
having specified subject tender work mentioned in their registration.

For detailed scope of work, terms & conditions, pre-qualification criteria etc., please refer the tender
document.

RSMML reserves the right to amend / withdraw this notice inviting tender at any point of time, without
assigning any reasons thereof.
Group General Manager (Contract)

The tenderers are advised to keep visiting RSMML / E-proc/ SPPP website till due/ extended due date(s) of
tender for corrigendum/ addendum, if any, to the tender.

Only DD of EMD, Tender document fees, processing fees, declarations and affidavits shall be physically
deposited in original to RSMML Corporate Office, Udaipur and scanned copy of same is to be uploaded with
other documents on or before the due date of submission.
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SECTION- I
Definitions, Interpretations

2.1  DEFINITIONS:

In the contract (as hereinafter defined) the following words and expression shall have
the meaning hereby assigned to them, except where the context otherwise requires.

2.1.1  “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean

Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90,
Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera
Marg, Udaipur (Rajasthan) including its successors and assignees or its
representatives authorised to act on its behalf for the purpose of contract.

2.1.2  “Appointing Authority”, wherever the expression is used shall mean the Managing
Director of the Company.

2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State Mines &
Minerals Limited or his successor in the office so designated by the Company.

2.14 “Head of SBU &PC —Limestone” shall mean Group General Manager for the SBU
&PC — Limestone of RSMML or his successor in the office so designated by the
Company.

2.1.5 “Group General Manager (Contract)” shall mean the Group General Manager
(Contract) of RSMML or his successor in the office.

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company so
designated or his successors in office appointed by the Company by whatever name.

2.1.7 “Agent” shall mean the Agent for Limestone Mines notified by the company in this
behalf.

2.1.8 “Engineer-In-Charge” or “Officer In Charge” or “Authorized Officer” shall mean
the Officer so designated for the overall supervision, coordination, direction and
administration of the contract work from time to time by the Company and shall also
include the Head of SBU &PC-Limestone.

2.1.9 “Engineer’s Representative” shall mean any resident Engineer or assistant to the
Engineer-In-Charge appointed from time to time by the company to perform the
duties set forth in the contract whose authority may be notified in writing to the
Contractor by the Company.

2.1.10 “Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mine of Rajasthan State Mines & Minerals Ltd.

2.1.11 "Approved" shall mean approved in writing by the Company/ Engineer-In-Charge.

2.1.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry
for acceptance by the Company.

2.1.13 “Contract” shall mean the agreement between the Company and the Co-Operative
Society for execution of the work/s including therein all documents such as invitation
for tender/bid, instructions to bidders, general conditions of contract, special
conditions of contract, job specification, general requirements, time schedule for
completion of work, drawings, letter of intent / telegram awarding the work,
alteration/variation order, agreed variations, if any etc. Any subsequent changes made
in any of these documents, would be deemed to be a part of the contract.

2.1.14 “Contract Document” shall mean collectively designs, drawings, plans,
specifications, agreed variations, if any and other documents constituting the tender
and acceptance thereof.

2.1.15 “Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative society
submitted a tender/ bid against the “invitation for tender bid” & shall includes his/its
their legal representative, administrators, successors and executors.
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2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.1.22

2.1.23

2.1.24

2.1.25

2.1.26
2.1.27

2.1.28

2.1.29
2.1.30

“Contractor” / Co-operative society/ “Successful Tenderer”/ “Successful Bidder”
shall mean “Tenderer/Bidder” who has either participated in the tender/enquiry of
RSMM or “Contractor” to whom order/Contract have been awarded by RSMML.
“Contractor” / “Successful Tenderer”/ “Successful Bidder” includes a Public Limited
Company, firm whether registered or not, an individual, a Co-operative society or an
associates or group of persons engaged in any Commerce, Trade, Industry, etc.
“Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to
successful bidder /tenderer that his/ its offer has been accepted, in accordance with
the provision contained in the letter/ telegram/fax/e-mail.

“Works” shall mean and include excavation, removal, transportation, disposal,
dumping, dozing, leveling and spreading etc. of limestone giti, mineral reject,
overburden at the specified/place/s construction and maintenance of approach/ haul
roads and other allied/ related incidental and ancillary operational work/s etc.,
including extra, additional, altered and substituted work/s pertaining thereto and/or
relating to the excavation and removal of overburden/ etc. as specified in the contract
document on turnkey basis to be executed in accordance with the terms of the
contract all inclusive.

“Commencement of work” shall be reckoned from the date of issue of DLOA
including the stipulated mobilization period.

“Temporary Works” shall mean and include all temporary work/s of every kind for
the execution of the main work as incidental and ancillary thereto.

“Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of remuneration”
means rate entered in figures and words in schedule/s by the Contractor and accepted
by the Company as payable to the Contractor for execution/ performance of all
contractual obligations based on dispatch of finished products in size range +30 -80 mm
from the specified area/s on per metric tonne basis.

“Schedule of quantities and Rates” shall mean the rock excavation schedule
incorporated in the contract in which are entered quantities of all work, for the
execution of the contract and the rate of remuneration thereof, at which the Contractor
has undertaken to carry out the work under the contract during the contract period.
“Notice in writing or Written notice” shall mean a notice written, typed or printed
sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known business address or registered / Head/ local office of
the addressee and shall be deemed to have been received in the ordinary course of
post.

“Alternation/Variation order” means, any order given in writing by the Engineer-
In-Charge to the Contractor from time to time effect Alteration/Variation from given
Scope of Work, such an order will be without any financial implication to the
Company.

“Lead” shall mean the one side distance between the two activities of the co-
operative society for loading / unloading of ROM/products/by-products/rejects.
“Quarter” shall mean period of three calendar months.

“Shift” shall mean continuous period of eight working hours or any other duration
specified by the company from time to time.

“Plant” or Crushing & Screening Plant (CSP) shall means the contractors / co-
operative societies crushing & Screening plant and its part thereof.

“ROM” shall mean Run of Mines.

“Finished Product” means the limestone gitties in the different size ranges among +30
mm to —80 mm i.e. 30mm-50mm, 30mm-60mm/40mm-80mm or any other size required
by the buyers within the prescribed undersize/oversize tolerances (with a variation of 3% in the
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2.1.31

2.1.32

2.1.33

2.1.34

2.1.35

2.1.36

2.1.37

2.1.38

2.1.39

2.1.40

2.1.41

2.1.42

2.1.43

2.1.44

2.1.45

2.1.46

2.1.47

2.1.48

maximum and minimum sizes in customer / transportation trucks at loading point).

“By-Product” mean the SMS Grade Limestone gitties in the size of minus (-) 30
mm, as notified by the company time to time.

“Mineral Reject” means the limestone gitties in the size ranges -10 mm generated during
sizing operation before & after crushing will be separately stacked in mined out pit upto
original ground level or at any place described by the company.
Recycling shall mean loading and unloading of reject product from the yard to the
ROM hopper of CSP.
“Specified/designated/location/places” shall mean allocated area for specific area by
the company time to time.
“Attested” shall mean attestation of the photocopy of documents by the first class
Magistrate/Gazetted officer/Notary Public
“Clause” shall mean the Clause and sub clauses of this tender document and/or
agreement etc.

“Mines” shall means Sanu Limestone Mines No-1 situated on Jaisalmer-Ramgarh
Road in Jaisalmer District of State of Rajasthan under the control of M/s Rajasthan
State Mines & Minerals Ltd.
“HEMM” shall mean Heavy Earth Moving Machinery deployed at site.

"Plans" shall mean all map(s)/Sketch(s)/layout(s)/drawings as are incorporated and/or
required from time to time in the work for proper execution of work.
“Member” shall means members of co-operative society, which includes working
members as well as statutory members as required under MMR-1961.
“Tonne” shall mean metric tonne (1,000 Kilograms),
“Site” shall mean the land or other place on, under, in or through which the work/s
are to be carried out and other land or place or area/s provided by the Company for
the execution of the contract.
“Specifications” shall mean directions, various technical specifications, provisions
and requirements attached to and referred to in the contract, which pertain to the
method and manner of performing the work/s to the scheduled quantities and
quantities of the work/s and the materials to be furnished / used required to be used/
consumed and/or provided for executing the work/s as may be amplified or modified
by the Company or the Engineer-In-Charge from time to time and notified/
communicated to the Contractor during the course of performance of this contract and
provide for the unforeseen conditions or in the best interest of the work/s. It shall also
include the latest addition including all agenda or corrigenda or relevant rules,
regulations regulation codes.

“Statutory obligation” would include the entire obligations, which are to be
complied with as per the provision of various existing legislation applicable to mine/
working areas or to those, which may come force during entire period of contract.
“Weighbridge” shall mean any weighbridge either departmental weighbridge/s & or
public weighbridge/s authorized by the company for weighment of Limestone.
“Access Road” shall mean Kuchha road connecting excavating pit to mine approach
road.
“Approach/Haul Road” shall mean Kuchha road motorable road connected mines to
crushing plant proposed under this tender for transportation of mineral ROM
/rejects/product Limestone through trucks/ trolls/ tippers/ & etc.

“Final Certification relation to the work” shall mean the certificate regarding the
satisfactory compliance performance and fulfillment of all Contractual Obligations as
issued by the GGM/Head of SBU &PC- Limestone.
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2.1.49 “Completion Certificate” shall mean the certificate to be issued by the Engineer-In-
Charge when the work/s has been completed to his satisfaction as per terms of the
contract.

2.1.50 “Rated Capacity” of the crushing & screening Plant shall be that minimum capacity which
shall produce the quantum of mineral to achieve quarterly targets as per contract

2.1.51 Words denoting person shall include Firms, Companies, Co-operative societies,
associations or body of individuals whether incorporated or not. Words denoting
muscular gender or singular number shall also include the famine gender & plural
number & vise versa, where the contract so requires & permits.

2.2 INTERPRETATIONS:

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make
certain provision/s etc. it is expressly agreed and understood that each and every such
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the
contractor and liability thereof would be discharged to the satisfaction of the Company
at the cost and consequences of the Contractor

2.2.2 Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
Contractor to the GGM/Head of SBU & PC Lime Stone of the Company whose
interpretation/s, decision in writing shall be conclusive, final and binding on the
Contractor.

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and
they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof, or of the provisions of the contract.

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the
plural and vice versa, wherever the context so requires, the words importing person/s
shall include incorporated companies, registered association, body of individuals or
partnership firm.

2.2.5 General conditions of contract shall be read in conjunction with the Special Conditions
of Contract, Specification of work and any other documents forming part of this
contract wherever the context so requires.

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the
separate parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the
contract so far as it may be practicable to do so.

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, then, unless a
different intention appears, the provisions of Special Conditions of the contract shall
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be deemed to over-ride the provision of the General Conditions of the Contract and
shall to the extent of such repugnancy or variations, prevail.

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian Standards
and the job specifications contained herein and the Contractor shall, also satisfy codes
referred to in the contract and the additional requirements, if any.

2.2.9 No Director or official or employee of the Company shall in any way be personally
bound or liable for the acts or obligations of the Company under the contract or
answerable for any default or omissions in the observance or performance of any of
the acts, matters or things which are herein contained.

2.2.10 No verbal agreement or inference from conversation with any officer or employee of
the Company before, during or after the execution of the contract shall in any way
affect or modify the terms or obligations contained herein.

2.2.11 No amendments to the contract shall be valid unless specifically made as an
amendment to the contract and signed by the authorized representative of the parties.

2.2.12 The meaning of word enclose/submit of any documents shall generally means to
upload the attested scanned copy of the same on e-procurement site unless clearly
specified to send original document in physical form.

2.3 DECLARATION BY THE TENDERER

2.3.1 The Tenderer do hereby confirm and declare that they have independently inspected
proposed location of Mines working site of the SBU & Lime Stone of RSMML
Jaisalmer, as shown in tender document, ascertained and obtained all relevant and
necessary information, data, particulars, existing wage structure/categories, conditions
of services of workmen and working conditions, facilities etc. existing industrial
environment and other related aspects.

2.3.2 The Tenderer has also assessed and satisfied himself as to the nature, condition,
quantum, extent, scope and magnitude of the work, involved in the contract, working
conditions of the area/s, availability of power supply, water supply, men and
machinery requirement, availability of land etc. The Tenderer do hereby agrees and
undertakes not to raise any dispute and/or objection at any stage on any ground
whatsoever.
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3.1

1l.

1il.

1v.

V1.

Vii.

Section- 11

Instructions to the Tenderer
TENDERER TO OBTAIN THE INFORMATION HIS OWN:

Instructions to the Tenderer & General Conditions

Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as
prescribed in the tender form. Tender fees and processing fees will not be refunded in
any case.

Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as
prescribed in the tender form. Tender fees and processing fees will not be refunded in
any case.

The Bidder should go through the website https://eproc.rajasthan.gov.inand the link
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the
purpose of downloading. The uploaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid document
and e-Tendering processing fee. A scanned copy of EMD, e-Tendering processing fee
and cost of bid document receipt must be uploaded along with the Technical Bid
proposal failing which the bid will be summarily rejected.

All communications/correspondences/documents including the bid document should
be physically signed, stamped on each page before uploading and also signed digitally
by the designated authorized representative of the bidder.

The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure I, I1I, V & VII of tender
document should be kept in a sealed envelope addressed to Group General Manager
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked
with NIT number & work, name and address of Tenderer; telephone number etc is to
be written on the top of envelope for clarity. This envelope should be submitted in the
office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur
on or before the scheduled submission date and time as mentioned in the Notice
Inviting Tender. The Company shall not be responsible for any postal delay. In case
of non-receipt of same the offer of the tenderer shall be rejected.

The tenderer while offering his tender, shall for all purposes, whatsoever, be deemed
to have himself independently obtained all relevant and necessary information for
preparing his tender. The correctness or completeness of the details, given in the
tender document is not guaranteed. The details given in the tender document are
basically for reference & guidance of the tenderer. The tenderer is required to satisfy
himself in all respect, before the submission of offer.

The tenderer shall be deemed to have examined the tender document, to have
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Viil.

iX.

obtained his own information in all matters whatsoever that might affect directly or
indirectly the carrying out the works at the contract rates and to have satisfied himself
to the sufficiency of his tender. Any error in description or omission in the document
shall not vitiate the tender or release the tenderer from his obligations. The tenderer is
deemed to know and understood the scope, nature and magnitude of the works and
requirement of materials, equipment, tools and labour involved and as to what all
works he has to complete in accordance with these documents irrespective of any
defect, omission or errors that may be found in the documents.

The tenderer, at the his own responsibility and cost, is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may
be necessary for preparing the offer and entering into a contract with company, in
case he is awarded the work. He shall be deemed to have visited site and
surroundings, to have satisfied himself to the locations working & climatic conditions
at the site, availability of water, electric power, labour etc. transportation facilities,
probable sites for labour accommodation and store god owns etc and all other factors
involved in the proper execution of works. The unit Incharge of work site may be
contacted to familiarize with the work including visit to work site.

The tenderer, if awarded the work, shall not be eligible for raising any dispute or
claims, in case he is hindered in execution of work due to his negligence/
omission/error in not collecting the details required for execution of work.

All the provisions of Rajasthan Transparency in Public Procurement Act and rules
made there under and modification to be issued by the competent authority from time
to time will automatically be ipso-facto applicable.

3.2 Tender Procedure

L.

1l.

1il.

1v.

Vi.

e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to
the bidding.
The prospective bidders should register themselves in the e-Tender Portal and submit

the bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user manuals
from the Portal for reference.

It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India IT
Act.

The Technical bid form and price bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download
the Bid Forms.

The Bid forms should be filled and submitted using the Digital Signature Certificates.
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Vil.

The supporting documents as required in support of tender should be scanned and
uploaded in the e-Tender system.

The Bid Form should not be changed or altered or tampered by the bidder. If the Bid
form found tampered, the Bids will be summarily rejected.

3.3 Tender Document Fee

The Tender document fee as mentioned in the NIT shall be paid by way of DD in
favour of RSMML payable at Udaipur.

3.4 e-tendering processing charges

(2)

(b)
(©)
(d)

3.5

3.6

3.7

3.8

3.9

For each and every Bid submitted, a non-refundable Processing charge Rs. 2500/-
should be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD
RISL" payable at JAIPUR. The payment by way of Demand Draft or Banker's
Cheque should be deposited physically at office of GGM(Contract), RSMML,
Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 before the date and
time of submission.

The payment particulars should be entered in the e-Tender Portal by the bidder while
bidding.

At the time of the Technical Bid opening, the payment committed in the Bid should
be factual and should match the physically submitted payments.

Even though the payment particulars are entered in the e-Tender portal, if the Bidder
fails to submit the physical instrument prior to the opening of part-1 of tender, their
bid is liable for rejection. If any of the information committed in the e-Tender Bid
does not match with physically submitted payment, RSMML reserves the right to
reject the bid summarily.

TRANSFER OF TENDER DOCUMENT:
Transfer of tender document to other is prohibited. For submitting the offer.
COST OF BIDDING:

The Tenderer shall bear all costs associated with the preparation and submission of
his offer, and the company will in no case be responsible or liable for those costs,
under any conditions if the company decides to withdraw the “Invitation for tender”
or modify the tender documents.

GENERAL INSTRUCTIONS FOR FILLING THE TENDER:

The tender document shall be digitally signed by the tenderer or by a person holding
power of attorney authorizing him/her to sign on behalf of tenderer before submission
of the tender. All scan papers to be uploaded should also bear the stamp of the
tenderer.

Tenderer, in their own interest are advised to read the tender document completely
and carefully, to avoid submission of incomplete bid. Tender in which any of the
particulars and prescribed information is mission or incomplete in any respect and/or
prescribed conditions are not fulfilled are liable for rejection, at the sole discretion of
the Company.

The Company takes no responsibility for delay, loss or non-receipt of tender fees and
other document sent through Post/Courier service.\
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3.10

3.11

3.12

3.13

3.14

3.15
3.16

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:

In case an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or work to be done or not be
done by him in the event the contract for the work is awarded to him, he must submit
a request for such clarification in writing so as to reach the Company at least 15 days
in advance of the last date fixed for submission of tender. Copies of any such
clarifications furnished by the Company will be supplied to all other intending
tenderer to whom tender documents may have been sold by the Company and such
clarification will constitute addenda/corrigenda to, and be read as part of the tender
document.

The Company will not be bound by any verbal/ oral clarification or interpretation of
the tender document or of any matter(s) connected with works to be executed in
accordance with the tender documents, which may be made by any of its employee,
representatives or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other affecting the contract shall not relieve
him from any risks or liabilities or the responsibility from completion of the works at
the scheduled rate/s & time and in strict accordance with the contract document/s.

ADDENDA/ CORRIGENDA:

Addenda/Corrigenda to Notice Inviting Tender or to this tender document before
expiry of the due date of submission of tender may be issued to clarify documents or
to reflect modification in the specifications or terms & conditions or Scope of work or
for any other reasons by the company.

Addenda/corrigenda to these tender documents, if issued by the company, shall form

an integral part of this tender document and must be signed and submitted along with
the bid.

CURRENCIES OF THE BID AND PAYMENT:
The tenderer shall quote the unit rates and prices entirely in Indian Rupees.

TECHNO COMMERCIAL OFFER:-

The Technical Bid Form will be in online format. The tenderer should downloaded

Technical Bid Form, filled and signed using the Digital Signature Certificate (DSC).

The Technical Bid Form should not be changed or altered or tampered. If the Bid

form is tampered, the Bids will be summarily rejected. The Technical Bid Form

should not contain any Price indications strictly, otherwise the Bids will be
summarily rejected. Scanned copy of following document should be uploaded
alongwith Part I of the offer

1) Earnest Money Deposit in the manner specified in tender document..

1) Power of Attorney in favour of the authorized representative signing the
tender, as required.

1) Attested Certificate of Incorporation/ Memorandum & Article of Association/
Partnership deed duly -certified by the Company Secretary/ Gazette
Officer/Notary Public / Magistrate as the case may be. In case the tenderer/
contractor makes any change in the constitution of the Firm after submission
of the offer: they shall have to inform the company at the earliest.

iv) PAN no.

V) Goods & Service Tax Registration Number.
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3.22

3.23

3.24

3.25

3.26
3.26.1

vi) Attested copy of the Audited Balance Sheet for the Financial Years as per Nit
in support of the turnover.

vii)  Undertaking that no condition is mentioned in Part II ‘Price Bid’.

viil)) “Exceptions & deviations statement” to be submitted by the tenderer as per
format (Form — 4).

ix) Information regarding skill & experience of supervisory staff and the site
organization, giving details of field management which the tenderer proposes
to have for this work in as per format. (Form — 5).

X) Tenderer should submit an undertaking on non-judicial stamp paper of
appropriate value “that there is no case / litigation is pending against him with
the company & other companies, in relation to the work.”

x1) The Tenderer/ Bidder would give a declaration that they have not been banned
/ suspended or de-listed by RSMML or any other government organization/
department. If this declaration is not given, the bid will be rejected as non-
responsive as per annexure.

xii)  Tenderer should submit an undertaking on non-judicial stamp paper of Rs.
100/- for formation of a co-operative Society as per format.

xiil))  Declaration whether you are covered under MSMED Act or not, if yes, then
give your registration number alongwith copy of the same.

xiv)  Undertaking/affidavit as per annexure II of tender document.

xv)  Undertaking at Annexure-VIII with respect to carry out the work under this
tender by co-operative society only, already formed or shall be formed by the
Tenderer.

A tenderer shall be fully responsible for consequences including rejection of his
tender or cancellation of the contract if the required attested documents / attested
copies of documents/ attested copies of documents are not uploaded along with the
techno-commercial bid or any information/ document is found to be false/ fabricated/
misleading

The company reserves its right to call for any additional information or any
supplementary information required for reference as it may deem fit, so as to evaluate
the technical capability of the tenderer.

The tender should enclose a blank price format, duly signed & stamped as a proof that
price bid has been given in the prescribed format only.

It is to be noted that tender will be qualified on the basis of documents submitted
along with the offer. The disqualification due to non submission of the requisite
documents / duly attested / non legible documents along with the offer will be the
sole responsibility of the tenderer.

PART-II ‘PRICE BID’:

The ‘Price Bid’ shall be submitted online in the prescribed format only. The tenderer
is to quote the rate in relevant price bid for tendered work in the prescribed price
format in Form-6/BOQ as provided in the online otherwise their price bid may not be
considered for award of the contract in spite of opening of the price bid or lowest
offered rate.

It is suggested to the tenderer to read carefully the instructions mentioned in the
Proforma. Bidders are advised to downloaded the prescribed BOQ file available on
the https://eproc.rajasthan.gov& fill the rates as instructed. In case the bid in any
other format was uploaded by the bidder the same is liable to be rejected and will not
be considered for evaluation.
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3.26.2
3.26.3

3.26.4

3.27

3.28

3.29

3.30
3.31

3.32

3.33

3.34

The rates are to be quoted in Rupees and in the prescribed price bid Proforma.

While quoting the price under this part, the tenderer is deemed to have confirmed that
the price quoted are for the total scope of work as described in the tender document
and as required to be executed for site requirement.

The tenderer should quote rates in English, both in figures as well as in words, the
rates and amounts tendered by him in the schedule of rates for each item of work and
in such a way that insertion and/or interpolation is not possible.

DEADLINE FOR SUBMISSION OF BIDS:

In the event of specified date for the submission of bids being declared a holiday for
the Company, the Bids will be received up to the same time on the next working day.
The Company may extend the deadline for submission of Bids by issuing an
amendment in accordance with Clause mentioned elsewhere in the tender document,
in which case all rights and obligations of the Company and of the Tenderer, which
were previously subjected to the original deadline will then be subjected to the new
deadline.

LATE BIDS:

Any Bid received by the Company after the deadline prescribed in NIT due to any
reason whatsoever will not be accepted.

OPENING OF THE TENDER:

The Techno Commercial Bid of the offer will be opened online as per NIT.

If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at; the same time.

EXCECPTIONS AND DEVIATION:

Tenderer are advised to submit quotations based on the terms and conditions and
specifications contained in the tender document and not to stipulate any deviations.
Bids containing stipulations of deviation to the terms and conditions are liable to be
ignored. In case it is absolutely unavoidable to deviate from tender conditions then
the tenderer should mention the deviations at their risk of rejection only in ‘Form-4’.
Deviations mentioned anywhere else in the bid shall be ignored without any
consequences.

BID SECURITY /EARNEST MONEY (EMD):

The tenderer must pay Earnest Money as per DNIT in the form of crossed demand
draft(having validity of three month) in favour of “RSMML” and drawn on any at
Udaipur. In case the EMD is in the form of Bank Guarantee (B.G.) same should be as
per prescribed format of RSMML annexed with the tender and having validity of 06
month issued in favour of the Company by any PSU/ schedule private
bank/ AU small finance bank having its branch at Udaipur on non-judicial stamp paper of
0.25% of BG value subject to maximum of Rs. 25000/- or appropriate value under Indian
Stamp Act prevailing on the date of issuance of BG.

Original BG shall be deposited by the tenderer on or before the last date of online
submission of tender along with other documents.” failing which the bid is liable to
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be rejected. No interest shall be paid by the company on the earnest money so

deposited by the tenderer. The earnest money of the tenders whose bid is not found to

be acceptable on the basis of pre-qualifying criteria and/or on evaluation of their
techno-commercial bids will be refunded at the earliest. The earnest money of the
tenderer who are technically successful but not awarded the work shall be refunded
after issuance of LOA to successful tenderer. The earnest money deposited by the
successful tenderer will be refunded after submission of SD, but shall stand forfeited
if the tenderer fails to furnish security deposit and/or fails to commence the work
within stipulated period.

3.35 The earnest money of a tenderer shall be forfeited in the following cases: -

1)  If the tenderer withdraws or modifies the offer after submission of the tender.

ii))  If the tenderer does not submit the prescribed Bank Guarantee or Demand Draft
as security deposit within one month of the date of work order/LOA issued in
favour of tenderer.

ii1) If the tenderer does not execute the agreement, in the prescribed form within
one month of the date of work order/LOA issued in favour of tenderer.

iv) If it is established that the tenderer has submitted any wrong information/ forged
documents along with the tender or thereafter.

v)  Iftenderer doesn’t form the society before commencement of work

VALIDITY:

3.36  Tender submitted by tenderer shall remain valid for acceptance for a period 120 (One
Hundred twenty) days from the date of opening of the tender (Part I of the offer).
An offer with a validity period of less than 120 (One Hundred Twenty) days is liable
to be rejected.

The tenderer on its own shall during the period of 120 (One Hundred twenty) days or
in extended period cancel and/or withdraw his tender nor shall he make any variation
therein. In case of tenderer revoking, canceling, modifying and/or withdrawing his
bid during the validity of bid, the earnest money deposited by him along with tender
shall stand forfeited, and tender will not be considered further evaluation

In exceptional circumstances, prior to expiry of the original time limit, the Company
may request the tenderer to extent period of validity for a specified additional period.
The request and the tenderer’s responses shall be made in writing. A tenderer if
agreeing to the request will not be required or permitted to modify his bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

3.37 Prior to the detailed evaluation of Bids, the Company will determine whether each

Bid:
1) Meets the eligibility criteria
1) Is accompanied by the required securities; and

ii1) Is substantially responsive to the requirement of the Bidding documents.

3.38 A substantially responsive bid is one, which confirms to all the terms, condition, and
specification of the Biding documents without material deviation or reservations. A
material deviation or reservation is one:

3.38.1 which affects in any substantial way the scope, quality, or performance of the work;
and/or

3.38.2 which limits in any substantial way, inconsistent with the Bidding documents, the
Company’s right or the Bidder’s obligation under the contract; and/or
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3.38.

3.39

3.40

3.41

3.42

3.43

3.44

3.45

3.46

3.47

3 whose rectification/acceptance would affect unfairly the competitive position of the
other bidders presenting substantially responsive bids.

EVALUATION OF TECHNO-COMMERCIAL BID:

The techno-commercial bids of substantially responsive tenderer’s will be evaluated
from all aspects. The RSMML reserves the right to assess the capability and
competency of the tenderer based upon the information provided by the tenderer in
the techno-commercial bid and the information that may otherwise be available to
and/or gathered by the RSMML. The decision of the RSMML as to which tenderer is
capable & competent to carry out the work shall be final. The tenderer should,
therefore, see that he has required level of technical, financial & managerial
competence & experience before submitting the tender.

If a Bid is not substantially responsive, it may be rejected by the Company at its sole
discretion.

The tenderer shall be prepared to furnish clarification/information and attend
meetings/ discussion as required by the company from time to time.

CORRECTION OF ERRORS IN PRICE BID:

Price Bid (Part-II) of substantially responsive will be checked by the Company for
any arithmetical errors. Errors will be corrected by the Company as follows:

1) Where there is discrepancy between the amounts in figures and in words, the lower of
the two would be taken.

i1) Where there is discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and

ii1) Discrepancy in totaling or carry forward in the amount quoted by the contractor shall
be corrected. The tendered sum so corrected and altered shall be substituted for the
sum originally tendered and considered for acceptance instead of original sum quoted
by the tenderer.
The amount stated in the Bid will be adjusted by the Company in accordance with the
above procedure for the correction of errors and, shall be considered as binding upon
the Bidder.
Price Bid (part-II) only of techno-commercially acceptable tenders shall only be
opened. Only such short listed tenders will be informed about the date and time of
opening of the price bids.

PROCESS TO BE CONFIDENTIAL:

Information, relating to the examination, clarification, evaluation and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to the
Bidders or any other person not officially concerned with such process. Any efforts
by a Bidder to influence the Company’s processing of Bids or award decision may
result in rejection of his bid.

The tenderer may note that indulgence in submitting unsolicited offers or submitting
unsolicited correspondence after submission of bid is liable to debar him from
participating in RSMML tenders.

NOTIFICATION OF AWARD:

The tenderer, whose bid has been accepted, will be notified of the award by the
Company, through postal communication or through facsimile confirmed by
registered letter/speed post. This letter (hereinafter and in Conditions of Contract
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called the “Letter of Acceptance” will state the sum unit that the Company will pay to

the Contractor in consideration of the execution and completion of the Works by the

Contractor as prescribed in the Contract .

3.48 The notification of award will constitute the formation of Contract. The execution of
agreement as per clauses below would be the formalization of agreement that was
commenced with the issuance of LOA.

3.49 The following details /documents are required to be provide by the successful
tenderer after issuance of DLOA :

1) Detailed lay-out with details regarding Type, specifications, capacity, name of
manufacturer etc. of the machines/ sub- systems;

i1)  Flow-Sheet of proposed C&S Plant along with a technical feasibility report

iii) Undertaking on non-judicial stamp paper confirming that plant machinery and
relevant ancillaries’ equipment will be purchased from reputed, reliable,
dependable sources having make year of 2021 & above are capable to produce
the tendered quantity throughout contract period & will be installed within the
stipulated period as mentioned in the tender document.

iv) PERT Chart / detailed time schedule giving breakup of various activities and
time involved to carry out these activities. The successful bidder should adhere
to these time schedules strictly. It may please be noted that Company will assess
the progress of execution of the work on the basis of these PERT chart / Time
schedule.

v)  The tenderer should provide total commitment for arranging the required plant
and other machineries and relevant ancillaries’ equipment as required for
performing the complete job as per work requirement. The equipment / plant /
machinery to be arranged by the tenderer have to be reliable, dependable, and
from reputed companies only, to ensure the targeted production during the
entire contract period.

INTERFERENCE WITH PROCUREMENT PROCESS

3.50 In case the bidder

1)  withdraws from the procurement process after opening of financial bids;

ii))  withdraws from the procurement process after being declared the successful
bidder

iii) fails to enter procurement contract after being declared the successful bidder;

iv) fails to provide performance security or any other document or security required
in terms of the bidder documents after being declared the successful bidder,
without valid ground,

then, he shall, in addition to the recourse available in the bidding documents or the

contract be punished with fine which may extend to fifty lakh rupees or ten percent of

the assessed value of procurement , whichever is less.

SIGNING OF THE CONTRACT AGREEMENT:

3.51 The Co-operative Society so formed shall be required to execute an agreement on
non-judicial stamp paper, of appropriate value under Indian Stamp Act with the
company within 30 days from the date of intimation regarding acceptance of tender.
LOA etc. The cost of execution of agreement including non- judicial stamp paper
shall be borne by the contractor/society.

3.52 The contract agreement shall consist of —
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1) An agreement on non-judicial stamp paper of appropriate value.

i1) Tender document, along with the addend/corrigenda, if any.

1i1) Telex/Letter of Acceptance & Detailed Letter of Acceptance /Work order.
v) Agreed Variation, if any,

V) Any other document as mutually agreed.

RIGHTS OF COMPAY:

3.53 The Company reserves the right —

1) to accept or reject any or all the tenders, in part or in full, without assigning any
reason, there to,

i1) not to accept the lowest tender or assign reasons for not accepting the lowest
tender,

ii1) to increase/ decrease the quantity and period of contract, without any additional
obligation on it,

1v) not to carry out any part of work,

v) to reject the offer, if is established that the tenderer has submitted any wrong/
misleading information or forged documents along with offer or thereafter.

3.54 The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or
any obligation to inform the affected Bidder or Bidders of the grounds for the
RSMML’s action.

REFUSAL / FAILURE:

3.55 In the event, the tenderer, after the issue of communication of acceptance of tender by
the Company on LOA or fails / refuses to accept the award and / or commence
execution of the work as herein before, the tenderer shall be deemed to have
abandoned the contract and such an act shall amount to and be construed as the
Contractor/ Co-operative Society’s calculated and willful breach of contract, and in
such an event the Company shall have full right to claim damages/compensation
thereof in addition to the forfeiture of Earnest Money / Security Deposit deposited.
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Section- IV
GENERAL CONDITIONS OF CONTRACT(GCCO)

INTERPRETATION OF CONTRACT DOCUMENT:

4.1 Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

4.2 Several documents forming the contract are to be taken as mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contract or
any of the matter may be referred to the Engineer-Incharge. Company’s decision in
this regard shall be final and binding.

4.3 In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions
of Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT (SD):

4.4 The rates of Work Performance Guarantee as per the prevailing terms and condition
of the Company are @ 10% of total contract value. The successful tenderer shall
furnish a Security Deposit through any of the option in favour of RSMML, Jodhpur
within 30 days of the issuance of Letter of Acceptance. The successful tenderer shall
furnish a Security Deposit by following options:

(1) The contractor shall furnish Security Deposit @ 10% of Total contract value
through Demand Draft in favour of RSMML, Jodhpur/Bank Guarantee, within
30 days of the issuance of such communication of acceptance of tender/LOA, for
due fulfillment of all or any of the terms & conditions of the contract. The Bank
Guarantee shall be provided only in the approved format of the company from a
Public Sector bank / schedule private bank/ AU small finance bank having its
branch at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to
maximum of Rs. 25000/-or on appropriate value under Indian Stamp Act
prevailing on the date of issuance of BG. No amendment in this format shall be
acceptable to the company. The Bank Guarantee shall be valid for the entire
contract and/or extended period, defect liability period, plus a grace period of six
months. The Company shall be entitled to encash the same and appropriate the
whole of the amount or part thereof against its claims /dues or sums payable as
contained herein.

(i1) The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR)
equivalent to 10% of Total contract value issued from any Public sector bank/
scheduled private bank/ AU small finance bank having its Branch office at
Jodhpur. FDR shall be in the name of RSMML on account of Successful bidder
and discharged by him in advance. The accepting authority shall ensure, before
accepting the Fixed Deposit Receipt, that the successful bidder furnishes an
undertaking from the bank to make payment/premature payment of the Fixed
Deposit Receipt on demand to the Company without requirement of consent of
the successful bidder. In the event of forfeiture of the security deposit, the Fixed
Deposit shall be forfeited along with interest earned on such Fixed Deposit
without protesting by the contractor/him”

(ii1))  “The Contractor / society at the time of signing of the contract agreement, may
submit an option for deduction of security from his each running and final bill @
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4.5

4.6

4.7

4.8

4.9

4.10

4.11

4.12
4.13

4.14

4.15
(M

10% of the amount of the bill. Further, in such case, the amount of bid security of
successful bidder may be adjusted in arriving at the amount of the performance
security, or refunded if the successful bidder furnishes the full amount of security
deposit.

The entire Security Deposit shall be refunded after six months of the expiry of
contract, provided always that the Co-operative Society has been first paid all the
bills including his final bill subject to deductions as are permissible under these
terms and all other dues to the Company arising out of this contract. If any, have
been fully met by the Co-operative Society and the Co-operative Society has
rendered. “No claim and No dues Certificate” to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the Company, should the Co-operative Society either fail to fulfill the
contractual obligations or fail to settle in full, his dues to the Company, In case or
premature termination of the contract, the Security Deposit will be forfeited and the
Company will be at liberty to recover the loss suffered by it from the Co-operative
Society.

The Company may deduct from the Security Deposit any sum due and any other
sum that may be fixed up by the Company as being the amount of loss or losses or
damages suffered by it due to delay in performance and/or non-performance and/or
partial performance of any of the terms of the contract.

All compensation or other sums of money payable by the Co-operative Society to
the Company or recoveries to be made under the terms of this contract may be
deducted from any sums which may be due to the Co-operative Society from the
company on any account and in the event of the such amount being insufficient the
Co-operative Society shall within ten days of such shortfall make good in cash,
failing which the balance amount shall be recovered by way of invoking the bank
guarantee furnished as security.

In the event of bank guarantee amount being insufficient, then the balance
recoverable amount shall be deducted from any sum, then due or which at any time
thereafter may become due to the contractor. The Co-operative Society shall pay to
the company on demand any balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the Co-operative Society is
required to furnish a fresh Bank Guarantee in the same format for the same amount
and for the same period as the original Bank Guarantee within a period of 30
(Thirty) days from the date of invoking of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract
falling short of the specified amount, the Co-operative Society shall forth with make
good the deficit on demand, so that the total amounts of Security Deposit will not at
any time be less than the amount so specified. The Company may recover the same
by way of additional deductions from bills.

No interest is payable on S.D. amount.

Where for execution of contract, it is required to form a Co-operative Society, and
then S.D. shall be furnished by the Co-operative Society so formed and register
under Society Act.

In case of enhancement of quantum of work, due to any reason, the Co-operative
Society shall furnish additional security amount. This security will be progressively
recovered from the payment due to the Co-operative Society.

ADDITIONAL PERFORMANCE SECURITY .-

In addition to Performance Security as specified in rule 75 of RTPP Act & rules,

an Additional Performance Security shall also be taken from the successful bidder
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in case of unbalanced bid. The Additional Performance Security shall be equal to
fifty percent of Unbalanced Bid Amount. The Additional Performance Security
shall be deposited in lump sum by the successful bidder before execution of
Agreement. The Additional Performance Security shall be deposited through e-
Grass, Demand Draft, Banker's Cheque, Government Securities or Bank
Guarantee. Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated
Bid Value.

(1) Estimated Bid Value means estimated value of the work as mentioned in
bidding documents.

(i11)) Unbalanced Bid Amount means positive difference of eighty five percent of
Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security
shall be forfeited by the Procuring Entity when work is not completed within
stipulated period by the contractor.

SUB-LETING OF WORK:

4.16 The whole of the work included in the contract shall be executed by the Co-
operative Society alone and the Co-operative Society shall not directly or indirectly
transfer, assign, under-let or sublet the contract or any part thereof or interest
therein without prior written permission and doing so shall render the contract to be
terminated on risk and cost of the Co-operative Society

DRAWINGS AND SPECIFICATIONS:

4.17 Wherever it is mentioned in specifications/ drawing/ other documents or
instructions that the contractor shall perform certain work and/ or provide certain
facilities, it is understood that the Co-operative Society shall do so at his own cost.

PATENTS/ COPY RIGHT /TRADE MARK:

4.18 Co-operative Society shall indemnify and keep indemnified the Company including
its employees and authorized agents/ representatives and its successors shall hold
them harmless from any and all loss, damage, liability costs of litigation counsel
fees and other expenses arising out of any claim or suit for alleged infringement of
patents, copyright trademarks or trade names or brand relating to any of the stores,
material or equipment described in the contract or for the use or resale thereof, and
Co-operative Society agrees to assume the defense of any and all such suits and to
pay any and all costs and expenses incidental thereto and any judgment awarded
thereon.

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO THE WORKERS/
EMPLOYEES:

4.19 The co-operative society/ contractor shall be liable for sharing of profit as per Co-operative
Society Act or payment of all wages and other benefits, such as leave with wages, any other
(if applicable) bonus, free medical aid etc., to his employees and labour as per the statutory
requirements as in force or, may be applicable from time to time the during the currency of
the contract.
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4.20 The contractor shall bear all liabilities for employee and labour employed or retained by
him as regards to their employment, litigation and any other action arising out of operation
of this contract or at the termination/ completion of this contract.

4.21 The company shall not pay any additional amount on any such account. The only
remuneration payable to the contractor by the company will be on the basis of accepted
rates and work executed thereof.

STATUTORY OBLIGATIONS:

4.22 The Co-operative Society shall be responsible for deposition of any and all
contributions, duties, levies and taxes etc (including Goods & Service tax) to the
Central or State Government authorities, for execution of the works under the
contract. The Co-operative Society shall also be responsible for full compliance
with all obligations and restrictions imposed by the labour law or any other law
affecting employer- employee relationship and the Co-operative Society further
agrees to comply and to secure the compliance by all his sub-contractor/s, if any,
with all applicable Central, State, Municipal and local laws and regulations and
requirements, of any Central, State or Local Govt. agency or authority. Co-
operative Society further agree at his cost defend, indemnify and hold company
harmless and indemnified from all or any liability or penalty which may be imposed
by the Central, State or Local authorities, including Directorate General of Mine
Safety etc or any other civil or criminal court, tribunals by reason of any violation
by Co-operative Society or his sub contractor/s of such laws, regulations or
requirements and also from all claims, suits, or proceedings that may be brought
against the Company arising under or out of or by reasons whatsoever work
provided for by this contract, by third parties, or by Central or State Govt.
authorities or any administrative or quasi judicial tribunal. The work is to be
executed as per condition of EC granted from MOEF & CC & CTE/CTO from
RSPCB ( a copy of same is attached herewith the tender for reference.)

4.23 All the works shall be executed in strict conformity with the provisions of the
contract documents and with such explanatory detailed drawings, maps,
specifications and instructions as may be issued from time to time to the Co-
operative Society or not. The Co-operative Society shall be responsible for ensuring
that works throughout are executed in most substantial, proper and workmanship
like manner with the quality of material and workmanship in strict conformity with
the specifications, drawings, time schedule, sequence of operation etc. and to the
entire satisfaction of the Engineer-In-Charge. Mines Act, 1952. Metalliferous
Mines Regulation 1961, MMDR Act, 1957 & MCDR-2017 and directives issued
from time to time by the Directorate General of Mines Safety (DGMS), Indian
Bureau of Mines (IBM).

TAXES:

4.24 Variation in statutory taxes, duties & levies: All taxes/ duties/ levies as are
applicable should be taken into consideration while making the offer. Ignorance in
it shall not qualify for any additional payment. Any variation in the statutory Taxes,
Duties & levies or imposition of fresh levies or withdrawal of any existing levy
directly applicable on the work, as imposed by the respective Governments, after
the last date of submission of tender as reflected in the bills raised by the contractor
on to the Company shall be to the account of /payable to the Company. The
Contractor will claim reimbursement of such liability, supported by documentary
evidence. Recovery on this account if any shall be deducted from the bills of
society.
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425 GOODS & SERVICE TAX (GST):

i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other Levis and duties, as applicable on
this contract (up to last date of submission of bid).

ii. The rates quoted shall be on firm price basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as
mentioned in the tender document) in rates on whatsoever ground.

iii. Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure
that necessary credit on this account is available to RSMML in the next month. In
case of any discrepancy where credit is not available to RSMML then company is
free to deduct/recover/retain such amount from the bills of contractor or any other
amount due to him/ or from Security deposit, as the case may be.

iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account
of payment of GST and default in filing of returns towards the payment for the
work, contractor is liable to pay all such dues to the company, failing which
RSMML is free to deduct/recover/ retain such amount from the bills of contractor
or any other amount due to him/ or from Security deposit, as the case may be.

v. If GST is made applicable on price of diesel by Government in future, the diesel
escalation shall be calculated on the rates to be arrived at, keeping in view of tax
variation clause as mentioned in the tender and provision of notification on
applicability of GST on diesel as published by the Government including input tax
credit, if any.

INDEMNITY:

4.26 The Co-operative Society shall at all times, indemnify and keep indemnified the
Company, including its employees, authorized agents and the Engineer-In-Charge
its successors from any and all liability for damages resulting from or arising out of
or in any way connected with the operation covered by the contract and he shall
make good all losses and damages arising there from. In case the Company shall
incur any cost or expenses or suffer any loss on account of any claim demand or
course of action brought against them and arising out of the operations covered by
the contract, the Company shall have the power (without being bound to do so) to
defend, contest or compromise any such claim, demand or cause of action. Any
amount that may become payable by the Company and any cost, expense etc that
may be incurred by the Company in this behalf, shall also be recoverable from the
Co-operative Society.

4.27 All sums payable by way of compensation/s under any of these conditions shall be
considered as reasonable compensation to be applied to the use of the Company
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

4.28 Co-operative Society shall also keep indemnified the Company against all claims of
its staff under Industrial Disputes Act, Payment of Wages Act, and Mines Act and
other Acts/ Rules applicable on the awarded work to the Co-operative Society.

WAIVER AND LIABILITY TO PAY COMPENSATION:

4.29 In any case in which any of the powers conferred upon the Company shall have
become exercisable and the same have not been exercised, the non exercise thereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
be exercisable in the event of any further case of default by the Co-operative
Society, the Co-operative Society shall be liable to pay compensation amount to the extent
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of the whole of his Security Deposit and the liability of the Co-operative Society for past
and future compensation shall remain unaffected.

4.30 In the event the Company exercising the powers vested in it under the aforesaid
clause, it may, take possession of all of any tools and equipment, explosives,
materials and stores lying in or upon the works or the site thereof belonging to the
Co-operative Society or procured by him and intended to be used for the execution
of the work or any part thereof the same be taken by paying reasonable
compensation as decided by Engineer-In-Charge, otherwise the Engineer-In-Charge
may give notice to the Co-operative Society, requiring him/ it to remove such tools,
equipment, materials or stores from the premises (within a time to be specified in
such notice), and in the event of the Co-operative Society failing to comply with
such requisition the Engineer-In-Charge may remove them at the contractor’s
expenses or sell them by auction and/or private sale on account of the Co-operative
Society and at his / its risk in all respects without any future notice as to the date,
time or place of sale and the certificate of the Engineer-In-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of any
such sale shall be final, conclusive and binding on the Co-operative Society.

COMPANY NOT LIABLE TO PAY COMPENSATION:

4.31 The Co-operative Society shall have no claim against the Company for any business
loss, idle charges, compensation upon failure, delay, omission etc. on the part of the
Company to carry out any or all the provisions of the contract for any reason
whatsoever. The Company’s decision in the matter shall be final and binding on the
Co-operative Society.

NO CLAIM IF WORK IS ABANDONES OR POSTPONED:

4.32 The Co-operative Society have no claim, whatsoever against the Company if the
work or any part thereof covered by the contract is postponed to any later date and/
or withdrawn in part in the overall interest of the Company or for security or for any
other reason/s. The Company’s decision in this regard shall be final and binding on
the Co-operative Society.

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF
WORK:

4.33 If any time after the commencement of the work the company shall for any reason
or under instructions of Directorate General of Mines Safety in case of mining
contracts or any other statutory authority for mining and other contracts, whatsoever
required not to do the whole work or part thereof as specified in the schedule of
work to be carried out, the Engineer-In-Charge shall give notice in writing of the
fact to the contract, who shall have no claim to any payment or compensation
whatsoever on any account or profit or compensation or advantage/s which he
might have derived from the execution of the work in full, but which he did not
drive in consequences of the full amount of the work not having been carried out,
nor shall have any claim or compensation by reason of any alternations having been
made in the original specification, drawings, designs and instructions which shall
involve any curtailment of the work as originally contemplated.

PROTECTION OF WORK:

4.34 During the progress of the work the Contractor/Society shall keep the premises
occupiedby him in a neat and clean condition and free from accumulation of rubbish.

Onthe completion of any portion of the work, the Contractor shall promptly remove all his

equipment, temporary & permanent structures and surplus materials not to be used at or

near the same location during later stages of the work. Upon completion of the work and
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before final payment is made, the Contractor shall at his own cost and expense,
satisfactorily dispose off or remove from the vicinity of the work and from all other land
made available to him by the Company; all equipment, temporary & permanent structures,
ramp constructed for approach to ROM hopper of C & S Plant, buildings, rubbish, unused
materials and any other items and materials etc. belonging to him and used under his
direction for the execution of the contract and shall leave the premises in a neat and clean
condition. In the event of his failure to do so, the same may be removed and disposed off
by the Company at the Contractor’s /society expenses.

USE OF COMPLETED PORTIONS:

4.35 Whatever, in the opinion of the Company the work or any part thereof is in a
condition suitable for use and in the best interest of the Company requires use, the
company may take possession thereof, or use the work of such part thereof, Prior to
the date of final acceptance of work all necessary repairs and renewals etc. in the
work or part thereof shall be at the expenses of the Co-operative Society.

4.36  All necessary repairs and renewals in the work or part thereof shall be at the
expenses of the Co-operative Society. The use by the Company of the work or part
thereof as contemplated in this clause shall in no case be construes upon relieve the
Co-operative Society of any of his responsibilities under the contract, nor act as a
waiver by the Company of the conditions thereof. However, if in the opinion of the
Company the use of the work or part thereof delays the completion of the reminder
of the work, the Company may grant such extension of time as it may consider
reasonable if so requested by the contractor. The decision of the company in the
matter shall be final and binding on the Co-operative Society. The Co-operative
Society shall not be entitled to claim any damages, compensation on account of
such use by the Company.

COORDINATION AND INSPECTION OF WORK:

4.37 The co-ordination and inspection of the day-to-day work under the contract shall be
the responsibility of the Engineer-In-Charge. The written instructions regarding any
particular job will normally be issued by the Engineer-In-Charge or his authorized
representative. A register shall be maintained by the Co-operative Society in which
the Engineer-In-Charge after inspection shall write the instructions to be issued by
the Engineer-In-Charge and these will be signed immediately by the Co-operative Society
or his authorized representative by way of acknowledgement.

4.38 In order to provide for the complete and proper co-ordination of all phases of work
the Co-operative Society shall co-operate to the full extent with the other Co-
operative Societies, working in the area and the departmental work of the Company
being executed in other areas of the mine. The Co-operative Society shall confer
with Engineer-In-Charge regarding details, pertinent to phases of work, which may
affect the work to be performed under the contract and shall be schedule and carry
out his work in such a manner as to avoid interference with the facilities and the
work of other Co-operative Society /s and departmental work of the Company.

WORK IN MONSOON:

4.39 The excavation work will entail working in the monsoon also. No extra rate will be
considered for such work in monsoon. During monsoon and other period, it shall be
the responsibility of the Co-operative Society to keep the work site free from water
at his own cost. The Co-operative Society should plan the execution of work in
monsoon season, well in advance. All safety precautionary measures are to be
ensured during work in mansoon as per applicable statutory provisions.
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WORK ON WEEKLY DAY OF REST AND HOLIDAYS:

4.40 Subject to the compliance of legal provisions, and conditions of service of workmen
for carrying out work on weekly day of rest and holidays, the Co-operative Society
will approach the Engineer-In-Charge or his representative and obtain prior
permission.

MATERIALS TO BE SUPPLIED BY THE CO-OPERATIVE SOCIETY:

4.41 The Co-operative society shall procure and provide from his own source and at its
own cost of the materials, tools, tackles, equipment, stores materials etc. required
for the execution and completion of the works.

4.42 If, however, in the opinion of the Engineer-In-Charge the execution of the work is
likely to be affected/ delayed due to the Co-operative Society’s inability to make
arrangements for supply of materials the Company shall have the right, at his own
discretion, to arrange such materials from the market or elsewhere and the Co-
operative Society will be bound to pay for such material to the Company at work
site on issue rates plus 10 (ten) percent as storage, supervision charges thereon or at
such market rates as may be decided by the Company whichever is higher. This,
however, does not in any way absolve, the Co-operative Society from his/its
responsibility of making of his own independent arrangements for the supply of
such materials in part or in full. This shall in no way affect the time schedule or
cause delay in execution of the works. The Co-operative Society shall provide all
necessary materials. Equipment and labour etc. for the execution and maintenance
of the works until final completion thereof.

DISCREPANCIES BETWEEN INSTRUCTIONS:

4.43 Should any discrepancy occur between the various instructions furnished to the Co-
operative Society, his agents or staff or any doubt arising as to the meaning of any
instructions or should there be any misunderstanding between the Co-operative
Society’s staff, the Co-operative Society shall refer the matter immediately in
writing to the Engineer-in-Charge whose decision thereon shall be final and
conclusive and no claim for losses alleged to have been caused by such
discrepancies shall in any case be admissible.

INSPECTION OF WORKS:

4.44 The Engineer-In-Charge or his authorized representative will have full powers and
authority to inspect the works in progress at any time and the Co-operative Society
shall afford or procure for the Engineer-In-Charge/ Engineer every facility and
assistance, to carry out such inspections. The Co-operative Society shall, at all time
during the usual working hours and at all other times of which reasonable notice of
the intention of the Engineer-in-charge or his representative to visit the works shall
have been give to the Co-operative Society, whether himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing
present for the purpose. Orders given to the Co-operative Society’s agent shall be
considered to have the same force as if they had been given to the Co-operative
Society himself/ itself.

SOCIETY OFFICE AT SITE:

4.45 The Co-operative society shall provide and maintain an office at the site. Such
office shall be opened during working hours/at all reasonable hours to receive
instructions, notices and / or other communications etc. on its behalf from the
Company.
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4.46

4.47

4.48

4.49

4.50

4.51

4.52

SAFETY, SANITARY & MEDICAL FACILITIES:

The Co-operative society and their members/ employees, at Co- operative Society’s
cost shall fully comply with the safety rules, regulations or statutory directions and
provided sanitary and medical facilities, prescribed by law or as may from time to
time be prescribed by the Engineer-in-Charge with the object of securing the safety
and health of the employees and the local community. In case of violation or non-
observance of any of the aforesaid provisions by the Co- operative Society the same
shall be enforced by the Engineer-in-Charge at the Co- operative Society’s
expenses.

The Co-operative society shall be responsible for the safety and discipline of their
members, in all faces of the work and shall provide at his cost and enforce the use
of safety belts, safety boots, guards, helmets, goggles and other safety devices etc
that may be required by the Acts & Rules and regulations for the time being in
force, or will come in force during the pendency of contract.

The Co-operative society shall promptly and immediately report serious accidents
to any of his employees to the Engineer-In-Charge / Mines Manager and shall make
at his cost immediate arrangements to render all possible medical and other
assistance to such affected their members,

All portions of the work shall be maintained in neat, clean and sanitary condition at
all times. The Co-operative Society shall provide toilets for the use of their
members/ persons engaged in mine working, at the work site at his cost.

First aid facilities and supplies as required by the rules for the time being in force or
will come in force in near future shall be kept on the work site by the Co-operative
Society at his cost. Medical check-ups of employees/ persons working with the
contractor, as required under the rules, shall be undertaken by the Co-operative
Society at his cost.

CO-OPERATIVE SOCIETY’S MEMBERS AND THEIR CONDUCT:

The Co-operative society shall have the sole and exclusive responsibility for supervision of
the work by qualified person as per the statutory requirement under MMR-1961, Mines
Rules 1955, Mines & Minerals (Development & Regulation) amendment Act 2015, Mineral
Concession Rules (other than Atomic and Hydrocarbons Minerals) -2016, Mineral
Conservation & Development Rules 2017. & he should be the member of the society.
The Contractor shall also employ and engage to the satisfaction of the Engineer-In-Charge
sufficient and qualified staff to execute and supervise the execution of the works, in such
manner as will ensure work of the best quality and expeditious working. Whenever in the
opinion of the Engineer-in-Charge additional and sufficiently qualified supervisory staff is
considered necessary, they shall be employed by the Contractor without additional charge
on account thereof. The Contractor shall ensure to the satisfaction of the Engineer-in-
Charge that sub-contractors, if any, provide competent and efficient supervision, over the
work entrusted to them.

Whenever any of the member of the Co-operative society or its representative shall

in the opinion of the Engineer-in-Charge be found to be guilty of any misconduct or

be incompetent or insufficiently qualified or negligent in the performance of their

duties or that in the opinion of the Company &/or EIC, it is undesirable for

administrative or any other reason for such person or persons to be employed on the

works, the Co-operative Society, if so directed by the Engineer-in-Charge, shall at

once remove such person or persons from employment thereon. Any person or

persons so removed from the works shall be immediately replaced at the expenses

of the Co-operative Society by a qualified and competent substitute. Should the Co-

operative Society be requested to repatriate any person removed from the work, he
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shall do so and shall bear all cost /compensation in connection therewith.

4.53 The Co-operative society shall be responsible for the proper conduct and behavior
of their members and shall exercise a proper degree of control over them and in
particular and without prejudice to the aforesaid generally the Co-operative Society
shall be bound to prohibit and prevent any member of society from trespassing or
acting any way detrimental or prejudicial to the interest of the community or of the
properties or occupiers of lands and properties in the neighborhood and in the event
of such member so trespassing, the Co-operative Society shall be responsible
thereof and relive the Company of all consequent claims or actions for damages or
injury or any other grounds, whatsoever.

DAMAGE TO PROPERTY:

4.54 The Co-operative society shall be responsible for making good at his cost to
satisfaction of the Company any loss or any damage to building, structures,
equipment, installations, properties etc. belonging to the company or being executed
or procured or being procured by the Company or of other agencies within the
premises of the Company, if such losses or damages is due to fault and/or
negligence or willful acts, omission, and/or any other reason whatsoever of the Co-
operative Society members

RIGHTS OF VARIOUS INTERESTS:

4.55 The Co-operative society shall co-operate and afford other contractors reasonable
opportunity of access to the works for the carriage and storage of materials and
execution of their works.

4.56 Whenever the work being done by any department of the Company or by other Co-
operative Societies employed by the Company is contingent upon work covered by
this contract, the respective rights of the various interest involved shall be
determined by the Engineer-in-Charge to secure the completion of the various
portions of the work in general harmony. The Co-operative Society shall be bound
by such determination by the Engineer-in-Charge without any claim for any
additional payment, damages etc. whatsoever.

POWER OF ENTRY:

4.57 During execution of Contract, if in the opinion of Engineer-In charge, it is found
that:

1) Co-operative society has failed to execute the Contract in conformity with contract
document or

1) Co-operative society has substantially suspended work or the works for a

continuous period of 15 days without permission from the engineer In charge, or

111) Co-operative society has failed to carry on and execute the works to the satisfaction
of the engineer In charge, or

1v) Co-operative society has committed or suffered or permitted any other breach of
any of the provisions of the contract on his part to be performed or

V) Co-operative society has abandoned the work; or

vi) Co-operative society during the continuance of the contract has becomes bankrupt,
then in any of such events, the Company shall have the power to enter upon the
works and take possession of the materials, spares, equipment, tools and stocks
thereon, and to revoke the Co-operative Society’s permission to continue to execute
plant by his agents. The Company shall then be free to take appropriate action
against the Co-operative Society as per provisions of contract.
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COMPANY MAY DO PART OF WORK:

4.58 Upon failure of the Co-operative society which includes sub-contractor/s, if any, to
comply with any instructions given in accordance with the provision of the contract,
the Company retains the right instead of assuming charge of entire work, to place
additional labour force, tools, equipment and materials etc. on such parts of the
work, as the company may decide/ designate or also engage another Co-operative
Society to carry out the work at the risk and cost of the Co-operative Society. In
such cases, the Company shall deduct from the amount due or which otherwise
might become due to the Co-operative Society, the cost of such work and materials
etc, plus 15% additional charges thereon to cover all departmental charges/
expenses and the Co-operative Society shall be bound by such decision of the
Company.

POWER TO ORDER SUSPENSION OF WORK:

4.59 The Company may, from time to time, by direction in writing and without in any
way invalidating the contract, order the Co-operative Society to suspend the work
or any part thereof at any time and for such times and for such reasons as company
may consider necessary. After such directions to suspend the work, or any part
thereof, has been given the Co-operative Society shall not proceed with the work or
part thereof directed to be suspended until society receives a written order from the
Company to so proceed. In the event of suspension exceeding three days the
Company may under the provision of the contract extend the time for completion of
work or part thereof by such time as it may find reasonable. The decision of the
Company in the matter shall be final and binding on the Co-operative Society. The
Co-operative Society shall not be entitled for any extra payment in case of such
suspension. The work of any other part thereof shall not be suspended by the Co-
operative Society without prior knowledge and approval of the Company. If the Co-
operative Society is compelled to suspend the work or any part thereof he should
report to the Engineer-in-Charge, furnish the reasons, necessitating such granted to
the Co-operative Society if he proposes to suspend the work or any part thereof, on
his own. In case such suspension is necessitated for reasons beyond control and
period of suspension becomes more than 3 month at a stretch then Company may consider
making some adhoc / advancing payment against the work done. The quantum and more of
payment shall be mutually decided. It will be however, sole discretion of company & will
not be available as right of the Co-operative Society.

LIENS:

4.60 If, at any time, there should be any lien or claim for which the company might have
become liable and which is chargeable to the Co-operative Society, the Company
shall have the right to retain out of any payment then due or thereafter to become
due an amount sufficient to completely indemnify the Company may pay and
discharge the same by and payable to the Co-operative Society. If any lien or claim
remains unsettled after all payments due to the Co-operative Society are
appropriated on the account, the Co-operative Society shall refund or pay to the
Company all moneys that the later may be compelled to pay in discharging of such
lien or claim including all costs and reasonable expenses thereof.

RIGHT OF WAY:

4.61 The Company will provide the right of way for the facilities to be constructed under
the contract. Nothing herein contained, however, and nothing marked on the site
plan shall be interpreted as giving the Co-operative Society exclusive occupancy of
the territory provided.
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4.62 When the work place of one contract is the necessary or convenient means of access
for the execution of another work such privilege may be granted by the Engineer-in-
Charge at his discretion for the other works to the extent and in the manner as
feasible. It shall not be objected by the Co-operative Society. No such decision as to
the method or time of conducting the work or the use of territory shall be made the
basis of any claim for delay or damage or compensation.

CHANGE IN CONSTITUTION:

4.63 The Co-operative Society shall obtain prior approval in writing of the Company
before any change is made in the constitution of Co-operative society or induction
or retirement of any of the partners/ directions. If prior approval as aforesaid is not
obtained the Co-operative Society shall be deemed to have acted in contravention of
the contract and the Co-operative Society shall be responsible for the same.

COMPLIANCE IN RESPECT OF VARIOUS ACTS:

4.64 The Co-operative society shall at his own cost, observe, perform and comply
with the provisions of the Acts applicable during the execution of the Contract,
and Rules/Bye-laws framed hereunder as applicable to this work, including but
not limiting to the following and shall maintain such registers and documents, as
are required under the various statutes, for production of the same before
the company and/or other statutory authorities prescribed in this behalf, as and
when required. Non-compliance of the provisions/ stipulations of the those
Acts and rules made there under including the following will render the
Contractor liable to payment of necessary compensation/penalty, as deemed fit
by the Company.

i) The Contract Labour (Abolition & Regulations) Act 1970
ii) The Payment of Wages Act, 1936

iii) ~ The Co-Operative Society Act, 2001

iv) The Maternity Benefit Act, 1961

V) The Payment of Bonus Act, 1965

vi) The Mines Act, 1952

vi)  The Payment of Workmen’s Compensation Act 1923
viii)  The Minimum Wages Act, 1948

ix) The Payment of Gratuity Act, 1972

X) Forest Conservation Act, 1980

xi) Air & Water Pollution Acts

xii)  Mines Rules 1955

xiii)  Metalliferous Mines Regulations 1961

xiv)  Indian Explosives Act 1984 & Indian Explosives Rules 1940
xv)  Mines Vocational Training Rules 1966

xvi)  Mines & Minerals Development & Regulation Act 2015

xvii)  Mineral Concession Rules 2016

xviii) Mineral Conservation & Development Rules 2017

xix)  Environment Protection Act 1986 and Environment Protection Rules 1986
xx)  Indian Forest Act 1927

xxi)  Fatal Accident Act 1985

xxii)  Motor Vehicles Act, 1988

xxiii) Apprentice Act,

xxiv) Industrial Dispute Act, 1947

xxv)  Standing Orders Act, 1946
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xxvi) RTPP Act, 2012

4.65 The Co-operative society shall also be responsible for full compliance with all
obligations and restrictions imposed by the labour law or any other law and the
Cooperative society further agrees to comply and to secure the compliance by all
his sub-Co-operative society/s, if any, with all applicable Central, State, Municipal
and local laws and regulations and requirements, of any Central, State or Local Govt.
agency or authority and as per conditions of EC granted from MOEF & CC & CTE/CTO
from RSPCB.

4.66 Co-operative society further agree at his cost defend, indemnify and hold company
harmless and indemnified from all or any liability or penalty which may be imposed
by the Central, State or Local authorities, including Directorate General of Mine
Safety etcor any other civil or criminal court, tribunals by reason of any violation by
Co-operative society or his sub Co-operative society/s of such laws, regulations or
requirements and also from all claims, suits, or proceedings that may be brought
against the Company arising under or out of or by reasons whatsoever work
provided for by this contract, by third parties, or by Central or State Govt.
authorities or any administrative or quasijudicial tribunal.

4.67 The Co-operative Society shall perform the work in accordance with applicable
Cooperative Societies Act and all other applicable codes, statutory and established
mining practices. It is agreed and understood by between the parties hereto that the
cooperatives society shall comply with all applicable laws, rules, regulations and
by-laws, applicable orders of Hon’ble Court (s) as applicable to mines whether now
in force or which may hereinafter come in force during the currency of the work
and/or carrying out the work and the work is to be done as per the sound industry
practice. The Cooperative Society must carry out the work only through its
members and it should not carry out any work through employed labour.

4.68 It will be the sole responsibility of the Co-operative society to ensure all sorts
ofpayments and submission of returns in time, as required by various Statutory
Authorities concerned. In case of default by the Co-operative society in making
statutory payments in time, the Company reserves the right to deduct necessary
amount from the Cooperative society’s bills towards such payments without
prejudice to the rights & remedies of the Company.

4.69 The Co-operative society should obtain all requisite licenses as early as possible on
award of work and preferably prior to commencement of work so to avoid any
breach of law.

4.70 The Co-operative society shall take all necessary steps and precautions to ensure
work within the mines should perform in accordance with the provisions of the
Mines Act,1952 and Rules and Regulations framed there under and shall also
maintain necessary records and registers as required under these provisions and
shall be responsible to the Engineer-in-Charge in this regard. The Co-operative
society shall perform the work under this contract in accordance with all-applicable
codes, statutory regulations and engineering/ mining practice. The Co-operative
society shall be required to ensure vocational training to his workmen before they
are put to work as required under Mines Vocational Training Rules, 1966.

COMPENSATION AND LIABILITY:

4.71 The Co-operative society at his cost shall affect insurance for all persons engaged in
the performance of the contract. If any of the work is sublet the Co-operative
society shall require the sub-contractor to provide for workman’s compensation and
employer’s liability insurance for the latter’s employees if such employees are not
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covered under the Co-operative Society’s insurance.

4.72  In case of an accident in respect of which Workman’s Compensation Act or Motor
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the
Engineer-in-Charge to retain money out of due and payable amount to the
contractor, such sum or sums of money as may in the opinion of the Engineer-in-

Charge shall be final in regard to all such matters arising under this clause and the
Co-operative Society shall be bound by such decision of the Engineer-in-Charge.

4.73 The Company shall not be liable for or in respect of any damages or compensation
payable as per law in respect of or in consequence of any accident or injury to any
workman or other person in the employment of the Co-operative Society or any of
his sub-contractor or third party etc and the Co-operative Society shall indemnify
and keep indemnified the Company against all such injury, damages and
compensation and against all claims, demands, proceedings, costs, charges and
expenses, whatsoever in respect of or in relation thereto.

LIABILITY FOR ACCIDENT TO PERSONS:

4.74 Besides the liabilities of the Co-operative Society under the” Workmen’s
Compensation Act”. Fatal Accident Act, M.V. Act, “Mines Act” the following shall
also apply to the Co-operative Society.

4.75 On the occurrence of any accident resulting in death or bodily injury to a workman
employed/engaged by the Co-operative Society, the Co-operative Society shall be
liable for intimating within 8 (eight) hours of happening of such accident/s in
writing to the Engineer-in-Charge the fact of such accident, besides taking
immediate remedial measures. The Co-operative Society shall indemnify the
Company, against all claims/ compensation, loss or damage sustained by the
Company resulting directly or indirectly from his failure to give intimation in the
matter aforesaid, including the penalties or fines, if any, payable by the company as
consequences of workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle
Act, Mines Act or otherwise to conform to the provisions of the said Act/s in regard
to such accident.

FORCE MAJEURE:

4.76  Neither the Co-operative Society nor the company shall be considered to be in
default in the performance of their respective obligations under this Co-operative
Society if such performance is prevented or delayed because of the conditions
constituting force Majeure which shall include but not limited to notice/s from the
Directorate of Mines Safety Office other Statutory Authority, Civil Commotion,
Fire accidents, epidemics, War, acts of God or because of any law, order,
proclamation or ordinance of any Government or any authority thereof or forced
stoppage of mining, loading operations, accumulation of stock of mineral, failure of
railways to supply wagons/ boxes at railway siding, non-availability of mineral at
mines/ railway siding and other places due to reasons like sand dune/ storms/ other
causes and for failure of transportation or for any other cause beyond reasonable
control of the party affected, provided notice of such cause is given in writing by
the party affected within 14 days of the happening of the event. In case it is not
possible to serve the said notice within the said period of 14 days then within the
shortest possible period. Power cuts/ partial power failure/interruption of routine
mining/plant activities on account of disputes on any reasons with local villagers,
shall not be construed as force Majeure for this purpose and the same shall not
affect in any way the performance during the contract. As soon as the cause of force
Majeure has been removed, the party whose ability to perform its obligation has

Cont-23 (24-25) TD for Production of Limestone form Sanu mines 1 Page 32 0f 90



been affected shall notify the other of such cessation. Should one or both the parties
be prevented from fulfilling their contractual obligations by state of force Majeure
lasting for a continuous period of three months both the parties shall consult each
other and decide about the future course of action regarding the contract.

SERVICE OF NOTICE ON CO-OPERATIVE SOCIETY:

4.77 Any notice hereunder may be served on the Co-operative Society or his/its duty
authorized representative at the work site or may be served by registered main
directly to the address furnished by the Co-operative Society. Proof of issue of any
such notices shall be conclusive of the fact that the Co-operative Society having
been duly informed of all contents therein. The Co-operative Society shall furnish
to the Company, the name, designation and addresses of his/its authorized agent at
the work site.

SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPANY
AND THE ENGINEER-IN-CHARGE:

4.78 Notice and communication addressed to the Company or the Engineer-in-Charge, as
the case may be, shall be deemed to have been duly delivered.

4.78.1 In the case of the Company, if dispatched by registered AD/Speed post to the
Company’s Group General Manager at Jodhpur and copy to authorized
representative.

4.78.2 In the case of the Engineer-in-Charge, if dispatched or left at or posted to the
address of his/its authorized representative, in the case of posting on the day on
which they would have reached such address in the ordinary course of business, and
in other cases on the day on which they were delivered to or left at such address.

4.79 Notice and communication addressed to the Company shall be valid only if duly
signed by the Co-operative Society or his duly authorized partner or his principal
officer acting for him on his behalf.

TERMINATION:

4.80 If the Co-operative Society fails to execute the work or any part thereof with such
diligence as will ensure its completion within the time specified in the contract, or
extension thereof, or fails to complete the said work within such time or fails to
perform any of his obligations under the contract or in any manner commits a
breach of any of the provisions of the contract, it shall be open to the Company in
its option, by written notice to the Co-operative Society:-

4.80.1 To determine the contract; in which event the contract shall stand terminated and
shall cease to be in force and effect on and from the date notified by the company in
this behalf, whereupon the Co-operative Society shall stop forthwith all or any of
the contract work, then in progress and the Company may on its part, may take over
the work remaining incomplete by the Co-operative Society and the Co-operative
Society and his sureties if any, shall be liable to the company for any excess cost
occasioned by such take over and completion by the Company or by appointing any
other agency over and above the rates of remuneration payable under the contract.

4.80.2 Without determining the contract, to take over the work of the Co-operative Society
or any part thereof and complete the same through any other agency at the risk and
cost of the Co-operative Society and the contract, and his sureties shall be liable to
the company for any excess cost/ additional cost occasioned by such work having
been so taken over and completed by the Company and/or through any other agency
over and above the remuneration payable under the contract.

4.81 Before determining the contract, as aforesaid, and provided that, in the judgment of
the company the default or defaults committed by the Co-operative Society is or are
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curable or may be cured by the Co-operative Society if any opportunity is given to
him to do so, the Company may, by notice, in writing, call upon the Co-operative
Society to cure the default within such time as may be specified in the notice.

4.82 In the event of the Company proceeding in the manner herein above prescribed-

4.82.1 The whole of the Security Deposit furnished by the Co-operative Society or
retained by the Company shall be liable to be forfeited, without prejudice to the
right of the Company to recover from the Co-operative Society, the excess cost
referred to aforesaid. The Company shall also have the right to take possession of
the sites for completing the work or any part thereof. With any or all such materials,
equipments, machinery tools and tackles belonging to the Co-operative Society, as
may be deployed/used for the work.

4.82.2 The money that may have become due to the Co-operative Society on account of
work executed by him/its already shall not be payable to him/its until after the
expiry of six calendar months reckoned from the date of determination of contract
or from the taking over of the work or part thereof by the company as the case may
be, during which period the responsibility for fully workmanship in respect of such
work shall, under the contract rest exclusively with the Co-operative Society and
shall be subject to deduction of all amounts due from the Company to the Co-
operative Society, whether under the terms of the contract or otherwise, authorized
or required to be recovered or retained by the Company.

4.83 The Company shall also have the right to proceed in the manner prescribed in sub-
clauses above, in the event of the Co-operative Society abandoning the execution of
the contract work for a continuous period of one month, or becoming bankrupt or
insolvent, or compounding with his creditors or assignees the contract in favour of
his creditors or any other person or persons, or being a firm or a corporation goes,
into voluntary liquidation, provided that in the said event, it shall not be necessary
for the Company to give any prior notice to the Co-operative Society.

4.84 Termination of the contract as aforesaid shall not prejudice or affect the rights of
the Company which may have accrued upto the date of such termination.

APPEALS

4.85 Subject to Section 40, of Rajasthan Transparency in Public procurement Rules 2013
, if any bidder or prospective bidder is aggrieved that any decision, action or
omission of the procuring entity is in contravention to the provision of this act or
the rules or guidelines issued there under , he may file an appeal to designated First
and Second Appellate Authority with in a period of ten days from the date of such
decision or action, omission as the case may be clearly giving the specific ground
on which he feel aggrieved on the form no. 1 (see rule 83) -Memorandum of
Appeal under the Rajasthan Transparency in public procurement Act -2012 with
prescribed fees

DISPUTE, JURISDICTION:

4.86 The place of the contract shall be Jodhpur (Rajasthan). In cases of any differences,
the same shall be resolved by mutual discussions and agreement. However the
decision of the Managing Director of the company shall be final and binding.

4.87 No courts other than the courts located at Jodhpur- Rajasthan shall have jurisdiction
over any matter concerning any aspect of the work under this tender.

4.88 The Co-operative Society shall not stop or abandon the work due to and during the
pendency of such disputes or differences.
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Section-V
SPECIAL CONDITIONS OF CONTRACT (SCC)

APPLICABILITY:

5.1 These terms and conditions are in addition to the General terms and conditions
specified in earlier Sections of this tender document. These special terms and
conditions as detailed in this section in the following clauses shall prevail upon the
General terms & conditions, should there be any discrepancy or conflict or
contradiction between the two.

Chapter — I
SPECIAL INSTRUCTIONS FOR TENDERER

INTRODUCTION:

5.2 The Company is involved in the mining, beneficiation, processing and marketing of
various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. The
mining & sizing of limestone at Sanu mines is being carried out since year 1988.

LOCATION AND ACCESSIBILITY OF SITE:

53 Sanu Limestone Mine —1 (ML 27/1996)of RSMML are located on Jaisalmer-
Tanot Mata Bharatmala Highway at a distance of about 60 kms from Jaisalmer
Town.

This road is passing through the mining area. Low silica limestone occurs as a bedded
deposit having thickness varying approximately from 1 to 5.5 meters with an
average of 3 mtrs. The SMS grade limestone is almost outcropping, but at some places
the bed is overlain by thin layer of alluvium or overburden. The pit bottom confirms to
the contact zone between SMS limestone bed and chalky limestone bed. The limestone
boulder studded / embedded in clayey matter, etc. occur as a compact mass.

In general, The expected recovery of the limestone gitti in different size range i.e.
40mm-80 mm/30mm-60mm, 30mm-50 mm or any other size range between 30mm-80
mm is 40% to 45 % of ROM feed to the plant but it may vary depending upon the mine
area. 25% to 30% are the -10mm rejects/fines segregated during the course of screening
which will be hauled back to earmarked work out pits for the respective financial year
as per the approved mine plan for backfilling and levelling to the original ground level.
Saleable limestone gitti will be despatched through weighbridge. However, Company
shall not entertain any claim if recovery further fall below than above mention variation.

After sizing, the low silica limestone gitti will be despatched through weighbridge to
consumers. Rejects/fines namely HGR and LGR will be hauled back to work out pits
for backfilling/storing and levelling to the original ground level, as much as possible.

The tenderer should acquaint itself fully with relevant factors like recovery of
limestone in the excavated ROM, crushing characteristics of the limestone, extent of
the requirement of drilling, blasting etc., conditions of working site including
availability of infrastructure facilities at site, and quote its rates accordingly. The
Company will not accept any claim due to ignorance of these, or, any other factors
required to fulfil the work during the currency of the contract.
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PREQUALIFICATION CRITERIA:

5.4 The tenderer shall be pre-qualified on the basis of the following criteria:
For participating in the work mentioned above, the tenderer shall be pre-qualified
on the basis of the following criteria:

1) The tenderer should have minimum turnover of Rs. 1406.25 Lac in any one of the
immediate three preceding financial years 2021-22, 2022-23 & 2023-24.

i1) The tenderer should have experience of successful execution of 3.75Lac MT Mining /
Excavation of mineral in any one of the last three financial years i.e. 2021-22. 2022-23 &
2023-24 in the name of tenderer.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for
submitting the electronic bids at website. The complete bid document has been published on
the website www.rsmm.com, eproc.rajasthan.gov.in and on sppp.raj.nic.in for the purpose of
downloading.

The uploaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee & EMD
and the same shall reach to the office of undersigned on or before the time specified for
submission of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents furnished/uploaded along-with
Techno-commercial bid in support of above. The decision of the company will be final and
binding in this regard. The Company reserves its right to call for any additional information so
as to check the eligibility of the tenderer.

In case tenderer is a Company registered under Companies Act, then turnover of the Company
shall only be considered. In case the bidder is participating as JV/Consortium, in such case the
bidding JV/Consortium shall comprise of not more than three members, i.e. one lead member
or lead partner and two other member/ partner. In case the bidder is a bidding JV/ Consortium,
in such cases cumulative turnover, net worth, experience & ownership of JV members/
Consortium partners/members shall be considered for the purpose of qualification.

In case of a Joint Venture all parties to the Joint Venture shall sign the bid and they shall be
jointly and severally liable; and the Joint Venture shall nominate a representative who shall
have the authority to conduct all business for and on behalf of any or all the parties of the Joint
Venture during the bidding process. In the event the bid of Joint Venture is accepted, either
they shall form a registered Joint Venture company/firm or otherwise all the parties to Joint
Venture shall sign the Agreement.

Any person participating in the tendering process shall be subject to code of integrity and
disclose conflict of interest, as defined in Rule 80 and should not have a conflict of interest in
the tender as stated in Rule 81 of Rajasthan Transparency in Public Procurement Rules, 2013
and the tender document. Appropriate actions against such bidder in accordance with Section
11 and Chapter IV of the Act shall be taken, if it determined that a conflict of interest has
flawed the integrity of tendering process, then such tenderer found to have a conflict of interest
shall be disqualified.

Tenderer(es)( including any partner/ member of JV/consortium) who have been banned/
suspended by the company or any state / Central government organization /department shall not
be eligible to participate in this tender/ during the currency of suspension/banning period.

It is mandatory that proprietor/all the partners (in case of partnership firm) / all the Directors of
the Company become the Chairman/Secretary/Treasurer in order of the society to be
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constituted to carry out the job. The Tenderer is required to furnish an undertaking, in Performa
provided in tender document on non-judicial stamp paper, in this respect, without which their
offers would not be considered. Further, it is enjoined upon from such members that they
cannot resign from the society until the contract period is over.

The Co-operative society has to deploy the requisite number of equipment required to perform
the entire scope of work and compliance of terms & conditions of tender thereof and to achieve
the production targets, as given to the society by the Company from time to time.

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel any
or all tenders without assigning any reason whatsoever. Furnishing of misleading/false
information will be resulted into rejection of bids

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria
laid in tender & only qualified bidders will be informed about price bid opening.

The tenderer has to deploy the requisite number of equipment required to perform the entire
scope of work so as to achieve the production targets, as given by the Company from time to
time.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for MSME’s
of Rajasthan having specified subject tender work mentioned in their registration.

For detailed scope of work, terms & conditions, pre-qualification criteria etc., please refer the
tender document.

RSMML reserves the right to amend / withdraw this notice inviting tender at any point of time,
without assigning any reasons thereof.

5.5 WATER SUPPLY, POWER AND LAND FOR WORK ETC:

1) The Co-operative Society shall make its own arrangement for land for temporary
construction of Co-operative Society’s field office, workshop, etc. (as per requirement in
the Scope of work). The Co-operative Society shall at his/ its own cost construct all such
temporary structures or building with suitable water supply, electricity and sanitary
provisions etc. in the above place.

i1) On completion of the entire contract work undertaken by the Co-operative Society if such
temporary structure/s etc. in lease area of the company then it shall be removed by the
Co-operative Society at is/its cost and site cleared as per the directions of the Engineer-
in-charge. If the Co-operative Society fail to comply with such directions, the Engineer in
charge may at the expense/s of the Co-operative Society, will get removed all such works
and dispose off the same in such manner as he deems fit and get the site cleared. In such
event the Co-operative Society shall have no claim whatsoever in respect thereof.

ii1)The company reserves the right to ask the Co-operative Society at any time during the
pendency of the contract to vacate the land, site, temporary buildings etc. in the lease area
of the company by giving 7 (seven) days notice on security reasons or on material interest
by providing alternative site at cost and risk of the Co-operative Society. The company
also reserves the right to take over the said temporary structures/ building in lieu of
reasonable compensation, as mutually settled.

iv)It is needless to mention that Achieving of the contractual targets under the contract as
per the scope of work is the sole responsibility of the successful Tenderer. For the
purpose, Tenderer shall make all arrangement including Power supply at site. In case of
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failure in regular Power supply of JVVNL failure, the alternative arrangement of power
supply like DG Set etc for smooth operation/production is the responsibility of the
society, for which no extra payment/ charges shall be payable to the society by the
company. The failure of power supply of JVVNL shall not form basis in any case for
waiver of compensation, if any on shortfall in contractual targets under the contract.

5.6 DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT OF WORK
Following details required to be furnished by the successful tenderer to the
Engineer-in-Charge before commencement of work at mines;

1) Document regarding formation of co-operative society, Details of the society
members along-with supervisory statutory men power who will be engaged for
execution of the work.

ii) Initial medical examination certificate required in prescribed Proforma of such Co-
operative Society members/ persons engaged in mines.

ii1) Initial Training Certificate as per Vocational training Rules applicable for mines, if
any

iv) List of HEMM / equipment / machinery etc. including all safety features described
by DGMS & pollution control measures along with its technical specification /
make model / purchase invoices/ Registration Certificates.

v) HEMM deployed by cooperative-society must be installed with Safety & pollution
control measures .

REPORTS:

5.7 The Co-Operative Society shall furnish the statement of work done by him in the form
of report(s). In the format prescribed by the Engineer-In-Charge, on daily basis and/or at
specified intervals by the company to the Engineer-in-Charge or to his authorized
representative.

CRIETERIA FOR DETERMINATION OF LOWEST TENDERER:

5.8 The lowest quoted rate offered in proforma of price bid FORM-/ BOQ (in online
format) shall only be the criteria for deciding lowest tenderer. The value of work (qty x
quoted rate) would be considered to ascertain the lowest bid (L.

5.9 NEGOTIATION

i.  Negotiations will be conducted with the lowest tenderer only. In case of non- satisfactory
achievements of rates from lowest tenderer, RSMML may choose to make a written
counter offer to the lowest tenderer and if this is not accepted, RSMML may decided to
reject and re-invite fresh tender or to make the same counter-offer first to the second
lowest tenderer, then to the third lowest tenderer and so on in order of initial bidding, and
work order be awarded to the tenderer who accepts the counter offer.

il. In the case, when the quotations given by the tenderer during negotiations is higher than
the original quotation of the tenderer then the tenderer will be bound by the lower rate
originally quoted by the tenderer

iii. In case of negotiations, representatives of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them
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5.10

5.10.1

5.10.2

5.10.3

5.10.4

5.10.5

5.10.6

5.10.7

5.11
5.11.1

Chapter - 2

TECHNICAL

LIABILITIES IN RESPECT OF CO-OPERATIVE SOCIETY’S

MACHINERY ETC.
The Co-operative Society shall be responsible for maintaining & operating the
machine deployed by him for the contracted work in such a way that machine
operate at full capacity & with due regards to safety & ensure compliance of the
provision of regulations 171 to 176 of the MMR-1961.
Every HEMM like hydraulic excavator deployed for the contractual work by the
Co-operative society shall be fitted with automatic fire extinguisher of a type
approved by the DGMS. The company may not allow deployment of any HEMM is
not fitted with such an automatic fire extinguisher in proper working order.
The noise level of any machine should not exceed the standard prescribed in MMR,
1961. The noise level of any machine (as measured inside the operator’s cab or in
nearby areas) shall not exceed the standard prescribed in the MMR, 1961. The
company may stop operation of any machine if the noise level of which is found to
be above the prescribed limit.
The Co-operative Society shall have to make adequate lighting arrangement at his
own cost for illuminations in working areas of mining after day light hours as per
DGMS (Legis.) Circular No:3 of 2017 (Attached for Reference) dated
06.11.2017 and MMR, 196land amendment made hereafter.. Society have to
deploy DGMS approved Portable lighting high mast tower (telescopic type mounted
on four wheels) along with generator at each working pit
The Co-Operative Society shall maintain log books under Rule-19 of MCDR, 2017
duly authenticated by the manager or mining engineer of such mines in respect of
each machine showing date-wise account of hours worked, hours not worked,
reasons for non-working, consumption of fuel or energy, lubricants and output of the
machine during the corresponding working hours in the format prescribed by the
Engineer-In-Charge, on daily basis.

The summary of operation of each machine shall be recorded in the log book at the
end of each month bringing out the percentage availability and percentage utilisation
of the machine, average hourly performance and average fuel or energy
consumption per hour and will be submitted with Monthly Running bill to EIC.

HEMM deployed by cooperative-society must be not older than five years.

DUST SUPPRESSION:

The Co-operative society shall have to take effective measures at its own cost &
expenses for suppression of dust generated during process of loading, drilling,
blasting, loading, unloading, transportation, crushing, screening etc. in the working
areas & on the haulage roads, by means of water sprinkling, wet drilling, water
spraying or any other suitable method, etc so that the dust concentration in such
places do not exceed the limit prescribed under MMR, 1961 or as stipulated under
MOEF. For this purpose, the Co-operative Society will ensure that all dust
generation points in the plant are fully enclosed and so designed and operated so as
to ensure dust concentration in air within the limits prescribed under MMR 1961.
Cooperative Society will ensure that proper dust extraction arrangements are made
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5.11.2

5.11.3

5.11.4

5.11.5

5.11.6

5.12

5.13

5.14

in order to keep dust generated during crushing operations under permissible limit
and as prescribed under mining & environment laws, including circulars issued
from time to time for the purpose by DGMS office, Ministry of Environment &
Forest and Rajasthan State Pollution Control Board. Similarly, at the various dust
generating points in the mines and haulage roads, the Co-operative Society shall
take effective dust suppression measures including adequate water spraying. For
this purpose the Co-operative Society will make necessary arrangements for
adequate supply of water. Non-availability of water for dust suppression will not be
an excuse for non-compliance of this clause. In case the dust concentration is find to
be more then the limit referred above then the company may make arrangement for
dust supression at the cost and expenses of the contractor.

Co-operative society shall also deploy a competent engineer, who shall also be the
member of the society, as per provision of MMR, 1961 as part of supervisory staff.
The Co-operative society shall have to fence the mining area as per provision of
Regulations 115 & 117 of MMR, 1961 & in manner as directed by company at
itsown cost & expenses including the cost of the material. They can however use
overburden/ interburden/ waste material for the purpose.

In case of failures of the Co-operative society to ensure dust suppression as required
above, the Company may make such arrangements for dust suppression at risk and
cost of Co-operative Society, apart from taking other actions as per the contract.
Society have to obtain Consent to Operate/ Establish in respect of Crushing
Plant in Mine-1 from Rajasthan Pollution Control Board.

If, society fails in water sprinkling work in the area under their scope of work then the
penal amount of Rs. 5,000/- per day in addition to cost of arrangement made by RSMML at
risk and cost of society shall be recovered from co-operative society monthly RA bill.

VOCATIONAL TRAINING:

Before any member & statutory manpower is deployed by the Co-operative Society
in mines, he shall have to undergo a course of vocational training as per provision
of MVTR, 1966. Such vocational training shall be imported by the company & shall
not charge any amount from the Co-operative Society for imparting such vocational
training. However the Co-operative Society shall have to make available their
members for attending such vocational training as per schedule to be imparted by
the company.

MEDICAL EXAMINATION:

Every member of society deployed by the Co-operative Society in the mines, shall
be subjected to initial & periodical medical examination(s) as per the provision of
the Mines Rules, 1965. Such medical examination(s) shall be arranged by the
company & actual expenses incurred by the company for such medical
examination(s) shall be borne by the Co-operative Society. However, the company
shall not charge any service charges for organization such medical examination.

DRINKING WATER:

In case of failure of the Co-operative society to arrange for supply of drinking water
to its staff/ working members at the working places/ points. Such arrangement may
be made by the company & entire cost thereof together with such charges as may be
levied by the company shall be recovered from the bills of the society and/ or from
its security deposit.
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5.15

5.16

5.17

5.17.1

5.17.2

5.17.3

5.18

5.18.1

SAFETY APPLIANCES:

The Co-operative society shall provide all protective & safety appliance such as
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their members &
statutory manpower deployed at his own cost & comply with all relevant provision
under Mines Act,1952 & MMR, 1961 & rules made their under. In case of failure to
comply the norm by the Co- operative society, the company shall provide the same
to the members of the co- operative society & the payment with additional charges
@ 15 % of actual cost shall be recovered from the contractor’s bill.

OVERBURDEN/ INTERBURDEN/ WASTE MATERIAL:

All preparatory work shall have to be undertaken by the co-operative society, which
also includes removal of waste material/ interburden/ overburden upto distances as
per working plan provided by the company.

The waste overburden/ interburden/ Waste material and the bye products (if any)
shall be the property of the company and the co-operative society will have no
claim whatsoever over it. By-products shall have to be stacked separately by the co-
operative society as per instructions of the authorized representative of the company
and no separate payment will be made for such stacking.Machines may have to be
shifted from one face to other as per work requirement / instructions of engineer in-
charge.

QUALITY OF PRODUCTS, SERVICES, ETC.

The Company will have the absolute right to reject the whole or part of any stock of
materials, if in the opinion of the Company or its authorized representative; it is
found to contain substandard quality of materials. Such rejected materials shall be
recycled through crushing & screening plant at no extra cost to Company and as per
its direction.

The Co-operative Society shall remove/ raise/ excavate/ break/ sort and/ or load the
particular material as specified after taking prior permission in writing from the
Unit In-charge/officer-in charge of the Company as authorized representative. In
case any wrong material is raised/ excavated/ broken/ sorted and/or loaded, then the
Co-operative Society shall be responsible for any loss caused to the Company and it
shall have to bear all such losses, including the cost of material, freight charges and
any other claim(s).

The Co-operative Society must produce limestone gitties having CaO 53%
(Minimum) Si0, 1.50% (Maximum) in the size range of +30 mm to —80 mm (i.e.
30-50 mm, 40-80 mm & 30-60mm) & other size range with a variation of 3% in the
maximum and minimum sizes in loaded trucks for transportation. If, the tolerance
limit is more than 3% of sample drawn from truck then Rs. 2,000/- per truck is to be
imposed on co-operative society along-with reprocessing of material.

SECURITY & WATCH AND WARD

The Co-operative Society shall be responsible under the contract for safety,
security, watch & ward etc., of the Company's properties under the possession of
the Co-operative Society including stocks of mineral & mineral products produced
by Co-operative society.
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5.18.2 The Company shall carry out physical verification of the stocks of mineral &
mineral products & other properties of the Company in possession of the Co-
operative Society. Such physical verification will be carried out on monthly basis
The Co-operative Society shall have option to associate its representatives during
such physical verifications. Results of such physical verification shall be binding on
the Co-operative Society.

5.18.3 The Co-operative society shall be responsible for dealing with local villagers
problems, if any faced during mining activities in the area allotted to them so as
to ensure smooth mine working

5.184 As during transport of ROM from mine pit to plant, existing NH road will have to
be crossed in each trip, so to ensure safety society will have to provide speed
breakers, safety guards on both sides of the road to protect overhead electric lines
from causing any damage, in case of inadvertent movement of dumper with lifted
body and to control the speed of vehicle. Also, society will have to provide
automatic hoist alarm in all transport trucks to warn drivers against movement of
trucks in lifted body condition after unloading.
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Chapter -3
Scope of work

5.19 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY ONLY:

In view of the prohibition of employment of contract labour in limestone raising etc. this
tender has been called from such a co-operative Societies only which are registered under
the Co-operative Societies Act, 2001 or any other Co- operative society Act of India or
tenderers who forms the Co-operative society and get that registered and produce the
relevant certificates along with the list of members of the Co-operative Society, within 30
days from issue of LOA / DLOA before commencement of work. No person who is not a
member of the Co-operative Society shall be allowed to work in the mines.

5.20 SCOPE OF WORK:

Production of Low Silica Limestone Gitti by Deployment of Machines, Equipment,
Crushing & Screening Plant & Other Services through Cooperative Society at Sanu
Limestone Mine No.-I, Distt. Jaisalmer. The Scope of work under this contract shall
broadly include:

5.20.1 Excavation, including drilling & all other activities, of low silica limestone from the
area earmarked in the enclosed approved Mine Plan from IBM at Annexure-V. .
The Deployment of hydraulic excavators (minimum 0.9 M’ bucket capacity) with
back-hoe attachment, Dumpers (minimum 9-10MT capacity), crawler mounted
drills with matching Compressors, wet drilling arrangements, rock-breaker Front-
end loaders, Bull dozers, Road Graders, Water tankers, etc. as per work requirement
and other allied machineries to be utilized for Excavation of low silica (less than
1.5% silica) steel grade limestone (i.e. SMS grade limestone) including associated
Clay/ sand, Waste/ Murrum etc, from the earmarked area as per Plan enclosed
approved Mine Plan from IBM at Annexure-V, and upto the depth as may be
directed by the Company from time to time. Transportation of such excavated ROM
Limestone (including associated clay/ waste/ murrum etc.) from mines faces to the
grizzly of the Co-operative Society's crushing plant (average lead distance 2.50
KM) and unloading of such ROM Limestone thereat.

Deployment of higher capacity equipment and machinery may also be considered, if
so deemed necessary. The crushing & screening plants (CSP) are required to be
installed by Co-operative Society at Sanu Limestone Mine no. -1 to produce 7.50
Lac tonne per annum finished products of specified sizes at the specified location in
the mine no. -1 (as shown in the plan enclosed with tender document). However, the
crusher should be so designed to produce the additional 20% increased quantity, if
company so desired to enhance the production as per the respective clause under
the tender. The location of the Crushing & Screening plants has been indicated in
the enclosed Plan at Annexure V.

5.20.2 Mechanized pre-crusher screening of ROM Limestone to segregate (-) 10 mm, (+)
10 to (-) 30 mm & (+) 30 to (-) 80 mm size from ROM.
Then crushing of oversize (i.e. +80 mm size) limestone screened out at pre-crusher
screening stage. The crushing should be done in multi stages (primary crushing may
be either jaw or roll crusher but secondary crushing should only be toothed roll
crusher of required capacity) and then screening of crushed limestone in the
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crushing & screening plant of the Co-operative Society at Sanu Limestone Mines
no.- 1, so as to produce crushed & screened limestone gitties (finished product)
having CaO 53% (Minimum) SiO2 1.5 % (Maximum) in following sizes ((with
a maximum variation of 3% in the maximum and minimum sizes in loaded
trucks for transportation along with penal provision mentioned in the tender

(1) (+)40 mm to (-)80 mm

(i1) ()30 mm to ()50 mm

(i)  (+)30 mm to (-)60 mm

(iv)  Or any other size between 30 to 80 mm as suggested by the company

as per market demand.

5.20.3 In addition to the finished limestone product(s), in the sizes specified above, the Co-
operative society will also be required to screen and segregate limestone fines from
the pre-crushed limestone as well as from crushed limestone of (—) 30 mm fraction
in two size fractions, separately, i.e. into

1) ()10 mm to (-)30 mm
1) (+) 10 mm to (-)25mm
iii) (-) Smm
Note: The above size ranges of product between +30mm to -80mm are
indicative and can be varied between +30mm to -80mm by the company
depending upon the market demand. The Society shall have to comply
with the instruction of the company in this regard without any extra cost.

5.20.4 The above operations shall be carried out in the Crushing & Screening plant of the
Co-operative society to be installed by the Co-operative society at its own cost &
expenses at Company's Sanu Limestone Mines No. 1, Distt. Jaisalmer; so as to
produce crushed and screened limestone gitties having CaO- 53% (Minimum) &
Si02- 1.5% (Maximum)

Note: If the Co-operative society so desires, it may arrange in-pit screening of - 30
mm fraction of ROM at the mine face at its own cost, subject to further
segregation of size fractions into +10 mm to -30 mm, and —10mm.

5.20.5 Loading, Transportation, dumping and leveling of rejects/talus, (i.e. - 10 mm
fraction of ROM Limestone separated prior to crushing), and -10 mm fraction of
crushed limestone, from the crusher/ mining face (as the case may be) to the rejects
dump/ disposal site/mined out pit with average lead distance of 2.50 Kms (as shown
in the plan enclosed with tender document) as per direction of the company for
backfilling/storing. This work includes loading of these rejects at Crusher plant site/
mining face (as the case may be) and unloading (in presence of spotters), dozing &
leveling of the same at rejects dump yards. The Co-operative society shall have to
level the rejects dump area so as to keep the level of the back filled rejects dump
area up to the original ground level.

5.20.6 Size-wise, Loading, Transportation, Stacking and leveling of bye-product(s), i.e.
+10 mm to -30 mm or any other size as specified in this regard, which will not be
loaded directly from the crusher/mine face for dispatch shall be carried out by the
society upto a maximum of one side lead distance of 2.50 Kms at the place to be
specified by the company.

5.20.7 Payment for total works described above shall be made on the basis of
produced quantity of the dispatched finished products of limestone i.e. +30
mm to —80 mm or any other size specified by the company in size range of +30
to -80 . No separate payment on whatsoever ground for the work of
excavation,
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5.20.8

5.20.9

5.20.10

5.20.11

transportation, stacking, dumping, leveling, refilling, segregation of fines into
various by- products and reject product shall be made by the company to the Co-
operative Society. The Co-operative Society should quote its rate considering all
such factors and include the incidence of these costs into its rate offer as specified
in the price offer including plantation & rehabilitation

The scope of work includes works mentioned in special terms and conditions of the
tender document.

The Co-operative society shall make its own arrangement of electrical power for
operation of C&S Plant to produce targeted production quantity in cases when the
Govt. Agency fails to supply the power or during any power cut. For such
arrangement no any extra remuneration will be paid by company in any head.
Plantation of Minimum 5000 tree plants saplings for Sanu Limestone Mine No.1
using local flora per year near the Crushing & Screening plant site, mining area &
outside mine lease boundary as per directions of the company and shall maintain
them till end of contract period as per provision in the tender.

All incidental and or contingent works required as specified elsewhere in this tender
for the performance of works shall be done by the co-operative society at its own
cost and expenses and the same would not qualify for any extra payment.

5.21 LIMESTONE EXCAVATION

5.21.1

5.21.2

5213

5214

5.21.5

5.21.6

5.21.7

5.21.8

5.21.9

Limestone excavation is to be carried out with in the area earmarked in the enclosed
plan at Annexure V. The lead distance of transportation of ROM to the static ROM
grizzly of the Society’s Crusher shall approximately be 2.50 Km or actual distance
marked in the Plan at Annexure V.

It shall be mandatory for the successful bidder to commence the mining operation
from the maximum lead and then to retreat towards its C&S plant & as per approved
mine plan.

Overburden/ Interburden/ waste material, shall be properly cleaned to the satisfaction
of the Company's Mines Manager before extracting limestone from any bench.
Excavation of limestone upto full depth shall be done in one or more benches as per
provisions of the Metalliferous Mines Regulation, 1961.

Drilling of the blast - holes and Jackhammer drilling in boulders. The design & layout
of the blast holes & pattern of blasting shall be as per directions of the Company.
Back filling of overburden/ interburden/ waste material in the worked out pits shall
be as per direction of the company’s representative. The height of the backfilled
dump should be upto Original Ground Level (OGL) and remaining void area should
be protected by making suitable height dump to avoid entrance of animals in mined
out / worked out pits. The society shall maintain appropriate height of burp at worked
out/ mined out area periphery / boundary.

The Co-operative society will maintain the quality of limestone intact as available in
situ and shall not make/ cause/ allow any contamination/ dilution. Any loss or
degradation of limestone purity will constitute breach of contract and any loss or
damage caused to the company on this account will be recovered from the bills/
security deposit of the Co-operative society.

Sorting to eliminate waste material/ interburden if needed shall have to be undertaken
by the Co-operative society, at its own cost so as to ensure that chemical analysis of
limestone produced confirms to the specifications prescribed in this tender document.
No payment will be made for sub grade limestone produced by the Co-operative
society and such sub-grade limestone shall be the property of the company.

The Co-operative society will have to maintain a stock of ROM at crusher for
minimum four (4) days at all the times for pre-dispatch sampling and quality control
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5.21.10

5.21.11

ii.

iil.

1v.

purposes.

It shall be the responsibility of the Co-operative society to ensure that neither any
layer of steel grade limestone is left unexcavated nor any unwanted excavation of
waste/ chalky limestone bed, below steel grade limestone bed is done. The Co- operative

society shall be responsible for cost, losses, damages etc. for any loss or degradation of low
silica SMS limestone on this account.

MINING OPERATION IN & AROUND PRIVATE LAND: -

In case of mining activity & operation in and around (in safety zone / blasting
affected area) private khaatedaari land, the successful bidder shall arrange land
from private khaatedaari land owner on their own cost, without any additional
remuneration.

The bidder may visit the site to know the status of patches of private land within
mining lease area & check khasara plan of the mine before participation in
tender.

The successful bidder shall not be entitled to lodge any claim , dispute on
account of failure for arrangement of private land for mining activity /
operation.

The successful bidder will obtain a NO Objection Certificate, No Claim
Certificate & No Dues Certificate from concerned private khaatedaari land
owner after the completion of mining operation in the said area.

The successful bidder shall hand over the land to the private khaatedaari land
owner with backfilling & leveling upto Original Ground Level after the
completion of mining operation in that area

5.22 HAUL ROAD: -

5.22.1

5222

The haul road and mine access road in the pit shall be constructed and maintained by
the Co-operative society at its own cost and in accordance with the statutory
provisions of Mines Act. The alignment & gradient of the haul road (including the
ramp to crusher grizzly) shall be as per directions of the Company.

The work includes preparation and maintenance of roads in the pit, at the surface, in
the dump yards, & in the crushing & screening plant as per the specifications
prescribed in statutory rules and regulations; for which no extra payments shall be
payable to the Co-operative society.

5.23 RETAINING WALL

ii.

Cont-23 (24-25) TD for Production of Limestone form Sanu mines 1

Design and Construction of retaining wall, ramp and other associated civil works shall have
to be done by the Co- operative society on its own. However, the Company will reimburse to
the Society, only the cost of the retaining wall for installation of crushing & screening plant.
However, the Co-operative Society can use the waste material being dumped/ backfilled in
waste dumps as construction material of the ramp, with prior approval of the Engineer
In- charge. In case available old retaining wall, ramp etc.are used, no payment will be
made.

After the completion of contract work, the ramp made for the purpose of approach to ROM
hopper adjoining Retaining Wall should be leveled to original ground level, for which no
extra payment will be paid. In this regards, a written consent to be submit to Engineer
Incharge before commencement of work. In case of non-removal of retaining wall ramps etc.
the company will withheld and amount which deemed fit to execute the work
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iii.  For claiming reimbursement, the Society have to submit the drawing and estimate as per the
‘G” Schedule based on PWD BSR latest Jodhpur Circle for Building works and get the
estimate approved from the Company’s Civil Engineer. Company’s Civil Engineer/ Engineer
Incharge shall verify the quality and progress of construction work of retaining wall
periodically. After the completion of the work, the Society shall submit the details of the cost
incurred by the Society along with MB duly verified by the Company’s Civil Engineer/
Engineer Incharge to Unit Head, LSU, Jaisalmer, who shall reimburse the actual cost
incurred subject to a maximum limit of Rs 16.75 lacs for Sanu Limestone Mine No.-1 where
ever applicable. It is clarified that the Company shall make the reimbursement of the
construction cost of retaining wall only after final completion of the work andin no case
running payment shall be made in this regard.

5.24 CRUSHERING & SCREENING OF LIMESTONE

5.24.1 The Co-operative society will arrange for “Pre Crusher screening of ROM
Limestone before feeding it to the Crusher to segregate into following
fractions:”

a) + 80 mm : Feed to the crusher

b) +30 mm to - 80 mm  : For further screening, with or without, crushed
mass of +80 mm

c)+ 10 mmto -30 mm : For further screening as required

d) -10 mm : Low grade Rejects/talus

5.24.2 The oversized lumps, i.e. +80 mm shall be subjected to mechanized crushing in the
Co-operative society's crushing & screening plant and the crushed mass and
prescreened mass in the size range -80 mm size range, shall be subjected to multi
deck screening to segregate following size fractions: -

Oversized Product, i.e. (+) 80 mm: - This fraction will be recycled into the crusher for
size reduction.

Finished Limestone Products: - In the sizes of (+) 40 mm to (-) 80 mm and (+) 30
mm to (-) 50 mm, or, in such other size in any range between (+) 30mm to
(-) 80 subject to changes in size specification by steel plants.

5.24.3 The (-) 10 mm fraction of ROM limestone separated at screening prior to crushing and
(-) Smm fraction generated after crushing stage shall be transported & back filled in
the low grade reject and high grade dump yard separately, and these dumps shall be
properly leveled & compacted by dozing, grading etc. All machinery required for
this and related purposes shall have to be arranged, installed and operated by the
Co- operative society at its own cost & expenses. All type of By Products Fraction
at the designated place.

5.24.4 The Co-operative Society has to design, procure, install & commission its Crushing &
Screening plant along with all ancillary installations, Civil works, etc. and achieve
the rated capacity to produce 62,500 MT per month of finished product from the
crusher installed at mine within the time frame as specified elsewhere in this
contract.

Undersize and/ or oversize in the finished product & bye-products should not be be
more than 3% should not have a variation of 3% in the maximum and minimum sizes in
loaded trucks from respective product hopper, or any other percentage specified by the
company, each by weight with penal provision mentioned in the tender.

5.24.5 The finished product size is indicative and can undergo for any change as per the
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requirement of the customer. The co-operative society has to provide the same at no
extra cost to the company.

5.24.6  POLLUTION CONTROL MEASURES AT CRUSHING & SCREENING PALNT-

1.  The Co-operative Society has to design the sizing & screening plant incorporating
with the following dust control measures, failing which the co- operative society
shall not be allowed to get production from its crusher since inception of the contract
period-

ii. The outlet of primary crushers and inlet & outlet of secondary crusher should either
be installed inside a reasonably dust tight & rigid housing fitted with self-closing
doors or enclosed and ducted to a dust extraction and collection system, such as a
fabric filter.

iii.  All vibratory screens shall be totally enclosed in rigid and reasonably dust tight
housing and dust extraction and collection system should be provided. All grizzlies
shall be enclosed on top and from three sides and sufficient water sprayers shall be
installed at their feeding and outlet areas.

iv. Except for those transfer points which are placed within a totally enclosed structure
such as a screen house, all transfer points to and from conveyors should be enclosed.
If the dust does not remain confined within the enclosure water spraying system
should be installed.

v. Openings for any enclosed structure for the passage of conveyors should be fitted
with flexible seals. Wherever feasible, free falling transfer points from conveyors to
stockpiles should be fitted with flexible curtains or be enclosed with chutes designed
to minimize the drop height.

vi. Prior to Commencement of work, Society have to obtain Consent To Operate
(CTO) & CTE of Crushing Plant from Rajasthan Pollution Control Board.

vii. Water spraying arrangements shall be installed and operated at all strategic locations
such as, at the feeding inlet of crushers, at transfer points, on surface of all surge
piles and stockpiles of blasted rocks or aggregates, all open stockpiles for aggregates
of size in excess of 5 mm, active haul roads inside the works etc.

5.24.7 UNDER SIZE FINES: -

1) The Rejects & fines (less than specified size) generated during sizing & screening
shall not be included in the quantity of gitti broken.

i1) Rejects & Fines generated during the process of gitti breaking shall be the property
of the company. No payment for raising or gitti breaking shall be made for these
fines.

i) The Rejects & fines generated in the process of gitti breaking shall have to be
stacked separately as per working plan.

5.24.8 The Co-operative society shall have to make provisions for storage of at least 100 MT
of the main limestone products in the respective hoppers at crusher, which should
be fitted with internal rubber lining chutes for automatic gravity loading of main
limestone products into trucks to avoid spreading of product from environmental
aspect No charges for such loading of trucks shall be paid to the Co-operative
society.
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5.24.9 The Co-operative society shall have to dump ROM Limestone on the grizzly of the
Co-operative Society’s Crusher after going over the ramp for which no extra
payment shall be made.

5.24.10 Due precaution has to be taken by the co-operative society to reduce the fine
generation during crushing of ROM.

525 LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODUCT (S)
/BYE- PRODUCT (S)

1) In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the finished product(s) separately within one (1) km
from the plant on its own cost.

1) In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the by-product(s) separately within maximum lead
distance of 1.00 Km from the plant on its own cost.

5.26 OWNERSHIP OF EQUIPMENTS AND HEMM
The successful tenderer has to submit the technical specifications along with Registration
certificate of various equipment/HEMM installed propose to be deployed at mine before
commencement of work. The co-operative society shall deploy & maintained adequate
number of mining equipment for successfully execution of the Contract: The society shall
not shift their deployed machine from Sanu mines to elsewhere without prior permission
from the company.

5.26.1 Every HEMM like hydraulic excavator, loader& dozer etc. deployed for the work by
the Co-operative society shall be fitted with automatic fire extinguisher of a type
approved by the DGMS along-with below mentioned safety features: -

i.  Efficient warning devices;
ii.  Front and rear lights of adequate intensity and a portable lamp for use in emergency,
unless the loading equipment is not intended to be used beyond day-light hours
1ii.  An approved type of portable fire extinguisher or other approved type fire
suppression system in efficient working condition so placed as to be with in easy
reach of the operator.
iv.  Fire resistant hydraulic hoses in place of ordinary hoses to decrease the chance of
fire and fire resistant sleeves and conduits where cable/wire isused;
v. A retractable ladder for mounting on to the machine;
vi.  Proper seatbelt for operator;
vii.  Turbo charge guard.
viii.  All functions cut-off switch;
ix.  Swing motor brake;
Xx.  Vent valve on top of hydraulic tank of such a type which is removable without any
tool.

5.26.2 Every HEMM like tipper & dumper etc. deployed for the work by the Co-operative
society shall be fitted with below mentioned safety features:-
1. Cabin Guard Extension: Canopy shall cover the operator’s fully.

ii. Exhaust/Retard Brake: Device to control the speed of truck while operating down the
gradient. Refer DGMS(Tech)Circular020f2004.

iii. Propeller Shaft Guard: Propeller shaft guard as specified in DGMS(Tech)

circular100f1999.
iv. Tail Gate Protection: Protection of operator against collision either by head on or head
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Vi.
Vil.
Viii.
IX.
xi.
Xil.
Xiil.
Xiv.
XV.
XVi.
XVil.
XViii.
XiX.

XX.

XX1.

5.27

to Tail.

Limiting speed device: Enable mine management to decide the maximum speed of
vehicle to be operated in mine. The device may be Electronic or mechanical type
speed governors.

Audio—visual alarm while reversing : The audio—visual alarm provided should confirm
to DGMS(Tech)CircularNo.010f2010.

Provision of Two breaks One of brakes shall be fail safe.
FordetailsreferDGMSCircular09 of1999.

Body lifting position locking arrangement: A hooter along with an indication is
provided to indicate the body is still in lifted position.

Fire suppression System: Refer DGMS circular 10 of 2004. The fire suppression
system shall be a factory fitment and of approved type from Directorate.

Blind spot mirror: Operator can have view in blind spot area.

Fire resistant hoses at hot zone :To decrease chance of fire.

Electric Wires and sleeves are to be of fire resistant quality: To decrease chance of
fire.

Turbo Charge Guard and exhaust tube coated with heat insulated paint: To decrease
chance of fire.

Battery Cut off Switch: To decrease chance of fire.

Retro reflective reflectors on all sides: For visibility of truck during night.

Seat belt reminder: To alert operator for using the seatbelt.

Proximity ~warning device: To alert operator when approaching other
vehicles/obstruction.

Rear Vision System:To assist operator during reversing refer DGCircularNo.12 of
2009.

Auto dipping System:To reduce glaring on eyes of operator during night
operations.20/01/2022,

Load Indicato rand Recorder: Enables management to detect and prevent over loading.
Penalty: Violation of points mentioned in conditions as mentioned in above clause
,then Rs.1000/- per week is to be imposed on co-operative society

The deployed vehicle in the mines should mandatory having the actively working
vehicle tracking system with Geo-Fencing of Mines. The monitoring of same shall be
on real time basis at the desired control center of RSMML. Having Tracking and
Monitoring , Real-time location tracking of vehicles on MAP., Historical route
playback, Vehicle or device status - moving/idle/stopped, Geo-Fencing, Creation and
management of geo-fences around mines and routes, Alerts for entering/exiting geo-
fenced areas etc. The contractor shall be responsible for maintaining the entire device /
system for smooth operation during the contract period including extended period if
any at his own cost.

Digital aerial images and Drone survey of mining lease area:- If required to society shall
carry out drone survey of mining lease area and up to 100 meters outside the lease
boundary and shall submit processed output Digital Elevation Model (DEM) and
Orthomosaic images and volumetric assessment as per RMMCR, 2017 ( amendment
notification dated 24-10-2024) and amendment from time to time

5.28 NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK

No payment will be made for sub grade limestone produced by the co-operative society.
Such sub grade limestone / by-product shall be the property of the company, however
society has to bear expenses towards its watch & ward till end of contract period.
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ii.  Finished Product(s) in the respective hoppers or lying at the stockyard, ROM at mine,
overburden, HGR, LGR, Sub-grade Mineral and Rejected Product shall be the property of
the Company and the co-operative society will have no claim whatsoever over it.

iii. Machines may have to be shifted from one face to other as per work requirement on the
instructions of engineer in charge for which no extra payment would be made.

iv. The co-operative society shall have to dump ROM limestone on the grizzly of the
crushing and screening plant after going over the ramp for which no extra payment shall
be made.

5.29.1

5.29.2

5.293

5.294

5.29.5

5.29.6

5.29.7

5.29.8

5.299

5.29.10

5.29 ALLOTMENT OF AREA FOR WORK:
The co-operative society shall be required to work at the locations given in tender
document .The Engineer-In-Charge shall have a right to stop the work in any part of
the area assigned to the Co-operative Society & asked the Co-operative Society to
work in the alternative area. Decision of Engineer-in-charge shall be final & binding
in this regard.
In case it is inevitable and mutually agreed upon to reduce allotment of area and/or
shifting of work to other alternate area or stoppage etc. no claim for any
damages/losses to the Co-operative Society in this regard shall be entertained by the
Company.
The work, in general, shall have to be carried out within the area earmarked in the
plan, attached with tender document.
Specified working area will be allotted, in writing by the authorized representative of
the Company before commencement of the awarded work and the Co-operative
Society shall restrict the working accordingly.
It will be at the discretion of the Company to withdraw the specified working area
allotted to the Co-operative Society at any time without assigning any reason
whatsoever and alternative area may be given if considered necessary by the
Company. No compensation would be payable to the Co-operative Society for
damages, expenses, etc., that may arise out of the aforesaid change of the working
area.
The Co-operative Society shall carry out the mining operations systematically and
strictly as per working drawings & instructions of Engineer in-charge. It will have to
get the scheme of removal/ disposal/ stacking of the overburden and Ore, approved by
the Company in advance and ensure compliance thereof during the tenure of the
contract. In case the Co-operative Society violates this condition then it will be at the
cost, expense and responsibility of the Co-operative Society and the Co-operative
Society shall not be entitled to any charges or remuneration for the work done in such
a manner.
The overburden shall be stacked in a limited space as specified by the company. Initial
overburden shall be dumped over the earmarked OB. dump area. Such initial O.B.
dumps would also be leveled to accommodate additional overburden layers. The
Society shall have to bear the cost of stacking of overburden including cost of
leveling, making ramp etc.
The height, width & slope of benches as also the width & gradient of haul roads shall
be as per provision of MMR-1961, which shall be communicated to the Co-operative
Society from time to time. Any change in these parameters as required by DGMS shall
have to be carried out by the Co-operative Society at no extra cost to the Company.
Any changes in the height and width of benches, width and gradient of roads, height
and locations of dump yards/ back fills etc. as directed by the statutory authorities will
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have to be implemented by the Co-operative society for which no extra payment/
charges shall be payable to the Co-operative society.

5.29.11 The Co-operative Society shall have to fence the mining area as per provisions of
Regulations 115 & 177 of MMR-1961 and in the manner as directed by the Company,
at its own cost & expenses including the cost of material etc. The Society can however
use OB/ IB/ waste material for this purpose.

5.29.12 The rates quoted should include all leads, lifts & depths as per the working drawings
& as per the terms & conditions of this tender.

5.30 STATUTORY MEN POWER:

5.30.1Co-operative society shall deploy Minimum number of statutory personnel as tabulated
below as per provision of MMR, 1961 and Mineral (other than atomic and hydrocarbon
minerals) Concession Rules-2016 as part of supervisory staff who shall be the
member of the society. In case of failure of co-operative society to deploy minimum
number of statutory personnel’s then company may recover compensation from the
co-operative  society as mention in the table from the monthly running bill:-

S. Monthly
No Designation Minimum Compensation Minimum
Number per person per | Qualification
month (in Rs)
1 | Holder of Second class 1 40,000
certificate under MMR
1961) As per
Statutory
2 | Mechanical Engineer 1 30,000 requirement by
(Degree/ IBM/DGM
Diploma) S
3 Mining Foreman 3 25,000
. 25,000
Electrical Foreman 1
4 (with competencyj
electrical supervisory
certificate)
5 Mining Mate 3 20,000

Beside, above deployment of statutory personnel’s, the Co-operative society shall
have to ensure deployment of personnel’s for continuous mining operations using
HEMM, C&S Plant and allied machineries with scheduled repairing and maintenance.

5.30.2 The deduction on account of non appointment or non-availability of above statutory
personnel. If absent of above statutory personnels notice for long time as noticed by
Mines Manager & EIC, full deduction mentioned above will be made from running
monthly bill. Non-deployment of statutory manpower for a continuous period of 02
months or more may lead to termination of contract.
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5.31 PLANTATION WORK

i.  Plantation of Minimum 5,000 tree plants saplings per year for Sanu Limestone Mine
No.l1.

ii.  Plantation of saplings in the reclaimed area/dumps and places as per directions of
Engineer Incharge/ Mines Manager including fencing of plantation area, digging of
suitable pits for plantation, watering, providing cow/goat dung-manure and insecticide,
pesticides, fertilizer, watch & ward and security thereof to ensure survival and regular
growths of plants. Plant saplings, manure and other insecticide etc. including
transportation of water, watering etc. and manpower for the same shall be the
responsibility of the contractor at no extra cost to the company.

iii. Plantation of trees at and around OB dump yard/backfilled area @ 5000 plants /annum &
its regular maintenance with a survival rate of 70%. The assessment of survival rate will
be done on annual basis by the company. If Co-operative society fails to maintain
survival on annual basis, then company shall make arrangement at the risk and cost of co-
operative society along with compensation of amounting Rs. 500/- per plant shall be
imposed on annual basis. Once deducted on annual basis then no refund shall be made.
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Chapter 4

QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC.
COMPENSATION FOR DELAYS, SHORTFALL ETC.

5.32 APPROXIMATE QUANTITIES OF WORK INVOLVED:
The Co-operative Society shall plan excavation of required quantity of ROM
limestone for the crushers that shall be needed for production of 7.50 lac MT per
annum of crushed and screened low silica limestone gitti in the size range of +40 mm
to —80 mm and +30 mm to —50 m, or such sizes as may be required from time to time
in any size range between +30 mm to —80 mm, keeping tentative & indicative
monthly quantity of 62,500 MT for Sanu Limestone Mine No.-1.

Note:-

(a) The tendered quantities are indicative.

(b) The company may enhance the quantity up to 20% as per market demand or
on obtaining permission from Statutory body of GOI in this regard.

(©) The quantity mentioned above may change depending upon the requirement
of the company and/or demand of limestone from buyers.

(d) The company reserve the right to change size, range and/or its respective
quantity as per requirement of customers, which the co-operative society has
to provide to the company at no extra cost

(e) The excavation & removal of waste rock/overburden/mineral/finished
product and mining of incidental ore and its transportation to crushing
plant/s/loaded into trucks (as the case may be) shall have to be carried out as
per plan, time schedule and sequence of operation as per direction of
Engineer-in-charge.

) The company reserves the right to make any alteration/addition in the area
for the contracted quantity as above including allotment of work in other
alternate areas.

(2) The society shall have to abide by quarterly schedule of work.

(h) In case at any time the performance of the society/contractor as a whole or
in part is not found satisfactory, then the company will issue notice, giving
seven days to improve the same. If the Co-operative Society fails to improve
its performance within this period of seven days, then the company may get
that part/ the entire work done by other agency at the risk & cost of the
contractor without any further notice.

5.33 VARIATION IN WORK

The total quantity of work and schedule is tentative & can be varied by the
company at its sole discretion & requirement by invoking relevant provisions of
RTPP Act, 2012 and rules made there under. However, the variation of 20% in
the quarterly and/or annual scheduled quantity may be allowed on prior written
communications of the Engineer in charge. In all such cases, the Co-operative
Society shall not be entitled to claim any compensation for increase and/ or
reduction in the quantity, exercised under this sub clause. The decision of the
company for increasing/ reducing the quantity of work shall be final and binding
on the Co-operative Society.

Cont-23 (24-25) TD for Production of Limestone form Sanu mines 1 Page 54 0f 90



5.34 ACTION TAKEN BY THE COMPANY IN CASE NON ACHIEVEMENT
OF PRODUCTION AND TARGETS:

5.34.1 In case of failure to commence the work within stipulated period then company may
cancel the award of work, which has been made in favour of him, and EMD/SD will
be forfeited.

5342 In case company decides not to cancel the award of work, due to delayed
commencement of work, the EMD OR SECURITY DEPOSIT can still be forfeited at
the sole discretion of the company.

5343 In case of failure to produce for a continuous period of 7 (seven) days due to
breakdown of machine or any other reason for which the Co-operative Society is
responsible and/or in cases of frequent breakdowns of machine resulting in loss of
production, the Company in its sole discretion without prejudice to other remedies
may terminate the contract & shall be empowered to engage other outside agency, at
the risk and cost of the Co-operative Society for execution of remaining part of work
of the contract.

5.34.4 Time is the essence of the work. In case the Society fails to commence the work &
achieve the rated capacity within the stipulated period as per tender clause the
company shall be entitled to recover pre determined and agreed compensation from
the Co-operative Society as per specified Clause

535 WORKING HOURS:
The work of excavation shall be carried out during such hours as may be directed by
the company.

5.36 TIME SCHEDULE FOR:

5.36.1 Commencement of awarded work.
The Co-operative society has to design, procure, install and commission all
facilities including Crushing & Screening plants and commence production within a
period of Five (5) months, w.e.f. the date of issue of work order / Letter of
Acceptance.

5.36.2 Achieving the rated capacity of work
Within 6 (Six) months, from the date of issue of Letter of Acceptance (LOA) /
DLOA.

5.37 PERIOD OF CONTRACT & WORK COMPLETION SCHEDULE:

5.37.1 The period of contract shall be 3 (Three) years from the date of issuance of letter of
acceptance by the Company. This period is inclusive of the erection, commissioning,
etc. of the crushing & screening plants. The company may extend the period of
contract at its sole discretion as per provisions of RTPP Act, 2012 The Co-operative
Society shall complete the entire work within the mobilization period of Five
(months) from the date of issue of LOA to the entire satisfaction of the company in
conformity with all the terms and conditions of the contract and instruction/s of the
Company and/or Engineer-In-Charge may from time to time give to the Co-operative
Society. The Co-operative Society / tenderer shall sign and return the copy of work
order within seven days of receipt as token of acceptance.

5.37.2 However, the company reserves the right of termination of contract at any time
without assigning any reason by giving a clear notice of thirty (30) days. Such
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termination shall not entitle the Co-operative Society for any claim whatsoever

5.37.3 Time is essence of this contract. The Co-operative Society shall fully and finally
complete the entire work covered by the contract within the period of three years from
the date of issue of LOA/DLOA.

5.37.4 The Co-operative Society shall have to complete the contracted quantity as per
following schedule:

Area Year Quantity of work (Approx.) in MT

Sanu Limestone Mine No.l | 1* Year | 3,75,000

2" Year [ 7,50,000

3" Year | 7,50,000
The schedule may further be divided into monthly/quarterly schedule as per the
requirement and as per the directions of Engineer-In-Charge. This schedule is subject
to modification by the Company in writing from time to time.

5.37.5 The First year will commence from the date of Letter of Acceptance and will be
completed after a period of 12 months. The Second year to third year will follow
similarly after completion of First year and onwards. Similarly, the Quarter will be
period of three months, for the first quarter, it shall be remaining days of the month in
which LOA has been issued plus the following three calendar months and thereafter
the period of next three calendar months for each quarter. The concluding quarter (at
the schedule completion of contract) shall be the period of two months plus the
remaining days of next month (in which the LOA was issued).

5.37.6  The total quantity of work and schedule is tentative & can be varied by the company
at its sole discretion & requirement by invoking relevant provisions of RTPP Act,
2012 and rules made there under. However, the variation of 20% in the quarterly
and/or annual scheduled quantity may be allowed on prior written communications of
the Engineer in charge. In all such cases, the Co-operative Society shall not be
entitled to claim any compensation for increase and/ or reduction in the quantity,
exercised under this sub clause. The decision of the company for increasing/ reducing
the quantity of work shall be final and binding on the Co-operative Society.

5.38 EXTENSION OF SCHEDULE COMPLETION TIME:

5.38.1 If the Co-operative Society shall desire an extension of time for completion of work
on the grounds of his having been unavoidably hindered for reasons beyond his
control in execution of work, he shall apply in writing to the Engineer-in-Charge
within 10 days of the date of such event, and the Engineer Incharge shall, if in his
opinion (which shall be final and binding on the Co-operative Society) reasonable
grounds exist, authorize such extension of time as may in his opinion be necessary or
proper. Whenever such extension is granted by the Company, this would be without
prejudice to the Company’s right to take appropriate action under this contract and
without additional financial liability on the company.

5.38.2 Failure or delay by the Company to hand over the necessary drawings and
instructions, or any other delay by the Company due to any other cause, whatsoever
shall in no affect or vitiate the contract or alter the character thereof or entitle the Co-
operative Society to damage or compensation thereof, provided, however, that the
Company without any financial liability may extend the time for completion of the
work by such period as it may consider necessary or proper.

Cont-23 (24-25) TD for Production of Limestone form Sanu mines 1 Page 56 of 90



5.38.3

5.39
5.39.1

5.39.2

5.39.3

5.394

5.39.5

5.39.6

5.39.7

The decision of the company as to the need for grant of extension of time to the Co-
operative Society shall be final

COMPENSATION FOR SHORT FALL IN THE TENDERED QUANTITY:

The Co-operative society shall have to handle the mineral in accordance with the
targets given in work schedule as above. The Co-operative Society will have to ensure
that in case of any shortfall in a quarter, the same shall be made up in the next quarter.
However, failure of the co-operative society to achieve the cumulative target on feur
six monthly bases, Company will be entitled for imposing a pre determined and
agreed compensation @ 20% of value of the actual short fall. Quantum of
compensation shall be calculated considering the Prevailing rate of remuneration as
applicable on last day of quarter for which shortfall is pertaining multiplied by actual
short fall quantity. The compensation will be recovered by way of deduction from the
running account bills payable to the Co-operative Society or any other amount due to
the co- operative society. The Company will provide the targets on —quarter basis. The
Co- operative society shall have to handle the mineral in accordance with these
targets.

The shortfall of one quarter is to be made up in next immediate quarter, over and
above the target for that quarter [the next immediate quarter is here termed as second
quarter for the purpose of understanding the clause]. If this shortfall is not made up in
next immediate quarter then compensation shall be levied on the shortfall of target of
the preceding quarter on the contract rate/s, and so on.

Besides above, failure of the Co-operative Society to work as per scheduled targets
continuously for three quarter, the company will free to get the work done by making
alternative arrangements at the risk and cost of the Co-operative Society and also to
recover it the full difference of cost of making such alternative arrangements from the
bills or security deposit

In case of delay in commencing the production, the compensation @ 0.5% of the
annual contract value (for first year) on weekly basis will be recovered, subject to
maximum of 2% of annual contract value. In case compensation exceeds beyond 2%
the company may withdraw the letter of Acceptance and forfeit the earnest money
deposit (EMD) & /or security deposit (SD).

In case of delay in achieving the rated capacity of crushing & screening plant within
the prescribed period, but production has been commenced, then additional
compensation @ 5% of the value ( calculated at prevailing contract rate) of the
shortfall quantity on monthly basis shall be imposed. The contract rate for
remuneration to the society will be multiplied by the shortfall quantity.

However, if the contractor completes the scheduled quantity for first year as shown
above, within this one year period, the company at its sole discretion may consider the
request of the contractor to refund/adjust the compensation so recovered for the late
commencement of the full scale operations immediately after completion of stipulated
period of first year.

The compensation will be recovered by way of deduction from the bills payable to the
Co-operative Society or any other amount due to the co-operative society. The above
recoveries will be without prejudice to the other right and remedies available in the
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contract.

5.39.8 If annual scheduled quantity is not achieved by the Co-operative Society due to any
reason beyond the control of the Co-operative Society, the annual schedule may be
modified and/or completion time may be extended by the company. Compensation for
shortfall will be recovered based on such revised target. Decision of the company, whether a
particular reason for failure to achieve the target is beyond the control of Co-operative
Society, shall be final and binding on the Co-operative Society.

5.39.9 The compensation so paid/and/or adjusted by the company, shall not relieve the Co-
operative Society from his/its obligations to complete the work under the contract or
from any other obligations and liabilities under the contract.

5.39.10 In case the Co-operative Society start production prior to the time schedule specified
above but does not achieve the rated capacity, the compensation clause shall not be
applicable on the quantity produced during this period. The applicability of this clause
shall come into force from the zero date of achieving rated capacity i.e., after 06 (Six)
months from the date of DLOA/LOA.

5.40 RIGHT TO REVIEW PERFORMANCE:

5.40.1 The company reserves the right to review and assess the performance of the work at
any time during the contract period. In case of poor or unsatisfactory performance
and/or breach of any terms and conditions of the contract, the company in its absolute
right and discretion may take appropriate action including termination of the contract.

5.40.2 The company shall have absolute right to determine and ascertain the damages or
losses suffered by it due to poor performance or breach of the terms and recover the
costs thereof from the contractor from the security deposit or any sum due to the
contractor from the company. The Company shall also have absolute right to get the
work done from any other agency at the risk and cost of the contractor, in case, the
contractor fails to perform the work continuously for more than 3 (three) days.

5.41 RISK & COST:

The company shall have full right to forfeit the whole security deposit and payment of
other pending bills payable to the Co-operative Society for non fulfillment of the
contractual obligations with regard to the production/ excavation (work) of specified
quantity within the scheduled /specific time period. The work can be completed by
engaging third party at the risk and cost of the Co-operative Society. Any additional
expenditure incurred in making such arrangements shall be recovered from contractor.
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Chapter-5

PROCEDURE FOR MEASUREMENT OF WORK QUANTUM OF WORK DONE
BY THE CONTRACTOR

5.42 MEASUREMENT, WEIGHMENT, ETC.:

All the trucks carrying low silica limestone gitti product shall be weighed at the
company/s weighbridge at Sanu Mines or at any other weigh bridge specified by the
company. The weight recorded in the weighment slip shall only be considered &
taken as final for determination of quantity of low silica limestone gitti product for the
purpose of this contract. The Co-operative Society shall ensure that exact quantity is
loaded in the truck/tipper/dumper before weighment of loaded truck/ tipper/dumper at
Company’s weighbridge. For this purpose the Society may install its own weighing
scale near to the crushers at its own cost.

5.43 DETERMINATION OF VARIOUS PARAMETERS

For the purpose of this contract the determination of following parameters as done by
the Company or its authorized representatives shall be taken & treated as final and
shall be binding on the Co-operative Society.

5.43.1 Chemical & Physical analysis of minerals, overburden, interburden, etc., (including
moisture determination of minerals & proximate analysis) to determine purities/ grade
of ore/ mineral/ etc., and also to classify any material as OB/ IB/ Waste material/
fines.

5.43.2 Measurement and calculation of excavation volume, if required.

5.43.3 size determination of the mineral products like gitties, powder etc. including
percentage of oversized & undersized material.

5.43.4 Weight of material dispatched in trucks as determined at Company's weigh bridge/
any other weighbridge notified by the Company.

5.43.5 Stock of mineral at the beginning of the Contract, during the period of the contract &
at the termination of the contract.

5.43.6 Any other parameter whose determination may be required in terms of this contract.

5.43.7 The Co-operative Society, if it so desires, can associate its representatives during the
determination of these parameters by the Company.
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Chapter - 6

PAYMENTS TO THE CO-OPERATIVE SOCIETY & CERTIFICATES

5.44 CO-OPERATIVE SOCIETY’S REMUNERATION:

5.44.1 The remuneration to be paid by the Company to the Co-operative Society for the
entire/whole of the work to be done and for the performance of all the obligations
undertaken by the Co-operative Society under the contract documents shall be
ascertained by the application of the applicable contract rates and payments to be
made accordingly for the work actually executed, weight recorded in as per
weighment on the company’s weighbridge at Sanu Mines. The sum as ascertained
shall constitute the admissible remuneration of the Co-operative Society under the
contract. The Co-operative Society shall not be entitled for any other payments,
except as provided in the contract. The basis of payment shall be the dispatches of
main limestone products (finished product in size range of 30mm to 80 mm limestone
gitty) as recorded at company’s weigh bridge at Sanu Limestone Mines or any other
weighbridge authorized/notified by the company. No advance against un dispatched
stocks shall be payable to the Co-operative Society.

5.44.2 The rates quoted and accepted by the Co-operative Society shall remain firm, fix and
binding during the currency of the contract period including extended period as
mentioned in tender document. Rates shall be deemed to include and cover all cost,
expenses and liabilities (excluding Goods & Service Tax) of every description and all
risk of every kind to be taken in executing completing and handing over the work to
the company by the Co-operative Society. The Co-operative Society shall be deemed
to have known the nature, scope, magnitude and the extent of the works and materials
required though the contract documents may not fully and precisely provide those.

5.44.3 Without in any way limiting the provisions of the proceeding sub-clause, the schedule
of rates shall be deemed to include and cover the cost of all equipment, temporary
works, materials, labour, insurance, fuel stores,, and appliance to be
supplied/deployed by the Co-operative Society and all other matters in connection
with each item in the schedule of quantities and the execution of the work or any
portion thereof finished/completed in every respect and maintained as shown or
described in the contract documents.

5.44.4 The schedule of rate/ agreed rates or contract rate or rate of remuneration shall include
and cover the cost of all inputs for the works or otherwise incorporated in or used in
connection with the works, also all rents and other payments in connection with
obtaining diesel, lubricants, materials of whatsoever kind for the works and shall
include an indemnify to the company which the Co-operative Society hereby gives
against all actions, proceedings, claims, damages, cost and expenses arising from the
incorporation in or use on the works of any such articles/processes or materials, other
municipal or local board charges, fees, cess, if levied on materials equipment or
machinery to be brought to site for use of work, shall borne by the Co-operative
Society.

5.44.5 All customs duties, excise duties, sales tax or any port duties, special road tax, road
tax, transport charges, stamp duties or Central or State Government or local body or
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Municipal taxes or duties, cess taxes or charges (excluding Goods & Service Tax)
(from or any other body), whatsoever as applicable upto the last date of submission of
offer, shall be deemed to be included in and covered by the contract rate or schedule
of rate by the Co-operative Society. The Co-operative Society shall also obtain and
pay for all permits or other privilege necessary to complete the work.

5.44.6 The schedule of rates or contract rate shall be deemed to include and cover the risk of
all possibilities of delay and interference with the Co-operative Society’s conduct of
work which occur from any cause including orders of the Company in the exercise of
his/its powers and on account of extension of time granted due to various reasons and
for all other possible or probable cause of delay/s in execution of this work by the Co-
operative Society. The Co-operative Society shall not be entitled to raise any claim
and/or dispute on account of any rise in the price of oils, lubricants, tyres, tubes,
spares, statutory or otherwise on any other ground or reason of accounts whatsoever
except as mentioned in the tender document..

5.45 BASIS OF PAYMENT:

The basis of payment shall be the quantity as dispatched of finished product only as
recorded at RSMML weighbridge at Sanu Mines or any other weigh bridge as
notified by the company, on monthly basis.

5.46 ARRANGEMENT FOR DIESEL
The Contractor has to make its own arrangements for Diesel procurement and
storage. The Contractor has to obtain requisite statutory permission/clearances
from the respective Government Authorities, at its own cost. However, company
on the request of the contractor may allot the land in the mine premises for
purpose of installation of Diesel Dispensing Pump subject to the condition that the
contactor shall use the Diesel from that DD pump exclusively for the purpose of
this contract, and issue NOC for designated location to seek necessary statutory
approval, NOC of district magistrate and license from PESO etc, prior to initiating
action for installation of HSD pump.
At any stage during currency of contract, it found that diesel from Diesel
Dispensing Pump installed within mining lease area is used elsewhere other than
this contract, then company reserve right to revoke NOC issued for this purpose
without correspondence.
As the diesel is required to be arrange by the Co-operative Society, therefore the
diesel escalation shall be payable as per diesel escalation clause specified elsewhere
in the tender.

5.47 DRILLING & BLASTING AND EXPLOSIVE

5.47.1 The Co-operative Society at its own cost & expenses shall do Drilling of the blast -
holes and Jackhammer drilling in boulders. However the design & layout of the blast
holes & pattern of blasting shall be as per directions of the Company.

5.47.2 The Company shall conduct the blasting at its own at the mines site of the co-
operative society at his risk wherever required upto the charge factor ceiling of 0.60
Kg of explosive per tonne of finished product on quarter basis.

5.47.3 The Company shall procure/stock & arranges for the transportation of explosives and
blasting accessories, blasters to the blasting site and will conduct the blasting.
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5.47.4 The rates quoted by the contractor for this work shall be excluding of the cost of
blasting i.e. the cost of explosives and its accessories (up to the charge factor ceiling
as mentioned above), storage, transportation, etc. or otherwise.

5.47.5 The cost of the explosive quantities consumed by the Company for the Co-operative
Society in excess of the charge factor ceiling as mentioned above will be recovered
from the bills of the Co-operative Society. The reconciliation of actual charge factor

as against the prescribed charge factor ceiling as mentioned above will be carried out
on quarterly basis considering the actual quantity of explosive consumed and total
work done (specify) during respective quarters.

5.47.6 The recoveries for the quantity of explosive in excess of the charge factor ceiling as
mentioned above at sub clause shall be made on quarter basis from the running
account bills of the Co-operative Society based on rates prevailing in respective
quarter, inclusive of taxes, duties, freight etc.

Steps for calculation of such recoveries shall be as under.

Step 1. Calculation of weighted rate of explosives Rs/ unit of work (note it
should be the same unit as offered by the Co-Operative Society for the
work).

The rate of the explosives in Rupees/Kg for the respective quarter shall be
the weighted average calculated on the monthly basis for the quantities of
explosives (explosive class II and ANFO) used during the respective month
(rate of the explosive prevailing on the last day of month shall be
considered)

Step 2. Calculation of total excess quantity of explosives

EQE =TE - (QP X 0.60)

Where

EQE: Excess Explosives Qty in Kg

TE: Total Quantity of explosives used during the quarter in Kg
QP: Work done during the quarter in (MT).

Step 3. Calculation of amount to be recovered from Contractor

a) RA = (EQE X weighted average rate of explosives at Step 1)
Where
RA: Recoverable Amount on account of explosives in Rs.

Note: For calculating charge factor ceiling, consumption of detonating fuse,
electric detonators & cord relayed shall not be included. However, if
excess quantity of explosive is consumed in any quarter then cost of
detonating fuse, electric detonators & cord relayed for excess quantity
shall also be taken care off.

5.47.7 An additional 15% of such recoverable amount, against the storage and handling
expenses would also be charged.

Total recoverable amount from the Contractor = (RA) x (1.15)

5.47.8 The Company shall undertake Explosive Charging and other Blasting works.
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However, sufficient labour shall have to be provided by the Co-operative Society
during these operations at its own cost & expenses.

5.47.9 Arrangement for secondary/muffle blasting, if necessary, may have also to be done by
the Co-operative Society for which no extra payment shall be made by the Company.
The Co-operative Society shall ensure that all persons within a radius of 500 meters
from the place of blasting have taken proper shelter, apart from giving sufficient
warning over the entire zone.

5.47.10 During the drilling of blast holes, the Co-operative society shall use dust extractors
and practice wet drilling (including in-built wet drilling system) to ensure effective
suppression of the dust generated during drilling. For wet drilling the Co-operative
society will make its own arrangements for getting water at its own cost.

5.48 TERMS OF PAYMENT (BILLING):
For obtaining running account payment the Co-operative Society will submit a bill in
triplicate to the Engineer In charge of the work/s executed during a month (calendar)
before the expiry of the first week of the succeeding calendar month. The bill should
be verified by the Engineer Incharge of the Company along with following
documents.

1. The date wise monthly loading statement of product & by-product.

ii. Certificate from authorised dealer of HPCL/IOCL/BPCL of HSD, for
diesel price on 1% day of every month.

iii. Copy of documentary evidence about deposition of the Goods &
service tax to the respective authority for the concern billing period &
also the Co-operative Society shall submit an undertaking with monthly
bills bearing GSTIN and HSN/SAC code that “total GST has been
deposited and returns have been filed for relevant tax period

v. Attendance sheet of the previous months of the members actually
deployed at mines by the Co-operative Society under the contract. The
details of the profit share in the respective period against the concern
member should be clearly shown.

V. A verification letters verified by Engineer In-charge to verify that all
statutory registers & information required for filling returns of IBM &
DGMS pertaining to billing month submitted by society to concerned
persons

Note:

a) No payment shall be made for any other ancillary
work/production/dispatches of Sub Grade Material/By Product(s) etc. i.e. for the
work not mentioned in the Performa of the price bid.

b) No advance against un-dispatched stocks/ or any other such cases where the
basis of payment is not the actual production, shall be payable to the Co-
operative Society (in case of Limestone gitti/product).

5.49 RATES:
The agreed rates shall be on the ‘firm & fix price’ basis during pendency of the
contract and the Co-operative Society shall not eligible for any escalation & any other
payment, except as mentioned in the tender document elsewhere.
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5.50 LIMITATION OF PAYMENT:

5.50.1 If at any time the Company wants more work i.e. in excess of quantity specified in
tender, then the same shall be undertaken by the Co-operative Society on such term &
conditions as may be mutually agreed to & approved by the company in writing in
advance.

5.50.2 Payment shall be made only for the portion of work done by the Co-operative Society
during the entire contract period. Duly verified running bill with all enclosures, as
detailed in the tender shall normally be released within fifteen days from Jodhpur office
after submission of bills by the Society at Mines.

5.51 ESCALATION/ DE-ESCALATION:
5.51.1 The diesel consumption norm of 1(one) liter per MT of finished product for
entire work, as specified in scope of work, shall be treated for computation for
diesel escalation /de-escalation.

5.51.2 For the purpose of computing the Escalation/De-escalation of Diesel, the present
prevailing bulk price of diesel (IOCL) as on dated 06.02.2025 is as under:

Ex-Sanu, Jaisalmer
HSD Price as on 06.02.2025
Supply Locations Sanu, Jaisalmer

Basic Destination Price Rs./KL 77,813.26

VAT Rate 10%
VAT Amount 7781.33

Cess per KL 1750

Invoice price Per KL 87,344.59

5.51.3 Since as per the instruction of Govt. of India, the sale price of diesel varies on
daily basis, The prevailing rate of bulk price of diesel (IOCL) at Jaisalmer on
Ist of each month for will be considered as prevailing price of diesel, for the
purpose of calculation of escalation / de-escalation. Beside it, no other
escalation / de- escalation shall be payable to the contractor during the
currency of the contract except for variation in statutory taxes, duties and
levies as mentioned in the tender document.

5.52 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN ADVANCE:
All running account payment (progressive payment) shall be regarded as payments
by way of advance against the final payment only and not as payments for work/s
actually done and completed, and shall preclude the requiring of bad, unsound,
defective, unscientific, imperfect or unskilled work to be removed and taken away
and reconstructed, rejected or be considered as an admission of the due performance
of the contract, or any part thereof, in this respect, or of the accruing of any claim
by the Co-operative Society, nor shall it conclude, determine or affect in any way
the rights/powers of the company unless these conditions or any of them as to the
final settlement and adjustments of the accounts or otherwise. The final bill shall be
submitted by the Co-operative Society within 75 (Seventy Five ) days =
(60+15=75) days from the date of his request for the completion certificate of the
work, otherwise the Engineer-in-Charge’s certificate of the measurement and of
total amount payable for the work accordingly shall be final and binding on the Co-
operative Society.
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5.53 PAYMENT OF CO-OPERATIVE SOCIETY’S BILL:

Unless otherwise specifically provided, running account payment (progressive
payment) will be made to the Co-operative Society by the company keeping in view
the quantum of work done and measured, approved and certified as aforesaid.
Company shall be entitled to deduct Income Tax & such other taxes at source from
the bills of the Co-operative Society as may be required by any department of State/
central Govt. or any other statutory body including advances paid to the Co-
operative Society The Co-operative Society, on submitting the bill for the work
done, is entitled to receive a monthly payment subject to approval and passing of
the same by the Engineer-Incharge. The Company shall make payment due to the
Co-operative Society by crossed Account Payee Cheques/RTGS/ Pay advice. In no
case will the Company be responsible if the cheque is misplaced or misappropriated

by unauthorized person/s. In all cases, the Co-operative Society shall present his bill
duly pre-receipted on proper revenue stamp.

5.54 WITHHOLDING PAYMENT TO CO-OPERATIVE SOCIETY AND
COMPANY’S LIEN ON MONEYS DUE TO THE CO-OPERATIVE SOCIETY:

5.54.1 Progressive payment at any time may be withheld or reduced, if, in the opinion of the
company the Co-operative Society is not diligently and efficiently endeavoring to
comply with the terms of the contract or if the Co-operative Society fails to pay his
members, for material and other bills as they become due. The company shall in no
way be responsible for such withholding of payments.

5.54.2 The company shall have lien on all amounts that may become due and payable to the
Co-operative Society under this or any other contract or transaction of any nature
whatsoever between the Company and the Co-operative Society and the security
deposit, bank guarantee etc. furnished by him under the contract for or in respect of
any debit or sum that may become due and payable to the Company by the Co-
operative Society either alone or jointly with any other or others either under this or
any other contract or transaction of any nature whatsoever between the Company and
the Co-operative Society, unless the Co-operative Society pays and clears the claim in
full immediately on demand in cash to the company.

5.55 CLOSING OF THE CONTRACT:

5.55.1  Within 70 (Seventy) days= (60+10=70 days) of the completion of the work
in all respects, as defined in the contract document, the co-operative society shall
be required to obtain from the Engineer-In-Charge completion certificates as to the
completion of work and clearing of the areas where he has worked for of all
rubbish, dirt, rock overburden, materials, temporary & permanent structures and
ramp made for the purpose of approach to ROM hopper adjoining Retaining Wall
should be leveled to original ground level etc.

5.55.2  If the co-operative society shall fail to comply with the requirement of this
clause on or before the date fixed for the completion of the work, the Engineer- In-
Charge may at the expenses of the contractor remove such rock (overburden)
surplus material and rubbish and dispose off the same as he thinks fit and
clean off such dirt as aforesaid and co-operative society shall forthwith pay the
amount of all such expenses so incurred and shall have no claim in respect of
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any such rock (overburden) material or surplus material as aforesaid except for any
sum actually realized by the sale thereof.

5.56 APPLICATION FOR COMPLETIION CERTIFICATE:

5.56.1 When the Co-operative Society fulfils all his / its obligations under the contract to the
satisfaction of Engineer-In-Charge and subject to terms & conditions of the contract
he/it shall be eligible to apply for completion certificate. The application along with
following documents and any other document/ information etc. as required by the
Engineer-In-Charge for his satisfaction, are required to be submitted to the Engineer-
In-Charge.

i.  Details of item-wise quantum of work completed by the Co-operative Society.

il.  Three sets of calculation sheets (back up papers) thereof.

iii. Weighment statements from the concerned department of company. (in case the
payment is on Weighment basis)

iv. No claim certificate by the Co-operative Society, in favour of company that No
claim has been due towards the company and he will not claim any dues after the
closure of the contract.

v. Indemnification Bond on Rs. 500/- on Non-Judicial stamp paper.

5.56.2 The Engineer-In-Charge shall formally issue completion certificate within 60 (Sixty)
days on receiving application from the Co-operative Society, after verifying from the
completion documents including measurement record etc and satisfying himself that
the work has been completed in accordance with all the provisions of this contract and
as set out in the drawings/ specifications etc and instructions issued to the Co-
operative Society by the Company and the DGMS or other statutory authority from
time to time.

5.56.3 The Co-operative Society, after obtaining the completion certificate, is eligible to
present the final bill for the work executed by him/it under the contract. The final bill
shall be submitted by the Co-operative Society within 15 days from the date of issue
of completion certificate, otherwise the Engineer-In-Charge’s certificate of the
measurement and of total amount payable for the work accordingly shall be final and
binding on the Co-operative Society.

5.57 FINAL CERTIFICATE:

Upon expiry of the period of liability and subject to the Engineer-In-Charge being
satisfied with the work or works having been duly performed by the Co-operative
Society and the Co-operative Society having fulfilled all his obligations under the
contact, the Group General Manager/ Head of SBU&PC-Limestone shall give a
certificate hereinafter referred to as the ‘Final Certificate’ and the Co-operative
Society shall not be considered to have fulfilled all of his/its obligations under the
contract until Final Certificate shall have been given by the Group General
Manager..

5.58 FINAL PAYMENT AND RELEASE:

5.58.1 On completion of the work and issuance of completion certificate, the Co-operative
Society shall submit his / its final bill indication the gross and net amount payable. On
receipt of this, the Company shall verify the same, determining the total value of the
work done of the contract and after deducting all the sums already paid to him/it
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and/due to the company on any account and such further sums as the company on any
account and such further sums as the company is already authorized or required to
reserve or retain on the terms of the contract or otherwise, make over to the contract as
his final payment subject to the Co-operative Society furnishing a certificate to the
effect that he has no further claim of whatsoever nature or description on the
Company.

5.58.2  All prior certificate quantities, claims etc. upon which running account payments may
have been made, shall be subject to adjustment in Final Certificate.

5.58.3 No claim shall be made or be filled by the Co-operative Society and the company
shall not be liable to pay any money to the Co-operative Society, except as specially
provided for in the contract. Acceptance by the Co-operative Society of the final

payment as aforesaid shall operate as estoppels and shall be, a release to the Company
from al claims ad liability to the Co-operative Society in respect of anything done or
furnished by the Co-operative Society for or in relation to the work, or in respect of
any act or omission of the company or the Engineer-in-charge or any other person
relating to or effecting the work.

5.58.4 Final payment including the security deposit will be released to the Co-operative
Society only on furnishing the Final Certificate by him/ it within one month.

Chapter-7

UNDERTAKING
5.59 UNDERTAKING:

I/We have carefully gone through & fully understood all above special terms and
conditions dealt in various chapters of this section of tender spelt out in various
chapters, clauses, sub-clauses etc. and these are acceptable to we/us.

For and on behalf of the tenderer

Signature of tenderer
With seal
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_FORM-1
LETTER OF SUBMISSION OF TENDER
FROM DATE: ----
M/s
To,
The Group General Manager (Contract),
Rajasthan State Mines & Minerals Ltd.,
4-Meera Marg,

Udaipur-313001 (Rajasthan).
Sub: Tender for Production of Low Silica Limestone Gitti by Deployment of Machines, Equipment,
Crushing & Screening Plant & other Services at Sanu Limestone Mine 1, Distt. Jaisalmer

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025
Dear Sir,
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-

tender my/our offer for execution of the above work as mentioned in the tender document.
I/We have carefully examined the documents connected with the above-mentioned work
and agree to abide by the same.

2. I/'We agree to complete the contract at the schedule of rates quote by me/us for the work in
accordance with all the terms & conditions of the Tender Document.
3. It is expressly understood by me/us that the time is the essence of the contract. I/'We agree

to complete the contract as per terms ad conditions as mentioned in the tender document. In
case of failure on my /our part. /'We shall pay compensation to the Company as per the
provisions and stipulated as contained in the terms and conditions of the tender documents.

4, I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft in
favour of RSMML payable at Udaipur, particulars thereof are mentioned herein below.
I/We further agree to furnish the Security deposit and accept all the terms and conditions
laid down in the Tender Document in this respect.

DD No. Date Name and Address of Bank Amount

5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms
and conditions referred to in the tender document including price offer and in case of any
default thereof the company shall have the right to forfeit the Earnest Money amount and/or
security deposit, or pay to the company or it’s successors or it’s authorized nominee such
sums of money as stipulated in the conditions contained in the tender documents.

6. I/We enclose documentary proof of my/our experience of execution of work/s of similar
nature and value, ownership of equipment proposed to be deployed for this work, and all
other requisite document as specified in the tender document.

7. I/'We am/are fully aware of the statutes/ laws/rules in connection with working at the site.

I/We agree to abide by the applicable statutory provisions.

I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation.

9. I/'We agree to accept the decision of the company in respect of pre-qualification of my/our
offer.

10. I/'We hereby declare that the decision of the RSMML management in selection/rejection of
the tender/contractor shall be acceptable and binding on me/us.

i

Date, The day of, 20
Signature of tenderer/(s)
with seal
Witness
Name in Block Letters:
Full Address
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FORM-2

CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID’
e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

Name of Tenderer
The Check List should be submitted along with TECHNO-COMMERCIAL (PART-I)

BID’ in the Performa given below: -

Ref:-

1.0

Status of tenderer:

Individual

Proprietorship  Firm: Attach duly attested
affidavit in support of your status.

Partnership Firm: Attach copies of Partnership
Deed.

Co-operative Society registered under RCAct-
2001 Attach duly attested copies of Registration
Certificate, Bye laws, list of Members & list of
Managing Committee

Private Limited Company, Attach duly attested
list of Directors & copies of Registration
Certificate, Memorandum and Articles of
Association. In case of Limited Companies, the
Article of Association & Memorandum of
Association are needed with special indication
that the said Article of Association &
Memorandum of Association allow the
Company to take subjected contract work and it
is not ultra virus.

Public Sector Undertaking (Attach supporting
documents duly attested)

Others (Please specify) — Attach duly attested
supporting documents.

20)

Details of Tender document fees

DD No.and name of Bank

2(ii)

Digital signed tender document as issued by
Company/downloaded by  the  tenderer/
authorized representative of the tenderer, as
prescribed in different clauses of the tender
document in token of the acceptance of the terms
and conditions of this tender.

3.0

Power of Attorney/ Board Resolution in favour
of the authorized representative signing the
tender.

4.0

Turn over during last 3 financial years.

(2021-22)

(2022-23)

(2023-24)

5.0

Duly attested copies of Audited balance sheets &
P&L accounts of above financial year in support

of turnover
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6.0 | Main business activities (experience) of the
tenderer

Mechanized Excavation

Transportation

Grinding

Crushing & Screening

8.0 | Details of present commitments. if any

9.0 Undertaking at Annexure-XI with respect to | Yes/ No
carry out the work under this tender by co-
operative society only, already formed or shall
be formed by the Tenderer.

10.0 | Whether the tenderer has proposed any addition/ | Note: If yes, please provide
modification/ deviation to the terms & | details as per Exceptions
conditions of the tender.(Exception/Deviation) and Deviations statement (
11.0 | Proposed site organization

12.0 | List of trained & experienced Technical persons
employed/ members of the society with the
tenderer showing their qualification and
experience.

13.0 | The Tenderer/ Bidder would give a declaration
that they have not been banned / suspended or
de-listed by RSMML. If this declaration is not
given, the bid will be rejected as non-responsive.
14.0 | Affidavits on non-judicial stamp paper that | Yes/ No.
tenderer is not having or had any litigation with
the Company, if any, give details.

15.0 | Undertaking to become member of co-operative
society as per Format.

16.0 | Details of Earnest money deposited

17.0 | PAN No.

18.0 | Goods & Service Tax Registration No

19.0 |MSMED Registration details

20.0 [Here 1t 1s confirmed that the bulk price of diese
of IOCL for Jaisalmer as pper tender is
con51I(Iiered as base price for quoting the rates in
part-

21.0 | Any other

The Tenderer shall upload the required document. Before uploading the document read
carefully the tender document conditions/ stipulations and encloses the requisite documents
only.
Date: -------.
Place------------ Signature of tenderer/s

With seal
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Form-3
RAJASTHAN STATE MINES AND MINERALS LIMITED

(A Government of Rajasthan Enterprise)

DETAILS OF PRESENT COMMITMENT

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025
Name of Tenderer
S. Name of Name Quantity Period Value % of Likely Date Period Rem
No. Organization of of work from of complete d | of completion | ofdelay (if| arks
for whom work To work work  (in any)
worked & & terms  of
Work  order order value
No. with date no. as  well
asqty.)

Signature of tenderer/(s)
with seal& Date
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FORM-4
RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

EXCEPTIONS AND DEVIATION

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025
Name of Tenderer

Tenderer may stipulate here exceptions and deviations to the tender conditions. If
considered unavoidable.

No. Page No. of tender Clause No. of Subject Deviation
document tender document

Signature of tenderer/(s)
with seal
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FORM-5

RAJASTHAN STATE MINES AND MINERALS LIMITED
(A Government of Rajasthan Enterprise)

PROPOSED SITE ORGANISATION

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025
Name of Tenderer

The Tenderer is to indicate herewith-proposed site organization, indicating the number of
persons along with their role & responsibilities, which he proposed to set up for execution
of the work. It is understood that this will be augmented from time to time depending on
the requirements for timely completion of work, as directed by Engineer-In-Charge.

Signature of tenderer/(s)
with seal
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BOO/FORM-6

"PRICE BID" performa
(to be submitted online only)

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

Name of Tenderer

This part of tender should contain the 'PRICE BID' Performa only and price bid should be
submitted strictly online in the prescribed format available at website

S1 no. Particulars Rs. per MT

1 Rate for Production of 7.50 lac MT per
annum (from crushing & screening plant | In Figure----------------
located at Sanu Limestone Mine- 1) to
produce finished product of Limestone | In Word--===cco-mmmm-—-
Gitti i.e size range between +30mm to -
80mm per annum as defined else where
in the tender document.

WWWw.eproc.raj asthan.gov.in

NOTE:

(GST), however the rates will be inclusive 0f any other leg¥ies and duties, as
applicable on this contract (up to last date of subhissi bids) including cost
of preparatory works and allied works,. The rates shall also be inclusive of cost
of additional and other allied work etc.

Signature of tenderer/s
with seal

Cont-23 (24-25) TD for Production of Limestone form Sanu mines 1 Page 74 0f 90



Annexure-I
(To be typed on Non Judicial stamp paper of Rs. 100/-)

UNDERTAKING
age........years, resident of............. as a
proprietor/Partner/Director (as case may be) of M/S..........cooeviiiiiiiiiiiinn.n. (Name of

tenderer), here by undertake that I shall become a Executive Body Member of the Co operative
Society, which shall be formed as per terms of tender incase work is awarded against the Ref:- e-
Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025 It is further undertaken that I will

not resign from the society and shall continue as a Executive Body Member till the completion of
the said work.

Place:
Date

Signature with seal
Name

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4-
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.
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Annexure-11

AFFADAVIT
(on non judicial stamp paper worth Rs. 50/-)
I S/o Shri
aged.......... Years, resident Of.........c.oiiiiiiiii e

hereby undertake oath and state as under:

1) That I have submitted a tender for

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged for the
work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, I /We come under the purview of Employees
Provident Fund and Miscellaneous provisions Act, 1952 including subsequent amendments &
notifications, then I/We will get myself / ourselves registered with the concerned PF

Commissioner.

Deponent (Authorised Signatory)
VERIFICATION

I /We the above deponent make oath and state that my above statement is true and
correct to my persona; knowledge, that no part of it is wrong, that nothing

material has been concealed so help me God.

Deponent (Authorised Signatory)

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4- Meera
marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.
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(1)

(ii)

Annexure-111

PROFORMA OF GUARANTEE BOND FOR EARNEST MONEY DEPOSIT
(To be issued by any all public sector banks / private scheduled bank / AU small
finance bank having its Branch at Udaipur on non-judicial stamp paper of 0.25% of BG
value maximum of Rs. 25000/-)

B.G. No. Dated
This Deed of Guarantee made between Bank, having its
registered office at and its head office at and

wherever the context so required include its successors and assignees ( hereinafter called
the Surety/ Bank) & Rajasthan State Mines & Minerals Limited, a Company incorporated
and registered under the Indian Companies Act, 1956, having its registered office at 89-90,
Janpath, Lal Kothi, Jaipur and Corporate Office at 4 Meera Marg, Udaipur 313004,
Rajasthan, and wherever its context so required includes its successors and assignees
(hereinafter called 'the Company').

Whereas the company having agreed to furnish BG for EMD from M/s a
company/ partnership firm (address of registered / H.O.) wherever
the context so require includes its successors and assignees (hereinafter called 'the
Tenderer' ) from the demand under the terms and conditions of e-Tender No.
RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025 for “Production of Low Silica
Limestone Gitti by deployment of Machines, Equipment’s, Crushing & Screening Plant &
other services through Cooperative Societies at Sanu Limestone Mines 1, Distt Jaisalmer”
................. (hereinafter called 'the said Tender) of Earnest Money Deposit to be paid in
cash or by Demand Draft for the due fulfillment by the said tenderer of terms and condition
contained in the said tender on production of unconditional and irrevocable Bank
Guarantee for Rs. ...................

Now this deed witnesseth that in consideration of said bank having agreed on the request of
the Tenderer to stand as surety for payment of Rs.........ccccoeevveviiiiiennnne as Earnest Money
deposit to the company subject to the following conditions.
We, (Bank) do hereby undertake to pay to the
company an amount not exceeding Rs. ......... against any loss or damage caused to or
suffered or would be caused to or suffered by the company by reason of any breach by the
said Tenderer of any of the terms and /or conditions contained in the Agreement ( the
decision of the company as to any such breach having been committed and loss/damage
suffered to shall be absolute and binding on us).
We, (bank) do hereby undertake without any
reference to the Tenderer or any other person and irrespective of the fact whether any
dispute is pending between the company and the Tenderer before any court or tribunal or
Arbitrator relating thereto, to pay the amount due and payable under this guarantee
without any demur, and/or protest merely on the very first demand from the company
stating that the amount claimed is due by way of loss or damage caused to or suffered by
or would be caused to or suffered by the company by reason of any breach by the said
tenderer of any of the terms and condition contained in the said tender by reason of the
said tenderers failure to keep the said tender open. Any such demand made on the bank
shall be conclusive absolute and unequivocal as regards the amount due and payable by
the bank under this guarantee. However, bank's liability under this guarantee shall be
restricted to an amount not exceeding Rs. ................
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(iii)

(iv)

)

(vi)

(vii)

(ix)

()

We, (bank) further agree that the guarantee hereinabove contained
shall remain in full force and effect during the period that would be taken for the
finalization of the said tender and that it shall continue to be enforceable the said tender till
the said tender is finally decided and order placed on the successful tenderer and / or till
the company certifies that the terms and the conditions of the said tender have been fully
and properly carried out by the said tenderer and accordingly discharges the guarantee,
unless a demand or claim under this guarantee is made on the bank in writing on or before
.................................................................................. , the bank shall be discharged from all
liability under this guarantee thereafter unless otherwise further extended by the bank.
Any letter of demand delivered at the bank's above branch/ divisional office or Udaipur
branch office under the signatures of the company's F.A or GGM(Cont.) shall be deemed
to be sufficient demand under this guarantee.

In order to give full effect to the guarantee herein contained the company shall be entitled
to act as if, we (bank) are your principal debtor in respect of all your claims against the
Tenderer hereby guaranteed by us as aforesaid and we hereby expressly waive all our
rights of surety ship and other rights, if any which are in any way inconsistent and/or
contrary to the above or any other provision of this guarantee, the bank's guarantee to pay
hereunder will not be determined or affected by your proceeding against the Tenderer and
the bank will be liable to pay the said sum as and when demanded by you merely on first
demand being made on the bank by you and even before any legal or other proceedings
taken against the Tenderer

This guarantee herein contained would come into force from the date of issue and would
not be affected by any change in the constitution of the tenderer or ourselves or liquidation
or winding up or dissolution or insolvency of the Tenderer nor shall it be affected by any
change in company's constitution or by any amalgamation or any absorption thereof or
therewith but shall ensure for and be available to and enforceable by absorbing or
amalgamated company or concern till the payment of amount not exceeding Rs. s
made by the Bank.

The guarantee will not be discharged or affected if the Company holds/obtain any other
Earnest Money/guarantee/promissory note from any person and/or the Tenderer and this
guarantee shall be in addition to any such guarantees.

We, (Bank) lastly undertake not to
revoke this guarantee during this currency except with the previous consent of the
company in writing.

The bank has power to issue this guarantee in favour of the Company and the
undersigned has full powers to do so under Power of Attorney date ....granted to him
by the Bank.

For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the
state of Rajasthan along shall have jurisdiction

IN  WITNESSETH I, hereby , son of
(designation) __(branch) constituted attorney of the said bank have set my signatures and
bank seal on this guarantee which being issued on non-judicial stamp as per Stamp Act

Prevailing in the state of Rajasthan, executed on this date of
_, 20...
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Annexure—-IV

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT
(To be issued by a public sector banks / private scheduled bank/ AU small finance bank having its
Branch office at Jodhpur on of non-judicial stamp paper of value 0.25% of BG value maximum of Rs.

25000/-)

B.G. Dated ..............

This Deed of Guarantee made between a Bank, having its registered
office at and its head office at and wherever the context so

required include its successors and assignees ( hereinafter called the Surety/ Bank) AND Rajasthan State
Mines & Minerals Limited, a company incorporated and registered under Indian companies Act, 1956,
having its registered office at C-89-90, Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at ,4-Meera
Marg, Udaipur and wherever its context so required includes its successors and assignees (hereinafter called
‘the company),

Whereas the company having agreed to exempt M/s a company/
partnership firm (address of registered/H.O.) where ever the context so require include
its successors and assignees (hereinafter called the Contractor) from the demand under the terms and
conditions of letter of intent no. dated issued in favour of the
Contractor and agreement dated _ entered into between RSMML and M/s

(contractor), hereinafter called © the said letter of intent/agreement’ which
expression shall also include any amendment, modification or variations thereof made in accordance with
the provisions thereof, of cash security deposit for the due fulfillment by the said letter of intent/ agreement
on production of unconditional and irrevocable Bank Guarantee for Rs.

(Rs. ) being equivalent to ___ % of Contract value of Rs.
We, (Bank) do hereby undertake to pay to the company as amount not exceedlng
Rs. against any loss or damage caused to or suffered or would be caused to or suffered by the

company by reason of any breach by the said contractor of any terms and/or conditions contained in the
Letter of Intent/ Agreement. The decision of the Company, as to any such breach having been committed
and loss/ damage suffered to shall be absolute and binding on us.

We, (Bank) do hereby undertake without any reference to the Contractor or any other
person and irrespective of the fact whether any dispute is pending between the Company and the Contractor
before any court or tribunal or Arbitrator relating thereto, to pay the amount due and payable under this
guarantee without any demur, and/or protest merely on the very first demand from the Company stating that
the amount claimed is due by way of loss or damage caused to or suffered by or would be caused to or
suffered by the Company by reason of any breach by the said contractor of any of the terms and condition
contained in the said Letter of Intent/ agreement by reason of the said contractor’s failure to perform the
covenants contained in said letter of intent/ agreement. Any such demand made on the bank shall be
conclusive absolute and unequivocal as regards the amount due and payable by the bank under this
guarantee. However bank’s liability under this guarantee shall be restricted to an amount not exceeding
Rs.

We, (Bank) further agree that the guarantee herein above contained shall remain in full
force and effect during the period that would be taken for the performance of the agreement and that it shall
continue to be enforceable till all the dues of the company under or by virtue of the agreement have been
fully paid and its claim/s satisfied or discharges or till the company certifies that the terms and the
conditions of the said Letter of Intent/ agreement have been fully and properly carried out by the said
contractor and accordingly discharges the guarantee, unless a demand or claim under this guarantee is
made on the bank in writing on or before ......... ( scheduled completion date plus six months), the bank
shall be discharges from all liability under this guarantee thereafter unless otherwise further extended by the
bank.

In order to give full effect to the guarantee herein contained the company shall be entitled to act as
if, we (bank) are your principal debtor in respect of all your claims against the Contractor hereby
guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship and other rights, if
any which are in any way inconsistent and/or contrary to the above or any other
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10.

provision of this guarantee, the bank’s guarantee to pay hereunder will not be determined or affected by
your proceeding against the Contractor and the bank will be liable to pay the said sum as and when
demanded by you merely on first demand being made on the bank by you and even before any legal or
other proceedings taken against the contractor. Any letter of demand delivered at the bank’s above
branch/divisional office or Jodhpur branch office under the signatures of the company’s Financial Advisor
and/or Head of SBU&PC-LimeStone or any of the Directors shall deemed to be sufficient demand under
this guarantee.

We, (Bank) further agree that the company shall have the fullest liberty without our
consent and without affecting in any manner our obligation hereunder to vary any of the terms and
conditions of the said Letter of Intent/ agreement or to extent time of performance by the said Contractor
from time to time or to postpone for any time or from time to time any of the powers exercisable by the
company against the said contractor and to forbear or enforce any of the terms and conditions relating to the
Letter of Intent/ Agreement and we shall not be relieved from our liability by reason of any such variation
or extension being granted to the said contractor or for any fore bearance act, or omissions on the part of the
company or any indulgence of the Company to the said Contractor or by any such matter or things
whatsoever which under the law relating to the sureties would but for this provisions have effect of so
relieving us.

This guarantee herein contained would come into force from the date of issue and would not be
affected by any change in the constitution of the contractor or ourselves or liquidation or winding up or
dissolution or insolvency of the contractor not shall it be affected by any change in company’s constitution
or by any amalgamation or any absorption thereof or there with but shall ensure for and be available to and
enforceable by absorbing or amalgamated company or concern till the payment or amount not exceeding Rs

is made by the Bank.

The guarantee will not be discharged or affected if the company holds/ obtain any other
security/guarantee/ promissory note from any person and/or the contractor and this guarantee shall be in
addition to any such guarantees.

We, (Bank) lastly undertake not to revoke this guarantee during this
currency except with the previous consent of the company in writing.

The bank has power to issue this guarantee in favour of the Company and the undersigned has full
powers to do so under power of Attorney dated granted to him by the bank.

For the purpose of enforcing legal rights in respect of this guarantee Jodhpur Courts in the state of
Rajasthan alone shall have jurisdiction.

IN WITNESSETH I, HEREBY SON OF (designation)
(branch) constituted attorney of the said bank have set my signatures and bank seal on
this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act prevailing in
the state of executed at this the

date of

Signature with seal

Name
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Annexure-V
Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

Surface plan showing Sanu-1 area of RSMML, Jaisalmer (Rajasthan)
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Annexure-V1
AFFIDAVIT
(on non judicial stamp paper worth Rs. 50/-)

Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

NaAME Of TONAOTeT. .. oottt e e e i

| IO S/0 Shri....cooovviiiiiiiiiiiiiiii, aged.....ccooeene Years,
TESIAENt OF ...t on behalf of the tenderer i.e.
TS e hereby undertake oath and

state as under:-

(1)

(2)
3)
4
)
(6)

(7)

(8)

I/ We are not having or had any litigation with RSMML/any other company in relation to

the work. In case of litigation with RSMM or any other company, I/we hereby undertake

that such litigation will not restrict me/us in smooth execution of tendered work.

I/We have not been banned /suspended /de-listed by RSMML or any government

organisation/department as on the date of submission of tender.

I/'We declare that /We have not mentioned any exception /deviation of the tender

conditions in our offer

I/We declare that price bid is in prescribed performa & no conditions are attached to it

.Even if any conditions /s found, those would be ignored at our risk & cost.

That we are registered under MSMED Act & registration number of the firm is

..................... (Copy enclosed) or that we are not registered under MSMED Act.

I/We do hereby declare that I/We have fully read and understood the purpose and contents

of all the terms and conditions of this contract, nature, quantum, contract period and scope

of work of the tender document and all terms& conditions of this tender and these are

acceptable to me/us.

I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions

mentioned therein are acceptable to me/us

I hereby declare that as on date no default has been made by us towards payment of GST
and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer (s)
(Authorised Signatory)
With seal

Place:
Date:

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML. 4-

Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.
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Annexure-VIl

Name of the tenderer:
Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD

SI.No. | Description Details
1 Name of Tenderer
2 e-mail 1D
3 Mobile no.(for SMS)
3 Bank Account No.
4 Banker details:
a) Name
b) Branch No.
c) Address
5 Type of A/c : Saving / Current / CC/
any other
6 IFSC code

(Signature of the Tenderer with Seal)
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Annexure-VIll

(To be typed on Non Judicial stamp paper of Rs. 50/-)

UNDERTAKING
age........years, resident of............. as a
proprietor/Partner/Director (as case may be) of M/S.........ccovviiiiiiiiiiiinn.n. (name of

Tenderer), here by undertake that I shall become a president/secretary/treasurer in order of the Co
operative Society, which shall be formed as per terms of tender incase work is awarded against
the e-Tender No. RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025

OR

(Name of Tenderer), here by undertake that I shall become a president/secretary/treasurer in order
of the Co operative Society which is already formed in the name of
A P and shall work under this
name as per terms of tender incase work is awarded against the e-Tender No.
RSMM/CO/GGM(C)/Cont-23/24-25 Dated: 06.02.2025 It is further undertaken that I will not resign

from the society and shall continue as a member till the completion of the said work.

Place:

Date

Note-Strike through whichever is not applicable.

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML.,4- Meera
marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.
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ANNEXURE-IX

Compliance with the Code of integrity and No Conflict of Interest

Any person participating in a procurement process shall:

(2)

(b)
(©)
(d)
(e)

(H
(2

(h)

not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process.

not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation.

not indulge in any collusion, Bid rigging or anti competitive behavior to impair the
transparency, fairness and progress of the procurement process;

not misuse any information shared between the procuring Entity and the Bidders with an
intent to gain unfair advantage in the procurement process;

not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process.
not obstruct any investigation or audit of a procurement process.

disclose conflict of interest, if any; and

disclose any previous transgressions with any Entity in India or any other country during
the last three years or any debarment by any other procuring entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

1.

a o o

A Bidder may be considered to be in Conflict of Interest with one or more

parties in a bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the Bid of another
bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or
the Bidder participates in more than one Bid in a bidding process. Participation by a Bidder
in more than one Bid will result in the disqualification of all Bids in which the Bidder is
involved. However, this does not limit the inclusion of the same subcontractor, not
otherwise participating as a Bidder, in more than one Bid; or

the Bidder or any of its affiliates participated as a contractor in the preparation of the
design or technical specifications of the Goods. Works or Services that are the subject of
the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring
Entity as engineer-in-charge/contractor for the contract.
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ANNEXURE-X

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted For procurement in response to Notice Inviting Bids I/'We

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that:

1.

I/'we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity.

I/'we have fulfilled my/our obligation to pay such of the taxes payable to the Union and the
State Government or any local authority as specified in the Bidding Document.

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended and not the subject of legal proceedings for any of the foregoing reasons.

I/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding of commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Date Signature of bidder
Place Name:
Designation:
Address:
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Annexure-XII

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,

Department of Finance,

Secretariat,

Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission
of the Procuring Entity is in contravention to the provisions of the Act or the Rules or
the Guidelines issued there under, he may file an appeal to First Appellate Authority,
as specified in the Bidding Document within a period of ten days from the date of
such decision or action, omission, as the case may be, clearly giving the specific
ground or grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed
only by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before
the opening of the Financial Bids, an appeal related to the matter of Financial Bids
may be filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall Endeavour to dispose it of within thirty days from
the date of appeal.

3) If the officer designated under para (1) fails to dispose of the appeal filed within the
period specified in para (2), or if the Bidder or prospective bidder or the Procuring
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or
prospective bidder or the Procuring Entity, as the case may be, may file second appeal
to Second Appellate Authority specified in the Bidding Document in this behalf
within fifteen days from the expiry of the period specified in para (2) or of the date of
receipt of the order passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the
following matters, namely:-

(a) determination of need of procumbent;

(b) provisions limiting participation of Bidders in the bid process;
(©) the decision of whether or not to enter into negotiations;

(d) cancellation of a procurement process;

(e) applicability of the provisions of confidentiality.
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(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with
as many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second
Appellate Authority, as the case may be, in person or through registered post or
authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second
appeal shall be rupees ten thousand, which shall be non refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The first Appellate Authority or Second Appellate Authority as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal,
affidavit and document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:-

(1) hear all the parties to appeal present before him; and

(i1) peruse or inspect documents, relevant records or copies thereof relating to
the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State
Public Procurement Portal.
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Form No.1

(See rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012

Appeal No. ................... Of e

Before the......oooovveeiiieeiieeeeeee (first/second Appellate Authority)

1. Particular of appellant:

(1) Name of the appellant:
(i1) Official address, if any:
(i11))  Residential address:

2. Name and address of the respondent(s):

(1)

(ii)

(iii)

3. Number and date of the order appealed against and name and designation of the
officer/authority who passed the order (enclosed copy, or a statement of a decision,
action or omission of the Procuring Entity in contravention to the provisions of the
Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal
address of the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Ground of appeal
.................................................................................... (Supported by an affidavit)

7. Py T .o
Place .....oooviiiiiii
Date....ooooviiiiiiiii

Appellant’s Signature
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Annexure-XIll
Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will
correct arithmetical errors during evaluation of Financial Bids on the following basis:

1. if there is a discrepancy between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the Procuring Entity there is an
obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price shall be corrected.

ii. if there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid
Securing Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(1) At the time of award of contract, the quantity of Goods, works or services
originally specified in the Bidding Document may be increased or decreased by a
specified percentage, but such increase or decrease shall not exceed twenty
percent, of the quantity specified in the Bidding Document. It shall be without any
change in the unit prices or other terms and conditions of the Bid and the
conditions of contract.

(i1) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change
in circumstances, the Bidder shall not be entitled for any claim or compensation
except otherwise provided in the Conditions of Contract.

(ii1) In case of procurement of Goods or services, additional quantity may be procured
by placing a repeat order on the rates and conditions of the original order.
However, the additional quantity shall not be more than 50% of the value of
Goods of the original contract and shall be within one month from the date of
expiry of last supply. If the Supplier fails to do so, the Procuring Entity shall be
free to arrange for the balance supply by limited Bidding or otherwise and the
extra cost incurred shall be recovered from the supplier.
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