
 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise)  

 
 

e-TENDER DOCUMENT 
 

FOR 
 

PRODUCTION OF LOW SILICA LIMESTONE GITTI  
BY DEPLOYMNT OF MACHINES, EQUIPMENT, CRUSHING & SCRENING 

PLANT & OTHER SERVICES  
THROUGH COOPERATIVE SOCIETIES 

AT SANU LIMESTONE MINE No.-I, DISTT. JAISALMER 
 
 
 

e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
 

Issued by:  
General Manager (Contracts) 

RSMML, 4- Meera Marg, Udaipur 313004  
 

 
 
Cost of Tender Document:  4720 /- (inclusive of GST) 
Non Transferable & Non-Refundable 

 
 

Period of downloading of Tender: From 04.02.2020 to 26.02.2020 up to  1 PM   

Last Date of Submission of Tender: 26.02.2020 upto 3:00 PM 

Date of Opening of Techno-commercial Part (Part I): 27.02.2020 at 3:30 PM 
 

 
Registered Office: 
C-89/90 Janpath 
Lal Kothi Scheme,  
Jaipur –302 015 
Phone: 0141-2743734 
Fax: 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC, Limestone Office: 
8, West Patel Nagar 
Circuit House Road 
Jodhpur 342011 
Phone: (0291) 2511031, 2516199 
Fax: 0291-2511029 
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RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office : 4, Meera Marg. Udaipur (Raj) 
Phone : 0294-2427177, 2428763-67, fax 0294-2428768,2428739 

Email:- contractsco.rsmml@rajasthan.gov.in 
 

Ref. no :-RSMM/CO / GGM(Cont)/Cont-39/19-20 Dated: 04.02.2020 
 

DETAILED NOTICE INVITING TENDER 
Online tender are invited in electronic form through https://eproc.rajasthan.gov.in for following 
works from Co-operative Societies registered under Rajasthan Co-operative Societies Act, 2001 or   
any other Co-operative society Act of India. Competent & experienced Individual 
/Firm/Companies other than registered society can also participate in this tender, provided they are 
able to form a Registered Co-operative Society before commencement of work:   
 

Brief Description of work Estimated Annual 
Quantity  

Period of 
contract 

Bid 
security/ 
Earnest 

Money (Rs) 
Production of Low Silica Limestone Gitti by 
Deployment of Machines, Equipment, 
Crushing & Screening Plant & other Services 
at Sanu Limestone Mine 1, Distt. Jaisalmer  as 
per scope of work.  

7.50 Lac MT  
   

Five (05) 
Years  

93.16 Lac by 
BG/ DD  

Cost of tender document Rs. 4720/-is inclusive of GST, payable  by D.D. in favour of “RSMM 
Ltd, Udaipur ” 

Processing Fee  Rs. 1000/- payable by DD in favour of MD, RISL 
payable at Jaipur 

Period of downloading of documents From  04.02.2020  to 26.02.2020  up to 1.00 pm,  

Last Date  & Time of online Submission of 
offer 

Dated  26.02.2020  up to 3.00 pm  

Date of opening of  Techno Commercial offer  Dated 27.02.2020  at  3.30 pm at C. O. Udaipur 

 
For participating in the work mentioned above, the tenderer shall be pre-qualified on the 
basis of the following criteria: 
 
i) The tenderer should have minimum turnover of Rs.465.80 Lac in any one of the 

immediate three preceding financial years 2016-17, 2017-18 & 2018-19. 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any case.  
 

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on the 
website https://eproc.rajasthan.gov.in for the purpose of downloading.  

The uploaded bid document shall be considered valid for participation in the bid process subject 
to submission of required cost of tender document, e-Tendering processing fee & EMD and the 
same shall be reached to the office of undersigned on or before the time specified for opening of 
techno-commercial part of tender.   
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The tender shall be pre-qualified on the basis of documents furnished/uploaded along with 
Techno-commercial bid in support of above. The decision of the company will be final and 
binding in this regard. 

It is mandatory that proprietor/all the partners (in case of partnership firm) / all the Directors of 
the Company become the Chairman/Secretary/Treasurer in order of the society to be constituted 
to carry out the job. The Tenderer is required to furnish an undertaking, in Performa provided in 
tender document on non-judicial stamp paper, in this respect, without which their offers would 
not be considered. Further, it is enjoined upon from such members that they cannot resign from 
the society until the contract period is over. 

It is to be noted that, in case of Company registered under Companies Act, turnover of the 
Company shall only be considered. The Company reserves its right to call for any additional 
information so as to check the eligibility of the tenderer. Joint ventures/consortiums/partnerships 
are allowed to participate in this tender subject to the joint/several responsibility; in such cases 
the cumulative turnover of partners/members should be considered. 

The Co-operative society has to deploy the requisite number of equipment required to perform 
the entire scope of work and compliance of terms & conditions of tender thereof and to achieve 
the production targets, as given to the society by the Company from time to time. 

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria 
laid in tender & only qualified bidders will be informed about price bid opening. 

The tenderer who have been banned/ suspended by the company or any government 
organization/department shall not be eligible to participate in this tender/ during the currency of 
suspension/banning period.  

Offers furnished through any other mode shall not be considered. RSMML will not entertain any 
claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel any or all 
tenders without assigning any reason whatsoever. 

 
 

General Manager (Contracts) 
 

Note: The tenderers are advised to keep visiting our website till due /extended due date of  
     tender for corrigendum/ addendum, if any, to the tender. 
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SECTION- II 
Definitions, Interpretations 

2.1 DEFINITIONS: 
In the contract (as hereinafter defined) the following words and expression shall have 
the meaning hereby assigned to them, except where the context otherwise requires. 

2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean 
 Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90, 
 Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera 
 Marg, Udaipur (Rajasthan) including its successors and assignees or its 
 representatives authorised to act on its behalf for the purpose of contract. 
2.1.2  “Appointing Authority”, wherever the expression is used shall mean the Managing 

Director of the Company. 
2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State Mines & 

Minerals Limited or his successor in the office so designated by the Company. 
2.1.4 “Head of SBU &PC –Limestone” shall mean Group General Manager for the SBU 

&PC – Limestone of RSMML or his successor in the office so designated by the 
Company. 

2.1.5 “Group General Manager (Contract)” shall mean the Group General Manager 
(Contract) of RSMML or his successor office. 

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company so 
designated or his successors in office appointed by the Company by whatever name. 

2.1.7 “Agent” shall mean the Agent for Limestone Mines notified by the company in this 
behalf. 

2.1.8 “Engineer-In-Charge” or “Officer In Charge” or “Authorized Officer” shall mean 
the Officer so designated for the overall supervision, coordination, direction and 
administration of the contract work from time to time by the Company and shall also 
include the Head of SBU &PC-Limestone. 

2.1.9 “Engineer’s Representative” shall mean any resident Engineer or assistant to the 
Engineer-In-Charge appointed from time to time by the company to perform the 
duties set forth in the contract whose authority may be notified in writing to the 
Contractor by the Company. 

2.1.10 “Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mine of Rajasthan State Mines & Minerals Ltd. 

2.1.11 "Approved" shall mean approved in writing by the Company/ Engineer-In-Charge. 
2.1.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry 

for acceptance by the Company. 
2.1.13 “Contract” shall mean the agreement between the Company and the Co-Operative 

Society for execution of the work/s including therein all documents such as invitation 
for tender/bid, instructions to bidders, general conditions of contract, special 
conditions of contract, job specification, general requirements, time schedule for 
completion of work, drawings, letter of intent / telegram awarding the work, 
alteration/variation order, agreed variations, if any etc. Any subsequent changes made 
in any of these documents, would be deemed to be a part of the contract. 

2.1.14 “Contract Document” shall mean collectively designs, drawings, plans, 
specifications, agreed variations, if any and other documents constituting the tender 
and acceptance thereof. 

2.1.15 “Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative society 
submitted a tender/ bid against the “invitation for tender bid” & shall includes his/its 
their legal representative, administrators, successors and executors. 
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2.1.16  “Contractor” / Co-operative society/ “Successful Tenderer”/ “Successful Bidder” 
shall mean “Tenderer/Bidder” who has either participated in the tender/enquiry of 
RSMM or “Contractor” to whom order/Contract have been awarded by RSMML. 
“Contractor” / “Successful Tenderer”/ “Successful Bidder” includes a Public Limited 
Company, firm whether registered or not, an individual, a Co-operative society or an 
associates or group of persons engaged in any Commerce, Trade, Industry, etc. 

2.1.17 “Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to 
successful bidder /tenderer that his/ its offer has been accepted, in accordance with 
the provision contained in the letter/ telegram/fax/e-mail. 

2.1.18 “Works” shall mean and include excavation, removal, transportation, disposal, 
dumping, dozing, leveling and spreading etc. of overburden at the specified/place/s 
construction and maintenance of approach/ haul roads and other allied/ related 
incidental and ancillary operational work/s etc., including extra, additional, altered 
and substituted work/s pertaining thereto and/or relating to the excavation and 
removal of overburden/ etc. as specified in the contract document on turnkey basis to 
be executed in accordance with the terms of the contract all inclusive. 

2.1.19 “Commencement of work” shall be reckoned from the date of issue of letter of 
acceptance/ work order whichever is earlier including the stipulated mobilization 
period. 

2.1.20 “Temporary Works” shall mean and include all temporary work/s of every kind for 
the execution of the main work as incidental and ancillary thereto. 

2.1.21 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of remuneration” 
means rate entered in figures and words in schedule/s by the Contractor and accepted 
by the Company as payable to the Contractor for execution/ performance of all 
contractual obligations based on the excavation of Gypsum from the specified area/s 
on per metric tonne basis. 

2.1.22 “Schedule of quantities and Rates” shall mean the rock excavation schedule 
incorporated in the contract in which are entered quantities of all work, for the 
execution of the contract and the rate of remuneration thereof, at which the Contractor 
has undertaken to carry out the work under the contract during the contract period. 

2.1.23  “Notice in writing or Written notice” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered / Head/ local office of 
the addressee and shall be deemed to have been received in the ordinary course of 
post. 

2.1.24 “Alternation/Variation order” means, any order given in writing by the Engineer-
In-Charge to the Contractor from time to time effect Alteration/Variation from given 
Scope of Work, such an order will be without any financial implication to the 
Company. 

2.1.25 “Lead” shall mean the one side distance between the two activities of the co-
operative society for loading / unloading of ROM/products/by-products/rejects. 

2.1.26 “Quarter” shall mean period of three calendar months. 
2.1.27 “Shift” shall mean continuous period of eight working hours or any other duration 

specified by the company from time to time. 
2.1.28 “Plant” or Crushing & Screening Plant (CSP) shall means the contractors / co-

operative societies crushing & Screening plant and its part thereof. 
2.1.29 “ROM” shall mean Run of Mines. 
2.1.30 “Finished Product” means the low silica limestone gitties having CaO 53% 

(Minimum) SiO2 1.5% (Maximum) in the size range of +30 mm to –80 mm with in 
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the prescribed undersize/oversize tolerances (with a variation of 3% in the maximum 
and minimum sizes) and/ or such sizes as may be required from time to time in any 
size range between +30 mm to –80 mm, 

2.1.31  “Bye-Product/sub grade limestone” means the Limestone gitties in the size range 
of +10 mm to –30 mm with in the prescribed undersize/oversize tolerances and/or any 
other size(s) as notified by the company time to time. 

2.1.32 “Reject Product” means the lot of finished product which is rejected during the 
course of sampling or left out layer of material, resulted after the lifting of the product 
from the product stacks yard or the mixed product of different size. 

2.1.33 Recycling shall mean loading and unloading of reject product from the yard to the 
ROM hopper of CSP.  

2.1.34 “Specified/designated/location/places” shall mean allocated area for specific area by 
the company time to time. 

2.1.35 “Attested” shall mean attestation of the photocopy of documents by the first class 
Magistrate/Gazetted officer/Notary Public 

2.1.36 “Clause” shall mean the Clause and sub clauses of this tender document and/or 
agreement etc. 

2.1.37  “Mines” shall means Sanu Limestone Mines No-1 situated on Jaisalmer-Ramgarh 
Road in Jaisalmer District of State of Rajasthan under the control of M/s Rajasthan 
State Mines & Minerals Ltd.  

2.1.38 “HEMM” shall mean Heavy Earth Moving Machinery deployed at site. 
2.1.39 "Plans" shall mean all map(s)/Sketch(s)/layout(s)/drawings as are incorporated and/or 

required from time to time in the work for proper execution of work. 
2.1.40 “Member” shall means members of co-operative society, which includes working 

members as well as statutory members as required under MMR-1961. 
2.1.41 “Tonne” shall mean metric tonne (1,000 Kilograms), 
2.1.42 “Site” shall mean the land or other place on, under, in or through which the work/s 

are to be carried out and other land or place or area/s provided by the Company for 
the execution of the contract. 

2.1.43 “Specifications” shall mean directions, various technical specifications, provisions 
and requirements attached to and referred to in the contract, which pertain to the 
method and manner of performing the work/s to the scheduled quantities and 
quantities of the work/s and the materials to be furnished / used required to be used/ 
consumed and/or provided for executing the work/s as may be amplified or modified 
by the Company or the Engineer-In-Charge from time to time and notified/ 
communicated to the Contractor during the course of performance of this contract and 
provide for the unforeseen conditions or in the best interest of the work/s. It shall also 
include the latest addition including all agenda or corrigenda or relevant rules, 
regulations regulation codes. 

2.1.44  “Statutory obligation” would include the entire obligations, which are to be 
complied with as per the provision of various existing legislation applicable to mine/ 
working areas or to those, which may come force during entire period of contract. 

2.1.45 “Weighbridge” shall mean any weighbridge either departmental weighbridge/s & or 
public weighbridge/s authorized by the company for weighment of Limestone. 

2.1.46 “Access Road” shall mean Kuchha road connecting excavating pit to mine approach 
road. 

2.1.47 “Approach/Haul Road” shall mean Kuchha road motorable road connected mines to 
crushing plant proposed under this tender for transportation of mineral ROM 
/rejects/product Limestone through trucks/ trolls/ tippers/ & etc. 
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2.1.48 “Final Certification relation to the work” shall mean the certificate regarding the 
satisfactory compliance performance and fulfillment of all Contractual Obligations as 
issued by the Head of SBU &PC- Limestone. 

2.1.49 “Completion Certificate” shall mean the certificate to be issued by the Engineer- In-
Charge when the work/s has been completed to his satisfaction as per terms of  the 
contract. 

2.1.50 “Rated Capacity” of the crushing & screening Plant shall be that minimum capacity 
which shall produce the quantum of mineral to achieve monthly target as per contract  

2.1.51 Words denoting person shall include Firms, Companies, Co-operative societies, 
associations or body of individuals whether incorporated or not. Words denoting 
muscular gender or singular number shall also include the famine gender & plural 
number & vise versa, where the contract so requires & permits. 

2.2 INTERPRETATIONS: 

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be done 
certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and every such 
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the 
contractor and liability thereof would be discharged to the satisfaction of the Company 
at the cost and consequences of the Contractor 

2.2.2 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the Head of SBU & PC Lime Stone of the Company whose 
interpretation/s, decision in writing shall be conclusive, final and binding on the 
Contractor. 

2.2.3 All headings and marginal notes to the various clauses of the contract are solely for the 
purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract. 

2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the 
plural and vice versa, wherever the context so requires, the words importing person/s 
shall include incorporated companies, registered association, body of individuals or 
partnership firm.  

2.2.5 General conditions of contract shall be read in conjunction with the Special Conditions 
of Contract, Specification of work and any other documents forming part of this 
contract wherever the context so requires. 

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to and 
complementary of each and every other part and shall be read with and into the 
contract so far as it may be practicable to do so. 

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intention appears, the provisions of Special Conditions of the contract shall 
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be deemed to over-ride the provision of the General Conditions of the Contract and 
shall to the extent of such repugnancy or variations, prevail. 

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian Standards 
and the job specifications contained herein and the Contractor shall, also satisfy codes 
referred to in the contract and the additional requirements, if any. 

2.2.9 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 
answerable for any default or omissions in the observance or performance of any of 
the acts, matters or things which are herein contained. 

2.2.10 No verbal agreement or inference from conversation with any officer or employee of 
the Company before, during or after the execution of the contract shall in any way 
affect or modify the terms or obligations contained herein. 

2.2.11 No amendments to the contract shall be valid unless specifically made as an 
amendment to the contract and signed by the authorized representative of the parties. 

2.2.12 The meaning of word enclose/submit of any documents shall generally means to 
upload the attested scanned copy of the same on e-procurement site unless clearly 
specified to send original document in physical form.   

2.3 DECLARATION BY THE TENDERER 

2.3.1 The Tenderer do hereby confirm and declare that they have independently inspected 
proposed location of Mines working site of the SBU & Lime Stone of RSMML 
Jaisalmer, as shown in tender document, ascertained and obtained all relevant and 
necessary information, data, particulars, existing wage structure/categories, conditions 
of services of workmen and working conditions, facilities etc. existing industrial 
environment and other related aspects. 

2.3.2 The Tenderer has also assessed and satisfied himself as to the nature, condition, 
quantum, extent, scope and magnitude of the work, involved in the contract, working 
conditions of the area/s, availability of power supply, water supply, men and 
machinery requirement, availability of land etc. The Tenderer do hereby agrees and 
undertakes not to raise any dispute and/or objection at any stage on any ground 
whatsoever.  
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Section- III 
Instructions to the Tenderer 

TENDERER TO OBTAIN THE INFORMATION HIS OWN: 

3.1 Instructions to the Tenderer & General Conditions  

i. Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in 

any case.  

ii. Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in 

any case.  

iii. The Bidder should go through the website https://eproc.rajasthan.gov.inand the link 

"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 

know the process for submitting the electronic bids at website. The complete bid 

document has been published on the website https://eproc.rajasthan.gov.in for the 

purpose of downloading. The uploaded bid document shall be considered valid for 

participation in the bid process subject to submission of required cost of bid document 

and e-Tendering processing fee. A scanned copy of EMD, e-Tendering processing fee 

and cost of bid document receipt must be uploaded along with the Technical Bid 

proposal failing which the bid will be summarily rejected.  

iv. All communications/correspondences/documents including the bid document should 

be physically signed, stamped on each page before uploading and also signed digitally 

by the designated authorized representative of the bidder.  

v. The DD towards the cost of tender document fees, Earnest Money deposit and 

processing fees along with original affidavits as per annexure I, III, V & VII of tender 

document should be kept in a sealed envelope addressed to Group General Manager 

(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked 

with NIT number & work, name and address of Tenderer; telephone number etc is to 

be written on the top of envelope for clarity. This envelope should be submitted in the 

office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur 

on or before the scheduled submission date and time as mentioned in the Notice 

Inviting Tender. The Company shall not be responsible for any postal delay. In case 

of non-receipt of same the offer of the tenderer shall be rejected.  

vi. The tenderer while offering his tender, shall for all purposes, whatsoever, be deemed 

to have himself independently obtained all relevant and necessary information for 

preparing his tender. The correctness or completeness of the details, given in the 

tender document is not guaranteed. The details given in the tender document are 

basically for reference & guidance of the tenderer. The tenderer is required to satisfy 

himself in all respect, before the submission of offer. 

vii. The tenderer shall be deemed to have examined the tender document, to have 
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obtained his own information in all matters whatsoever that might affect directly or 

indirectly the carrying out the works at the contract rates and to have satisfied himself 

to the sufficiency of his tender. Any error in description or omission in the document 

shall not vitiate the tender or release the tenderer from his obligations. The tenderer is 

deemed to know and understood the scope, nature and magnitude of the works and 

requirement of materials, equipment, tools and labour involved and as to what all 

works he has to complete in accordance with these documents irrespective of any 

defect, omission or errors that may be found in the documents.  

viii. The tenderer, at the his own responsibility and cost, is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that may 

be necessary for preparing the offer and entering into a contract with company, in 

case he is awarded the work. He shall be deemed to have visited site and 

surroundings, to have satisfied himself to the locations working & climatic conditions 

at the site, availability of water, electric power, labour etc. transportation facilities, 

probable sites for labour accommodation and store god owns etc and all other factors 

involved in the proper execution of works. The unit Incharge of work site may be 

contacted to familiarize with the work including visit to work site. 

ix. The tenderer, if awarded the work, shall not be eligible for raising any dispute or 

claims, in case he is hindered in execution of work due to his negligence/ 

omission/error in not collecting the details required for execution of work. 

x. All the provisions of Rajasthan Transparency in Public Procurement Act and rules 

made there under and modification to be issued by the competent authority from time 

to time will automatically be ipso-facto applicable.  

 

3.2 Tender Procedure  

i. e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to 

the bidding.  

ii. The prospective bidders should register themselves in the e-Tender Portal and submit 

the bids electronically through the e-Tender portal.  

iii. The Bidders are requested to download the e-Tender help manual and user manuals 

from the Portal for reference.  

iv. It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India IT 

Act.  

v. The Technical bid form and price bid form will be available in prescribed format for 

downloading. The registered Bidders can log into the e-Tender system and download 

the Bid Forms.  

vi. The Bid forms should be filled and submitted using the Digital Signature Certificates. 
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The supporting documents as required in support of tender should be scanned and 

uploaded in the e-Tender system.  

vii. The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 

form found tampered, the Bids will be summarily rejected.  

3.3 Tender Document Fee  

The Tender document fee as mentioned in the NIT shall be paid by way of DD in 
favour of RSMML payable at Udaipur.  

3.4 e-tendering processing charges  

(a) For each and every Bid submitted, a non-refundable Processing charge Rs. 1000/-
should be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD 
RISL" payable at JAIPUR. The payment by way of Demand Draft or Banker's 
Cheque should be deposited physically at office of GGM(Contract), RSMML, 
Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 before the date and 
time of submission.  

(b) The payment particulars should be entered in the e-Tender Portal by the bidder while 
bidding.   

(c) At the time of the Technical Bid opening, the payment committed in the Bid should 
be factual and should match the physically submitted payments.  

(d) Even though the payment particulars are entered in the e-Tender portal, if the Bidder 
fails to submit the physical instrument prior to the opening of part-I of tender, their 
bid is liable for rejection. If any of the information committed in the e-Tender Bid 
does not match with physically submitted payment, RSMML reserves the right to 
reject the bid summarily.  

TRANSFER OF TENDER DOCUMENT: 

3.5 Transfer of tender document to other is prohibited. For submitting the offer. 

COST OF BIDDING: 

3.6 The Tenderer shall bear all costs associated with the preparation and submission of 
his offer, and the company will in no case be responsible or liable for those costs, 
under any conditions if the company decides to withdraw the “Invitation for tender” 
or modify the tender documents.  

GENERAL INSTRUCTIONS FOR FILLING THE TENDER: 

3.7 The tender document shall be digitally signed by the tenderer or by a person holding 
power of attorney authorizing him/her to sign on behalf of tenderer before submission 
of the tender. All scan papers to be uploaded should also bear the stamp of the 
tenderer. 

3.8 Tenderer, in their own interest are advised to read the tender document completely 
and carefully, to avoid submission of incomplete bid. Tender in which any of the 
particulars and prescribed information is mission or incomplete in any respect and/or 
prescribed conditions are not fulfilled are liable for rejection, at the sole discretion of 
the Company. 

3.9 The Company takes no responsibility for delay, loss or non-receipt of tender fees and 
other document sent through Post/Courier service. 

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT: 
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3.10 In case an intending tenderer require any clarification in connection with, or any point 
covered by, the tender documents, or as to any matter or work to be done or not be 
done by him in the event the contract for the work is awarded to him, he must submit 
a request for such clarification in writing so as to reach the Company at least 15 days 
in advance of the last date fixed for submission of tender. Copies of any such 
clarifications furnished by the Company will be supplied to all other intending 
tenderer to whom tender documents may have been sold by the Company and such 
clarification will constitute addenda/corrigenda to, and be read as part of the tender 
document. 

3.11 The Company will not be bound by any verbal/ oral clarification or interpretation of 
the tender document or of any matter(s) connected with works to be executed in 
accordance with the tender documents, which may be made by any of its employee, 
representatives or agent. 

3.12 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information upon the foregoing or any other affecting the contract shall not relieve 
him from any risks or liabilities or the responsibility from completion of the works at 
the scheduled rate/s & time and in strict accordance with the contract document/s. 

ADDENDA/ CORRIGENDA: 

3.13 Addenda/Corrigenda to Notice Inviting Tender or to this tender document before 
expiry of the due date of submission of tender may be issued to clarify documents or 
to reflect modification in the specifications or terms & conditions or Scope of work or 
for any other reasons by the company. 

3.14 Addenda/corrigenda to these tender documents, if issued by the company, shall form 
an integral part of this tender document and must be signed and submitted along with 
the bid. 

CURRENCIES OF THE BID AND PAYMENT: 

3.15 The tenderer shall quote the unit rates and prices entirely in Indian Rupees.  

SUBMISSION OF TENDERS: 

The Technical Bid Form will be in online format. The tenderer should downloaded 
Technical Bid Form, filled and signed using the Digital Signature Certificate (DSC). 
The Technical Bid Form should not be changed or altered or tampered. If the Bid 
form is tampered, the Bids will be summarily rejected. The Technical Bid Form 
should not contain any Price indications strictly, otherwise the Bids will be 
summarily rejected. Scanned copy of following document should be uploaded 
alongwith Part I of the offer 
i) Earnest Money Deposit in the manner specified in tender document.. 
ii) Power of Attorney in favour of the authorized representative signing the 

tender, as required. 
iii) Attested Certificate of Incorporation/ Memorandum & Article of Association/ 

Partnership deed duly certified by the Company Secretary/ Gazette 
Officer/Notary Public / Magistrate as the case may be. In case the tenderer/ 
contractor makes any change in the constitution of the Firm after submission 
of the offer: they shall have to inform the company at the earliest. 

iv) PAN no.   
v)  Goods & Service Tax Registration Number. 
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vi) Attested copy of the Audited Balance Sheet for the Financial Years  2016-17, 
2017-18 & 2018-19 in support of the turnover. 

vii) Undertaking that no condition is mentioned in Part II ‘Price Bid’.  
viii)     “Exceptions & deviations statement” to be submitted by the tenderer as per 

format (Form – 4). 
ix)      Information regarding skill & experience of supervisory staff and the site 

organization, giving details of field management which the tenderer proposes 
to have for this work in as per format. (Form – 5). 

x)  Tenderer should submit an undertaking on non-judicial stamp paper of 
appropriate value “that there is no case / litigation is pending against him with 
the company & other companies, in relation to the work.” 

xi)     The Tenderer/ Bidder would give a declaration that they have not been banned 
/ suspended or de-listed by RSMML or any other government organization/ 
department. If this declaration is not given, the bid will be rejected as non-
responsive. 

xii)    Tenderer should submit an undertaking on non-judicial stamp paper of Rs. 
100/- for formation of a co-operative Society as per format. 

xiii) Declaration whether you are covered under MSMED Act or not, if yes, then 
give your registration number alongwith copy of the same.  

xiv) Undertaking/affidavit as per annexure V of tender document.  
xv) Undertaking at Annexure-III with respect to carry out the work under this 

tender by co-operative society only, already formed or shall be formed by the 
Tenderer. 
 

3.22 A tenderer shall be fully responsible for consequences including rejection of his 
tender or cancellation of the contract if the required attested documents / attested 
copies of documents/ attested copies of documents are not uploaded along with the 
techno-commercial bid or any information/ document is found to be false/ fabricated/ 
misleading 

3.23 The company reserves its right to call for any additional information or any 
supplementary information required for reference as it may deem fit, so as to evaluate 
the technical capability of the tenderer. 

3.24 The tender should enclose a blank price format, duly signed & stamped as a proof that 
price bid has been given in the prescribed format only. 

3.25 It is to be noted that tender will be qualified on the basis of documents submitted 
along with the offer. The disqualification due to non submission of the requisite 
documents / duly attested / non legible documents along with the offer will be the 
sole responsibility of the tenderer.   

3.26 PART-II ‘PRICE BID’: 
3.26.1 The ‘Price Bid’ shall be submitted online in the prescribed format only. The tenderer 

is to quote the rate in relevant price bid for tendered work in the prescribed price 
format in Form-6/BOQ as provided in the online otherwise their price bid may not be 
considered for award of the contract in spite of opening of the price bid or lowest 
offered rate.  
It is suggested to the tenderer to read carefully the instructions mentioned in the 
Proforma. Bidders are advised to downloaded the prescribed BOQ file available on 
the https://eproc.rajasthan.gov& fill the rates as instructed. In case the bid in any 
other format was uploaded by the bidder the same is liable to be rejected and will not 
be considered for evaluation. 
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3.26.2 The rates are to be quoted in Rupees and in the prescribed price bid Proforma. 
3.26.3 While quoting the price under this part, the tenderer is deemed to have confirmed that 

the price quoted are for the total scope of work as described in the tender document 
and as required to be executed for site requirement. 

3.26.4 The tenderer should quote rates in English, both in figures as well as in words, the 
rates and amounts tendered by him in the schedule of rates for each item of work and 
in such a way that insertion and/or interpolation is not possible. 

DEADLINE FOR SUBMISSION OF BIDS: 

3.27 In the event of specified date for the submission of bids being declared a holiday for 
the Company, the Bids will be received up to the same time on the next working day. 

3.28 The Company may extend the deadline for submission of Bids by issuing an 
amendment in accordance with Clause mentioned elsewhere in the tender document, 
in which case all rights and obligations of the Company and of the Tenderer, which 
were previously subjected to the original deadline will then be subjected to the new 
deadline. 

LATE BIDS:  

3.29 Any Bid received by the Company after the deadline prescribed in NIT due to any 
reason whatsoever will not be accepted. 

OPENING OF THE TENDER: 

3.30 The Techno Commercial Bid of the offer will be opened online as per NIT. 

3.31 If the date fixed for opening of tenders happens to be a holiday for any reason, the 
tenders will be opened on the next working day at; the same time. 

 

EXCECPTIONS AND DEVIATION: 

3.32 Tenderer are advised to submit quotations based on the terms and conditions and 
specifications contained in the tender document and not to stipulate any deviations. 
Bids containing stipulations of deviation to the terms and conditions are liable to be 
ignored. In case it is absolutely unavoidable to deviate from tender conditions then 
the tenderer should mention the deviations at their risk of rejection only in ‘Form-4’. 
Deviations mentioned anywhere else in the bid shall be ignored without any 
consequences. 

BID SECURITY /EARNEST MONEY (EMD): 

3.33 The tenderer must pay Earnest Money as per DNIT in the form of crossed demand 
draft(having validity of three month)  in favour of “RSMML” and drawn on any bank 
at Udaipur. In case the EMD is in the form of Bank Guarantee (B.G.) same should be 
as per prescribed format of RSMML annexed with the tender and having validity of 
06 month issued in favour of the Company by any PSU (except SBI) 
/ICICI/AXIS/HDFC bank having its branch at Udaipur on non-judicial stamp paper 
of 0.25% of BG value subject to maximum of Rs. 25000/- or appropriate value under 
Indian Stamp Act prevailing on the date of issuance of BG.  

3.34 Original BG shall be deposited by the tenderer on or before the last date of online 
submission of tender along with other documents.” failing which the bid is liable to 
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be rejected. No interest shall be paid by the company on the earnest money so 
deposited by the tenderer. The earnest money of the tenders whose bid is not found to 
be acceptable on the basis of pre-qualifying criteria and/or on evaluation of their 
techno-commercial bids will be refunded at the earliest. The earnest money of the 
tenderer who are technically successful but not awarded the work shall be refunded 
after issuance of LOA to successful tenderer. The earnest money deposited by the 
successful tenderer will be refunded after submission of SD, but shall stand forfeited 
if the tenderer fails to furnish security deposit and/or fails to commence the work 
within stipulated period. 

3.35 The earnest money of a tenderer shall be forfeited in the following cases: - 
i) If the tenderer withdraws or modifies the offer after submission of the tender. 
ii) If the tenderer does not submit the prescribed Bank Guarantee or Demand Draft 

as security deposit within one month of the date of work order/LOA issued in 
favour of tenderer. 

iii) If the tenderer does not execute the agreement, in the prescribed form within 
one month of the date of work order/LOA issued in favour of tenderer. 

iv) If it is established that the tenderer has submitted any wrong information/ forged 
documents along with the tender or thereafter. 

v) If tenderer doesn’t form the society before commencement of work 

VALIDITY: 

3.36 Tender submitted by tenderer shall remain valid for acceptance for a period 120 (One 
Hundred twenty) days from the date of opening of the tender (Part I of the offer). 
An offer with a validity period of less than 120 (One Hundred Twenty) days is liable 
to be rejected. 
The tenderer on its own shall during the period of 120 (One Hundred twenty) days or 
in extended period cancel and/or withdraw his tender nor shall he make any variation 
therein. In case of tenderer revoking, canceling, modifying and/or withdrawing his 
bid during the validity of bid, the earnest money deposited by him along with tender 
shall stand forfeited, and tender will not be considered further evaluation 
In exceptional circumstances, prior to expiry of the original time limit, the Company 
may request the tenderer to extent period of validity for a specified additional period. 
The request and the tenderer’s responses shall be made in writing. A tenderer if 
agreeing to the request will not be required or permitted to modify his bid. 
 

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

3.37 Prior to the detailed evaluation of Bids, the Company will determine whether each 
Bid: 
i) Meets the eligibility criteria  
ii) Is accompanied by the required securities; and 
iii) Is substantially responsive to the requirement of the Bidding documents. 

3.38 A substantially responsive bid is one, which confirms to all the terms, condition, and 
specification of the Biding documents without material deviation or reservations. A 
material deviation or reservation is one: 

3.38.1 which affects in any substantial way the scope, quality, or performance of the work; 
and/or 

3.38.2 which limits in any substantial way, inconsistent with the Bidding documents, the 
Company’s right or the Bidder’s obligation under the contract; and/or 
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3.38.3 whose rectification/acceptance would affect unfairly the competitive position of the 
other bidders presenting substantially responsive bids. 

EVALUATION OF TECHNO-COMMERCIAL BID: 

3.39 The techno-commercial bids of substantially responsive tenderer’s will be evaluated 
from all aspects. The RSMML reserves the right to assess the capability and 
competency of the tenderer based upon the information provided by the tenderer in 
the techno-commercial bid and the information that may otherwise be available to 
and/or gathered by the RSMML. The decision of the RSMML as to which tenderer is 
capable & competent to carry out the work shall be final. The tenderer should, 
therefore, see that he has required level of technical, financial & managerial 
competence & experience before submitting the tender. 

3.40 If a Bid is not substantially responsive, it may be rejected by the Company at its sole 
discretion. 

3.41 The tenderer shall be prepared to furnish clarification/information and attend 
meetings/ discussion as required by the company from time to time. 

CORRECTION OF ERRORS IN PRICE BID: 

3.42 Price Bid (Part-II) of substantially responsive will be checked by the Company for 
any arithmetical errors. Errors will be corrected by the Company as follows: 

i) Where there is discrepancy between the amounts in figures and in words, the lower of 
the two would be taken. 

ii) Where there is discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern; and 

iii) Discrepancy in totaling or carry forward in the amount quoted by the contractor shall 
be corrected. The tendered sum so corrected and altered shall be substituted for the 
sum originally tendered and considered for acceptance instead of original sum quoted 
by the tenderer. 

3.43 The amount stated in the Bid will be adjusted by the Company in accordance with the 
above procedure for the correction of errors and, shall be considered as binding upon 
the Bidder. 

3.44 Price Bid (part-II) only of techno-commercially acceptable tenders shall only be 
opened. Only such short listed tenders will be informed about the date and time of 
opening of the price bids. 

PROCESS TO BE CONFIDENTIAL: 

3.45 Information, relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to the 
Bidders or any other person not officially concerned with such process. Any efforts 
by a Bidder to influence the Company’s processing of Bids or award decision may 
result in rejection of his bid. 

3.46 The tenderer may note that indulgence in submitting unsolicited offers or submitting 
unsolicited correspondence after submission of bid is liable to debar him from 
participating in RSMML tenders. 

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

3.47 The tenderer, whose bid has been accepted, will be notified of the award by the 
Company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
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called the “Letter of Acceptance” will state the sum unit that the Company will pay to 
the Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed in the Contract . 

3.48 The notification of award will constitute the formation of Contract. The execution of 
agreement as per clauses below would be the formalization of agreement that was 
commenced with the issuance of LOA. 

3.49 The following details /documents are required to be provide by the successful 
tenderer after issuance of DLOA : 
i) Detailed lay-out with details regarding Type, specifications, capacity, name of 

manufacturer etc. of the machines/ sub- systems; 
ii) Flow-Sheet of proposed C&S Plant along with a technical feasibility report 
iii) Undertaking on non-judicial stamp paper confirming that plant machinery and 

relevant ancillaries’ equipment will be purchased from reputed, reliable, 
dependable sources & are capable to produce the tendered quantity throughout 
contract period & will be installed within the stipulated period as mentioned in 
the tender document. 

iv) PERT Chart / detailed time schedule giving breakup of various activities and 
time involved to carry out these activities. The successful bidder should adhere 
to these time schedules strictly. It may please be noted that Company will assess 
the progress of execution of the work on the basis of these PERT chart / Time 
schedule. 

v) The tenderer should provide total commitment for arranging the required plant 
and other machineries and relevant ancillaries’ equipment as required for 
performing the complete job as per work requirement. The equipment / plant / 
machinery to be arranged by the tenderer have to be reliable, dependable, and 
from reputed companies only, to ensure the targeted production during the 
entire contract period. 
 

INTERFERENCE WITH PROCUREMENT PROCESS  

3.50 In case the bidder 
i) withdraws from the procurement process after opening of financial bids; 
ii) withdraws from the procurement process after being declared the successful 

bidder 
iii) fails to enter procurement contract after being declared the successful bidder; 
iv) fails to provide performance security or any other document or security required 

in terms of the bidder documents after being declared the successful bidder, 
without valid ground,  

 then, he shall, in addition to the recourse available in the bidding documents or the 
contract be punished with fine which may extend to fifty lakh rupees or ten percent of 
the assessed value of procurement , whichever is less.  

SIGNING OF THE CONTRACT AGREEMENT: 

3.51 The successful tenderer/ Co-operative Society so formed shall be required to execute 
an agreement on non-judicial stamp paper, of appropriate value under Indian Stamp 
Act with the company within 30 days from the date of intimation regarding 
acceptance of tender. LOA etc. The cost of execution of agreement including non-
judicial stamp paper shall be borne by the contractor. 

3.52 The contract agreement shall consist of – 
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i) An agreement on non-judicial stamp paper of appropriate value. 
ii) Tender document, along with the addend/corrigenda, if any. 
iii) Telex/Letter of Acceptance & Detailed Letter of Acceptance /Work order. 
iv) Agreed Variation, if any, 
v) Any other document as mutually agreed. 

RIGHTS OF COMPAY: 

3.53 The Company reserves the right – 
i) to accept or reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii) not to accept the lowest tender or assign reasons for not accepting the lowest 

tender, 
iii) to increase/ decrease the quantity and period of contract, without any additional 

obligation on it, 
iv) not to carry out any part of work, 
v) to reject the offer, if is established that the tenderer has submitted any wrong/ 

misleading information or forged documents along with offer or thereafter. 
3.54 The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 

REFUSAL / FAILURE: 

3.55 In the event, the tenderer, after the issue of communication of acceptance of tender by 
the Company on LOA or  fails / refuses to accept the award and / or commence 
execution of the work as herein before, the tenderer shall be deemed to have 
abandoned the contract and such an act shall amount to and be construed as the 
Contractor/ Co-operative Society’s calculated and willful breach of contract, and in 
such an event the Company shall have full right to claim damages/compensation 
thereof in addition to the forfeiture of Earnest Money / Security Deposit deposited.  
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Section- IV 
GENERAL CONDITIONS OF CONTRACT(GCC) 

INTERPRETATION OF CONTRACT DOCUMENT: 

4.1 Except if and to the extent otherwise provided by the contract, the provisions of the 
general conditions of the contract and special conditions of the contract shall prevail 
over those of any other documents forming part of the contract. 

4.2 Several documents forming the contract are to be taken as mutually explanatory. 
Should there be any discrepancy, inconsistency, error or omission in the contract or 
any of the matter may be referred to the Engineer-Incharge. Company’s decision in 
this regard shall be final and binding.  

4.3 In case of any inconsistency or contradiction between the provisions of General 
Conditions of Contract and Special Conditions of Contract, the Special Conditions 
of Contract shall prevail unless and until provided otherwise. 

SECURITY DEPOSIT (SD): 

4.4 The society shall furnish Security Deposit @ 10% of Total contract value through 
Demand Draft in favour of RSMML, JODHPUR/Bank Guarantee, within 30 days 
of the issuance of such communication of acceptance of tender/LOA/DLOA, for 
due fulfillment of all or any of the terms & conditions of the contract. The Bank 
Guarantee shall be provided only in the approved format of the company from a 
PSU(except SBI bank) /ICICI/Axis/HDFC Bank having its branch at Jodhpur non-
judicial stamp paper of value 0.25% of BG value subject to maximum of Rs. 
25000/- or on appropriate value under Indian Stamp Act prevailing on the date of 
issuance of BG. No amendment in this format shall be acceptable to the company. 
The Bank Guarantee shall be valid for the entire contract and/or extended period, if 
any, plus a grace period of six months. The Company shall be entitled to encash the 
same and appropriate the whole of the amount or part thereof against its claims 
/dues or sums payable as contained herein.  

4.5 Security deposit may also be furnished in any of the following forms- 
4.5.1 The tenderer may also opt to furnish Bank Guarantee (B.G.) as above/ 

DD/Banker's cheque amounting to 5% of the value of contract within 30 days 
of the issuance of DLOA. The BG shall be valid for total contract period plus 
grace period of 6(six) months beyond the Contract period. In such option, 
balance security deposit of 5% of contract value will be deducted from the 
running bills of the contractor during the contractual period in 30 installments. 

4.5.2 Fixed Deposit Receipt (FDR) equivalent to 10% of Total contract value issued 
from any Public sector bank (except SBI)/ICICI/ Axis /HDFC Bank having its 
Branch office at Jodhpur. FDR shall be in the name of RSMML on account of 
Successful bidder and discharged by him in advance. The accepting authority 
shall ensure, before accepting the Fixed Deposit Receipt, that the successful 
bidder furnishes an undertaking from the bank to make payment/premature 
payment of the Fixed Deposit Receipt on demand to the Company without 
requirement of consent of the contractor, in the event of forfeiture of the 
security deposit, the Fixed Deposit shall be forfeited along with interest earned 
on such Fixed Deposit without protesting by the contractor/him. 

4.5.3 The successful bidder at the time of signing of the contract agreement, may 
submit an option for deduction of security from his each running bill  @ 10% 
of the amount of the bill. Further, in such case, the amount of bid security of 
successful bidder may be adjusted in arriving at the amount of the performance 
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security, or refunded if the successful bidder furnishes the full amount of 
security deposit. 

4.6 The entire Security Deposit shall be refunded after six months of the expiry of 
contract, provided always that the Co-operative Society has been first paid all the 
bills including his final bill subject to deductions as are permissible under these 
terms and all other dues to the Company arising out of this contract. If any, have 
been fully met by the Co-operative Society and the Co-operative Society has 
rendered. “No claim and No dues Certificate” to the Company. 

4.7 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Co-operative Society either fail to fulfill the 
contractual obligations or fail to settle in full, his dues to the Company, In case or 
premature termination of the contract, the Security Deposit will be forfeited and the 
Company will be at liberty to recover the loss suffered by it from the Co-operative 
Society. 

4.8 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses or 
damages suffered by it due to delay in performance and/or non-performance and/or 
partial performance of any of the terms of the contract. 

4.9 All compensation or other sums of money payable by the Co-operative Society to 
the Company or recoveries to be made under the terms of this contract may be 
deducted from any sums which may be due to the Co-operative Society from the 
company on any account and in the event of the such amount being insufficient the 
Co-operative Society shall within ten days of such shortfall make good in cash, 
failing which the balance amount shall be recovered by way of invoking the bank 
guarantee furnished as security. 

4.10 In the event of bank guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any time 
thereafter may become due to the contractor. The Co-operative Society shall pay to 
the company on demand any balance remaining due. 

4.11 In case the Bank Guarantee is invoked for any reason/s, the Co-operative Society is 
required to furnish a fresh Bank Guarantee in the same format for the same amount 
and for the same period as the original Bank Guarantee within a period of 30 
(Thirty) days from the date of invoking of original Bank Guarantee.   

4.12 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Co-operative Society shall forth with make 
good the deficit on demand, so that the total amounts of Security Deposit will not at 
any time be less than the amount so specified. The Company may recover the same 
by way of additional deductions from bills. 

4.13 No interest is payable on S.D. amount. 
4.14 Where for execution of contract, it is required to form a Co-operative Society, and 

then S.D. shall be furnished by the Co-operative Society so formed and register 
under Society Act. 

4.15 In case of enhancement of quantum of work, due to any reason, the Co-operative 
Society shall furnish additional security amount. This security will be progressively 
recovered from the payment due to the Co-operative Society.  

SUB-LETING OF WORK: 

4.16 The whole of the work included in the contract shall be executed by the Co-
operative Society alone and the Co-operative Society shall not directly or indirectly 
transfer, assign, under-let or sublet the contract or any part thereof or interest 
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therein without prior written permission and doing so shall render the contract to be 
terminated on risk and cost of the Co-operative Society 

DRAWINGS AND SPECIFICATIONS: 

4.17 Wherever it is mentioned in specifications/ drawing/ other documents or 
instructions that the contractor shall perform certain work and/ or provide certain 
facilities, it is understood that the Co-operative Society shall do so at his own cost. 

PATENTS/ COPY RIGHT /TRADE MARK: 

4.18 Co-operative Society shall indemnify and keep indemnified the Company including 
its employees and authorized agents/ representatives and its successors shall hold 
them harmless from any and all loss, damage, liability costs of litigation counsel 
fees and other expenses arising out of any claim or suit for alleged infringement of 
patents, copyright trademarks or trade names or brand relating to any of the stores, 
material or equipment described in the contract or for the use or resale thereof, and 
Co-operative Society agrees to assume the defense of any  and all such suits and to 
pay any and all costs and expenses incidental thereto and any judgment awarded 
thereon. 

STATUTORY OBLIGATIONS: 

4.19 The Co-operative Society shall be responsible for deposition of any and all 
contributions, duties, levies and taxes etc (including Goods & Service tax) to the 
Central or State Government authorities, for execution of the works under the 
contract. The Co-operative Society shall also be responsible for full compliance 
with all obligations and restrictions imposed by the labour law or any other law 
affecting employer- employee relationship and the Co-operative Society further 
agrees to comply and to secure the compliance by all his sub-contractor/s, if any, 
with all applicable Central, State, Municipal and local laws and regulations and 
requirements, of any Central, State or Local Govt. agency or authority. Co-
operative Society further agree at his cost defend, indemnify and hold company 
harmless and indemnified from all or any liability or penalty which may be imposed 
by the Central, State or Local authorities, including Directorate General of Mine 
Safety etc or any other civil or criminal court, tribunals by reason of any violation 
by Co-operative Society or his sub contractor/s of such laws, regulations or 
requirements and also from all claims, suits, or proceedings that may be brought 
against the Company arising under  or out of or by reasons whatsoever work 
provided for by this contract, by third parties, or by Central or State Govt. 
authorities or any administrative or quasi judicial tribunal.  

TAXES: 

4.20 Variation in statutory taxes, duties & levies: All taxes/ duties/ levies as are 
applicable should be taken into consideration while making the offer. Ignorance in 
it shall not qualify for any additional payment. Any variation in the statutory Taxes, 
Duties & levies or imposition of fresh levies or withdrawal of any existing levy 
directly applicable on the work, as imposed by the respective Governments, after 
the last date of submission of tender as reflected in the bills raised by the contractor 
on to the Company shall be to the account of /payable to the Company. The 
Contractor will claim reimbursement of such liability, supported by documentary 
evidence. Recovery on this account if any shall be deducted from the bills of 
society.  
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4.21 Goods & Service Tax (GST): 

i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 
However, the rates will be inclusive of any other Levis and duties, as applicable on 
this contract (up to last date of submission of bid).  

ii. The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as 
mentioned in the tender document) in rates on whatsoever ground.  

iii. Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure 
that necessary credit on this account is available to RSMML in the next month. In 
case of any discrepancy where credit is not available to RSMML then company is 
free to deduct/recover/retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be.  

iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
of payment of GST and default in filing of returns towards the payment for the 
work, contractor is liable to pay all such dues to the company, failing which 
RSMML is free to deduct/recover/ retain such amount from the bills of contractor 
or any other amount due to him/ or from Security deposit, as the case may be. 

v. If GST is made applicable on price of diesel by Government in future, the diesel 
escalation shall be calculated on the rates to be arrived at, keeping in view of tax 
variation clause as mentioned in the tender and provision of notification on 
applicability of GST on diesel as published by the Government including input tax 
credit, if any. 

INDEMNITY: 

4.22 The Co-operative Society shall at all times, indemnify and keep indemnified the 
Company, including its employees, authorized agents and the Engineer-In-Charge 
its successors from any and all liability for damages resulting from or arising out of 
or in any way connected with the operation covered by the contract and he shall 
make good all losses and damages arising there from. In case the Company shall 
incur any cost or expenses or suffer any loss on account of any claim demand or 
course of action brought against them and arising out of the operations covered by 
the contract, the Company shall have the power (without being bound to do so) to 
defend, contest or compromise any such claim, demand or cause of action. Any 
amount that may become payable by the Company and any cost, expense etc that 
may be incurred by the Company in this behalf, shall also be recoverable from the 
Co-operative Society. 

4.23 All sums payable by way of compensation/s under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Company 
without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 

4.24 Co-operative Society shall also keep indemnified the Company against all claims of 
its staff under Industrial Disputes Act, Payment of Wages Act, and Mines Act and 
other Acts/ Rules applicable on the awarded work to the Co-operative Society. 

WAIVER AND LIABILITY TO PAY COMPENSATION: 

4.25 In any case in which any of the powers conferred upon the Company shall have 
become exercisable and the same have not been exercised, the non exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
be exercisable in the event of any further case of default by the Co-operative 
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Society, the Co-operative Society shall be liable to pay compensation amount to the 
extent of the whole of his Security Deposit and the liability of the Co-operative 
Society for past and future compensation shall remain unaffected. 

4.26 In the event the Company exercising the powers vested in it under the aforesaid 
clause, it may, take possession of all of any tools and equipment, explosives, 
materials and stores lying in or upon the works or the site thereof belonging to the 
Co-operative Society or procured by him and intended to be used for the execution 
of the work or any part thereof the same be taken by paying reasonable 
compensation as decided by Engineer-In-Charge, otherwise the Engineer-In-Charge 
may give notice to the Co-operative Society, requiring him/ it to remove such tools, 
equipment, materials or stores from the premises (within a time to be specified  in 
such notice), and in the event of the Co-operative Society failing to comply with 
such requisition the Engineer-In-Charge may remove them at the contractor’s 
expenses or sell them by auction and/or private sale on account of the Co-operative 
Society and at his / its risk in all respects without any future notice as to the date, 
time or place of sale and the certificate of the Engineer-In-Charge as to the 
expenses of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final, conclusive and binding on the Co-operative Society. 

COMPANY NOT LIABLE TO PAY COMPENSATION: 

4.27 The Co-operative Society shall have no claim against the Company for any business 
loss, idle charges, compensation upon failure, delay, omission etc. on the part of the 
Company to carry out any or all the provisions of the contract for any reason 
whatsoever. The Company’s decision in the matter shall be final and binding on the 
Co-operative Society. 

NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 

4.28 The Co-operative Society have no claim, whatsoever against the Company if the 
work or any part thereof covered by the contract is postponed to any later date and/ 
or withdrawn in part in the overall interest of the Company or for security or for any 
other reason/s. The Company’s decision in this regard shall be final and binding on 
the Co-operative Society. 

NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF 
WORK: 

4.29 If any time after the commencement of the work the company shall for any reason 
or under instructions of Directorate General of Mines Safety in case of mining 
contracts or any other statutory authority for mining and other contracts, whatsoever 
required not to do the whole work or part thereof as specified in the schedule of 
work to be carried out, the Engineer-In-Charge shall give notice in writing of the 
fact to the contract, who shall have no claim to any payment or compensation 
whatsoever on any account or profit or compensation or advantage/s which he 
might have derived from the execution of the work in full, but which he did not 
drive in consequences of the full amount  of the work not having been carried out, 
nor shall have any claim or compensation by reason of any alternations having been 
made in the original specification, drawings, designs and instructions which shall 
involve any curtailment of the work as originally contemplated. 
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PROTECTION OF WORK: 

4.30 During the progress of the work the Co-operative Society shall keep the premises 
occupied by him in a neat and clean condition and free from accumulation of 
rubbish. On the completion of any portion of the work, the Co-operative Society 
shall promptly remove all his equipment, temporary structures and surplus materials 
not to be used at or near the same location during later stages of the work. Upon 
completion of the work and before final payment is made, the Co-operative Society 
shall at his own cost and expense, satisfactorily dispose off or remove from the 
vicinity of the work and from all other land made available to him by the Company; 
all equipment, temporary structures, buildings, rubbish, unused materials and any 
other items and materials etc. belonging to him and used under his direction for the 
execution of the contract and shall leave the premises in a neat and clean condition. 
In the vent of his failure to do so, the same may be removed and disposed off by the 
Company at the Co-operative Society expenses. 

USE OF COMPLETED PORTIONS: 

4.31 Whatever, in the opinion of the Company the work or any part thereof is in a 
condition suitable for use and in the best interest of the Company requires use, the 
company may take possession thereof, or use the work of such part thereof, Prior to 
the date of final acceptance of work all necessary repairs and renewals etc. in the 
work or part thereof shall be at the expenses of the Co-operative Society. 

4.32 All necessary repairs and renewals in the work or part thereof shall be at the 
expenses of the Co-operative Society. The use by the Company of the work or part 
thereof as contemplated in this clause shall in no case be construes upon relieve the 
Co-operative Society of any of his responsibilities under the contract, nor act as a 
waiver by the Company of the conditions thereof. However, if in the opinion of the 
Company the use of the work or part thereof delays the completion of the reminder 
of the work, the Company may grant such extension of time as it may consider 
reasonable if so requested by the contractor. The decision of the company in the 
matter shall be final and binding on the Co-operative Society. The Co-operative 
Society shall not be entitled to claim any damages, compensation on account of 
such use by the Company. 

4.33 All the works shall be executed in strict conformity with the provisions of the 
contract documents and with such explanatory detailed drawings, maps, 
specifications and instructions as may be issued from time to time to the Co-
operative Society or not. The Co-operative Society shall be responsible for ensuring 
that works throughout are executed in most substantial, proper and workmanship 
like manner with the quality of material and workmanship in strict conformity with 
the specifications, drawings, time schedule, sequence of operation etc. and to the 
entire satisfaction of the Engineer-In-Charge. The work in the mining areas shall be 
done strictly in accordance with the provisions of Mines Act, 1952. Metalliferous 
Mines Regulation 1961 and directives issued from time to time by the Directorate 
General of Mines Safety and /or other statutory authority. 

COORDINATION AND INSPECTION OF WORK: 

4.34 The co-ordination and inspection of the day-to-day work under the contract shall be 
the responsibility of the Engineer-In-Charge. The written instructions regarding any 
particular job will normally be issued by the Engineer-In-Charge or his authorized 
representative. A register shall be maintained by the Co-operative Society in which 
the Engineer-In-Charge after inspection shall write the instructions to be issued by 
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the Engineer-In-Charge and these will be signed immediately by the Co-operative 
Society or his authorized representative by way of acknowledgement. 

4.35 In order to provide for the complete and proper co-ordination of all phases of work 
the Co-operative Society shall co-operate to the full extent with the other Co-
operative Societies, working in the area and the departmental work of the Company 
being executed in other areas of the mine. The Co-operative Society shall confer 
with Engineer-In-Charge regarding details, pertinent to phases of work, which may 
affect the work to be performed under the contract and shall be schedule and carry 
out his work in such a manner as to avoid interference with the facilities and the 
work of other Co-operative Society /s and departmental work of the Company. 

WORK IN MONSOON: 

4.36 The excavation work will entail working in the monsoon also. No extra rate will be 
considered for such work in monsoon. During monsoon and other period, it shall be 
the responsibility of the Co-operative Society to keep the work site free from water 
at his own cost. The Co-operative Society should plan the execution of work in 
monsoon season, well in advance. 

WORK ON WEEKLY DAY OF REST AND HOLIDAYS: 

4.37 Subject to the compliance of legal provisions, and conditions of service of workmen 
for carrying out work on weekly day of rest and holidays, the Co-operative Society 
will approach the Engineer-In-Charge or his representative and obtain prior 
permission.  

MATERIALS TO BE SUPPLIED BY THE CO-OPERATIVE SOCIETY: 

4.38 The Co-operative society shall procure and provide from his own source and at its 
own cost of the materials, tools, tackles, equipment, stores materials etc. required 
for the execution and completion of the works. 

4.39 If, however, in the opinion of the Engineer-In-Charge the execution of the work is 
likely to be affected/ delayed due to the Co-operative Society’s inability to make 
arrangements for supply of materials the Company shall have the right, at his own 
discretion, to arrange such materials from the market or elsewhere and the Co-
operative Society will be bound to pay for such material to the Company at work 
site on issue rates plus 10 (ten) percent as storage, supervision charges thereon or at 
such market rates as may be decided  by the Company whichever is higher. This, 
however, does not in any way absolve, the Co-operative Society from his/its 
responsibility of making of his own independent arrangements for the supply of 
such materials in part or in full. This shall in no way affect the time schedule or 
cause delay in execution of the works. The Co-operative Society shall provide all 
necessary materials. Equipment and labour etc. for the execution and maintenance 
of the works until final completion thereof. 

DISCREPANCIES BETWEEN INSTRUCTIONS: 

4.40 Should any discrepancy occur between the various instructions furnished to the Co-
operative Society, his agents or staff or any doubt arising as to the meaning of any 
instructions or should there be any misunderstanding between the Co-operative 
Society’s staff, the Co-operative Society shall refer the matter immediately in 
writing to the Engineer-in-Charge whose decision thereon shall be final and 
conclusive and no claim for losses alleged to have been caused by such 
discrepancies shall in any case be admissible.  
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INSPECTION OF WORKS: 

4.41 The Engineer-In-Charge or his authorized representative will have full powers and 
authority to inspect the works in progress at any time and the Co-operative Society 
shall afford or procure for the Engineer-In-Charge/ Engineer every facility and 
assistance, to carry out such inspections. The Co-operative Society shall, at all time 
during the usual working hours and at all other times of which reasonable notice of 
the intention of the Engineer-in-charge or his representative to visit the works shall 
have been give to the Co-operative Society, whether himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing 
present for the purpose. Orders given to the Co-operative Society’s agent shall be 
considered to have the same force as if they had been given to the Co-operative 
Society himself/ itself. 

SOCIETY OFFICE AT SITE: 
4.42 The Co-operative society shall provide and maintain an office at the site. Such 

office shall be opened during working hours/at all reasonable hours to receive 
instructions, notices and / or other communications etc. on its behalf from the 
Company. 

SAFETY, SANITARY & MEDICAL FACILITIES: 
4.43 The Co-operative society and/or his sub-contractor and their employees, at Co-

operative Society’s cost shall fully comply with the safety rules, regulations or 
statutory directions and provided sanitary and medical facilities, prescribed by law 
or as may from time to time be prescribed by the Engineer-in-Charge with the 
object of securing the safety and health of the employees and the local community. 
In case of violation or non-observance of any of the aforesaid provisions by the Co-
operative Society the same shall be enforced by the Engineer-in-Charge at the Co-
operative Society’s expenses. 

4.44 The Co-operative society shall be responsible for the safety and discipline of their 
members, in all faces of the work and shall provide at his cost and enforce the use 
of safety belts, safety boots, guards, helmets, goggles and other safety devices etc 
that may be required by the Acts & Rules and regulations for the time being in 
force, or will come in force during the pendency of contract. 

4.45 The Co-operative society shall promptly and immediately report serious accidents 
to any of his employees to the Engineer-In-Charge / Mines Manager and shall make 
at his cost immediate arrangements to render all possible medical and other 
assistance to such affected their members, 

4.46 All portions of the work shall be maintained in neat, clean and sanitary condition at 
all times. The Co-operative Society shall provide toilets for the use of their 
members, at the work site at his cost. 

4.47 First aid facilities and supplies as required by the rules for the time being in force or 
will come in force in near future shall be kept on the work site by the Co-operative 
Society at his cost. Medical check-ups of employees/ persons working with the 
contractor, as required under the rules, shall be undertaken by the Co-operative 
Society at his cost. 

CO-OPERATIVE SOCIETY’S MEMBERS AND THEIR CONDUCT: 

4.48 The Co-operative society shall have the sole and exclusive responsibility for 
supervision of the work by qualified person as per the statutory requirement under 
MMR-1961 & he should be the member of the society. The work shall be executed 
by the Co-operative Society with his / their best skill, attention and supervision. The 
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Co-operative Society shall also engage to the satisfaction of the Engineer-In-Charge 
sufficient and qualified person (member of the society) to execute and supervise for 
the execution of the works, in such manner as will ensure work of the best quality 
and expeditious working. Whenever in the opinion of the Engineer-in-Charge 
additional and sufficiently qualified supervisory staff is considered necessary, they 
shall be deployed as member at mines by the Co-operative Society without 
additional charge on account thereof. The Co-operative Society shall ensure to the 
satisfaction of the Engineer-in-Charge  if any, provide competent and efficient 
supervision, over the work entrusted to them. 

4.49 Whenever any of the member of the Co-operative society or its representative shall 
in the opinion of the Engineer-in-Charge be found to be guilty of any misconduct or 
be incompetent or insufficiently qualified or negligent in the performance of their 
duties or that in the opinion of the Company &/or EIC, it is undesirable for 
administrative or any other reason for such person or persons to be employed on the 
works, the Co-operative Society, if so directed by the Engineer-in-Charge, shall at 
once remove such person  or persons from employment thereon. Any person or 
persons so removed from the works shall be immediately replaced at the expenses 
of the Co-operative Society by a qualified and competent substitute. Should the Co-
operative Society be requested to repatriate any person removed from the work, he 
shall do so and shall bear all cost /compensation in connection therewith. 

4.50 The Co-operative society shall be responsible for the proper conduct and behavior 
of their members and shall exercise a proper degree of control over them and in 
particular and without prejudice to the aforesaid generally the Co-operative Society 
shall be bound to prohibit and prevent any member of society from trespassing or 
acting any way detrimental or prejudicial to the interest of the community or of the 
properties or occupiers of lands and properties in the neighborhood and in the event 
of such member so trespassing, the Co-operative Society shall be responsible 
thereof and relive the Company of all consequent claims or actions for damages or 
injury or any other grounds, whatsoever.  

DAMAGE TO PROPERTY: 

4.51 The Co-operative society shall be responsible for making good at his cost to 
satisfaction of the Company any loss or any damage to building, structures, 
equipment, installations, properties etc. belonging to the company or being executed 
or procured or being procured by the Company or of other agencies within the 
premises of the Company, if such losses or damages is due to fault and/or 
negligence or willful acts, omission, and/or any other reason whatsoever of the Co-
operative Society members 

RIGHTS OF VARIOUS INTERESTS: 
4.52 The Co-operative society shall co-operate and afford other contractors reasonable 

opportunity of access to the works for the carriage and storage of materials and 
execution of their works. 

4.53 Whenever the work being done by any department of the Company or by other Co-
operative Societies employed by the Company is contingent upon work covered by 
this contract, the respective rights of the various interest involved shall be 
determined by the Engineer-in-Charge to secure the completion of the various 
portions of the work in general harmony. The Co-operative Society shall be bound 
by such determination by the Engineer-in-Charge without any claim for any 
additional payment, damages etc. whatsoever. 
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POWER OF ENTRY: 
4.54 During execution of Contract, if in the opinion of Engineer-In charge, it is found 

that: 
i) Co-operative society has failed to execute the Contract in conformity with contract 

document or 
ii) Co-operative society has substantially suspended work or the works for a 

continuous period of 15 days without permission from the engineer In charge, or  
iii) Co-operative society has failed to carry on and execute the works to the satisfaction 

of the engineer In charge, or  
iv) Co-operative society has committed or suffered or permitted any other breach of 

any of the provisions of the contract on his part to be performed or  
v) Co-operative society has abandoned the work; or 
vi) Co-operative society during the continuance of the contract has becomes bankrupt, 

then in any of such events, the Company shall have the power to enter upon the 
works and take possession of the materials, spares, equipment, tools and stocks  
thereon, and to revoke the Co-operative Society’s permission to continue to execute 
plant by his agents. The Company shall then be free to take appropriate action 
against the Co-operative Society as per provisions of contract. 

COMPANY MAY DO PART OF WORK: 

4.55 Upon failure of the Co-operative society which includes sub-contractor/s, if any, to 
comply with any instructions given in accordance with the provision of the contract, 
the Company retains the right instead of assuming charge of entire work, to place 
additional labour force, tools, equipment and materials etc. on such parts of the 
work, as the company may decide/ designate or also engage another Co-operative 
Society to carry out the work at the risk and cost of the Co-operative Society.  In 
such cases, the Company shall deduct from the amount due or which otherwise 
might become due to the Co-operative Society, the cost of such work and materials 
etc, plus 15% additional charges thereon to cover all departmental charges/ 
expenses and the Co-operative Society shall be bound by such decision of the 
Company. 

POWER TO ORDER SUSPENSION OF WORK: 

4.56 The Company may, from time to time, by direction in writing and without in any 
way invalidating the contract, order the Co-operative Society to suspend the work 
or any part thereof at any time and for such times and for such reasons as company  
may consider necessary. After such directions to suspend the work, or any part 
thereof, has been given the Co-operative Society shall not proceed with the work or 
part thereof directed to be suspended until society receives a written order from the 
Company to so proceed. In the event of suspension exceeding three days the 
Company may under the provision of the contract extend the time for completion of 
work or part thereof by such time as it may find reasonable. The decision of the 
Company in the matter shall be final and binding on the Co-operative Society. The 
Co-operative Society shall not be entitled for any extra payment in case of such 
suspension. The work of any other part thereof shall not be suspended by the Co-
operative Society without prior knowledge and approval of the Company. If the Co-
operative Society is compelled to suspend the work or any part thereof he should 
report to the Engineer-in-Charge, furnish the reasons, necessitating such granted to 
the Co-operative Society if he proposes to suspend the work or any part thereof, on 
his own. In case such suspension is necessitated for reasons beyond control and 
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period of suspension becomes more than 3 month at a stretch then Company may 
consider making some adhoc / advancing payment against the work done. The 
quantum and more of payment shall be mutually decided. It will be however, sole 
discretion of company & will not be available as right of the Co-operative Society. 

LIENS: 

4.57 If, at any time, there should be any lien or claim for which the company might have 
become liable and which is chargeable to the Co-operative Society, the Company 
shall have the right to retain out of any payment then due or thereafter to become 
due an amount sufficient to completely indemnify the Company may pay and 
discharge the same by and payable to the Co-operative Society. If any lien or claim 
remains unsettled after all payments due to the Co-operative Society are 
appropriated on the account, the Co-operative Society shall refund or pay to the 
Company all moneys that the later may be compelled to pay in discharging of such 
lien or claim including all costs and reasonable expenses thereof. 

RIGHT OF WAY: 

4.58 The Company will provide the right of way for the facilities to be constructed under 
the contract. Nothing herein contained, however, and nothing marked on the site 
plan shall be interpreted as giving the Co-operative Society exclusive occupancy of 
the territory provided. 

4.59 When the work place of one contract is the necessary or convenient means of access 
for the execution of another work such privilege may be granted by the Engineer-in-
Charge at his discretion for the other works to the extent and in the manner as 
feasible. It shall not be objected by the Co-operative Society. No such decision as to 
the method or time of conducting the work or the use of territory shall be made the 
basis of any claim for delay or damage or compensation. 

 
CHANGE IN CONSTITUTION: 

4.60 The Co-operative Society shall obtain prior approval in writing of the Company 
before any change is made in the constitution of Co-operative society or induction 
or retirement of any of the partners/ directions. If prior approval as aforesaid is not 
obtained the Co-operative Society shall be deemed to have acted in contravention of 
the contract and the Co-operative Society shall be responsible for the same.  

COMPLIANCE IN RESPECT OF VARIOUS ACTS: 

4.61 The Co-operative society shall at his own cost, observe, perform and comply with 
the provisions of all the Statute & Acts including RTPP Act applicable during the 
execution of the Contract, and Rules/Bye-laws framed hereunder as applicable to 
this work and shall maintain such registers and documents, as are required under the 
various statutes, for production of the same before the company and/or other 
statutory authorities prescribed in this behalf, as and when required. Non-
compliance of the provisions/stipulations of the Acts and rules made there under 
including the following will render the Co-operative society liable to payment of 
necessary compensation/penalty, as deemed fit by the Company/imposed by the 
statutory authority. 

4.62  The Co-operative society shall also be responsible for full compliance with all 
obligations and restrictions imposed by the labour law or any other law and the 
Cooperative society further agrees to comply and to secure the compliance by all 
his sub-Co-operative society/s, if any, with all applicable Central, State, Municipal 
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and local laws and regulations and requirements, of any Central, State or Local 
Govt. agency or authority. 

4.63 Co-operative society further agree at his cost defend, indemnify and hold company 
harmless and indemnified from all or any liability or penalty which may be imposed 
by the Central, State or Local authorities, including Directorate General of Mine 
Safety etcor any other civil or criminal court, tribunals by reason of any violation by 
Co-operative society or his sub Co-operative society/s of such laws, regulations or 
requirements and also from all claims, suits, or proceedings that may be brought 
against the Company arising under or out of or by reasons whatsoever work 
provided for by this contract, by third parties, or by Central or State Govt. 
authorities or any administrative or quasijudicial tribunal. 

4.64 The Co-operative Society shall perform the work in accordance with Rajasthan 
Cooperative Societies Act and all other applicable codes, statutory and established 
mining practices. It is agreed and understood by between the parties hereto that the 
cooperatives society shall comply with all applicable laws, rules, regulations and 
by-laws, applicable orders of Hon’ble Court (s) as applicable to mines whether now 
in force or which may hereinafter come in force during the currency of the work 
and/or carrying out the work and the work is to be done as per the sound industry 
practice. The Cooperative Society must carry out the work only through its 
members and it should not carry out any work through employed labour. 

4.65 It will be the sole responsibility of the Co-operative society to ensure all sorts 
ofpayments and submission of returns in time, as required by various Statutory 
Authorities concerned. In case of default by the Co-operative society in making 
statutory payments in time, the Company reserves the right to deduct necessary 
amount from the Cooperative society’s bills towards such payments without 
prejudice to the rights & remedies of the Company. 

4.66 The Co-operative society should obtain all requisite licenses as early as possible on 
award of work and preferably prior to commencement of work so to avoid any 
breach of law. 

4.67 The Co-operative society shall take all necessary steps and precautions to ensure 
work within the mines should perform in accordance with the provisions of the 
Mines Act,1952 and Rules and Regulations framed there under and shall also 
maintain necessary records and registers as required under these provisions and 
shall be responsible to the Engineer-in-Charge in this regard. The Co-operative 
society shall perform the work under this contract in accordance with all-applicable 
codes, statutory regulations and engineering/ mining practice. The Co-operative 
society shall be required to ensure vocational training to his workmen before they 
are put to work as required under Mines Vocational Training Rules, 1966. 

COMPENSATION AND LIABILITY: 

4.68 The Co-operative society at his cost shall affect insurance for all persons engaged in 
the performance of the contract. If any of the work is sublet the Co-operative 
society shall require the sub-contractor to provide for workman’s compensation and 
employer’s liability insurance for the latter’s employees if such employees are not 
covered under the Co-operative Society’s insurance. 

4.69  In case of an accident in respect of which Workman’s Compensation Act or Motor 
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the 
Engineer-in-Charge to retain money out of due and payable amount to the 
contractor, such sum or sums of money as may in the opinion of the Engineer-in-
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Charge shall be final in regard to all such matters arising under this clause and the 
Co-operative Society shall be bound by such decision of the Engineer-in-Charge. 

4.70 The Company shall not be liable for or in respect of any damages or compensation 
payable as per law in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Co-operative Society or any of 
his sub-contractor or third party etc and the Co-operative Society shall indemnify 
and keep indemnified the Company against all such injury, damages and 
compensation and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect of or in relation thereto. 

LIABILITY FOR ACCIDENT TO PERSONS: 

4.71 Besides the liabilities of the Co-operative Society under the” Workmen’s 
Compensation Act”. Fatal Accident Act, M.V. Act, “Mines Act” the following shall 
also apply to the Co-operative Society.  

4.72 On the occurrence of any accident resulting in death or bodily injury to a workman 
employed/engaged by the Co-operative Society, the Co-operative Society shall be 
liable for intimating within 8 (eight) hours of happening of such accident/s in 
writing to the Engineer-in-Charge the fact of such accident, besides taking 
immediate remedial measures. The Co-operative Society shall indemnify the 
Company, against all claims/ compensation, loss or damage sustained by the 
Company resulting directly or indirectly from his failure to give intimation in the 
matter aforesaid, including the penalties or fines, if any, payable by the company as 
consequences of workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle 
Act, Mines Act or otherwise to conform to the provisions of the said Act/s in regard 
to such accident. 

FORCE MAJEURE: 

4.73 Neither the Co-operative Society nor the company shall be considered to be in 
default in the performance of their respective obligations under this Co-operative 
Society if such performance is prevented or delayed because of the conditions 
constituting force Majeure which shall include but not limited to notice/s from the 
Directorate of Mines Safety Office other Statutory Authority, Civil Commotion, 
Fire accidents, epidemics, War, acts of God or because of any law, order, 
proclamation or ordinance of any Government or any authority thereof or forced 
stoppage of mining, loading operations, accumulation of stock of mineral, failure of 
railways to supply wagons/ boxes at railway siding, non-availability of mineral at 
mines/ railway siding and other places due to reasons like sand dune/ storms/ other 
causes and for failure of transportation or for any other cause beyond reasonable 
control of the party affected, provided notice of such cause is given in writing by 
the party affected within 14 days of the happening of the event. In case it is not 
possible to serve the said notice within the said period of 14 days then within the 
shortest possible period. Power cuts/ partial power failure/interruption of routine 
mining/plant activities on account of disputes on any reasons with local villagers, 
shall not be construed as force Majeure for this purpose and the same shall not 
affect in any way the performance during the contract. As soon as the cause of force 
Majeure has been removed, the party whose ability to perform its obligation has 
been affected shall notify the other of such cessation. Should one or both the parties 
be prevented from fulfilling their contractual obligations by state of force Majeure 
lasting for a continuous period of three months both the parties shall consult each 
other and decide about the future course of action regarding the contract.  
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SERVICE OF NOTICE ON CO-OPERATIVE SOCIETY: 

4.74 Any notice hereunder may be served on the Co-operative Society or his/its duty 
authorized representative at the work site or may be served by registered main 
directly to the address furnished by the Co-operative Society. Proof of issue of any 
such notices shall be conclusive of the fact that the Co-operative Society having 
been duly informed of all contents therein. The Co-operative Society shall furnish 
to the Company, the name, designation and addresses of his/its authorized agent at 
the work site. 

SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPANY 
AND THE ENGINEER-IN-CHARGE: 

4.75 Notice and communication addressed to the Company or the Engineer-in-Charge, as 
the case may be, shall be deemed to have been duly delivered. 

4.75.1 In the case of the Company, if dispatched by registered AD/Speed post to the 
Company’s Group General Manager at Jodhpur and copy to authorized 
representative.  

4.75.2 In the case of the Engineer-in-Charge, if dispatched or left at or posted to the 
address of his/its authorized representative, in the case of posting on the day on 
which they would have reached such address in the ordinary course of business, and 
in other cases on the day on which they were delivered to or left at such address.  

4.76 Notice and communication addressed to the Company shall be valid only if duly 
signed by the Co-operative Society or his duly authorized partner or his principal 
officer acting for him on his behalf. 

TERMINATION: 

4.77 If the Co-operative Society fails to execute the work or any part thereof with such 
diligence as will ensure its completion within the time specified in the contract, or 
extension thereof, or fails to complete the said work within such time or fails to 
perform any of his obligations under the contract or in any manner commits a 
breach of any of the provisions of the contract, it shall be open to the Company in 
its option, by written notice to the Co-operative Society:- 

4.77.1 To determine the contract; in which event the contract shall stand terminated and 
shall cease to be in force and effect on and from the date notified by the company in 
this behalf, whereupon the Co-operative Society shall stop forthwith all or any of 
the contract work, then in progress and the Company may on its part, may take over 
the work  remaining incomplete by the Co-operative Society and the Co-operative 
Society and his sureties if any, shall be liable to the company for any excess cost 
occasioned by such take over and completion by the Company or by appointing any 
other agency over and above the rates of remuneration payable under the contract. 

4.77.2 Without determining the contract, to take over the work of the Co-operative Society 
or any part thereof and complete the same through any other agency at the risk and 
cost of the Co-operative Society and the contract, and his sureties shall be liable to 
the company for any excess cost/ additional cost occasioned by such work having 
been so taken over and completed by the Company and/or through any other agency 
over and above the remuneration payable under the contract. 

4.78 Before determining the contract, as aforesaid, and provided that, in the judgment of 
the company the default or defaults committed by the Co-operative Society is or are 
curable or may be cured by the Co-operative Society if any opportunity is given to 
him to do so, the Company may, by notice, in writing, call upon the Co-operative 
Society to cure the default within such time as may be specified in the notice. 
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4.79 In the event of the Company proceeding in the manner herein above prescribed- 
4.79.1 The whole of the Security Deposit furnished by the Co-operative Society or 

retained by the Company shall be liable to be forfeited, without prejudice to the 
right of the Company to recover from the Co-operative Society, the excess cost 
referred to aforesaid. The Company shall also have the right to take possession of 
the sites for completing the work or any part thereof. With any or all such materials, 
equipments, machinery tools and tackles belonging to the Co-operative Society, as 
may be deployed/used for the work. 

4.79.2 The money that may have become due to the Co-operative Society on account of 
work executed by him/its already shall not be payable to him/its until after the 
expiry of six calendar months reckoned from the date of determination of contract 
or from the taking over of the work or part thereof by the company as the case may 
be, during which period the responsibility for fully workmanship in respect of such 
work shall, under the contract rest exclusively with the Co-operative Society and 
shall be subject to deduction of all amounts due from the Company to the Co-
operative Society,  whether under the terms of the contract or otherwise, authorized 
or required to be recovered or retained by the Company. 

4.80 The Company shall also have the right to proceed in the manner prescribed in sub-
clauses above, in the event of the Co-operative Society abandoning the execution of 
the contract work for a continuous period of one month, or becoming bankrupt or 
insolvent, or compounding with his creditors or assignees the contract in favour of 
his creditors or any other person or persons, or being a firm or a corporation goes, 
into voluntary liquidation, provided that in the said event, it shall not be necessary 
for the Company to give any prior notice to the Co-operative Society. 

4.81 Termination of the contract as aforesaid shall not prejudice or affect the rights of 
the Company which may have accrued upto the date of such termination. 

APPEALS 

4.82 Subject to Section 40, of Rajasthan Transparency in Public procurement Rules 2013 
, if any bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or 
the rules or guidelines issued there under , he may file an appeal to designated First 
and Second  Appellate Authority with in a period of ten days from the date of such 
decision or action, omission as the case may be clearly giving the specific ground 
on which he feel aggrieved on the form no. 1 (see rule 83) –Memorandum of 
Appeal under the Rajasthan Transparency in public procurement Act -2012 with 
prescribed fees  

DISPUTE, JURISDICTION: 

4.83 The place of the contract shall be Jodhpur (Rajasthan). In cases of any differences, 
the same shall be resolved by mutual discussions and agreement. However the 
decision of the Managing Director of the company shall be final and binding.  

4.84 No courts other than the courts located at Jodhpur- Rajasthan shall have jurisdiction 
over any matter concerning any aspect of the work under this tender. 

4.85 The Co-operative Society shall not stop or abandon the work due to and during the 
pendency of such disputes or differences. 
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Section-V 
SPECIAL CONDITIONS OF CONTRACT (SCC) 

APPLICABILITY: 

5.1  These terms and conditions are in addition to the General terms and conditions 
specified in earlier Sections of this tender document. These special terms and 
conditions as detailed in this section in the following clauses shall prevail upon the 
General terms & conditions, should there be any discrepancy or conflict or 
contradiction between the two. 

Chapter – I 
SPECIAL INSTRUCTIONS FOR TENDERER 

INTRODUCTION: 

5.2  The Company is involved in the mining, beneficiation, processing and marketing of 
various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. The 
mining & sizing of limestone at Sanu mines is being carried out since 1988. 

LOCATION AND ACCESSIBILITY OF SITE: 

5.3  Sanu Limestone Mine –1 of RSMML are located on Jaisalmer-Ramgarh Road 
maintained by Border Roads Organisation at a distance of about 60 kms from 
Jaisalmer Town. 

Low silica limestone occurs as a bedded deposit having thickness varying up to 
6 meters with an average of 3.5 mtrs. The SMS grade limestone is almost 
outcropping, but at some places the bed is overlain by thin layer of alluvium or 
dumps of rejects. The pit bottom confirms to the contact zone between SMS 
limestone bed and chalky limestone bed. The limestone boulder studded / 
embedded in clayey matter, etc. occur as a compact mass. In general, the expected 
recovery of the finished product (+40-80 mm and +30-50 mm or any size range 
between +30-80 mm) out of ROM feed to the crusher is in the range of 40% to 
46%.  Rest 54% to 60% are the rejects/fines segregated during the course of 
screening in two different grades viz. High Grade rejects (HGR) and low grade 
rejects (LGR). However, it may vary from place to place. 

After sizing, the low silica limestone gitti will be despatched through weighbridge 
to consumers. Rejects/fines namely HGR and LGR will be hauled back to work out 
pits for backfilling/storing and levelling to the original ground level, as much as 
possible. 

The tenderer should acquaint itself fully with relevant factors like recovery of 
limestone in the excavated ROM, crushing characteristics of the limestone, extent 
of the requirement of drilling, blasting etc., conditions of working site including 
availability of infrastructure facilities at site, and quote its rates accordingly. The 
Company will not accept any claim due to ignorance of these, or, any other factors 
required to fulfil the work during the currency of the contract.  
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PREQUALIFICATION CRITERIA: 

5.4  The tenderer shall be pre-qualified on the basis of the following criteria: 

i) The tenderer should have minimum turnover of Rs.465.80 Lac in any one of the 
immediate three preceding financial years 2016-17, 2017-18 & 2018-19. 

 
Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form 
as prescribed in the tender form. Tender fees & processing fees will not be 
refunded in any case.  
  
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link 
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 
know the process for submitting the electronic bids at website. The complete bid 
document has been published on the website https://eproc.rajasthan.gov.in for the 
purpose of downloading.  
 
The uploaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document, e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned 
on or before the time specified for opening of techno-commercial part of tender.    
The tender shall be pre-qualified on the basis of documents furnished/uploaded 
along with Techno-commercial bid in support of above. The decision of the 
company will be final and binding in this regard. 
It is mandatory that proprietor/all the partners (in case of partnership firm) / all the 
Directors of the Company shall be the Executive Body Members/Apex body of the 
society to be constituted to carry out the job. The tenderer is required to furnish an 
undertaking, in proforma provided in tender document on non-judicial stamp paper 
of worth Rs. 100/-, in this respect, without which their offers would not be 
considered. Further, it is enjoined upon from such Executive Body Members/ Apex 
body that they cannot resign from the society until the contract period is over. 

It is to be noted that, in case of Company registered under Companies Act, turnover 
of the Company shall only be considered. The Company reserves its right to call for 
any additional information so as to check the eligibility of the tenderer. Joint 
ventures/consortiums/partnerships are allowed to participate in this tender subject to 
the joint/several responsibility; in such cases the cumulative turnover of 
partners/members should be considered. 

The Co-operative society has to deploy the requisite number of equipment required 
to perform the entire scope of work and compliance of terms & conditions of tender 
thereof and to achieve the production targets, as given to the society by the 
Company from time to time. 

The price bid of only those bidders shall be opened who qualify in technical bid as 
per criteria laid in tender & only qualified bidders will be informed about price bid 
opening. 

The tenderer who have been banned/ suspended by the company or any government 
organisation/department shall not be eligible to participate in this tender/ during the 
currency of suspension/banning period.  
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Offers furnished through any other mode shall not be considered. RSMML will not 
entertain any claim on account of postal delay/non-receipt.  It also reserves the right 
to reject/cancel any or all tenders without assigning any reason whatsoever. 

WATER SUPPLY, POWER AND LAND FOR WORK ETC: 

5.5.1 The Co-operative Society shall make its own arrangement for land for temporary 
construction of Co-operative Society’s field office, workshop, etc. (as per 
requirement in the Scope of work). The Co-operative Society shall at his/ its own 
cost construct all such temporary structures or building with suitable water supply, 
electricity and sanitary provisions etc. in the above place. 

5.5.2 On completion of the entire contract work undertaken by the Co-operative Society 
if such temporary structure/s etc. in lease area of the company then it shall be 
removed by the Co-operative Society at is/its cost and site cleared as per the 
directions of the Engineer-in-charge. If the Co-operative Society fail to comply with 
such directions, the Engineer in charge may at the expense/s of the Co-operative 
Society, will get removed all such works and dispose off the same in such manner 
as he deems fit and get the site cleared. In such event the Co-operative Society shall 
have no claim whatsoever in respect thereof. 

5.5.3 The company reserves the right to ask the Co-operative Society at any time during 
the pendency of the contract to vacate the land, site, temporary buildings etc.  in the 
lease area of the company by giving 7 (seven) days notice on security reasons or on 
material interest by providing alternative site at cost and risk of the Co-operative 
Society. The company also reserves the right to take over the said temporary 
structures/ building in lieu of reasonable compensation, as mutually settled. 

5.5.4 It is needless to mention that Achieving of the contractual targets under the contract 
as per the scope of work is the sole responsibility of the Tenderer. For the purpose, 
Tenderer shall make all arrangement including Power supply at site. In case of 
failure in regular Power supply of JVVNL failure, the alternative arrangement of 
power supply like DG Set etc for smooth operation/production is the responsibility 
of the Tenderer, for which no extra payment/ charges shall be payable to the 
Tenderer by the company. The failure of power supply of JVVNL shall not form 
basis in any case for waiver of compensation, if any on shortfall in contractual 
targets under the contract.  

 
DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT OF 
WORK 

5.6  Following details required to be furnished by the successful tenderer to the Engineer-
in-Charge at the time of commencement of work at mines; 

i) Details of the society members who will be engaged for execution of the work. 
ii) Initial medical examination certificate required in prescribed Proforma of such 

Co-operative Society members. 
iii) Initial Training Certificate as per Vocational training Rules applicable for 

mines, if any 
iv) List of HEMM / equipment / machinery etc. along with its technical 

specification / purchase invoices/ Registration Certificates. 
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REPORTS:  

5.7  The Co-Operative Society shall furnish the statement of work done by him in the 
form of report(s). In the format prescribed by the Engineer-In-Charge, on daily basis 
and/or at specified intervals by the company to the Engineer-in-Charge or to his 
authorized representative. 

CRIETERIA FOR DETERMINATION OF LOWEST TENDERER: 

5.8  The lowest quoted rate offered in proforma of price bid FORM-/ BOQ (in online 
format)  shall only be the criteria for deciding lowest tenderer. The value of work 
(qty x quoted rate) would be considered to ascertain the lowest bid (L1). 

NEGOTIATION 

5.9  Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievements of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decided to reject and re-invite fresh tender or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer and 
so on in order of initial bidding, and work order be awarded to the tenderer who 
accepts the counter offer.  

5.10  In the case, when the quotations given by the tenderer during negotiations is higher 
than the original quotation of the tenderer then the tenderer will be bound by the 
lower rate originally quoted by the tenderer 

5.11  In case of negotiations, representatives of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them 
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Chapter - 2 
 

TECHNICAL 
5.10 LIABILITIES IN RESPECT OF CO-OPERATIVE SOCIETY’S 

MACHINERY ETC. 
5.10.1 The Co-operative Society shall be responsible for maintaining  & operating the 

machine deployed by him for the contracted work in such a way that machine 
operate at full capacity & with due regards to safety & ensure compliance of the 
provision of regulations 171 to 176 of the MMR-1961.  

5.10.2 Every HEMM like hydraulic excavator & etc. deployed for the contractual work by 
the Co-operative society shall be fitted with automatic fire extinguisher of a type 
approved by the DGMS. The company may not allow deployment of any HEMM is 
not fitted with such an automatic fire extinguisher in proper working order. 

5.10.3 The noise level of any machine should not exceed the standard prescribed in MMR, 
1961. The noise level of any machine (as measured inside the operator’s cab or in 
nearby areas) shall not exceed the standard prescribed in the MMR, 1961. The 
company may stop operation of any machine if the noise level of which is found to 
be above the prescribed limit. 

5.10.4 The Co-operative Society shall have to make adequate lighting arrangement at his 
own cost for illuminations is working areas of mining after day light hours so as to 
meet the statutory requirement wherever required as per MMR, 1961. Contactor 
have to deploy Portable lighting high mast tower (telescopic type mounted on four 
wheels) along with generator at each working pit 

5.11 DUST SUPPRESSION:  

5.11.1 The Co-operative society shall have to take effective measures at its own cost & 
expenses for suppression of dust generated during process of loading, drilling, 
blasting, loading, unloading, transportation, crushing, screening etc. in the working 
areas & on the haulage roads, by means of water sprinkling, wet drilling, water 
spraying or any other suitable method, etc so that the dust concentration in such 
places do not exceed the limit prescribed under MMR, 1961 or as stipulated under 
MOEF. For this purpose, the Co-operative Society will ensure that all dust 
generation points in the plant are fully enclosed and so designed and operated so as 
to ensure dust concentration in air within the limits prescribed under MMR 1961. 
Cooperative Society will ensure that proper dust extraction arrangements are made 
in order to keep dust generated during crushing operations under permissible limit 
and as prescribed under mining & environment laws, including circulars issued 
from time to time for the purpose by DGMS office, Ministry of Environment & 
Forest and Rajasthan State Pollution Control Board. Similarly, at the various dust 
generating points in the mines and haulage roads, the Co-operative Society shall 
take effective dust suppression measures including adequate water spraying. For 
this purpose the Co-operative Society will make necessary arrangements for 
adequate supply of water.  Non-availability of water for dust suppression will not be 
an excuse for non-compliance of this clause. In case the dust concentration is find to 
be more then the limit referred above then the company may make arrangement for 
dust generation at the cost and expenses of the contractor. 

5.11.2 Co-operative society shall also deploy a competent engineer, who shall also be the 
member of the society, as per provision of MMR, 1961 as part of supervisory staff. 

5.11.3 The Co-operative society shall have to fence the mining area as per provision of 
Regulations 115 & 117 of MMR, 1961 & in manner as directed by company at its 
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own cost & expenses including the cost of the material. They can however use 
overburden/ interburden/ waste material for the purpose. 

5.11.4 In case of failures of the Co-operative society to ensure dust suppression as required 
above, the Company may make such arrangements for dust suppression at risk and 
cost of Co-operative Society, apart from taking other actions as per the contract.  

 
5.12 VOCATIONAL TRAINING: 

Before any member is deployed by the Co-operative Society in mines, he shall have 
to undergo a course of vocational training as per provision of MVTR, 1966. Such 
vocational training shall be imported by the company & shall not charge any 
amount from the Co-operative Society for imparting such vocational training. 
However the Co-operative Society shall have to make available their members for 
attending such vocational training as per schedule to be imparted by the company.  

 
5.13 MEDICAL EXAMINATION: 

Every member of society deployed by the Co-operative Society in the mines, shall 
be subjected to initial & periodical medical examination(s) as per the provision of 
the Mines Rules, 1965. Such medical examination(s) shall be arranged by the 
company & actual expenses incurred by the company for such medical 
examination(s) shall be borne by the Co-operative Society. However, the company 
shall not charge any service charges for organization such medical examination.  

 
5.14 DRINKING WATER: 

In case of failure of the Co-operative society to arrange for supply of drinking water 
to its staff/ working members at the working places/ points. Such arrangement may 
be made by the company & entire cost thereof together with such charges as may be 
levied by the company shall be recovered from the bills of the society and/ or from 
its security deposit. 

 
5.15 SAFETY APPLIANCES: 

The Co-operative society shall provide all protective & safety appliance such as 
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their members at 
his own cost & comply with all relevant provision under Mines Act,1952 & MMR, 
1961 & rules made their under. In case of failure to comply the norm by the Co-
operative society, the company shall provide the same to the members of the co-
operative society & the payment with additional charges @ 15 % of actual cost 
shall be recovered from the contractor’s bill. 

 
5.16 OVERBURDEN/ INTERBURDEN/ WASTE MATERIAL:  
 All preparatory work shall have to be undertaken by the co-operative society, which 

also includes removal of waste material/ interburden/ overburden upto distances   as 
per working plan provided by the company.   

 The waste overburden/ interburden/ Waste material and the bye products (if any) 
shall be the property of the company and the co-operative society will have no 
claim whatsoever over it. By-products shall have to be stacked separately by the co-
operative society as per instructions of the authorized representative of the company 
and no separate payment will be made for such stacking. 
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Machines may have to be shifted from one face to other as per work requirement / 
instructions of engineer in-charge. 
 

5.17 QUALITY OF PRODUCTS, SERVICES, ETC. 
 

5.17.1 The Company will have the absolute right to reject the whole or part of any stock of 
materials, if in the opinion of the Company or its authorized representative; it is 
found to contain substandard quality of materials. Such rejected materials shall be 
recycled through crushing & screening plant at no extra cost to Company and as per 
its direction. 

 
5.17.2 The Co-operative Society shall remove/ raise/ excavate/ break/ sort and/ or load the 

particular material as specified after taking prior permission in writing from the 
Unit In-charge/officer-in charge of the Company as authorized representative. In 
case any wrong material is raised/ excavated/ broken/ sorted and/or loaded, then the 
Co-operative Society shall be responsible for any loss caused to the Company and it 
shall have to bear all such losses, including the cost of material, freight charges and 
any other claim(s). 

 
5.18 SECURITY & WATCH AND WARD  
       

5.18.1 The Co-operative Society shall be responsible under the contract for safety, 
security, watch & ward etc., of the Company's properties under the possession of 
the Co-operative Society including stocks of mineral & mineral products produced 
by Co-operative society. 

 
5.18.2 The Company shall carry out physical verification of the stocks of mineral & 

mineral products & other properties of the Company in possession of the Co-
operative Society. Such physical verification will be carried out on monthly basis 
The Co-operative Society shall have option to associate its representatives during 
such physical verifications. Results of such physical verification shall be binding on 
the Co-operative Society. 
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Chapter –3 
Scope of work 

 
5.19 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY 

ONLY: 
In view of the prohibition of employment of contract labour in limestone raising 
etc. this tender has been called from such a co-operative Societies only which 
are registered under the Co-operative Societies Act, 2001 or   any other Co-
operative society Act of India or tenderers who forms the Co-operative society 
and get that registered and produce the relevant certificates along with the list of 
members of the Co-operative Society, within 30 days from issue of LOA / 
DLOA before commencement of work. No person who is not a member of the 
Co-operative Society shall be allowed to work in the mines. 
 

5.20 SCOPE OF WORK: 
Production of Low Silica Limestone Gitti by Deployment of Machines, 
Equipment, Crushing & Screening Plant & Other Services through Cooperative 
Society at Sanu Limestone Mine No.-I, Distt. Jaisalmer.  The Scope of work 
under this contract shall broadly include: 

 
5.20.1 Excavation, including drilling & all other activities, of low silica limestone from the 

area earmarked in the enclosed plan at Annexure IV. . The Deployment of 
hydraulic excavators (minimum 0.9 M3 bucket capacity) with back-hoe attachment, 
Dumpers (minimum 9-10MT capacity), crawler mounted drills with matching 
Compressors, Front-end loaders, Bull dozers, Road Graders, Water tankers, etc. as 
per work requirement  and other allied machineries to be utilized for Excavation of 
low silica (less than 1.5% silica) steel grade limestone (i.e. SMS grade limestone) 
including associated Clay/ sand, Waste/ Murrum etc, from the earmarked area as 
per Plan enclosed at Annexure-IV, and upto the depth as may be directed by the 
Company from time to time. Transportation of such excavated ROM Limestone 
(including associated clay/ waste/ murrum etc.) from mines faces to the grizzly of 
the Co-operative Society's crushing plant (average lead distance 2.50 KM) and 
unloading of such ROM Limestone thereat. Deployment of higher capacity 
equipment and machinery may also be considered, if so deemed necessary. The 
crushing & screening plants (CSP) are required to be installed by Co-operative 
Society at Sanu Limestone Mine no. -1 to produce 7.50 Lac tonne per annum 
finished products of specified sizes at the specified location in the mine no. -1 (as 
shown in the plan enclosed with tender document). However, the crusher should be 
so designed to produce the additional 10% increased quantity, if company so 
desired to enhance the production as per the respective clause under the tender. 
Average lead distance of transportation of ROM to the static ROM grizzly of the 
Co-operative Society’s Crusher shall approximately be 2.50 Km (one side distance) 
in the mine. The location of the Crushing & Screening plants has been indicated in 
the enclosed Plan at Annexure IV. Mechanized pre-crusher screening of ROM 
Limestone to segregate (-) 10 mm, (+) 10 to (-) 30 mm & (+) 30 to (-) 80 mm size 
from ROM.  

5.20.2 Then crushing of oversize (i.e. +80 mm size) limestone screened out at pre-crusher 
screening stage. The crushing should be done in multi stages (primary crushing may 
be either jaw or roll crusher but secondary crushing should only be toothed roll 
crusher of required capacity) and then screening of crushed limestone in the 
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crushing & screening plant of the Co-operative Society at Sanu Limestone Mines 
no.- 1, so as to produce crushed & screened limestone gitties (finished product) 
having CaO 53% (Minimum) SiO2 1.5% (Maximum) in following sizes (with in a 
permissible limit of 3% in the oversize & undersize  ) 

(i)  (+)40 mm to (-)80 mm 
(ii) (+)30 mm to (-)50 mm 
(iii) Or any other size between 30 to 80 mm as suggested by the company 

as per market demand. 
5.20.3 In addition to the finished limestone product(s), in the sizes specified above, the Co-

operative society will also be required to screen and segregate limestone fines from 
the pre-crushed limestone as well as from crushed limestone of (–) 30 mm fraction 
in two size fractions, separately, i.e. into  

 
i) (+)10 mm to (-)30 mm  
ii) (+) 10 mm to (-)25mm 
iii) (-) 5mm 

Note:   The above size ranges of product as well as by - product are indicative and can 
be varied by the company depending upon the market demand. The Society 
shall have to comply with the instruction of the company in this regard without 
any extra cost. The product in the size range of –30 mm to +10 mm and –10 mm 
shall be termed as By-product and that of –10 mm pre-crushed limestone as 
Low Grade Rejects or Talus and Crushed –10 mm as High Grade Rejects. 
 

5.20.4 The above operations shall be carried out in the Crushing & Screening plant of the 
Co-operative society to be installed by the Co-operative society at its own cost & 
expenses at Company's Sanu Limestone Mines No. 1, Distt. Jaisalmer; so as to 
produce crushed and screened limestone gitties having CaO- 53% (Minimum) & 
SiO2- 1.5% (Maximum) 

Note:  If the Co-operative society so desires, it may arrange in-pit screening of - 30 
mm fraction of ROM at the mine face at its own cost, subject to further 
segregation of size fractions into +10 mm to -30 mm, and –10mm. 

5.20.5 Loading, Transportation, dumping and leveling of rejects/talus, (i.e. - 10 mm 
fraction of ROM Limestone separated prior to crushing), and -10 mm fraction of 
crushed limestone, from the crusher/ mining face (as the case may be) to the rejects 
dump/ disposal site/mined out pit with average lead distance of 2.50 Kms (as shown 
in the plan enclosed with tender document) as per direction of the company for 
backfilling/storing. This work includes loading of these rejects at Crusher plant site/ 
mining face (as the case may be) and unloading (in presence of spotters), dozing & 
leveling of the same at rejects dump yards. The Co-operative society shall have to 
level the rejects dump area so as to keep the level of the back filled rejects dump 
area up to the original ground level. 

5.20.6 Size-wise, Loading, Transportation, Stacking and leveling of bye-product(s), i.e. 
+10 mm to -30 mm or any other size as specified in this regard, which will not be 
loaded directly from the crusher/mine face for dispatch shall be carried out by the 
society upto a maximum of one side lead distance of 2.50 Kms at the place to be 
specified by the company.  

5.20.7 Payment for total works described above shall be made on the basis of produced 
quantity of the finished products of limestone i.e. +40 mm to –80 mm and +30 mm 
to –50 mm or any other size specified by the company in size range + 30 to - 80 mm  
No separate payment on whatsoever ground for the work of excavation, 
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transportation, stacking, dumping, refilling, segregation of fines into various by-
products and reject product shall be made by the company to the Co-operative 
Society. The Co-operative Society should quote its rate considering all such factors 
and include the incidence of these costs into its rate offer as specified in the price 
offer  

5.20.8 The scope of work includes works mentioned in special terms and conditions of the 
tender document. 

5.20.9 The Co-operative society shall make its own arrangement of electrical power for 
operation of C&S Plant to produce targeted production quantity in cases when the 
Govt.  Agency fails to supply the power or during any power cut.  For such 
arrangement no any extra remuneration will be paid by company in any head. 

5.20.10 Plantation of Minimum 2,500 tree plants saplings for Sanu Limestone Mine No.1 
using local flora per year near the Crushing & Screening plant site,  mining area & 
outside mine lease boundary as per  directions of the company and shall  maintain 
them till end of contract period as per provision at clause 5.27. 

5.20.11 All incidental and or contingent works required as specified elsewhere in this tender 
for the performance of works shall be done by the co-operative society at its own 
cost and expenses and the same would not qualify for any extra payment. 

 

5.21 LIMESTONE EXCAVATION 

5.21.1 Limestone excavation is to be carried out with in the area earmarked in the enclosed 
plan at Annexure IV. The lead distance of transportation of ROM to the static ROM 
grizzly of the Society’s Crusher shall approximately be 2.50 Km or actual distance 
marked in the Plan at Annexure IV. 

5.21.2 It shall be mandatory for the successful bidder to commence the mining operation 
from the maximum lead and then to retreat towards its C&S plant. 

5.21.3 Overburden/ Interburden/ waste material, shall be properly cleaned to the satisfaction 
of the Company's Mines Manager before extracting limestone from any bench. 

5.21.4 Excavation of limestone upto full depth shall be done in one or more benches as per 
provisions of the Metalliferous Mines Regulation, 1961. 

5.21.5 Drilling of the blast - holes and Jackhammer drilling in boulders. The design & layout 
of the blast holes & pattern of blasting shall be as per directions of the Company. 

5.21.6 Back filling/storing of overburden/ interburden/ waste material in pits shall be as per 
direction of the company’s representative. The height of the backfilled dump should 
not be more than 2.75 Mtr 

5.21.7 The Co-operative society will maintain the quality of limestone intact as available in 
situ and shall not make/ cause/ allow any contamination/ dilution. Any loss or 
degradation of limestone purity will constitute breach of contract and any loss or 
damage caused to the company on this account will be recovered from the bills/ 
security deposit of the Co-operative society. 

5.21.8 Sorting to eliminate waste material/ interburden if needed shall have to be undertaken 
by the Co-operative society, at its own cost so as to ensure that chemical analysis of 
limestone produced confirms to the specifications prescribed in this tender document. 
No payment will be made for sub grade limestone produced by the Co-operative 
society and such sub-grade limestone shall be the property of the company. 

5.21.9 The Co-operative society will have to maintain a stock of ROM at crusher for 
minimum four (4) days at all the times for pre-dispatch sampling and quality control 
purposes. 

5.21.10 It shall be the responsibility of the Co-operative society to ensure that neither any 
layer of steel grade limestone is left unexcavated nor any unwanted excavation of 
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waste/ chalky limestone bed, below steel grade limestone bed is done. The Co-
operative society shall be responsible for cost, losses, damages etc. for any loss or 
degradation of low silica SMS limestone on this account. 

5.22 HAUL ROAD: - 

5.22.1 The haul road and mine access road in the pit shall be constructed and maintained by 
the Co-operative society at its own cost and in accordance with the provisions of 
Mines Act. The alignment & gradient of the haul road (including the ramp to crusher 
grizzly) shall be as per directions of the Company. 

5.22.2 The work includes preparation and maintenance of roads in the pit, at the surface, in 
the dump yards, & in the crushing & screening plant as per the specifications 
prescribed in statutory rules and regulations; for which no extra payments shall be 
payable to the Co-operative society. 

 
5.23 RETAINING WALL 

5.23.1 Design and Construction of retaining wall (If felt necessary), ramp and other 
associated civil works shall have to be done by the Co-operative society on its own. 
However, the Company will reimburse to the Society, only the cost of the retaining 
wall for installation of crushing & screening plant. However, the Co-operative 
Society can use the waste material being dumped/ backfilled in waste dumps as 
construction material of the ramp, with prior approval of the Engineer In-charge. In 
case available old retaining wall, ramp etc. are used, no payment will be made.   

5.23.2 For claiming reimbursement, the Co-operative Society has to submit the drawing and 
estimate as per the ‘G” Schedule based on PWD BSR -2019 Jodhpur Circle for 
Building works and get the estimate approved from the Company’s Civil Engineer. 
Company’s Civil Engineer shall verify the quality and progress of construction work 
of retaining wall periodically. After the completion of the work, the Co-operative 
Society shall submit the details of the cost incurred by the Co-operative Society along 
with MB duly verified by the Company’s Civil Engineer to GGM (LS), who shall 
reimburse the actual cost incurred subject to a maximum limit of Rs 16.75 lacs for 
Sanu Limestone Mine No.-1. It is clarified that the Company shall make the 
reimbursement of the construction cost of retaining wall only after final completion of 
the work and in no case running payment shall be made in this regard. 

 
5.24 CRUSHERING & SCREENING OF LIMESTONE 

5.24.1 The Co-operative society will arrange for “Pre Crusher screening of ROM 
Limestone before feeding it to the Crusher to segregate into following fractions:” 

a) + 80 mm  : Feed to the crusher 
b) +30 mm to - 80 mm : For further screening, with or without, crushed  

     mass of +80 mm 
c) + 10 mm to -30 mm : For further screening as required at Para 5.20.6  
d)  -10 mm   : Low grade Rejects/talus 

 
5.24.2 The oversized lumps, i.e. +80 mm shall be subjected to mechanized crushing in the 

Co-operative society's crushing & screening plant and the crushed mass and 
prescreened mass in the size range -80 mm size range, shall be subjected to multi 
deck screening to segregate following size fractions: - 

(i) Oversized Product, i.e. (+) 80 mm: - This fraction will be recycled into the 
crusher for size reduction. Finished Limestone Products: - In the sizes of 
(+) 40 mm to (-) 80 mm and (+) 30 mm to (-) 50 mm, or, in such other size 
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in any range between (+) 30mm to (-) 80 subject to changes in size 
specification by steel plants. 

(ii) By-product(s) in the size ranges of (-) 30mm to (+) 10 mm. 
(iii) By-product(s) in the size ranges of (-) 15mm to (+) 05 mm. 
(iv) High Grade Rejects/fines in the size of (-) 05mm. 

 
5.24.3 The (-) 10 mm fraction of ROM limestone separated at screening prior to crushing and 

(-) 5mm fraction generated after crushing stage shall be transported & back filled in 
the low grade reject and high grade dump yard separately, and these dumps shall be 
properly leveled & compacted  by dozing, grading etc. All machinery required for 
this and related purposes shall have to be arranged, installed and operated by the Co-
operative society at its own cost & expenses. All type of By Products Fraction at the 
designated place. 

 
5.24.4 The Co-operative Society has to design, procure, install & commission its Crushing & 

Screening plant along with all ancillary installations, Civil works, etc. and achieve the 
rated capacity to produce 62,500 MT per month of finished product from the 
crusher installed at mine  within the time frame as specified elsewhere in this 
contract. 

5.24.5 Undersize and/ or oversize in the finished product & bye-products should not be more 
than 3% by weight each, or any other percentage specified by the company.  

5.24.6 The finished product size is indicative and can undergo for any change as per the 
requirement of the customer.  The co-operative society has to provide the same at no 
extra cost to the company. 

5.24.7 POLLUTION CONTROL MEASURES AT CRUSHING & SCREENING  PALNT- 
The Co-operative Society has to design the sizing & screening plant 
incorporating with the following dust control measures, failing which the co-
operative society shall not be allowed to get production from its crusher since 
inception of the contract period-  
 

(i) The outlet of primary crushers and inlet & outlet of secondary crusher should 

either be installed inside a reasonably dust tight & rigid housing fitted with 

self-closing doors or enclosed and ducted to a dust extraction and collection 

system, such as a fabric filter.  

(ii) All vibratory screens shall be totally enclosed in rigid and reasonably dust 

tight housing and dust extraction and collection system should be provided. 

All grizzlies shall be enclosed on top and from three sides and sufficient water 

sprayers shall be installed at their feeding and outlet areas. 

(iii) Except for those transfer points which are placed within a totally enclosed 

structure such as a screen house, all transfer points to and from conveyors 

should be enclosed. If the dust does not remain confined within the enclosure 

water spraying system should be installed. 

(iv) Openings for any enclosed structure for the passage of conveyors should be 

fitted with flexible seals. Wherever feasible, free falling transfer points from 

conveyors to stockpiles should be fitted with flexible curtains or be enclosed 

with chutes designed to minimize the drop height. 
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(v) Water spraying arrangements shall be installed and operated at all strategic 

locations such as, at the feeding inlet of crushers, at transfer points, on surface 

of all surge piles and stockpiles of blasted rocks or aggregates, all open 

stockpiles for aggregates of size in excess of 5 mm, active haul roads inside 

the works etc. 

 
5.24.8 UNDER SIZE FINES: - 

i) The Rejects & fines (less than specified size) generated during sizing & 
screening shall not be included in the quantity of gitti broken. 

ii) Rejects & Fines generated during the process of gitti breaking shall be the 
property of the company. No payment for raising or gitti breaking shall be made 
for these fines. 

iii) The Rejects & fines generated in the process of gitti breaking shall have to be 
stacked separately as per working plan. 

 
5.24.9 The Co-operative society shall have to make provisions for storage of at least 50 MT 

of the main limestone products in the respective hoppers at each crusher, which 
should be fitted with chutes for automatic gravity loading of main limestone products 
into trucks. No charges for such loading of trucks shall be paid to the Co-operative 
society. 

5.24.10 The Co-operative society shall have to dump ROM Limestone on the grizzly of the 
Co-operative Society’s Crusher after going over the ramp for which no extra payment 
shall be made. 

5.24.11 Due precaution has to be taken by the co-operative society to reduce the fine 
generation during crushing of ROM. 

5.24.12 LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODUCT (S) 
/BYE- PRODUCT (S) 

 
i) In case of dispatch from crusher site, loading will be automatic otherwise co-

operative society shall stack the finished product(s) separately within one (1) 
km from the plant on its own cost. 

ii) In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the by-product(s) separately within maximum lead 
distance of 1.00 Km from the plant on its own cost. 

 
5.24.13 EQUIPMENTS AND HEMM  

 
The successful tenderer has to submit the technical specifications of various 
equipment, plant and machinery installed. Technical details of HEMM with  details of 
all  safety feature provided as per guide lines of DGMS circulars along with their 
Registration certificates / purchase invoices,, shall be submitted to the company prior 
to the commencement of work. The co-operative society shall deploy & maintained 
Minimum fleet of mining equipment as detailed hereunder at Sanu Limestone Mine-1 
during the execution of the Contract: 
i)     Crawler mounted hydraulic excavator (1.2 cu Mtr bucket capacity): 2 Nos. 
ii) Tipper/Dumper (16 MT capacity): As per work requirement   
iii) DTH crawler mounted drill machines (4” dia) with compressor & with inbuilt 

water injection system for wet drilling: 3 Nos. 
iv) Wheel mounted front-end pay loader (with 1.7 Cu. Mtr bucket capacity): 1 No.  
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v) Chain mounted dozer: 1 No.  
vi) Portable lighting high mast tower (telescopic type mounted on four wheels) 

along with generator: 2 Nos. at each working pit. 
vii) Water sprinkler:  20,000 liter capacity.  
viii) One Rock breaker suitable for fitting with excavator. 
ix) Jack Hammer for secondary drilling. 
The society shall not shift their deployed machine from mines to elsewhere without 
prior permission from the company. 
Note: The Society shall take prior permission for periodical maintenance, however 

the same shall has no affect on the applicability of Compensation clause. 
 

5.25  NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK 
 

5.25.1 No payment will be made for sub grade limestone produced by the co-operative 
society. Such sub grade limestone / by-product shall be the property of the company, 
however society has to bear expenses towards its watch & ward till end of contract 
period. 

5.25.2 Finished Product(s) in the respective hoppers or lying at the stockyard, ROM at mine, 
overburden, HGR, LGR, Sub-grade Mineral and Rejected Product shall be the 
property of the Company and the co-operative society will have no claim whatsoever 
over it.  

5.25.3 Machines may have to be shifted from one face to other as per work requirement on 
the instructions of engineer in charge for which no extra payment would be made.  

5.25.4 The co-operative society shall have to dump ROM limestone on the grizzly of the 
crushing and screening plant after going over the ramp for which no extra payment 
shall be made. 

 
5.26 ALLOTMENT OF AREA FOR WORK: 

5.26.1 The co-operative society shall be required to work at the locations given in tender 
document .The Engineer-In-Charge shall have a right to stop the work in any part of 
the area assigned to the Co-operative Society & asked the Co-operative Society to 
work in the alternative area. Decision of Engineer-in-charge shall be final & binding 
in this regard. 

5.26.2 In case it is inevitable and mutually agreed upon to reduce allotment of area and/or 
shifting of work to other alternate area or stoppage etc. no claim for any 
damages/losses to the Co-operative Society in this regard shall be entertained by the 
Company. 

5.26.3 The work, in general, shall have to be carried out within the area earmarked in the 
plan, attached with tender document. 

5.26.4 Specified working area will be allotted, in writing by the authorized representative of 
the Company before commencement of the awarded work and the Co-operative 
Society shall restrict the working accordingly. 

5.26.5 It will be at the discretion of the Company to withdraw the specified working area 
allotted to the Co-operative Society at any time without assigning any reason 
whatsoever and alternative area may be given if considered necessary by the 
Company. No compensation would be payable to the Co-operative Society for 
damages, expenses, etc., that may arise out of the aforesaid change of the working 
area. 

5.26.6 The Co-operative Society shall carry out the mining operations systematically and 
strictly as per working drawings & instructions of Engineer in-charge. It will have to 
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get the scheme of removal/ disposal/ stacking of the overburden and Ore, approved by 
the Company in advance and ensure compliance thereof during the tenure of the 
contract. In case the Co-operative Society violates this condition then it will be at the 
cost, expense and responsibility of the Co-operative Society and the Co-operative 
Society shall not be entitled to any charges or remuneration for the work done in such 
a manner. 

5.26.7 The overburden shall be stacked in a limited space as specified by the company. Initial 
overburden shall be dumped over the earmarked OB. dump area. Such initial O.B. 
dumps would also be leveled to accommodate additional overburden layers. The 
Society shall have to bear the cost of stacking of overburden including cost of 
leveling, making ramp etc. 

5.26.8 The height, width & slope of benches as also the width & gradient of haul roads shall 
be as per provision of MMR-1961, which shall be communicated to the Co-operative 
Society from time to time. Any change in these parameters as required by DGMS 
shall have to be carried out by the Co-operative Society at no extra cost to the 
Company. 

5.26.9 Any changes in the height and width of benches, width and gradient of roads, height 
and locations of dump yards/ back fills etc. as directed by the statutory authorities will 
have to be implemented by the Co-operative society for which no extra payment/ 
charges shall be payable to the Co-operative society. 

5.26.10 The Co-operative Society shall have to fence the mining area as per provisions of 
Regulations 115 & 177 of MMR-1961 and in the manner as directed by the Company, 
at its own cost & expenses including the cost of material etc. The Society can however 
use OB/ IB/ waste material for this purpose. 

5.26.11 The rates quoted should include all leads, lifts & depths as per the working drawings 
& as per the terms & conditions of this tender. 

 
5.27 PLANTATION WORK 

Plantation of Minimum 2,500 trees plants saplings for Sanu Limestone Mine No.1 using 
local flora per year near the Crushing & Screening plant site and mining area & outside 
mine lease area and to maintain them are mandatory & no extra payment shall be made to 
the co-operative society. The survival rate of plantation should be 70% of the total 
plantation carried out, at end of the contract, failing which the work shall be executed by 
the Company at the risk & cost of the Co-operative Society and its payment shall be 
recovered from the society from the any due payment under the contract. Penalty for such 
default shall be Rs. 1000/- per plant which shall be recovered at the end of every 
contractual year for plants below the schedule survival rate of that year and shall be 
recovered every year till the short-fall is made up by the contractor in subsequent years to 
that year(s). 
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Chapter –4 
 

QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC. 
COMPENSATION FOR DELAYS, SHORTFALL ETC. 
 
5.28 APPROXIMATE QUANTITIES OF WORK INVOLVED: 
 
 The Co-operative Society shall plan excavation of required quantity of ROM 

limestone for the crushers that shall be needed for production of 7.50 lac MT per 
annum of crushed and screened low silica limestone gitti in the size range of +40 mm 
to –80 mm and +30 mm to –50 m, or such sizes as may be required from time to time 
in any size range between +30 mm to –80 mm, keeping tentative & indicative 
monthly quantity of 62,500 MT for Sanu Limestone Mine No.-1. 

 
Note:- 
(a) The tendered quantities are indicative. 
(b) The company may enhance the quantity up to 10% as per market demand or 

on obtaining  permission from Statutory body of GOI in this regard.  
(c) The quantity mentioned above may change depending upon the requirement 

of the company and/or demand of limestone from buyers. 
(d) The company reserve the right to change size, range and/or its respective 

quantity as per requirement of customers, which the co-operative society has 
to provide to the company at no extra cost 

(e) The excavation & removal of waste rock/overburden/mineral/finished 
product and mining of incidental ore and its transportation to crushing 
plant/s/loaded into trucks (as the case may be) shall have to be carried out as 
per plan, time schedule and sequence of operation as per direction of 
Engineer-in-charge.  

(f) The company reserves the right to make any alteration/addition in the area 
for the contracted quantity as above including allotment of work in other 
alternate areas. 

(g) The society shall have to abide by quarterly schedule of work. The monthly 
target awarded  by the Engineer-in-Charge for respective quarter shall have 
to be achieved by the Co-operative Society within the stipulated period as 
per clause 5.31 

(h) In case at any time the performance of the contractor as a whole or in part is 
not found satisfactory, then the company will issue notice, giving seven days 
to improve the same. If the Co-operative Society fails to improve its 
performance within this period of seven days, then the company may get 
that part/ the entire work done by other agency at the risk & cost of the 
contractor without any further notice.  

 
5.29 ACTION TAKEN BY THE COMPANY IN CASE NON ACHIEVEMENT 

OF PRODUCTION AND TARGETS: 
 
5.29.1 In case of failure to commence the work within stipulated period then company may 

cancel the award of work, which has been made in favour of him, and EMD/SD will 
be forfeited. 
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5.29.2 In case company decides not to cancel the award of work, due to delayed 
commencement of work, the EMD OR SECURITY DEPOSIT can still be forfeited at 
the sole discretion of the company. 

5.29.3 In case of failure to produce for a continuous period of 7 (seven) days due to 
breakdown of machine or any other reason for which the Co-operative Society is 
responsible and/or in cases of frequent breakdowns of machine resulting in loss of 
production, the Company in its sole discretion without prejudice to other remedies 
may terminate the contract & shall be empowered to engage other outside agency, at 
the risk and cost of the Co-operative Society for execution of remaining part of work 
of the contract. 

5.29.4 Time is the essence of the work. In case the Society fails to commence the work & 
achieve the rated capacity within the stipulated period as per Clause 5.31, the 
company shall be entitled to recover pre determined and agreed compensation from 
the Co-operative Society as per Clause 5.34  

 
5.30 WORKING HOURS: 

The work of excavation shall be carried out during such hours as may be directed 
by the company. 

 
5.31 TIME SCHEDULE FOR: 
 

5.31.1 Commencement of awarded work. 
The Co-operative society has to design, procure, install and commission all 
facilities including Crushing & Screening plants and commence production within a 
period of five(5) months, w.e.f. the date of  issue  of work order / Letter of 
Acceptance.  

5.31.2 Achieving the rated capacity of work 
Within 6 (Six) months, from the date of issue of Letter of Acceptance (LOA) / 
DLOA. 

 
5.32 PERIOD OF CONTRACT & WORK COMPLETION SCHEDULE: 
 

5.32.1 The period of contract shall be 5 (Five) years from the date of issuance of letter of 
acceptance by the Company. This period is inclusive of the erection, commissioning, 
etc. of the crushing & screening plants. The company may extend the period of 
contract at its sole discretion  as per provisions of RTPP Act, 2012 The Co-operative 
Society shall complete the entire work within the mobilization period of Five  
(months) from the date of issue of LOA to the entire satisfaction of the company in 
conformity with all the terms and conditions of the contract and instruction/s of the 
Company and/or Engineer-In-Charge may from time to time give to the Co-operative 
Society. The Co-operative Society / tenderer shall sign and return the copy of work 
order within seven days of receipt as token of acceptance. 

  
5.32.2 However, the company reserves the right of termination of contract at any time 

without assigning any reason by giving a clear notice of thirty (30) days. Such 
termination shall not entitle the Co-operative Society for any claim whatsoever 

 
5.32.3 Time is essence of this contract. The Co-operative Society shall fully and finally 

complete the entire work covered by the contract within the period of five years from 
the date of issue of LOA/DLOA. 
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5.32.4 The Co-operative Society shall have to complete the contracted quantity as per 
following schedule: 

 
Area Year Quantity of work (Approx.) in MT  

Sanu Limestone Mine No.1 
 

1st Year 1,87,875 
2nd Year 7,50,000 
3rd Year 7,50,000 
4th Year 7,50,000 
5th Year 7,50,000 

The schedule may further be divided into monthly/quarterly schedule as per the 
requirement and as per the directions of Engineer-In-Charge. This schedule is subject 
to modification by the Company in writing from time to time. 

5.32.5 The First year will commence from the date of Letter of Acceptance and will be 
completed after a period of 12 months. The Second year to Fifth year will follow 
similarly after completion of First year and onwards. Similarly, the Quarter will be 
period of three months, for the first quarter, it shall be remaining days of the month in 
which LOA has been issued plus the following three calendar months and thereafter 
the period of next three calendar months for each quarter. The concluding quarter (at 
the schedule completion of contract) shall be the period of two months plus the 
remaining days of next month (in which the LOA was issued). 

5.32.6 The total quantity of work and schedule is tentative & can be varied by the company 
at its sole discretion & requirement by invoking relevant provisions of RTPP Act, 
2012 and rules made there under. However, the variation of 10% in the quarterly 
and/or annual scheduled quantity may be allowed on prior written communications of 
the Engineer in charge.   In all such cases, the Co-operative Society shall not be 
entitled to claim any compensation for increase and/ or reduction in the quantity, 
exercised under this sub clause. The decision of the company for increasing/ reducing 
the quantity of work shall be final and binding on the Co-operative Society. 

 
5.33 EXTENSION OF SCHEDULE COMPLETION TIME: 

5.33.1 If the Co-operative Society shall desire an extension of time for completion of work 
on the grounds of his having been unavoidably hindered for reasons beyond his 
control in execution of work, he shall apply in writing to the Engineer-in-Charge 
within 10 days of the date of such event, and the Engineer Incharge shall, if in his 
opinion (which shall be final and binding on the Co-operative Society) reasonable 
grounds exist, authorize such extension of time as may in his opinion be necessary or 
proper. Whenever such extension is granted by the Company, this would be without 
prejudice to the Company’s right to take appropriate action under this contract and 
without additional financial liability on the company. 

 
5.33.2 Failure or delay by the Company to hand over the necessary drawings and 

instructions, or any other delay by the Company due to any other cause, whatsoever 
shall in no affect or vitiate the contract or alter the character thereof or entitle the Co-
operative Society to damage or compensation thereof, provided, however, that the 
Company without any financial liability may extend the time for completion of the 
work by such period as it may consider necessary or proper. 

5.33.3 The decision of the company as to the need for grant of extension of time to the Co-
operative Society shall be final 
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5.34 COMPENSATION FOR SHORT FALL IN THE TENDERED QUANTITY: 
5.34.1 The Co-operative society shall have to handle the mineral in accordance with the 

targets given in work schedule as above. The Co-operative Society will have to ensure 
that in case of any shortfall in a quarter, the same shall be made up in the next quarter. 
However, failure of the co-operative society to achieve the cumulative target on six 
monthly bases, Company will be entitled for imposing a pre determined and agreed 
compensation @ 20% of value of the actual short fall.  Quantum of compensation 
shall be calculated considering the Prevailing rate of remuneration as applicable on 
last day of quarter for which shortfall is pertaining multiplied by actual short fall 
quantity. The compensation will be recovered by way of deduction from the running 
account bills payable to the Co-operative Society or any other amount due to the co-
operative society. The Company will provide the targets on quarterly basis. The Co-
operative society shall have to handle the mineral in accordance with these targets.  

 
5.34.2 The shortfall of one quarter is to be made up in next immediate quarter, over and 

above the target for that quarter [the next immediate quarter is here termed as second 
quarter for the purpose of understanding the clause]. If this shortfall is not made up in 
next immediate quarter, then compensation shall be levied on the shortfall of target of 
the preceding quarter on the contract rate/s, and so on.  

 
5.34.3 Besides above, failure of the Co-operative Society to work as per scheduled targets 

continuously for three quarters, the company will free to get the work done by making 
alternative arrangements at the risk and cost of the Co-operative Society and also to 
recover it the full difference of cost of making such alternative arrangements from the 
bills or security deposit 

 
5.34.4 In case of delay in commencing the production, the compensation @ 0.5% of the 

annual contract value (for first year) on weekly basis will be recovered, subject to 
maximum of 2% of annual contract value. In case compensation exceeds beyond 2% 
the company may withdraw the letter of Acceptance and forfeit the earnest money 
deposit (EMD) & /or security deposit (SD).  

 
5.34.5 In case of delay in achieving the rated capacity of crushing & screening plant within 

the prescribed period, but production has been commenced, then additional 
compensation @ 5% of the value ( calculated at prevailing contract rate) of the 
shortfall quantity on monthly basis shall be imposed. The contract rate for 
remuneration to the society will be multiplied by the shortfall quantity.  

 
5.34.6 However, if the contractor completes the scheduled quantity for first year as shown 

above, within this one year period, the company at its sole discretion may consider the 
request of the contractor to refund/adjust the compensation so recovered for the late 
commencement of the full scale operations immediately after completion of stipulated 
period of first year. 

 
5.34.7 The compensation will be recovered by way of deduction from the bills payable to the 

Co-operative Society or any other amount due to the co-operative society. The above 
recoveries will be without prejudice to the other right and remedies available in the 
contract. 

5.34.8 If annual scheduled quantity is not achieved by the Co-operative Society due to any 
reason beyond the control of the Co-operative Society, the annual schedule may be 
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modified and/or completion time may be extended by the company. Compensation for 
shortfall will be recovered based on such revised target. Decision of the company, 
whether a particular reason for failure to achieve the target is beyond the control of 
Co-operative Society, shall be final and binding on the Co-operative Society. 

5.34.9 The compensation so paid/and/or adjusted by the company, shall not relieve the Co-
operative Society from his/its obligations to complete the work under the contract or 
from any other obligations and liabilities under the contract. 

5.34.10 In case the Co-operative Society start production prior to the time schedule specified 
above but does not achieve the rated capacity, the compensation clause  shall not be 
applicable on the quantity produced during this period. The applicability of this clause 
shall come into force from the zero date of achieving rated capacity i.e., after 06 (Six) 
months from the date of DLOA/LOA. 

 
5.35 RIGHT TO REVIEW PERFORMANCE: 
 

5.35.1 The company reserves the right to review and assess the performance of the work at 
any time during the contract period. In case of poor or unsatisfactory performance 
and/or breach of any terms and conditions of the contract, the company in its absolute 
right and discretion may take appropriate action including termination of the contract. 

5.35.2 The company shall have absolute right to determine and ascertain the damages or 
losses suffered by it due to poor performance or breach of the terms and recover the 
costs thereof from the contractor from the security deposit or any sum due to the 
contractor from the company. The Company shall also have absolute right to get the 
work done from any other agency at the risk and cost of the contractor, in case, the 
contractor fails to perform the work continuously for more than 3 (three) days. 

 
5.36 RISK & COST: 
 

The company shall have full right to forfeit the whole security deposit and payment 
of other pending bills payable to the Co-operative Society for non fulfillment of the 
contractual obligations with regard to the production/ excavation (work) of 
specified quantity within the scheduled /specific time period. The work can be 
completed by engaging third party at the risk and cost of the Co-operative Society. 
Any additional expenditure incurred in making such arrangements shall be 
recovered from contractor. 
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Chapter-5 
 
PROCEDURE FOR MEASUREMENT OF WORK QUANTUM OF WORK DONE 
BY THE CONTRACTOR 
  
5.37 MEASUREMENT, WEIGHMENT, ETC.: 
 

All the trucks carrying low silica limestone gitti product shall be weighed at the 
company/s weighbridge at Sanu Mines or at any other weigh bridge specified by the 
company. The weight recorded in the weighment slip shall only be considered & 
taken as final for determination of quantity of low silica limestone gitti product for 
the purpose of this contract. The Co-operative Society shall ensure that exact 
quantity is loaded in the truck/tipper/dumper before weighment of loaded truck/ 
tipper/dumper at Company’s weighbridge. For this purpose the Society may install 
its own weighing scale near to the crushers at its own cost.  

  
5.38 DETERMINATION OF VARIOUS PARAMETERS 

 
For the purpose of this contract the determination of following parameters as done 
by the Company or its authorized representatives shall be taken & treated as final 
and shall be binding on the Co-operative Society. 

5.38.1 Chemical & Physical analysis of minerals, overburden, interburden, etc., (including 
moisture determination of minerals & proximate analysis) to determine purities/ grade 
of ore/ mineral/ etc., and also to classify any material as OB/ IB/ Waste material/ 
fines. 

5.38.2 Measurement and calculation of excavation volume, if required. 
5.38.3 size determination of the mineral products like gitties, powder etc. including 

percentage of oversized & undersized material. 
5.38.4 Weight of material dispatched in trucks as determined at Company's weigh bridge/ 

any other weighbridge notified by the Company. 
5.38.5 Stock of mineral at the beginning of the Contract, during the period of the contract & 

at the termination of the contract. 
5.38.6 Any other parameter whose determination may be required in terms of this contract. 
5.38.7 The Co-operative Society, if it so desires, can associate its representatives during the 

determination of these parameters by the Company. 
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Chapter - 6 
 

PAYMENTS TO THE CO-OPERATIVE SOCIETY & CERTIFICATES 
 
5.39 CO-OPERATIVE SOCIETY’S REMUNERATION: 
 

5.39.1 The remuneration to be paid by the Company to the Co-operative Society for the 
entire/whole of the work to be done and for the performance of all the obligations 
undertaken by the Co-operative Society under the contract documents shall be 
ascertained by the application of the applicable contract rates and payments to be 
made accordingly for the work actually executed, weight recorded in as per 
weighment on the company’s weighbridge at Sanu Mines. The sum as ascertained 
shall constitute the admissible remuneration of the Co-operative Society under the 
contract. The Co-operative Society shall not be entitled for any other payments, 
except as provided in the contract. The basis of payment shall be the dispatches of 
main limestone products (finished product in size range of 30mm to 80 mm limestone 
gitty) as recorded at company’s weigh bridge at Sanu Limestone Mines or any other 
weighbridge authorized/notified by the company. No advance against un dispatched 
stocks shall be payable to the Co-operative Society. 

 
5.39.2 The rates quoted and accepted by the Co-operative Society shall remain firm, fix and 

binding during the currency of the contract period including extended period as 
mentioned in tender document. Rates shall be deemed to include and cover all cost, 
expenses and liabilities (excluding Goods & Service Tax) of every description and all 
risk of every kind to be taken in executing completing and handing over the work to 
the company by the Co-operative Society. The Co-operative Society shall be deemed 
to have known the nature, scope, magnitude and the extent of the works and materials 
required though the contract documents may not fully and precisely provide those. 

 
5.39.3 Without in any way limiting the provisions of the proceeding sub-clause, the schedule 

of rates shall be deemed to include and cover the cost of all equipment, temporary 
works, materials, labour, insurance, fuel stores,, and appliance to be 
supplied/deployed by the Co-operative Society and all other matters in connection 
with each item in the schedule of quantities and the execution of the work or any 
portion thereof finished/completed in every respect and maintained as shown or 
described in the contract documents. 

 
5.39.4 The schedule of rate/ agreed rates or contract rate or rate of remuneration shall include 

and cover the cost of all inputs for the works or otherwise incorporated in or used in 
connection with the works, also all rents and other payments in connection with 
obtaining diesel, lubricants, materials of whatsoever kind for the works and shall 
include an indemnify to the company which the Co-operative Society hereby gives 
against all actions, proceedings, claims, damages, cost and expenses arising from the 
incorporation in or use on the works of any such articles/processes or materials, other 
municipal or local board charges, fees, cess, if levied on materials equipment or 
machinery to be brought to site for use of work, shall borne by the Co-operative 
Society.  

 
5.39.5 All customs duties, excise duties, sales tax or any port duties, special road tax, road 

tax, transport charges, stamp duties or Central or State Government or local body or 
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Municipal taxes or duties, cess taxes or charges (excluding Goods & Service Tax) 
(from or any other body), whatsoever as applicable upto the last date of submission of 
offer, shall be deemed to be included in and covered by the contract rate or schedule 
of rate by the Co-operative Society. The Co-operative Society shall also obtain and 
pay for all permits or other privilege necessary to complete the work. 

 
5.39.6 The schedule of rates or contract rate shall be deemed to include and cover the risk of 

all possibilities of delay and interference with the Co-operative Society’s conduct of 
work which occur from any cause including orders of the Company in the exercise of 
his/its powers and on account of extension of time granted due to various reasons and 
for all other possible or probable cause of delay/s in execution of this work by the Co-
operative Society. The Co-operative Society shall not be entitled to raise any claim 
and/or dispute on account of any rise in the price of oils, lubricants, tyres, tubes, 
spares, statutory or otherwise on any other ground or reason of accounts whatsoever 
except as mentioned in the tender document.. 

 
5.40 BASIS OF PAYMENT: 
 

The basis of payment shall be the quantity as dispatched of finished product only as 
recorded at RSMML weighbridge at Sanu Mines or any other weigh bridge as 
notified by the company, on monthly basis. 

 
5.41 ARRANGEMENT FOR DIESEL 
 

The Contractor has to make its own arrangements for Diesel procurement and 
storage. The Contractor has to obtain requisite statutory permission/clearances from 
the respective Government Authorities, at its own cost. However, company may on 
the request of the contractor may allot the land in the mine premises for purpose of 
installation of Diesel Dispensing Pump subject to the condition that the contactor 
shall use the Diesel from that DD pump exclusively for the purpose of the contract. 
As the diesel is required to be arrange by the Co-operative Society, therefore the 
diesel escalation shall be payable as per diesel escalation clause specified elsewhere 
in the tender. 

 
5.42 DRILLING  & BLASTING AND EXPLOSIVE 
 

5.42.1 The Co-operative Society at its own cost & expenses shall do Drilling of the blast - 
holes and Jackhammer drilling in boulders. However the design & layout of the blast 
holes & pattern of blasting shall be as per directions of the Company. 

5.42.2 The Company shall conduct the blasting at its own at the mines site of the co-
operative society at his risk wherever required upto the charge factor ceiling of 0.60 
Kg of explosive per tonne of finished product on quarterly basis. 

5.42.3 The Company shall procure/stock & arranges for the transportation of explosives and 
blasting accessories, blasters to the blasting site and will conduct the blasting. 

5.42.4 The rates quoted by the contractor for this work shall be excluding of the cost of 
blasting i.e. the cost of explosives and its accessories (up to the charge factor ceiling 
as mentioned above), storage, transportation, etc. or otherwise. 

5.42.5 The cost of the explosive quantities consumed by the Company for the Co-operative 
Society in excess of the charge factor ceiling as mentioned above will be recovered 
from the bills of the Co-operative Society. The reconciliation of actual charge factor 
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as against the prescribed charge factor ceiling as mentioned above will be carried out 
on quarterly basis considering the actual quantity of explosive consumed and total 
work done (specify) during respective quarters. 

5.42.6 The recoveries for the quantity of explosive in excess of the charge factor ceiling as 
mentioned above at sub clause 5.42.2 shall be made on quarterly basis from the 
running account bills of the Co-operative Society based on rates prevailing in 
respective quarter, inclusive of taxes, duties, freight etc.  

Steps for calculation of such recoveries shall be as under. 
 

Step 1. Calculation of weighted rate of explosives Rs/ unit of work (note it 
should be the same unit as offered by the Co-Operative Society for the 
work).  
 
The rate of the explosives in Rupees/Kg for the respective quarter shall be 
the weighted average calculated on the monthly basis for the quantities of 
explosives (explosive class II and ANFO) used during the respective month 
(rate of the explosive prevailing on the last day of month shall be 
considered)  
 
Step 2. Calculation of total excess quantity of explosives  
 
EQE = TE – (QP X 0.60)  
Where 
EQE: Excess Explosives Qty in Kg 
TE: Total Quantity of explosives used during the quarter in Kg 
QP: Work done during the quarter in (MT). 
 
Step 3. Calculation of amount to be recovered from Contractor 
 
a)  RA = (EQE X weighted average rate of explosives at Step 1) 

Where  
RA: Recoverable Amount on account of explosives in Rs. 
 

Note:  For calculating charge factor ceiling, consumption of detonating fuse, 
electric detonators & cord relayed shall not be included. However, if 
excess quantity of explosive is consumed in any quarter then cost of 
detonating fuse, electric detonators & cord relayed for excess quantity 
shall also be taken care off. 

 
5.42.7 An additional 15% of such recoverable amount, against the storage and handling 

expenses would also be charged. 
 

Total recoverable amount from the Contractor = (RA) x (1.15) 
 

5.42.8 The Company shall undertake Explosive Charging and other Blasting works. 
However, sufficient labour shall have to be provided by the Co-operative Society 
during these operations at its own cost & expenses. 

5.42.9 Arrangement for secondary/muffle blasting, if necessary, may have also to be done by 
the Co-operative Society for which no extra payment shall be made by the Company. 
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5.42.10 The Co-operative Society shall ensure that all persons within a radius of 500 meters 
from the place of blasting have taken proper shelter, apart from giving sufficient 
warning over the entire zone. 

5.42.11 During the drilling of blast holes, the Co-operative society shall use dust extractors 
and practice wet drilling (including in-built wet drilling system) to ensure effective 
suppression of the dust generated during drilling. For wet drilling the Co-operative 
society will make its own arrangements for getting water at its own cost.  

 
5.43 TERMS OF PAYMENT (BILLING): 

For obtaining running account payment the Co-operative Society will submit a bill in 
triplicate to the Engineer In charge of the work/s executed during a month (calendar) 
before the expiry of the first week of the succeeding calendar month. The bill should 
be verified by the Engineer Incharge of the Company along with following 
documents.   

 
i. The date wise monthly loading statement of product & by-product. 
ii. Certificate from authorised dealer of HPCL/IOCL/BPCL of HSD, for 

diesel price on 1st day of every month. 
iii. Copy of documentary evidence about deposition of the Goods & 

service tax to the respective authority for the concern billing period & 
also the Co-operative Society shall submit an undertaking with monthly 
bills bearing GSTIN and HSN/SAC code that “total GST has been 
deposited and returns have been filed for relevant tax period 

iv. Attendance sheet of the previous months of the members actually 
deployed at mines by the Co-operative Society under the contract. The 
details of the profit share in the respective period against the concern 
member should be clearly shown. 

 
Note: 
a) No payment shall be made for any other ancillary 
work/production/dispatches of Sub Grade Material/By Product(s) etc. i.e. for the 
work not mentioned in the Performa of the price bid.  
b) No advance against un-dispatched stocks/ or any other such cases where the 
basis of payment is not the actual production, shall be payable to the Co-
operative Society (in case of Limestone gitti/product). 

 
5.44 RATES: 

The agreed rates shall be on the ‘firm & fix price’ basis during pendency of the 
contract and the Co-operative Society shall not eligible for any escalation & any other 
payment, except as mentioned in the tender document elsewhere. 

 
5.45         LIMITATION OF PAYMENT: 
 

5.45.1 If at any time the Company wants more work i.e. in excess of quantity specified in 
tender, then the same shall be undertaken by the Co-operative Society on such term & 
conditions as may be mutually agreed to & approved by the company in writing in 
advance. 

5.45.2 Payment shall be made only for the portion of work done by the Co-operative Society 
during the entire contract period. Duly verified running bill with all enclosures, as 
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detailed in the tender shall normally be released within fifteen days from Jodhpur 
office after submission of bills by the Society at Mines. 

 
5.46 ESCALATION/ DE-ESCALATION: 

5.46.1 The diesel consumption norm of 1(one) liter per MT of finished product for 
entire work, as specified in scope of work, shall be treated for computation for 
diesel escalation /de-escalation.  

5.46.2 For the purpose of computing the Escalation/De-escalation of Diesel, the 
present prevailing retail price of diesel (IOCL) as on dated is Rs. 73.35 per 
Ltr, inclusive of all taxes and duties shall form the basis. The said rate of 
Diesel shall be the frozen rate and computation of Escalation/de-escalation 
shall always be made on this frozen rate. 

 The prevailing rate on l6th of each month for retail price of diesel (IOCL) at 
Ramgarh Distt.  Jaisalmer shall only be considered for the purpose of 
escalation/de-escalation. Contractor shall submit certificate / rate of Diesel for 
escalation / de-escalation along with bill. 

 Beside it, no other escalation shall be payable to the contractor during the 
currency of the contract except for variation in statutory taxes, duties and levies 
as mentioned in the tender document.   
 

5.47 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN 
ADVANCE: 

All running account payment (progressive payment) shall be regarded as payments 
by way of advance against the final payment only and not as payments for work/s 
actually done and completed, and shall preclude the requiring of bad, unsound, 
defective, unscientific, imperfect or unskilled work to be removed and taken away 
and reconstructed, rejected or be considered as an admission of the due performance 
of the contract, or any part thereof, in this respect, or of the accruing of any claim 
by the Co-operative Society, nor shall it conclude, determine or affect in any way 
the rights/powers of the company unless these conditions or any of them as to the 
final settlement and adjustments of the accounts or otherwise. The final bill shall be 
submitted by the Co-operative Society within 75 (Seventy Five ) days = 
(60+15=75) days from the date of his request for the completion certificate of the 
work, otherwise the Engineer-in-Charge’s certificate of the measurement and of 
total amount payable for the work accordingly shall be final and binding on the Co-
operative Society. 

 
5.48 PAYMENT OF  CO-OPERATIVE SOCIETY’S BILL: 
 

Unless otherwise specifically provided, running account payment (progressive 
payment) will be made to the Co-operative Society by the company keeping in view 
the quantum of work done and measured, approved and certified as aforesaid. 
Company shall be entitled to deduct Income Tax & such other taxes at source from 
the bills of the Co-operative Society as may be required by any department of State/ 
central Govt. or any other statutory body including advances paid to the Co-
operative Society The Co-operative Society, on submitting the bill for the work 
done, is entitled to receive a monthly payment subject to approval and passing of 
the same by the Engineer-Incharge. The Company shall make payment due to the 
Co-operative Society by crossed Account Payee Cheques/RTGS/ Pay advice. In no 
case will the Company be responsible if the cheque is misplaced or misappropriated 
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by unauthorized person/s. In all cases, the Co-operative Society shall present his bill 
duly pre-receipted on proper revenue stamp. 

 
5.49 WITHHOLDING PAYMENT TO CO-OPERATIVE SOCIETY AND 

COMPANY’S LIEN ON MONEYS DUE TO THE CO-OPERATIVE 
SOCIETY: 

 
5.49.1 Progressive payment at any time may be withheld or reduced, if, in the opinion of the 

company the Co-operative Society is not diligently and efficiently endeavoring to 
comply with the terms of the contract or if the Co-operative Society fails to pay his 
members, for material and other bills as they become due. The company shall in no 
way be responsible for such withholding of payments. 

 
5.49.2 The company shall have lien on all amounts that may become due and payable to the 

Co-operative Society under this or any other contract or transaction of any nature 
whatsoever between the Company and the Co-operative Society and the security 
deposit, bank guarantee etc. furnished by him under the contract for or in respect of 
any debit or sum that may become due and payable to the Company by the Co-
operative Society either alone or jointly with any other or others either under this or 
any other contract or transaction of any nature whatsoever between the Company and 
the Co-operative Society, unless the Co-operative Society pays and clears the claim in 
full immediately on demand in cash to the company. 

 
5.50 CLOSING OF THE CONTRACT: 
 
5.50.1 Within 70 (Seventy) days= (60+10=70 days) of the completion of the work in all 

respects, as defined in the contract document, the Co-operative Society shall be 
required to obtain from the Engineer-In-Charge completion certificates as to the 
completion of work and clearing of the areas where he has worked for of all 
rubbish, dirt, rock overburden, materials, structures etc. 

5.50.2 If the Co-operative Society shall fail to comply with the requirement of this clause 
on or before the date fixed for the completion of the work, the Engineer-In-Charge 
may at the expenses of the Co-operative Society remove such rock (overburden) 
surplus material and rubbish and dispose off the same as he thinks fit and clean off 
such dirt as aforesaid and Co-operative Society shall forthwith pay the amount of all 
such expenses so incurred and shall have no claim in respect of any such rock 
(overburden) material or surplus material as aforesaid except for any sum actually 
realized by the sale thereof. 

 
5.51 APPLICATION FOR COMPLETIION CERTIFICATE: 
 

5.51.1 When the Co-operative Society fulfils all his / its obligations under the contract to the 
satisfaction of Engineer-In-Charge and subject to terms & conditions of the contract 
he/it shall be eligible to apply for completion certificate. The application along with 
following documents and any other document/ information etc. as required by the 
Engineer-In-Charge for his satisfaction, are required to be submitted to the Engineer-
In-Charge. 

 
(i) Details of item-wise quantum of work completed by the Co-operative 

Society. 
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(ii) Three sets of calculation sheets (back up papers) thereof. 
(iii) Weighment statements from the concerned department of company. (in 

case the payment is on Weighment basis) 
(iv) No claim certificate by the Co-operative Society, in favour of company 

that No claim has been due towards the company and he will not claim 
any dues after the closure of the contract. 

(v) Indemnification Bond on Rs. 500/- on Non-Judicial stamp paper. 
 

5.51.2 The Engineer-In-Charge shall formally issue completion certificate within 60 (Sixty) 
days on receiving application from the Co-operative Society, after verifying from the 
completion documents including measurement record etc and satisfying himself that 
the work has been completed in accordance with all the provisions of this contract and 
as set out in the drawings/ specifications etc and instructions issued to the Co-
operative Society by the Company and the DGMS or other statutory authority from 
time to time. 

5.51.3 The Co-operative Society, after obtaining the completion certificate, is eligible to 
present the final bill for the work executed by him/it under the contract. The final bill 
shall be submitted by the Co-operative Society within 15 days from the date of issue 
of completion certificate, otherwise the Engineer-In-Charge’s certificate of the 
measurement and of total amount payable for the work accordingly shall be final and 
binding on the Co-operative Society. 

 
5.52 FINAL CERTIFICATE: 
 

Upon expiry of the period of liability and subject to the Engineer-In-Charge being 
satisfied with the work or works having been duly performed by the Co-operative 
Society and the Co-operative Society having fulfilled all his obligations under the 
contact, the Group General Manager/ Head of SBU&PC-Limestone shall give a 
certificate hereinafter referred to as the ‘Final Certificate’ and the Co-operative 
Society shall not be considered to have fulfilled all of his/its obligations under the 
contract until Final Certificate shall have been given by the Group General 
Manager.. 

 
5.53 FINAL PAYMENT AND RELEASE: 
 

5.53.1 On completion of the work and issuance of completion certificate, the Co-operative 
Society shall submit his / its final bill indication the gross and net amount payable. On 
receipt of this, the Company shall verify the same, determining the total value of the 
work done of the contract and after deducting all the sums already paid to him/it 
and/due to the company on any account and such further sums as the company on any 
account and such further sums as the company is already authorized or required to 
reserve or retain on the terms of the contract or otherwise, make over to the contract as 
his final payment subject to the Co-operative Society furnishing a certificate to the 
effect that he has no further claim of whatsoever nature or description on the 
Company. 

5.53.2 All prior certificate quantities, claims etc. upon which running account payments may 
have been made, shall be subject to adjustment in Final Certificate. 

5.53.3 No claim shall be made or be filled by the Co-operative Society and the company 
shall not be liable to pay any money to the Co-operative Society, except as specially 
provided for in the contract. Acceptance by the Co-operative Society of the final 
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payment as aforesaid shall operate as estoppels and shall be, a release to the Company 
from al claims ad liability to the Co-operative Society in respect of anything done or 
furnished by the Co-operative Society for or in relation to the work, or in respect of 
any act or omission of the company or the Engineer-in-charge or any other person 
relating to or effecting the work. 

5.53.4 Final payment including the security deposit will be released to the Co-operative 
Society only on furnishing the Final Certificate by him/ it within one month. 

 
 

Chapter-7 
 

U N D E R T A K I N G 
 
5.54 UNDERTAKING: 
 

I/We have carefully gone through & fully understood all above special terms and 
conditions dealt in various chapters of this section of tender spelt out in various 
chapters, clauses, sub-clauses etc. and these are acceptable to we/us. 

 
For and on behalf of the tenderer 

 
 

Signature of tenderer 
 With seal 

Dated--------- 
Place---------- 
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 FORM-1 
LETTER OF SUBMISSION OF TENDER 

FROM          DATE: ---- 
M/s _________ 
To, 
The Group General Manager (Contract), 
Rajasthan State Mines & Minerals Ltd., 
4-Meera Marg, 
Udaipur-313001 (Rajasthan). 
Sub: Tender for Production of Low Silica Limestone Gitti by Deployment of Machines, Equipment, 
Crushing & Screening Plant & other Services at Sanu Limestone Mine 1, Distt. Jaisalmer 
Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
Dear Sir, 
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-

tender my/our offer for execution of the above work as mentioned in the tender document. 
I/We have carefully examined the documents connected with the above-mentioned work 
and agree to abide by the same. 

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work in 
accordance with all the terms & conditions of the Tender Document. 

3. It is expressly understood by me/us that the time is the essence of the contract. I/We agree 
to complete the contract as per terms ad conditions as mentioned in the tender document. In 
case of failure on my /our part. I/We shall pay compensation to the Company as per the 
provisions and stipulated as contained in the terms and conditions of the tender documents. 

4.  I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft in 
favour of RSMML payable at Udaipur, particulars thereof are mentioned herein below. 
I/We further agree to furnish the Security deposit and accept all the terms and conditions 
laid down in the Tender Document in this respect. 

 DD No.  Date Name and Address of Bank  Amount 
5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms 

and conditions referred to in the tender document including price offer and in case of any 
default thereof the company shall have the right to forfeit the Earnest Money amount and/or 
security deposit, or pay to the company or it’s successors or it’s authorized nominee such 
sums of money as stipulated in the conditions contained in the tender documents. 

6. I/We enclose documentary proof of my/our experience of execution of work/s of similar 
nature and value, ownership of equipment proposed to be deployed for this work, and all 
other requisite document as specified in the tender document. 

7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 
I/We agree to abide by the applicable statutory provisions. 

8. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 
9. I/We agree to accept the decision of the company in respect of pre-qualification of my/our 

offer. 
10. I/We hereby declare that the decision of the RSMML management in selection/rejection of 

the tender/contractor shall be acceptable and binding on me/us. 
 
 Date, The __________ day of, ______________ 20____. 
 

Signature of tenderer/(s) 
                                                                                                                           with seal 

 
Witness 
Name in Block Letters: ________________ 
Full Address _______________________  
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FORM-2 
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) 
BID’ 
Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
Name of Tenderer ______________________________________________ 
The Check List should be submitted along with TECHNO-COMMERCIAL (PART-I) 
BID’ in the Performa given below: - 

1.0 Status of tenderer:  
 Individual  
 Proprietorship Firm: Attach duly attested 

affidavit in support of your status.  
 

 Partnership Firm: Attach copies of Partnership 
Deed. 

 

 Co-operative Society registered under RCAct-
2001 Attach duly attested copies of Registration 
Certificate, Bye laws, list of Members & list of 
Managing Committee 

 

 Private Limited Company, Attach duly attested 
list of Directors & copies of Registration 
Certificate, Memorandum and Articles of 
Association. In case of Limited Companies, the 
Article of Association & Memorandum of 
Association are needed with special indication 
that the said Article of Association & 
Memorandum of Association allow the 
Company to take subjected contract work and it 
is not ultra virus. 

 

 Public Sector Undertaking (Attach supporting 
documents duly attested) 

 

 Others (Please specify) – Attach duly attested 
supporting documents. 

 

2(i) Details of Tender document fees  DD No.and name of Bank 
 

 
2(ii) Digital signed tender document as issued by 

Company/downloaded by the tenderer/ 
authorized representative of the tenderer, as 
prescribed in different clauses of the tender 
document in token of the acceptance of the terms 
and conditions of this tender. 

 

3.0 Power of Attorney/ Board Resolution in favour 
of the authorized representative signing the 
tender. 

 

4.0 Turn over during last 4 financial years.   
  (2018-19)  
  (2017-18)  

  (2016-17)  
5.0 Duly attested copies of Audited balance sheets & 

P&L accounts of above financial year in support 
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of turnover 
6.0 Main business activities (experience) of the 

tenderer 
 

 Mechanized Excavation  
 Transportation  
 Grinding  

 Crushing & Screening  
8.0 Details of present commitments. if any  
9.0 Undertaking at Annexure-XI with respect to 

carry out the work under this tender by co-
operative society only, already formed or shall 
be formed by the Tenderer. 

Yes/ No 

10.0 Whether the tenderer has proposed any addition/ 
modification/ deviation to the terms & 
conditions of the tender.(Exception/Deviation)  

Note: If yes, please provide 
details as per Exceptions 
and Deviations statement ( 

11.0 Proposed site organization   
12.0 List of trained & experienced Technical persons 

employed/ members of the society with the 
tenderer showing their qualification and 
experience. 

 

13.0 The Tenderer/ Bidder would give a declaration 
that they have not been banned / suspended or 
de-listed by RSMML. If this declaration is not 
given, the bid will be rejected as non-responsive. 

 

14.0 Affidavits on non-judicial stamp paper that 
tenderer is not having or had any litigation with 
the Company, if any, give details. 

Yes / No. 
 

15.0 Undertaking to become member of co-operative 
society as per Format. 

 

16.0 Details of Earnest money deposited   
17.0 PAN No.  
18.0 Goods & Service Tax Registration No  
19.0 . MSMED Registration details  
20.0 Here it is confirmed that the retail price of 

diesel of IOCL for Ramgarh Jaisalmer i.e. Rs 
73.35 per liter as on the date of issuance of 
NIT is considered as base price for quoting 
the rates  

 

21.0 Any other   
The Tenderer shall upload the required document. Before uploading the document read 
carefully the tender document conditions/ stipulations and encloses the requisite documents 
only. 
Date: ----------- 
Place------------                                                                             Signature of tenderer/s  
                                                                                                             With seal 
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Form-3  
Name of the tenderer: 

Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD 
 

Sl.No. Description Details 

1 Name of Tenderer  

2 e-mail   ID              

3 Mobile no.(for SMS)   

3 Bank Account No.  

4 Banker details: 
a)   Name 
b)   Branch No.  
c)  Address 
 

 

5 Type of A/c : Saving / Current / CC/ 
any other 

 

6 IFSC  code             
 

 
 
 

(Signature of the Tenderer with Seal) 
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FORM-4 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
EXCEPTIONS AND DEVIATION 

 
Ref:- e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
 
Name of Tenderer _______________________________ 
 
Tenderer may stipulate here exceptions and deviations to the tender conditions. If 
considered unavoidable. 
 

No. Page No. of tender 
document 

Clause No. of 
tender document 

Subject Deviation 

   
 
 
 
 
 
 
 
 
 
 

  

 
 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-5 
 

  RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
PROPOSED SITE ORGANISATION 

 
e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
 
            Name of Tenderer _______________________________ 

 
 

The Tenderer is to indicate herewith-proposed site organization, indicating the number of 
persons along with their role & responsibilities, which he proposed to set up for execution 
of the work. It is understood that this will be augmented from time to time depending on 
the requirements for timely completion of work, as directed by Engineer-In-Charge. 

 
 
 

Signature of tenderer/(s) 
with seal 

 
 
 
 
 
 



BOQ/FORM-6 
 

"PRICE BID" performa 
(to be submitted online only) 

 
e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
 
Name of Tenderer  
 
This part of tender should contain the 'PRICE BID' Performa only and price bid should be 
submitted strictly online in the prescribed format available at website  
 
Sl no.  Particulars  Total Quantity for 

five years  
Rs. per MT 

1 Production of low Silica Limestone 
Gitti by Deployment of Machines, 
Equipment, Crushing & Screening 
Plant & Other Services through 
Cooperative Societies at Sanu 
Limestone Mine No.-I, Distt. 
Jaisalmer to produce finished 
product of Limestone Gitti i.e.+ 40 
mm to -80 mm and +30 mm to -50 
mm or any size required by 
customers in any range between +30 
mm to -80 mm as defined elsewhere 
in the tender document. 

 
 
31,87,875 MT 

 
In Figure---------------- 
 
In Word----------------- 

 
NOTE:  

i) Unit rate quoted by the tenderer shall be inclusive, including cost of preparatory works, and 
finishing work etc.  

ii) The rates quoted by the bidder will be exclusive of Goods and Service Tax (GST), however 
the rates will be inclusive of any other levies and duties, as applicable on this contract (up 
to last date of submission of bids) including cost of preparatory works and allied works,. 
The rates shall also be inclusive of cost of additional and other allied work etc. 

iii) The retail price of diesel (H.S.D.) of IOCL at Jaisalmer is @ Rs 73.35 per liter has to be 
considered as base price for quoting the above rates. No alteration in base rate of diesel is 
permitted. 

Dated: ----------      
Place: ------        

Signature of tenderer/s  
                                                                                                                     with seal 

 
 
 

To be quoted 
online in BOQ 
at 
www.eproc.raj
asthan.gov.in  



 

Cont 39(19-20) -Tender for Production of Low Silia Limestone Gitti at Sanu Lime stone mine 1, Jaisalmer       70 of 83 
 

  
Annexure-I 

 (To be typed on Non Judicial stamp paper of Rs. 100/-) 
 

UNDERTAKING 
 

I………………………………………………….age…..…years, resident of……….…as a 
proprietor/Partner/Director (as case may be) of M/s……………………………                (Name of 
tenderer), here by undertake that I shall become a Executive Body Member of the Co operative 
Society, which shall be formed as per terms of tender incase work is awarded against the Ref:-e-
Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
It is further undertaken that I will not resign from the society and shall continue as a Executive 
Body Member till the completion of the said work.  
 
 
Place: 
Date 
 

      Signature with seal 
    Name 

 
 

 
 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4- 
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.  
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Annexure –I I 
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

(To be issued by a PSU(except SBI bank) / ICICI/Axis/HDFC  Bank having its Branch office at 
Jodhpur on of non-judicial stamp paper of value 0.25% of BG value maximum of Rs. 25000/-) 
B.G. ___________        Dated ………….. 
This Deed of Guarantee made between _____________________  a Bank, having its registered 
office at _____________ and its head office at  _______________ and wherever the context so 
required include its successors and assignees ( hereinafter called the Surety/ Bank) AND Rajasthan 
State Mines & Minerals Limited, a company incorporated and registered under Indian companies 
Act, 1956, having  its registered office at C-89-90, Lal Kothi Scheme, Janpath, Jaipur and 
Corporate Office at ,4-Meera Marg, Udaipur and wherever its context so required includes its 
successors and assignees (hereinafter called ‘the company), 
Whereas the company having agreed to exempt M/s __________________________ a company/ 
partnership firm _____________ (address of registered/H.O.) where ever the context so require 
include its successors and assignees (hereinafter called the Contractor) from the demand under the 
terms and conditions of letter of intent no. _________ dated ________ issued in favour of the 
Contractor and agreement dated _______________ entered into between RSMML and M/s 
_________________ (contractor), hereinafter called ‘ the said letter of intent/agreement’ which 
expression shall also include any amendment, modification or variations thereof made in 
accordance with the provisions thereof, of cash security deposit for the due fulfillment by the said 
letter of intent/ agreement on production of unconditional and irrevocable Bank Guarantee for Rs. 
_______ (Rs. _____________ ) being equivalent to __ % of Contract value of Rs. _________. 

  1.  We, ____________ (Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. _________ against any loss or damage caused to or suffered or would be caused to 
or suffered by the company by reason of any breach by the said contractor of any terms and/or 
conditions contained in the Letter of Intent/ Agreement. The decision of the Company, as to any 
such breach having been committed and loss/ damage suffered to shall be absolute and binding on 
us. 

2. We, _______ (Bank) do hereby undertake without any reference to the Contractor or any 
other person and irrespective of the fact whether any dispute is pending between the Company and 
the Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due 
and payable under this guarantee without any demur, and/or protest merely on the very first 
demand from the Company stating that the amount claimed is due by way of loss or damage 
caused to or suffered by or would be caused to or suffered by the Company by reason of any 
breach by the said contractor of any of the terms and condition contained in the said Letter of 
Intent/ agreement by reason of the said contractor’s failure to perform the covenants contained in 
said letter of intent/ agreement. Any such demand made on the bank shall be conclusive absolute 
and unequivocal as regards the amount due and payable by the bank under this guarantee. 
However bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_______________. 

3. We, _______ (Bank) further agree that the guarantee herein above contained shall remain 
in full force and effect during the period that would be taken for the performance of the agreement 
and that it shall continue to be enforceable till all the dues of the company under or by virtue of the 
agreement have been fully paid and its claim/s satisfied or discharges or till the company certifies 
that the terms and the conditions of the said Letter of Intent/ agreement have been fully and 
properly carried out by the said contractor and accordingly discharges the guarantee, unless a 
demand or  claim under this guarantee  is made on the bank in writing on or before ………( 
scheduled completion date plus six months), the bank shall be discharges from all liability under 
this guarantee thereafter unless otherwise further extended by the bank. 

4. In order to give full effect to the guarantee herein contained the company shall be entitled 
to act as if, we (bank) are your principal debtor in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship 
and other rights, if any which are in any way inconsistent and/or contrary to the above or any other 
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provision of this guarantee, the bank’s guarantee to pay hereunder will not be determined or 
affected by your proceeding against the Contractor and the bank will be liable to pay the said sum 
as and when demanded  by you merely on first demand being made on the bank by you and even 
before any legal or other proceedings taken against the contractor. Any letter of demand delivered 
at the bank’s above branch/divisional office or Jodhpur branch office under the signatures of the 
company’s Financial Advisor and/or Head of SBU&PC-LimeStone or any of the Directors shall 
deemed to be sufficient demand under this guarantee. 

5. We, _______ (Bank) further agree that the company shall have the fullest liberty without 
our consent and without affecting in any manner our obligation hereunder to vary any of the terms 
and conditions of the said Letter of Intent/ agreement or to extent time of performance by the said 
Contractor from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the company against the said contractor and to forbear or enforce any of the terms 
and conditions relating to the Letter of Intent/ Agreement and we shall not be relieved from our 
liability by reason of any such variation or extension being granted to the said contractor or for any 
fore bearance act, or omissions on the part of the company or any indulgence of the Company to 
the said Contractor or by any such matter or things whatsoever which under the law relating to the 
sureties would but for this provisions have effect of so relieving us. 

6. This guarantee herein contained would come into force from the date of issue and would 
not be affected by any change in the constitution of the contractor or ourselves or liquidation or 
winding up or dissolution or insolvency of the contractor not shall it be affected by any change in 
company’s constitution or by any amalgamation or any absorption thereof or there with but shall 
ensure for and be available to and enforceable by absorbing or amalgamated company or concern 
till the payment or amount not exceeding Rs.------------is made by the Bank. 

7. The guarantee will not be discharged or affected if the company holds/ obtain any other 
security/guarantee/ promissory note from any person and/or the contractor and this guarantee shall 
be in addition to any such guarantees. 

8. We, __________________ (Bank) lastly undertake not to revoke this guarantee during this 
currency except with the previous consent of the company in writing. 

9. The bank has power to issue this guarantee in favour of the Company and the undersigned 
has full powers to do so under power of Attorney dated _____ granted to him by the bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Jodhpur Courts in the 
state of Rajasthan alone shall have jurisdiction. 
IN WITNESSETH I, HEREBY ---------------------- SON OF------------------------ (designation) 
______________ (branch) constituted attorney of the said bank have set my signatures and bank 
seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp 
Act prevailing in the state of ___________________________ executed at __________ this the 
__________________ date of ___________________ 
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Annexure-III 
 (To be typed on Non Judicial stamp paper of Rs. 50/-) 
 

UNDERTAKING 

 

I………………………………………………….age…..…years, resident of……….…as a 

proprietor/Partner/Director (as case may be) of M/s……………………………                (name of 

Tenderer), here by undertake that I shall become a president/secretary/treasurer in order of the Co 

operative Society, which shall be formed as per terms of tender incase work is awarded against 

the e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 

OR 

I………………………………………………….age…...years, resident of……….………….as a 

proprietor / Partner/ Director (as case may be) of M/s…………………………………..                

(Name of Tenderer), here by undertake that I shall become a president/secretary/treasurer in order 

of the Co operative Society which is already formed in the name of 

M/s……………………………………………………………………. and shall work under this 

name as per terms of tender incase work is awarded against the e-Tender No. 

RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 

It is further undertaken that I will not resign from the society and shall continue as a member till 

the completion of the said work.  

 

Place: 

Date 

 

      Signature with seal 

Name 

Note-Strike through whichever is not applicable. 

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4- 
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.  
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Annexure-IV 
e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
 

 
 

Surface plan showing Sanu-1 area of RSMML, Jaisalmer (Rajasthan)   
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Annexure-V 
AFFIDAVIT 

(on non judicial stamp paper worth Rs. 50/-) 
 

e-Tender No. RSMM/CO/GGM(C)/Cont-39/2019-20 Dated: 04.02.2020 
Name of Tenderer…………………………………………………………………………… 
 
 
I,………………………………………S/o Shri……………………………aged………. Years, 

resident of…………………………………………………………… on behalf of the tenderer i.e. 

M/s…………………………………………………………………… hereby undertake oath and 

state as under:- 

 

(1) I / We are not having or had any litigation with RSMML/any other company in relation to 
the work. In case of litigation with RSMM or any other company, I/we hereby undertake 
that such litigation will not restrict me/us in smooth execution of tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML. 
(3) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer  
(4) I/We declare that price bid is in prescribed performa & no conditions are attached to it 

.Even if any conditions /s found, those would be ignored at our risk & cost.  
(5) That we are registered under MSMED Act & registration number of the firm is 

…………….. (Copy enclosed) or that we are not registered under MSMED Act. 
(6) I/We do hereby declare that I/We have fully read and understood the purpose and contents 

of all the terms and conditions of this contract, nature, quantum, contract period and scope 
of work of the tender document and all terms& conditions of this tender and these are 
acceptable to me/us. 

(7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions 
mentioned therein are acceptable to me/us 

(8) I hereby declare that as on date no default has been made by us towards payment of GST and all returns up to 
the last date of submission of bid have been filled by us.”   

 
Signature of Tenderer (s) 
(Authorised Signatory) 
With seal 
 
Place: 
Date: 
 
 
 
 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,4- 

Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD.  
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ANNEXURE-VI 
 
Compliance with the Code of integrity and No Conflict of Interest 
 
Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process.   

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation.   

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;   

(d) not misuse any information shared between the procuring Entity and the Bidders with an 
intent to gain unfair advantage in the procurement process;   

(e) not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process.   

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and   
(h) disclose any previous transgressions with any Entity in India or any other country during 

the last three years or any debarment by any other procuring entity.  
 
Conflict of Interest: 
 
The Bidder participating in a bidding process must not have a Conflict of Interest.  
A Conflict of Interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations.  
i. A Bidder may be considered to be in Conflict of Interest with one or more   

parties in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or   
b. receive or have received any direct or indirect subsidy from any of them; or   
c. have the same legal representative for purposes of the Bid; or   
d. have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 
bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or   

e. the Bidder participates in more than one Bid in a bidding process. Participation by a Bidder 
in more than one Bid will result in the disqualification of all Bids in which the Bidder is 
involved. However, this does not limit the inclusion of the same subcontractor, not 
otherwise participating as a Bidder, in more than one Bid; or   

f. the Bidder or any of its affiliates participated as a contractor in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject of 
the Bid; or   

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as engineer-in-charge/contractor for the contract.  
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ANNEXURE-VII 

 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted For procurement in response to  Notice Inviting Bids I/We 

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that: 

 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity.  
 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and the 

State Government or any local authority as specified in the Bidding Document.  
 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 
suspended and not the subject of legal proceedings for any of the foregoing reasons.  

 
4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within a 
period of three years preceding of commencement of this procurement process, or not have 
been otherwise disqualified pursuant to debarment proceedings;  

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition;  
 
 

Date Signature of bidder 
 
Place Name: 
 

Designation: 
 

Address: 
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Annexure-VIII 
 

 
The designation and address of the First Appellate Authority is – 
 
Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 
The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 
 
(1) Filing an appeal  
 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission 
of the Procuring Entity is in contravention to the provisions of the Act or the Rules or 
the Guidelines issued there under, he may file an appeal to First Appellate Authority, 
as specified in the Bidding Document within a period of ten days from the date of 
such decision or action, omission, as the case may be, clearly giving the specific 
ground or grounds on which he feels aggrieved:  

 
Provided that after the declaration of a Bidder as successful the appeal may be filed 
only by a Bidder who has participated in procurement proceedings:  

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before 
the opening of the Financial Bids, an appeal related to the matter of Financial Bids 
may be filed only by a Bidder whose Technical Bid is found to be acceptable.  

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall Endeavour to dispose it of within thirty days from 
the date of appeal.  

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the 

period specified in para (2), or if the Bidder or prospective bidder or the Procuring 
Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 
prospective bidder or the Procuring Entity, as the case may be, may file second appeal 
to Second Appellate Authority specified in the Bidding Document in this behalf 
within fifteen days from the expiry of the period specified in para (2) or of the date of 
receipt of the order passed by the First Appellate Authority, as the case may be.  

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely:-  
(a) determination of need of procumbent;   
(b) provisions limiting participation of Bidders in the bid process;   
(c) the decision of whether or not to enter into negotiations;   
(d) cancellation of a procurement process;  
(e) applicability of the provisions of confidentiality.  
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(5) Form of Appeal  
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with 
as many copies as there are respondents in the appeal.   

(b) Every appeal shall be accompanied by an order appealed against, if any, 
affidavit verifying the facts stated in the appeal and proof of payment of fee.   

(c) Every appeal may be presented to First Appellate Authority or Second 
Appellate Authority, as the case may be, in person or through registered post or 
authorized representative.  

 
(6) Fee for filing appeal  
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 
appeal shall be rupees ten thousand, which shall be non refundable.   

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority concerned.  

 
(7) Procedure for disposal of appeal  
 

(a) The first Appellate Authority or Second Appellate Authority as the case may be, 
upon filing of appeal, shall issue notice accompanied by copy of appeal, 
affidavit and document, if any, to the respondents and fix date of hearing.  

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:-  
 

(i) hear all the parties to appeal present before him; and   
(ii) peruse or inspect documents, relevant records or copies thereof relating to 

the matter.  
 

(c) After hearing the parties, perusal or inspection of documents and relevant 
records or copies thereof relating to the matter, the Appellate Authority 
concerned shall pass an order in writing and provide the copy of order to the 
parties to appeal free of cost.  

 
(d) The order passed under sub-clause(c) above shall also be placed on the State 

Public Procurement Portal.  
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Form No.1  
(See rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No. ………………. of …………………………….  
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant:  
 

(i) Name of the appellant:  
 
 

(ii) Official address, if any:  
 
 

(iii) Residential address:  
 
2. Name and address of the respondent(s):  
 
(i)  
(ii)  
(iii)  
 
3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclosed copy, or a statement of a decision, 
action or omission of the Procuring Entity in contravention to the provisions of the 
Act by which the appellant is aggrieved:  

 
4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative:  
 
5. Number of affidavits and documents enclosed with the appeal:  
 
6. Ground of appeal : 

…………………………………………………………………………….   
……………………………………………………………………………………  
………………………………………………………..(Supported by an affidavit)  

 
7. Prayer: …………………………………………………………………………….   

……………………………………………………..  
Place …………………………..   
Date …………………………..  
Appellant’s Signature  
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Annexure-IX   
Additional Conditions of Contract 

 
1. Correction of arithmetical errors  
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will 
correct arithmetical errors during evaluation of Financial Bids on the following basis:  

 
i. if there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 
price shall be corrected, unless in the opinion of the Procuring Entity there is an 
obvious misplacement of the decimal point in the unit price, in which case the 
total price as quoted shall govern and the unit price shall be corrected.  

 
ii. if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and  
 

iii. if there is a discrepancy between words and figures, the amount in words shall 
prevail, unless the amount expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to (i) and (ii) above.  

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid 
Securing Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities  
 

(i) At the time of award of contract, the quantity of Goods, works or services 
originally specified in the Bidding Document may be increased or decreased by a 
specified percentage, but such increase or decrease shall not exceed twenty 
percent, of the quantity specified in the Bidding Document. It shall be without any 
change in the unit prices or other terms and conditions of the Bid and the 
conditions of contract.  

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change 
in circumstances, the Bidder shall not be entitled for any claim or compensation 
except otherwise provided in the Conditions of Contract.  

 

(iii) In case of procurement of Goods or services, additional quantity may be procured 
by placing a repeat order on the rates and conditions of the original order. 
However, the additional quantity shall not be more than 50% of the value of 
Goods of the original contract and shall be within one month from the date of 
expiry of last supply. If the Supplier fails to do so, the Procuring Entity shall be 
free to arrange for the balance supply by limited Bidding or otherwise and the 
extra cost incurred shall be recovered from the supplier. 
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Annexure X 
 

PROFORMA OF GUARANTEE BOND FOR EARNEST MONEY DEPOSIT 
(To be issued by any all  public sector banks (except SBI), ICICI Bank, HDFC Bank & 

Axis Bank, having its Branch at Udaipur on non-judicial stamp paper of 0.25% of BG 
value maximum of Rs. 25000/-) 

 
B.G. No. ______________                          Dated ____________ 
 

This Deed of Guarantee made between __________________ Bank, having its 
registered office at _____________ and its head office at ___________________ and 
wherever the context so required include its successors and assignees ( hereinafter called 
the Surety/ Bank) & Rajasthan State Mines & Minerals Limited, a Company incorporated 
and registered under the Indian Companies Act, 1956, having its registered office at 89-90, 
Janpath, Lal  Kothi, Jaipur and Corporate Office at 4 Meera Marg, Udaipur 313004, 
Rajasthan, and wherever its context so required includes its successors and assignees 
(hereinafter called 'the Company'). 

 
Whereas the company having agreed to furnish BG for EMD from M/s _____________ a 
company/ partnership firm __________________ (address of registered / H.O.) wherever 
the context so require includes its successors   and assignees (hereinafter called 'the 
Tenderer' ) from the demand under the terms and conditions of e-Tender No. 
RSMM/CO/GGM(C)/Cont-……. Dated: 30.03.2015 for “……………..(hereinafter called 
'the said Tender) of  Earnest Money Deposit  to be paid in cash or by Demand Draft for the 
due fulfillment by the said tenderer of terms and condition contained in the said tender  on 
production of unconditional and irrevocable Bank Guarantee for Rs. ……………….  

 
Now this deed witnesseth that in consideration of said bank having agreed on the 

request of the Tenderer to stand as surety for payment of Rs. ………… as Earnest Money 
deposit to the company subject to the following conditions.  

(i)   We, _______________________ (Bank) do hereby undertake to pay to the 
company an amount not exceeding Rs. ……… against any loss or damage 
caused to or suffered or would be caused to or suffered by the company by 
reason of any breach by the said Tenderer of any of the terms and /or 
conditions contained in the Agreement ( the decision of the company as to 
any such breach having been committed and loss/damage suffered to shall 
be absolute and binding on us). 

(ii)  We, ____________________ (bank) do hereby undertake without any 
reference to the Tenderer or any other person and irrespective of the fact 
whether any dispute is pending between the company and  the Tenderer 
before any court or tribunal or Arbitrator  relating thereto, to pay the amount 
due and payable under this guarantee without any demur, and/or protest  
merely on the very first demand from the company stating that the amount 
claimed is due by way of loss or damage caused to or suffered by or would 
be caused to or suffered by the company by reason of any breach by the said 
tenderer of any of the terms and condition contained in the said tender  by 
reason of the said tenderers failure to keep the said tender open. Any such 
demand made on the bank shall be conclusive absolute and unequivocal as 
regards the amount due and payable by the bank under this guarantee. 
However, bank's liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ……………. 
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(iii)  We, ___________________ (bank) further agree that the guarantee 
hereinabove contained shall remain in full force and effect during the period 
that would be taken for the finalization of the said tender and that it shall 
continue to be enforceable the said tender till the said tender is finally 
decided and order placed on the successful tenderer and / or till the company 
certifies that the terms and the conditions of the said tender have been fully 
and properly carried out by the said tenderer and accordingly discharges the 
guarantee, unless a demand or claim  under this guarantee is made on the 
bank in writing on or before ……….., the bank shall be discharged from all 
liability under this guarantee thereafter unless otherwise further extended by 
the bank.  Any letter of demand delivered at the bank's above branch/ 
divisional office or Udaipur branch office under the signatures of the 
company's F.A or GGM(Cont.) shall be deemed to be sufficient demand 
under this guarantee. 

(iv)  In order to give full effect to the  guarantee herein contained the company 
shall be entitled to act as if, we (bank) are your principal debtor in respect of 
all your claims against the Tenderer hereby guaranteed by us as aforesaid 
and we hereby expressly waive  all our rights of surety ship and  other 
rights, if any which are in any way inconsistent and/or contrary to the above 
or any other provision of this guarantee, the bank's guarantee to pay 
hereunder will not be determined or affected by your proceeding against the 
Tenderer and the bank will be liable to pay the said sum as and when 
demanded by you merely on first demand being made on the bank by you  
and even before any legal or other proceedings taken against the Tenderer 

 (v)  This guarantee herein contained would come into force from the date of 
issue and would not be affected by any change in the constitution of the 
tenderer or ourselves or liquidation or winding up or dissolution or 
insolvency of the Tenderer nor shall it be affected by any change in 
company's constitution or by any amalgamation or any absorption thereof or 
therewith but shall ensure for and be available to and enforceable by 
absorbing or amalgamated company or concern till the payment of amount 
not exceeding Rs. ………….  is made by the Bank. 

(vi)   The guarantee will not be discharged or affected if the Company 
holds/obtain any other Earnest Money/guarantee/promissory note from any 
person and/or the Tenderer and this guarantee shall be in addition to any 
such guarantees. 

(vii)  We, _______________________________ (Bank) lastly undertake not to 
revoke this guarantee during this currency except with the previous consent 
of the company in writing. 

(ix)  The bank has power to issue this guarantee in favour of the Company and 
the undersigned has full powers to do so under Power of Attorney date 
_________________ granted to him by the Bank. 

(x)   For the purpose of enforcing legal rights in respect of this guarantee Udaipur 
courts in the state of Rajasthan along shall have jurisdiction 

 
IN WITNESSETH I, hereby _______________________, son of 
_________________________ (designation) ____________________ (branch) 
constituted attorney of the said bank have set  my signatures and bank seal on 
this guarantee which being issued on non-judicial stamp as per Stamp Act 
Prevailing in the state of Rajasthan, executed on this date ____  of 
____________,  20... 


