
 

 
 

RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

ee--TTEENNDDEERR  DDOOCCUUMMEENNTT 

FFOORR  
 
 

““ LL ooaaddiinngg  ooff   ll iimmeessttoonnee  ggii tt tt ii   ooff   vvaarr iioouuss  ssiizzeess  iinnttoo  tt iippppeerr ss//dduummppeerr ss  ff rr oomm  
ccrr uusshheerr   hhooppppeerr   ((ss))  aanndd//oorr   ddii ff ffeerr eenntt   ssttaacckkss  llyyiinngg  aatt   ccoommppaannyy’’ ss  SSaannuu  

mmiinneess,,  DDiisstt tt ..  JJaaiissaallmmeerr ,,  ii ttss  tt rr aannssppoorr ttaatt iioonn  ff rr oomm  mmiinneess  ttoo  rr aaii llwwaayy  ssiiddiinngg  
aatt   JJaaiissaallmmeerr   //  SSaannuu  rr aaii llwwaayy  ssttaatt iioonn  aanndd  ii ttss  uunnllooaaddiinngg,,  ssttaacckkiinngg,,  wwaattcchh  &&   

wwaarr dd  aanndd  mmeecchhaanniizzeedd  llooaaddiinngg  ooff   ll iimmeessttoonnee  ggii tt tt ii   iinnttoo  
  rr aaii llwwaayy  wwaaggoonnss  uussiinngg  ff rr oonntt   eenndd  llooaaddeerr ss  eettcc..  ""   

 
 

e-Tender No. RSMM/ CO / GGM (Cont)/Cont-15/18-19 Dated 10.10.2018 
 
 

IIssssuueedd  bbyy  
GGeenneerraall   MMaannaaggeerr  ((CCoonnttrraaccttss)),,    

CCoorrppoorraattee  OOff ff iiccee,,  
RRSSMMMMLL,,  UUddaaiippuurr  

  
 

 

Cost of Non Transferable  
Tender Document(including GST) : Rs 4720/- 
 
Processing fees                                     :       Rs. 1000/- 
 
Date of downloading of Tender:  From   11.10.2018. to   13.11.2018  up to 1.00 pm 
 
Last Date of submission of online Tender :  13.11.2018  up to 3.00 pm 
 
Date of Opening of Techno-commercial Part :  14.11.2018  at 3.30 pm 
  

 
Registered Office: 
C-89 Jan path Lal Kothi Scheme,  
Jaipur –302 015                                 
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428792, 2428763-67,  
Fax :0294- 2428768, 2428739 
 

SBU & PC, Limestone Office , 
8,WestPatelNagarCircuitHouse  Road 
Jodhpur 342011 
Phone: (0291) 2511031, 2516199 
  Fax: 0291-2511029 
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RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

Corporate Office : 4, Meera Marg. Udaipur (Raj) 
Phone : 0294-2427177, 2428763-67, fax 0294-2428768,2428739 

Email:- contractsco.rsmml@rajasthan.gov.in 
 

Ref. no :-RSMM/CO / GGM(Cont)/Cont-15/18-19 Dated:10.10.2018 
 

DETAILED NOTICE INVITING TENDER  
Online tender are invited in electronic form through https://eproc.rajasthan.gov.in, for following 
works from Co-operative Societies (registered under Co-operative society Act 2001 or any other 
Co-operative society Act of India). Other than registered society (Competent & experienced 
Individual /Firm/Companies) can also participate in this tender provided they are able to form a 
Registered Co-operative Society before commencement of work: 

Brief Description of work 
Estimated 
Quantity 
(Per Year) 

Period of 
Contract 

 

EMD (Rs.) 

Loading of Limestone Gitti of Various sizes into Tippers/ 
Dumpers from Crusher Hopper (s) and different stacks lying 
at Company’s Sanu Limestone Mines, Distt. Jaisalmer, its 
transportation from Mines to Railway Siding at Jaisalmer 
/Sanu Railway Station, and its unloading, stacking, watch & 
ward and mechanized loading of Limestone Gitti into 
Railway Wagons using Front End Loaders etc. 

24,00,000 
MT 

  

Two 
Years 

172.20 
 Lacs by 
BG / DD/ 

PO 

Cost of tender document is Rs.4720/- (inclusive of  GST), payable by D.D. in favour of 
“RSMM Ltd, Udaipur” 

Processing Fee  Rs. 1000/- payable by DD in favour of MD 
RISL, payable at Jaipur 

Period of downloading of documents From  11.10.2018   to 13.11.2018 up to 
1.00 pm,  

Last Date  & Time of online Submission of offer Dated 13.11.2018 up to 3.00 pm  

Date of opening of  Techno Commercial offer  Dated  14.11.2018 at  3.30 pm at C. O. 
Udaipur 

 
The tenders shall be pre-qualified on the basis of the following criteria:  

i) Tenderer should have minimum turnover of Rs. 21.53 crore in any one of the preceding 
three financial years i.e. 2015-16, 2016-17 & 2017-18 in the name of tenderer. 

 
Tender is to be submitted online at https://eproc.rajasthan.gov.in, in electronic form as prescribed in 
the tender form. Tender fees & processing fees will not be refunded in any case.  
  
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on the 
website https://eproc.rajasthan.gov.in for the purpose of downloading.  
 
The uploaded bid document shall be considered valid for participation in the bid process subject to 
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submission of required cost of tender document , e-Tendering processing fee & EMD and the same 
shall be reached to the office of undersigned on or before the time specified for opening of techno-
commercial part of tender.   
  
The tender shall be pre-qualified on the basis of documents furnished/uploaded along with Techno-
commercial bid in support of above. The decision of the company will be final and binding in this 
regard. 
 
It is mandatory that proprietor/all the partners (in case of partnership firm) / all the Directors of the 
Company become the members of the society to be constituted to carry out the job. The tenderer is 
required to furnish an undertaking, in proforma provided in tender document on non-judicial stamp 
paper of worth Rs. 100/-, in this respect, without which their offers would not be considered. 
Further, it is enjoined upon from such members that they cannot resign from the society until the 
contract period is over. 

It is to be noted that, in case of Company registered under Companies Act, turnover of the Company 
shall only be considered. The Company reserves its right to call for any additional information so as 
to check the eligibility of the tenderer. Joint ventures/consortiums/partnerships are allowed to 
participate in this tender subject to the joint/several responsibility; in such cases the cumulative 
turnover of partners/members should be considered 

The Co-operative society has to deploy the requisite number of equipment required to perform the 
entire scope of work and compliance of terms & conditions of tender thereof and to achieve the 
production targets, as given to the society by the Company from time to time. 

The price bid of only those bidders shall be opened who qualify in technical bid as per criteria laid in 
tender & only qualified bidders will be informed about price bid opening. 

The tenderer who has been suspended/ banned by the Company shall not be eligible to participate in 
this tender during the currency of suspension/banned period.  

Offers furnished through any other mode shall not be considered. RSMML will not entertain any 
claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel any or all 
tenders without assigning any reason whatsoever. 

 

General Manager (Contract) 

 

Note: The tenderers are advised to keep visiting RSMML/E-proc/SPPP website till due date / 
extended due date(s) of tender for corrigendum /addendum if any to the tender.  
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SECTION-2 
Definitions, Interpretations 

 
2.1. DEFINITIONS: 
 

In the contract (as hereinafter defined) the following words and expression shall have the 
meaning hereby assigned to them, except where the context otherwise requires. 
 

2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean 
 Rajasthan State Mines & Minerals Limited,” having its registered office at C-89/90, 
 Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-Meera Marg, 
Udaipur (Rajasthan) including its successors and assignees or its representatives 
authorised to act on its behalf for the purpose of contract. 

2.1.2  “Appointing Authority ”, wherever the expression is used shall mean the Managing 
Director of the Company. 

2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State Mines & 
Minerals Limited or his successor in the office so designated by the Company. 

2.1.4 “Head of SBU &PC –Limestone” shall mean Group General Manager for the SBU 
&PC – Limestone of RSMML or his successor in the office so designated by the 
Company. 

2.1.5 “Group General Manager (Contract)” shall mean the Group General Manager 
(Contract) of RSMML or his successor in the office. 

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company so 
designated or his successors in office appointed by the Company by whatever name. 

2.1.7 “Agent” shall mean the Agent for Limestone Mines notified by the company in this 
behalf under Mines Act, 1952. 

2.1.8 “Engineer-In-Charge” or “Officer In-Charge” or “Authorised Officer” shall mean the 
Officer so designated for the overall supervision, coordination, direction and 
administration of the contract work from time to time by the Company and shall also 
include the Head of SBU &PC-Limestone. 

2.1.9 “Engineer’s Representative” shall mean any resident Engineer or assistant to the 
Engineer-In-Charge appointed from time to time by the company to perform the duties 
set forth in the contract whose authority may be notified in writing to the Contractor by 
the Company. 

2.1.10 “Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mine of Rajasthan State Mines & Minerals Ltd. 

2.1.11 "Approved" shall mean approved in writing by the Company/ Engineer-In-Charge. 
2.1.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this inquiry for 

acceptance by the Company. 
2.1.13 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation for tender/bid, 
instructions to bidders, general conditions of contract, special conditions of contract, job 
specification, general requirements, time schedule for completion of work, drawings, 
letter of acceptance / telegram awarding the work, alteration/variation order, agreed 
variations, if any etc. Any subsequent changes made in any of these documents, would be 
deemed to be a part of the contract. 

2.1.14 “Contract Document” shall mean collectively designs, drawings, plans, specifications, 
agreed variations, if any and other documents constituting the tender and acceptance 
thereof. 
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2.1.15 “Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative society 
submitted a tender/ bid against the “invitation for tender bid” & shall includes his/its their 
legal representative, administrators, successors and executors. 

2.1.16 “Contractor”/“Successful Tenderer”/ “Successful Bidder” shall mean 
“Tenderer/Bidder” to whom order/Contract have been awarded by RSMML. 
“Contractor” / “Successful Tenderer”/ “Successful Bidder” includes a Public Limited 
Company, firm whether registered or not, an individual, a Co-operative society or an 
associates or group of persons engaged in any Commerce, Trade, Industry, etc. 

2.1.17 “Letter of Acceptance” shall mean intimation by a letter/fax to successful bidder 
/tenderer, that his/ its offer has been accepted, in accordance with the provision contained 
in the letter/ telegram/fax/e-mail. 

2.1.18 “Works”  shall mean the works or part thereof to be executed in accordance with the 
work agreement and shall includes all extra, additional, altered and/or substituted work, if 
any, as required for the purpose of the work agreement  

2.1.19 “Commencement of work” shall be reckoned from the date of issue of letter of 
acceptance / works order whichever is earlier including the stipulated mobilization 
period. 

2.1.20 “Temporary Works” shall mean and include all temporary work/s of every kind for the 
execution of the main work as incidental and ancillary thereto. 

2.1.21 “Contract Rate”  or Schedule Rate” or “Tendered Rates” or Rate of remuneration” 
means rate entered in figures and words in schedule/s by the Contractor and accepted by 
the Company as payable to the Contractor for execution/ performance of all contractual 
obligations based on the loading and transportation of limestone gitti of specified size & 
quality from the specified area/s on per metric tonne basis.  

2.1.22 “Applicable Rates” shall mean the rates payable to Co-operative Society after 
escalation/de-escalation of tendered rates due to variation in the price of diesel as per 
clause provided in the tender document for execution of work. 

2.1.23 “Schedule of quantities and Rates” shall mean the loading and transportation schedule 
incorporated in the contract in which are entered quantities of all work, for the execution 
of the contract and the rate of remuneration thereof, at which the Contractor has 
undertaken to carry out the work under the contract during the contract period. 

2.1.24  “Notice in writing or Written notice ” shall mean a notice written, typed or printed sent 
(unless delivered personally or otherwise proved to have been received) by registered 
post to the last known business address or registered / Head/ local office of the addressee 
and shall be deemed to have been received in the ordinary course of post. 

2.1.25 “Alternation/Variation order ” means, any order given in writing by the Engineer-In-
Charge to the Contractor from time to time effect Alteration/Variation from given Scope 
of Work, such an order will be without any financial implication to the Company. 

2.1.26 “Quarter ” shall mean period of three calendar months. 
2.1.27 “Shift” shall mean continuous period of eight working hours or any other duration 

specified by the company from time to time. 
2.1.28 “Plant” or Crushing & Screening Plant (CSP) shall mean the crushing & screening 

plants and its part thereof at Sanu Limestone mine. 
2.1.29 “Specified/designated/location/places” shall mean allocated area, for specific purpose, 

by the company time to time. 
2.1.30 “Attested” shall mean attestation of the photocopy of documents by the first class 

Magistrate/Gazetted officer/Notary Public. 
2.1.31 “Clause” shall mean the Clause and sub clauses of this tender document and/or 

agreement etc. 
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2.1.32  “Mines” shall means Sanu Limestone Mines 1 & 2 situated on Jaisalmer-Ramgarh Road 
in Jaisalmer District of State of Rajasthan under the control of M/s Rajasthan State Mines 
& Minerals Ltd.  

2.1.33 “Jaisalmer/Sanu Railway Sidings” shall means Jaisalmer railway siding & Sanu 
Railway Siding allotted to M/s Rajasthan State Mines & Minerals Ltd. by Indian 
Railway.  

2.1.34 "Co-operative Society" shall mean the society, registered under the Rajasthan Co-
operative Society’s Act, with Registrar of Co-operative Society or its Regional Office in 
the State of Rajasthan, whose tender has been accepted by the Company and shall include 
his or their its legal representatives, administrators. 

2.1.35 “Member” shall means members of co-operative society, which includes working 
members as well as statutory members as required under MMR-1961. 

2.1.36 “Loading Point” shall mean site at mines / crushing & screening plant premises/ 
Jaisalmer/Sanu Railway Sidings from where loading of specified size of limestone gitti 
take place.  

2.1.37 “Penal freight:” The amount recovered by Railways as punitive charges on account of 
excess weight found & penalty thereof imposed at originating station, en-route or at 
destinations as per extant Railway Rules.  

2.1.38 “Dead freight”  The amount recovered by Railway as per prevailing railway rules on 
account of weight short than the permissible carrying capacity weight of wagon as 
observed after weighment at railway weighbridge at loading point/ en-route or customer 
weighbridge at destination as is applicable.  

2.1.39 “Tonne” shall mean metric tonne (1000 Kilograms), 
2.1.40 “Statutory obligation” would include the entire obligations, which are to be complied 

with as per the provision of various existing legislation applicable to mine/ working areas 
or to those, which may come force during entire period of contract. 

2.1.41 “Weighbridge” shall mean any weighbridge either departmental lorry weighbridge/s & 
or public weighbridge/s authorised by the company for weighment of Limestone. 

2.1.42 “In motion Weighbridge” shall mean weighbridge for the purpose of weighment of rake 
in motion and installed and operated by the Railways etc. for the weighment of each 
wagons/rake.  

2.1.43 “Access Road” shall mean Kuchha road connecting mineral stockyard/crusher to mine 
approach road and railway plots to main road. 

2.1.44 “Approach Road” shall mean Kuchha motorable road connected mineral 
stockyard/crusher in mines to nearest tar road for transportation of mineral Limestone 
through trucks/ trollas/ tippers/ & etc. 

2.1.45 “Final Certification relation to the work ” shall mean the certificate regarding the 
satisfactory compliance performance and fulfillment of all Contractual Obligations as 
issued by the Head of SBU &PC- Limestone/Engineer-In-Charge. 

2.1.46 “Completion Certificate” shall mean the certificate to be issued by the Engineer-In-
Charge when the work/s has been completed to his satisfaction as per terms of the 
contract.  

2.1.47 The meaning of word enclose/submit of any documents shall generally means to upload the 
attested scanned copy of the same on e-procurement site unless clearly specified to send 
original document in physical form.   

INTERPRETAION: - 
Words denoting person shall include Firms, Companies, Co-operative societies, associations or 
body of individuals whether incorporated or not. Words denoting muscular gender or singular 
number shall also include the famine gender & plural number & vise versa, where the contract so 
requires & permits. 
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SECTION-III 
INSTRUCTIONS TO THE TENDERER 

 
3.1 Instructions to the Tenderer & General Conditions 
i. Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in any 

case.  

ii.  The Bidder should go through the website https://eproc.rajasthan.gov.inand the link "help 

for contractors"," information about DSC', FAQs' and bidders manual kit" to know the 

process for submitting the electronic bids at website. The complete bid document has 

been published on the website  https://eproc.rajasthan.gov.in for the purpose of 

downloading. The uploaded bid document shall be considered valid for participation in 

the bid process subject to submission of required cost of bid document and e-Tendering 

processing fee.  

iii.  All communications/correspondences/documents including the bid document should be 

physically signed, stamped on each page before uploading and also signed digitally by 

the designated authorized representative of the bidder.  

iv. A scanned copy of EMD, e-Tendering processing fee and cost of tender document must 

be enclosed along with the Technical Bid proposal failing which the bid will be 

summarily rejected.  

v. The DD towards the cost of tender document fees, Earnest Money deposit and processing 

fees along with original affidavits as per format of tender document should be kept in a 

sealed envelope addressed to Group General Manager (Contract), RSMML, Corporate 

Office, Udaipur. This envelope should be marked with NIT number & work, name and 

address of contractor, telephone number etc is to be written on the top for clarity. This 

envelope should be submitted in the office of the Group General Manager (Contract), 

RSMML, Corporate Office, Udaipur on or before the date and time as mentioned in the 

Notice Inviting Tender. The Company shall not be responsible for any postal delay. In 

case of non-receipt of same prior to the time of scheduled submission of tender, the offer 

of the tenderer shall be rejected.  

vi. The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have 

himself independently obtained all relevant and necessary information for the purpose of 

preparing his tender. The correctness or completeness of the details, given in the tender 

documents is not guaranteed. The tenderer is required to satisfy him in all respect, before 

the submission of offer. 

vii.  The tenderer shall be deemed to have examined the tender document, to have obtained his 

own information in all matters whatsoever that might affect the carrying out of the works 

at the schedules rates and to have satisfied himself to the sufficiency of his tender. Any 

error in description or quantity or omission in the Contract Document shall not vitiate the 

contract or release the Contractor from executing the work comprised in the contract 
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according to specifications at the scheduled rates. The tenderer is deemed to know the 

scope, nature and magnitude of the works and requirement of materials, equipment, tools 

and labour involved, wage structures, conditions of service of Company’s staff/workmen 

doing similar and same type of work etc and as to what all works he has to complete in 

accordance with the contract documents irrespective of any defect, omissions or errors 

that may be found in the contract documents. The Contractor shall be deemed to have 

visited site and surroundings, to have satisfied himself to the working conditions at the 

site, availability of water, electric power, labour etc, transportation facilities, probable 

sites for labour accommodation and store go-downs etc and all other factors involved in 

the execution of works 

viii.  All the provisions of Rajasthan Transparency in Public Procurement Act and rules made 

there under and modification to be issued by the competent authority from time to time 

will automatically be ipso-facto applicable 
 

3.2 Tender Procedure  
i. e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to the 

bidding.  
ii.  The prospective Bidders should register themselves in the e-Tender Portal and submit the 

Bids electronically through the e-Tender portal.  

iii.  The Bidders are requested to download the e-Tender help manual and user manuals from 

the Portal for reference.  

iv. It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India IT Act.  

v. The Technical Bid form and Price Bid form will be available in prescribed format for 

downloading. The registered Bidders can log into the e-Tender system and download the 

Bid Forms.  

vi. The Bid forms should be filled and submitted using the Digital Signature Certificates. 

The supporting documents as required in support of tender should be scanned and 

uploaded in the e-Tender system.  

vii.  The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 

form found tampered, the Bids will be summarily rejected.  

 
3.3 Tender Document Fee   

The Tender document fee as mentioned in the NIT shall be paid by way of DD in favour 

of RSMML payable at Udaipur.  

3.4 e-tendering processing charges   
a) For each and every Bid submitted, a non-refundable Processing charge Rs. 1000/-

should be paid by way of Demand Draft or Banker's Cheque drawn in favour of 
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or 
Banker's Cheque should be deposited physically at office of GGM(Contract), 
RSMML, Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 on or 
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before the date and time of submission of the Tender.  
b) The payment particulars should be entered in the e-Tender Portal by the bidder 

while bidding.   
c) If any of the information committed in the e-Tender Bid does not match with 

physically submitted payment, RSMML reserves the right to reject the bid 
summarily.    

d) Even though the payment particulars are entered in the e-Tender portal, if   
the Bidder fails to submit the physical instrument prior to the scheduled date of 
submission of tender, their bid is liable for rejection.  

 
ONE BID PER TENDERER 
 

3.5 Each Tenderer shall submit only one Tender, either individually or as a partnership firm 
or a Private/Public limited Company or a co-operative society. 
 
COST OF BIDDING 
  

3.6 The Tenderer shall bear all costs associated with the preparation and submission of his 
offer, and the company will in no case be responsible or liable for those costs, under any 
conditions. 
 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER  
 

3.7 All uploaded document shall be digitally signed by the tenderer or by a person holding 
power of attorney authorising him/her to sign on behalf of tenderer before submission of 
the tender.  

3.8 Tender in which any of the particulars and prescribed information is missing or 
incomplete in any respect and/or prescribed conditions are not fulfilled may be liable for 
rejection. 

3.9 Canvassing in connection with tenders is strictly prohibited for tenderers submitted by the 
tenderers, who resort to canvassing, will be liable for rejection. 

3.10 Tenderers, in their own interest are advised to read the tender document completely and 
carefully, to avoid submission of incomplete bid. Tender in which any of the particulars 
and prescribed information is missing or incomplete in any respect and/or prescribed 
conditions are not fulfilled are liable for rejection, at the sole discretion of the Company. 

3.11 The Company takes no responsibility for delay, loss or non-receipt of required document 
sent through post/courier service. Offers through any other mode other than prescribed 
shall not be accepted. 

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT 

 
3.12 In case an intending tenderer require any clarification in connection with, or any point 

covered in the tender documents, they are advised to send their queries/clarifications 
addressed to the GGM (LS), 8, West Patel Nagar Circuit House Road Jodhpur 
(Rajasthan) Fax no 0291-2511029, so as to reach him at least seven (7) days before the 
scheduled date of submission of bid. A copy of this communication should also be 
endorsed to the tender issuing authority. [Group General Manager (Cont.), Corporate 
office, Udaipur Fax no 0294-2428768 / 2428739 /email 
contractsco.rsmml@rajasthan.gov.in .] 

3.13 The Company will not be bound by any verbal/ oral clarification or interpretation of the 
tender document or of any matter(s) connected with works to be executed in accordance 
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with the tender documents, which may be made by any of its employee, representatives 
or agent. 

3.14 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information upon the foregoing or any other affecting the contract shall not relieve him 
from any risks or liabilities or the responsibility from completion of the works at the 
scheduled rate/s & time and in strict accordance with the contract document/s. 
 
ADDENDA/CORRIGENDA 
 

3.15 Addenda/Corrigenda to Notice Inviting Tender or to this tender document may be issued 
to clarify documents or to reflect modification in the specifications or terms & conditions 
or scope of work or for any other reasons. 

3.16 Addenda/corrigenda to these tender documents, if issued by the company, shall form an 
integral part of this tender document.  
 
CURRENCIES OF THE BID AND PAYMENT 
 

3.17 The unit rates and prices shall be quoted by the tenderer entirely in Indian Rupees. 
 
SUBMISSION OF TENDERS 
  

3.18 The tenders shall be submitted online as prescribed above in the tender document. The  
“Techno – commercial Bid” should contain the following:  

i) Power of Attorney in favour of the authorised representative signing the 
tender, as required. 

ii)  Attested Certificate of Incorporation/Memorandum & Article of Association 
/Partnership deed duly certified by the by the Company Secretary/ Gezetted 
Officer/Notary Public/Magistrate as the case may be. In case the tenderer 
/contractor make any change in the constitution of the firm after submission of 
the offer; they shall have to inform the company at the earliest.  

iii)  Copy of PAN card & Goods & Service Tax Registration Number. 
iv) Attested copy of the audited/CA certified Balance Sheet for the Financial 

Years prescribed in the tender conditions in support of the turnover.   
v) Undertaking that no condition is mentioned in Part II ‘Price Bid’ and 

conformation to the effect that the price quoted in part II ‘Price Bid’ of the 
tender will be firm. Even if any condition/s, other than like discounts, are 
mentioned those would be ignored, at the risk & cost of the tenderer 

vi)  “Exceptions & Deviations statement” to be submitted by the tenderer in form 
-4 of tender document 

vii)  Information regarding skill & experience of supervisory staff and the site 
organization, giving details of field management which the tenderer proposes 
to have for this work in Form -5. 

viii)  Tenderer shall submit an undertaking on non-judicial stamp paper of 
appropriate value to become the members of a Co-operative Society as per 
format given in tender failing which the offer would not be considered. It is 
mandatory that proprietor/all the partners (in case of partnership firm) / all the 
Directors of the Company become the members of the Co-operative society to 
be constituted to carry out the job.   

ix) Duly filled form 1,2 and 5 of tender document.  
x) Undertaking/affidavit as per annexure III & V given in tender document 
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3.19 Tenderer must uploaded the documents duly attested by Gazetted Officer/Notary 

Public/Magistrate in support of above required details and any declaration given by the 
tenderer without requisite supportive documents will not be considered. It may be noted 
that the bid shall be examined on the basis of documents uploaded, as per above required 
details, furnished along with it. A tenderer shall be fully responsible for consequences 
including rejection of his tender or cancellation of the Contract if the required attested 
documents/attested copies of documents are not submitted/uploaded along with the 
techno-commercial bid or any information/document is found to be 
false/fabricated/misleading. The authorised signatory of the tenderer should put his 
signature along with its stamp on each page of the Techno-commercial bid and should 
also record the date. 
 

3.20 PART-II Price Bid’ (BOQ)  
 
(a) The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is 

suggested to the tenderer to read carefully the instructions mentioned in the Proforma 
at Form-6/ BOQ for quoting the price offer. The price bid not submitted online in the 
prescribed format shall be summarily rejected. 

(b) The rates are to be quoted in Rupees as per the price format.  
(c) While quoting the price under this part, the tenderer shall specifically confirm that the 

prices quoted are for the scope of work detailed in technical specification of the 
tender document. 

 
DEADLINE FOR SUBMISSION OF BIDS 
 

3.21 The Company may extend the deadline for submission of Bids by issuing an amendment, 
in which case all rights and obligations of the Company and of the Tenderers, which were 
previously subjected to the original deadline, will then be subjected to the new deadline. 
 
LATE BIDS  
 

3.22 No bid will be accepted by the Company after the deadline prescribed in NIT due to any 
reason whatsoever.  

 
OPENING OF THE TENDER 
 

3.23 The Techno-Commercial Bid of the offer will be opened as per NIT .  
3.24 If the date fixed for opening of tenders happens to be a holiday for any reason, the tenders 

will be opened on the next working day at the same time. 
 
EXCEPTIONS AND DEVIATION 
 

3.25 Tenderers are advised to submit quotations based on the terms and conditions and 
specifications contained in the tender document and not to stipulate any deviations. Bids 
containing stipulations of deviation to the terms and conditions are liable to be ignored. 
In case it is absolutely unavoidable to deviate from tender conditions then the tenderers 
should mention the deviations at their risk of rejection only in the form-04.  Deviations 
mentioned anywhere else in the bid shall be ignored without any consequences. 
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BID SECURITY / EARNEST MONEY 
  

3.26 The tenderer must pay bid security as per DNIT in the form of crossed demand 
draft(having validity of three month)  in favour of “RSMML” and drawn on any bank at 
Udaipur or in the form of Bank Guarantee.  

3.27 In case the EMD is in the form Bank Guarantee (BG) same should be as per the 
prescribed format of RSMML annexed with the tender & having validity of six months 
(plus grace period of 3 months) issued in favour of the company by any Public sector 
bank  (except SBI) /ICICI/ HDFC/ AXIS Bank having its branch at Udaipur on non-
judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 25000/-or on 
appropriate value under Indian Stamp Act prevailing on the date of issuance of BG.  

3.28 Original BG shall be deposited by the tenderer on or before the last date of online 
submission of tender alongwith other documents.” failing which the bid is liable to be 
rejected. No interest shall be paid by the company on the earnest money so deposited by 
the tenderer. The earnest money of the tenders whose bid is not found to be acceptable on 
the basis of pre-qualifying criteria and/or on evaluation of their techno-commercial bids 
will be refunded at the earliest. The earnest money of the tenderer who are technically 
successful but not awarded the work shall be refunded after issuance of LOA to 
successful tenderer. The earnest money deposited by the successful tenderer will be 
refunded after submission of SD, but shall stand forfeited if the tenderer fails to furnish 
security deposit and/or fails to commence the work within stipulated period. 

3.29 The bid security of a tenderer shall be forfeited in the following cases:- 

i If the tenderer withdraws or modifies the offer after submission of the tender. 

ii  If the tenderer does not submit the prescribed Bank Guarantee as security deposit 
within one month of the date of work order/LOA issued in favour of tenderer. 

iii  If the tenderer does not execute the agreement, in the prescribed form within one 
month of the date of work order/LOA issued in favour of tenderer. 

iv If it is established that the tenderer has submitted any wrong information/ forged 
documents alongwith the tender or thereafter. 

v If tenderer doesn’t form the society before commencement of work. 

vi If tenderer fails to commence the work within stipulated period. 
 
VALIDITY 
 

3.30 Tender submitted by tenderer shall remain valid for acceptance for a period 120 days, 
from the date of opening of the tender (Part I of the offer). An offer with a validity period 
of less than 120days is liable to be rejected. The tenderer on its own shall not during the 
said period of 120days or in extended period cancel and/or withdraw his tender nor shall 
he make any variation therein. In case of tenderer revoking, cancelling, modifying and/or 
withdrawing his bid during the validity of bid, the earnest money deposited by him along 
with tender shall stand forfeited, and tender will not be considered further evaluation.  
 
In exceptional circumstances, prior to expiry of the original time limit, the Company may 
request the tenderer to extend period of validity for a specified additional period. The 
request and the tenderer’s responses shall be made in writing. A tenderer if agreeing to 
the request will not be required or permitted to modify his bid. 
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EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVE NESS 
 

3.31 Prior to the detailed evaluation of Bids, the Company will determine whether each Bid:  
i) Meets the eligibility criteria. 
ii)  Has been properly signed; 
iii)  Is accompanied by the required securities; and 
iv) Is substantially responsive to the requirements of the Bidding documents. 

3.32 A substantially responsive Bid is one, which confirms to all the terms, conditions, and 
specification of the Biding documents without material deviation or reservations. A 
material deviation or reservation is one: 

i) Which affects in any substantial way the scope, quality, or performance of 
the work; and/or 

ii)  Which limits in any substantial way, inconsistent with the Bidding 
documents, the Company’s right or the Bidder’s obligation under the 
contract; and/or 

iii)  Whose rectification/acceptance would affect unfairly the competitive 
position of the other Bidders presenting substantially responsive Bids. 

 
EVALUATION OF TECHNO-COMMERCIAL BID 
 

3.33 The techno-commercial bids of substantially responsive tenderer’s will be evaluated from 
all aspects The RSMML reserves the right to assess the capability and competency of the 
tenderer based upon the information provided by the tenderer in the techno-commercial 
bid and the information that may otherwise be available to and/or gathered by the 
RSMML. The decision of the RSMML as to which tenderer is capable & competent to 
carry out the work shall be final. The tenderer should, therefore, see that he has required 
level of technical, financial & managerial competence & experience before submitting 
the tender. 

3.34 If a Bid is not substantially responsive, the Company at its sole discretion may reject it. 
3.35 The tenderer shall be prepared to furnish clarification/information and attend 

meetings/discussion/ as required by the company from time to time. 
3.36 Price Bid (part II) only of techno-commercially acceptable tenders shall only be opened. 

 
NEGOTIATIONS 
 

3.37 Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory 
achievement of rates from lowest tenderer, RSMML may choose to make a written 
counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to 
reject and re-invite fresh tenders or to make the same counter-offer first to the second 
lowest tenderer, then to the third lowest tenderer and so on in the order of initial bidding, 
and work order be awarded to the tenderer who accepts the counter offer. 

3.38 In the case, when the quotations given by the tenderer during negotiations is higher than 
the original quotation of the tenderer then the tenderer will be bound by the lower rate 
originally quoted by the tenderer.  

3.39 In case of negotiations, representative of the tenderer attending negotiations must posses 
written authority from the tenderer to the effect that he is competent to modify/amend the 
submitted tender deviations and rates offered by them 
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CORRECTION OF ERRORS 
3.40 Price Bid (Part – II) of substantially responsive will be checked by the Company for any 

arithmetical errors. Errors will be corrected by the Company as follows: 
a) Where there is discrepancy between the amounts in figures and in words, 

the lower of the two would be taken ; and 
b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern; and 

c) Discrepancy in totalling or carry forward in the amount quoted by the 
contractor shall be corrected. The tendered sum so corrected and altered 
shall be substituted for the sum originally tendered and considered for 
acceptance instead of original sum quoted by the tenderer.  

3.41 The amount stated in the Bid will be adjusted by the Company in accordance with the 
above procedure for the correction of errors and, shall be considered as binding upon the 
Bidder. 
 
PROCESS TO BE CONFIDENTIAL 
 

3.42 Information, relating to the examination, clarification, evaluation and comparison of Bids 
and recommendations for the award of a contract shall not be disclosed to the Bidders or 
any other person not officially concerned with such process. Any effort by a Bidder to 
influence the Company’s processing of Bids or award decision may result in rejection of 
his bid. 

3.43 The tenderer may note that indulgence in submitting unsolicited offers or submitting 
unsolicited correspondence after submission of bid is liable reject his offer and also to 
debar him from participating in RSMML tenders. 
 
NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 

  
3.44 The tenderer, whose Bid has been accepted, will be notified of the award by the 

Company, through postal communication or through facsimile confirmed by registered 
letter/speed post. This letter (hereinafter and in Conditions of Contract called the “Letter 
of Acceptance/ Detailed letter of Acceptance”) will state the sum unit that the Company 
will pay to the Contractor in consideration of the execution and completion of the Works 
by the Contractor as prescribed in the Contract (hereinafter and in the Contract called 
“the Contract Price”). 

3.45 The notification of award will constitute the formation of Contract.   The execution of 
agreement as per clauses below would be the formalisation of agreement that was 
commenced with the issuance of LOA.  
 

3.46 INTERFERENCE WITH PROCUREMENT PROCESS  
 In case the bidder 

i) Withdraws from the procurement process after opening of financial bids; 
ii)  Withdraws from the procurement process after being declared the successful bidder 
iii)  Fails to enter procurement contract after being declared the successful bidder; 
iv) Fails to provide performance security or any other document or security required in 

terms of the bidder documents after being declared the successful bidder, without 
valid ground,  
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Shall, in addition to the recourse available in the bidding documents or the contract be 
punished under RTPP Act with fine which may extend to fifty lakh rupees or ten percent 
of the assessed value of procurement , whichever is less.  
 
SIGNING OF THE CONTRACT AGREEMENT 
 

3.47 The successful tenderer shall be required to execute an agreement on non-judicial stamp 
paper of appropriate value under Indian Stamp Act with the company within 30 days 
from the date of intimation regarding acceptance of tender, LOA etc.  The cost of 
execution of agreement including non-judicial stamp paper shall be borne by the 
contractor.  

 
3.48 The contract agreement shall consist of – 

i) An agreement on non-judicial stamp paper of appropriate value,  
ii)  Tender document, along with the addenda/corrigendum, if any.  
iii)  Telex/Letter of Acceptance &/or Detailed Letter of Acceptance.  
iv) Agreed Variation, if any,  
v) Any other document as mutually agreed. 
 
RIGHTS OF COMPANY   
 

3.49 The Company reserves the right – 
i) to reject any or all the tenders, in part or in full, without assigning any reason, there 

to, 
ii)  not to accept the lowest tender or assign reasons for not accepting the lowest tender. 
iii)  to increase / decrease  the quantity and period of contract, without any additional 

obligation on it. 
iv) not to carry out any part of work. 
v) to reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or  forged documents along with offer or thereafter.           
3.50 The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 
action. 

 
REFUSAL / FAILURE 

3.51 In the event the Tenderer, after the issue of communication of Acceptance of Tender by 
the Company (LOA), fails/refuses to accept the award and/or commence execution of the 
work as herein before, the Tenderer shall be deemed to have abandoned the contract and 
such an act shall amount to and be construed as the Contractor’s calculated and wilful 
breach of contract, and in such an event the Company shall have full right to claim 
damages/compensation thereof in addition to the forfeiture of Earnest Money/Security 
Deposit . 
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Section-4 
 

           GENERAL CONDITIONS OF CONTRACT (GCC) 
 

INTERPRETATION OF CONTRACT DOCUMENT: 
4.1 Except if and to the extent otherwise provided by the contract, the provisions of the 

general conditions of the contract and special conditions of the contract shall prevail over 
those of any other documents forming part of the contract. 

4.2 Several documents forming the contract are to be taken as mutually explanatory. Should 
there be any discrepancy, inconsistency, error or omission in the contract or any of the 
matter may be referred to the Engineer-Incharge whose decision shall be final and 
binding.  

4.3 In case of any inconsistency or contradiction between the provisions of General 
Conditions of Contract and Special Conditions of Contract, the Special Conditions of 
Contract shall prevail unless and until provided otherwise. 

 
SECURITY DEPOSIT (SD)/PERFORMANCE SECURITY : 

4.4 The society shall furnish Security Deposit equivalent to 10% of the total contract value 
through Demand Draft in favour of RSMML, Jodhpur / Bank Guarantee, within 30 days 
of the issuance of such communication of acceptance of tender/ LOA/DLOA, for due 
fulfillment of all or any of the terms & conditions of the contract. The Bank Guarantee 
shall be provided only in the approved format of the company from PSU(except SBI)/ 
ICICI/Axis/HDFC bank having its branch at Jodhpur on non-judicial stamp paper on non-
judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 25000/-or on 
appropriate value under Indian Stamp Act prevailing on the date of issuance of BG No 
amendment in this format shall be acceptable to the company. The Bank Guarantee shall 
be valid for the entire contract and/or extended period, if any, plus a grace period of six 
months. The Company shall be entitled to encash the same and appropriate the whole of 
the amount or part thereof against its claims /dues or sums payable as contained herein. 

4.5 The entire Security Deposit shall be refunded after six months of the expiry of contract, 
provided always that the Co-operative Society has been first paid all the bills including 
his final bill subject to deductions as are permissible under these terms and all other dues 
to the Company arising out of this contract. If any, have been fully met by the Co-
operative Society and the Co-operative Society has rendered. “No claim and No dues 
Certificate” to the Company. 

4.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion 
of the Company, should the Co-operative Society either fail to fulfill the contractual 
obligations or fail to settle in full, his dues to the Company, In case or premature 
termination of the contract, the Security Deposit will be forfeited and the Company will 
be at liberty to recover the loss suffered by it from the Co-operative Society. 

4.7 The Company may deduct from the Security Deposit any sum due and any other sum that 
may be fixed up by the Company as being the amount of loss or losses or damages 
suffered by it due to delay in performance and/or non-performance and/or partial 
performance of any of the terms of the contract. 

4.8 All compensation or other sums of money payable by the Co-operative Society to the 
Company or recoveries to be made under the terms of this contract may be deducted from 
any sums which may be due to the Co-operative Society from the company on any 
account and in the event of the such amount being insufficient the Co-operative Society 
shall within ten days of such shortfall make good in cash, failing which the balance 
amount shall be recovered by way of invoking the bank guarantee furnished as security. 
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4.9 In the event of bank guarantee amount being insufficient, then the balance recoverable 

amount shall be deducted from any sum, then due or which at any time thereafter may 
become due to the Co-operative Society. The Co-operative Society shall pay to the 
company on demand any balance remaining due. 

4.10 In case the Bank Guarantee is invoked for any reason/s, the Co-operative Society is 
required to furnish a fresh Bank Guarantee in the same format for the same amount and 
for the same period as the original Bank Guarantee within a period of 30 (Thirty) days 
from the date of invoking of original Bank Guarantee.   

4.11 In the event of security amount at any time during the currency of the contract falling 
short of the specified amount, the Co-operative Society shall forth with make good the 
deficit on demand, so that the total amounts of Security Deposit will not at any time be 
less than the amount so specified. The Company may recover the same by way of 
additional deductions from bills. 

4.12 No interest is payable on S.D. amount. 
4.13 For execution of contract, it is required to form a Co-operative Society, so S.D. shall be 

furnished by the Co-operative Society so formed and register under Society Act. 
4.14 In case of enhancement of quantum of work, due to any reason, the Co-operative Society 

shall furnish additional security amount. This security will be progressively recovered 
from the payment due to the Co-operative Society. 
 
SUB-LETING OF WORK: 

4.15 The whole of the work included in the contract shall be executed by the Co-operative 
Society alone and the Co-operative Society shall not directly or indirectly transfer, assign, 
under-let or sublet the contract or any part thereof or interest therein without prior written 
permission and doing so shall render the contract to be terminated on risk and cost of the 
Co-operative Society 
 
DRAWINGS AND SPECIFICATIONS: 

4.16 Wherever it is mentioned in specifications/ drawing/ other documents or instructions that 
the Co-operative Society shall perform certain work and/ or provide certain facilities, it is 
understood that the Co-operative Society shall do so at his own cost. 

 
PATENTS/ COPY RIGHT /TRADE MARK: 

4.17 Co-operative Society shall indemnify and keep indemnified the Company including its 
employees and authorized agents/ representatives and its successors shall hold them 
harmless from any and all loss, damage, liability costs of litigation counsel fees and other 
expenses arising out of any claim or suit for alleged infringement of patents, copyright 
trademarks or trade names or brand relating to any of the stores, material or equipment 
described in the contract or for the use or resale thereof, and Co-operative Society agrees 
to assume the defence of any  and all such suits and to pay any  and all costs and 
expenses incidental thereto and any judgment awarded thereon. 

 
CO-OPERATIVE SOCIETY TO BE LIABLE FOR ALL PAYMENT T O THE 
WORKERS/ EMPLOYEES: 

4.18 The Co-operative Society shall be liable for payment of all wages and other benefits, 
such as leave with wages, contributory provident fund, bonus, free medical aid etc., to his 
employees and Labour as per the statutory requirements as in force or, may be applicable 
from time to time during the currency of the contract. 
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4.19 The Co-operative Society shall bear all liabilities for employee and Labour employed or 
retained by him as regards to their employment, litigation and any other action arising out 
of operation of this contract or at the termination/ completion of this contract. 

4.20 The company shall not pay any additional amount on any such account. The only 
remuneration payable to the Co-operative Society by the company will be on the basis of 
accepted rates and work executed thereof. 

 
STATUTORY OBLIGATION: 

4.21 The Co-operative Society shall be responsible for the payment of any and all 
contributions, duties, levies and taxes etc. payable now or hereinafter to be imposed by 
the Central or State Government authorities, for execution of the works under the 
contract. The Co-operative Society shall also be responsible for full compliance with all 
obligations and restrictions imposed by the labour law or any other law affecting 
employer- employee relationship and the Co-operative Society further agrees to comply 
and to secure the compliance by all his sub-Co-operative Society/s, if any, with all 
applicable Central, State, Municipal and local laws and regulations and requirements, of 
any Central, State or Local Govt. agency or authority. Co-operative Society further agree 
at his cost defend, indemnify and hold company harmless and indemnified from all or 
any liability or penalty which may be imposed by the Central, State or Local authorities, 
including Directorate General of Mine Safety etc or any other civil or criminal court, 
tribunals by reason of any violation by Co-operative Society or his sub Co-operative 
Society/s of such laws, regulations or requirements and also from all claims, suits, or 
proceedings that may be brought against the Company arising under  or out of or by 
reasons whatsoever work provided for by this contract, by third parties, or by Central or 
State Govt. authorities or any administrative or quasi judicial tribunal.  

 
INDEMNITY: 

4.22 The Co-operative Society shall at all times, indemnify and keep indemnified the 
Company, including its employees, authorized agents and the Engineer-In-Charge its 
successors from any and all liability for damages resulting from or arising out of or in any 
way connected with the operation covered by the contract and he shall make good all 
losses and damages arising there from. In case the Company shall incur any cost or 
expenses or suffer any loss on account of any claim demand or course of action brought 
against them and arising out of the operations covered by the contract, the Company shall 
have the power (without being bound to do so) to defend, contest or compromise any 
such claim, demand or cause of action. Any amount that may become payable by the 
Company and any cost, expense etc that may be incurred by the Company in this behalf, 
shall also be recoverable from the Co-operative Society. 

4.23 All sums payable by way of compensation/s under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of the Company without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

4.24 Co-operative Society shall also keep indemnified the Company against all claims of its 
staff under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other 
Acts/ Rules applicable on the awarded work to the Co-operative Society. 

 
WAIVER AND LIABILITY TO PAY COMPENSATION: 

4.25 In any case in which any of the powers conferred upon the Company shall have become 
exercisable and the same have not been exercised, the non exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall be exercisable 
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in the event of any further case of default be the Co-operative Society, the Co-operative 
Society shall be liable to pay compensation amount to the extent of the whole of his 
Security Deposit and the liability of the Co-operative Society for past and future 
compensation shall remain unaffected. 

4.26 In the event the Company exercising the powers vested in it under the aforesaid clause, it 
may, take possession of all of any tools and equipment, explosives, materials and stores 
lying in or upon the works or the site thereof belonging to the Co-operative Society or 
procured by him and intended to be used for the execution of the work or any part thereof 
the same be taken by paying reasonable compensation as decided by Engineer-In-Charge, 
otherwise the Engineer-In-Charge may give notice to the Co-operative Society, requiring 
him/ it to remove such tools, equipment, materials or stores from the premises (within a 
time to be specified  in such notice), and in the event of the Co-operative Society failing 
to comply with such requisition the Engineer-In-Charge may remove them at the Co-
operative Society’s expenses or sell them by auction and/or private sale on account of the 
Co-operative Society and at his / its risk in all respects without any future notice as to the 
date, time or place of sale and the certificate of the Engineer-In-Charge as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall 
be final, conclusive and binding on the Co-operative Society. 

 
COMPANY NOT LIABLE TO PAY COMPENSATION: 

4.27 The Co-operative Society shall have no claim against the Company for any business loss, 
idle charges, compensation upon failure, delay, omission etc. on the part of the Company 
to carry out any or all the provisions of the contract for any reason whatsoever. The 
Company’s decision in the matter shall be final and binding on the Co-operative Society. 
 
NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 

4.28 The Co-operative Society have no claim, whatsoever against the Company if the work or 
any part thereof covered by the contract is postponed to any later date and/ or withdrawn 
in part in the overall interest of the Company or for security or for any other reason/s. The 
Company’s decision in this regard shall be final and binding on the Co-operative Society. 

 
NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF  WORK: 

4.29 If any time after the commencement of the work the company shall for any reason or 
under instructions of Directorate General of Mines Safety in case of mining contracts or 
any other statutory authority for mining and other contracts, whatsoever required not to 
do the whole work or part thereof as specified in the schedule of work to be carried out, 
the Engineer-In-Charge shall give notice in writing of the fact to the contract, who shall 
have no claim to any payment or compensation whatsoever on any account or profit or 
compensation or advantage/s which he might have derived from the execution of the 
work in full, but which he did not drive in consequences of the full amount  of the work 
not having been carried out, nor shall have any claim or compensation by reason of any 
alternations having been made in the original specification , drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 

 
PROTECTION OF WORK: 

4.30 During the progress of the work the Co-operative Society shall keep the premises 
occupied by him in a neat and clean condition and free from accumulation of rubbish. On 
the completion of any portion of the work, the Co-operative Society shall promptly 
remove all his equipment, temporary structures and surplus materials not to be used at or 
near the same location during later stages of the work. Upon completion of the work and 



Cont-15(18-19) Tender document for Transportation & loading of Limestone at Jaisalmer                                       20 of 79 
 

before final payment is made, the Co-operative Society shall at his own cost and expense, 
satisfactorily dispose off or remove from the vicinity of the work and from all other land 
made available to him by the Company; all equipment, temporary structures, buildings, 
rubbish, unused materials and any other items and materials etc. belonging to him and 
used under his direction for the execution of the contract and shall leave the premises in a 
neat and clean condition. In the vent of his failure to do so, the same may be removed and 
disposed off by the Company at the Co-operative Society expenses. 

 
COORDINATION AND INSPECTION OF WORK: 

4.31 The co-ordination and inspection of the day-to-day work under the contract shall be the 
responsibility of the Engineer-In-Charge. The written instructions regarding any 
particular job will normally be issued by the Engineer-In-Charge or his authorized 
representative. A register shall be maintained by the Co-operative Society in which the 
Engineer-In-Charge after inspection shall write the instructions to be issued by the 
Engineer-In-Charge and these will be signed immediately by the Co-operative Society or 
his authorized representative by way of acknowledgement. 

4.32 In order to provide for the complete and proper co-ordination of all phases of work the 
Co-operative Society shall co-operate to the full extent with the other Co-operative 
Society, working in the area and the departmental work of the Company being executed 
in other areas of the mine. The Co-operative Society shall confer with Engineer-In-
Charge regarding details, pertinent to phases of work, which may affect the work to be 
performed under the contract and shall be schedule and carry out his work in such a 
manner as to avoid interference with the facilities and the work of other Co-operative 
Society/s and departmental work of the Company. 

 
WORK IN MONSOON: 

4.33 During monsoon and other period, it shall be the responsibility of the Co-operative 
Society to keep the work site free from water at his own cost. The Co-operative Society 
should plan the execution of work in monsoon season, well in advance. 

 
DISCREPANCIES BETWEEN INSTRUCTIONS: 

4.34 Should any discrepancy occur between the various instructions furnished to the Co-
operative Society, his agents or staff or any doubt arising as to the meaning of any 
instructions or should there be any misunderstanding between the Co-operative Society’s 
staff, the Co-operative Society shall refer the matter immediately in writing to the 
Engineer-in-Charge whose decision thereon shall be final and conclusive and no claim 
for losses alleged to have been caused by such discrepancies shall in any case be 
admissible.  

 
INSPECTION OF WORKS: 

4.35 The Engineer-In-Charge or his authorized representative will have full powers and 
authority to inspect the works in progress at any time and the Co-operative Society shall 
afford or procure for the Engineer-In-Charge/ Engineer every facility and assistance, to 
carry out such inspections. The Co-operative Society shall, at all time during the usual 
working hours and at all other times of which reasonable notice of the intention of the 
Engineer-in-charge or his representative to visit the works shall have been give to the Co-
operative Society, whether himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing present for the purpose. Orders given to the 
Co-operative Society’s agent shall be considered to have the same force as if they had 
been given to the Co-operative Society himself/ itself. 
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CO-OPERATIVE SOCIETY OFFICE AT SITE: 

4.36 The Co-operative society shall provide and maintain an office at the site. Such office 
shall be opened during working hours/at all reasonable hours to receive instructions, 
notices and / or other communications etc. on its behalf from the Company. 
 
SAFETY, SANITARY & MEDICAL FACILITIES: 

4.37 The Co-operative society and/or his sub-Co-operative Society and their employees, at 
Co-operative Society’s cost shall fully comply with the safety rules, regulations or 
statutory directions and provided sanitary and medical facilities, prescribed by law or as 
may from time to time be prescribed by the Engineer-in-Charge with the object of 
securing the safety and health of the employees and the local community. In case of 
violation or non-observance of any of the aforesaid provisions by the Co-operative 
Society the same shall be enforced by the Engineer-in-Charge at the Co-operative 
Society’s expenses. 

4.38 The Co-operative society shall be responsible for the safety and discipline of his 
employees in all faces of the work and shall provide at his cost and enforce the use of 
safety belts, safety boots, guards, helmets, goggles and other safety devices etc that may 
be required by the Acts & Rules and regulations for the time being in force, or will come 
in force during the pendency of contract. 

4.39 The Co-operative society shall promptly and immediately report serious accidents to any 
of his employees to the Engineer-In-Charge / Mines Manager and shall make at his cost 
immediate arrangements to render all possible medical and other assistance to such 
affected employees/persons. 

4.40 All portions of the work shall be maintained in neat, clean and sanitary condition at all 
times. The Co-operative society shall provide toilets for the use of the employees at the 
work site at his cost. 

4.41 First aid facilities and supplies as required by the rules for the time being in force or will 
come in force in near future shall be kept on the work site by the Co-operative society at 
his cost. Medical check-ups of employees/ persons working with the Co-operative 
Society, as required under the rules, shall be undertaken by the Co-operative Society at 
his cost. 
 
DAMAGE TO PROPERTY: 

4.42 The Co-operative society which includes sub-Co-operative Society/s, if any, shall be 
responsible for making good at his cost to satisfaction of the Company any loss or any 
damage to building, structures, equipment, installations, properties etc. belonging to the 
company or being executed or procured or being procured by the Company or of other 
agencies within the premises of the Company, if such losses or damages is due to fault 
and/or negligence or willful acts, omission, and/or any other reason whatsoever of the 
Co-operative society and/or his sub-Co-operative Society/s, their employees, agents, 
representative etc. 

 
POWER OF ENTRY: 

4.43 During execution of Contract, if in the opinion of Engineer-In charge, it is found that: 
i. Co-operative society has failed to execute the Contract in conformity with 

contract document or 
ii.  Co-operative society has substantially suspended work or the works for a 

continuous period of 15 days without permission from the engineer In charge, or  
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iii.  Co-operative society has failed to carry on and execute the works to the 
satisfaction of the engineer In charge, or  

iv. Co-operative society has committed or suffered or permitted any other breach of 
any of the provisions of the contract on his part to be performed or  

v. Co-operative society has abandoned the work; or 
vi. Co-operative society during the continuance of the contract has becomes 

bankrupt, 
 

Then in any of such events, the Company shall have the power to enter upon the works 
and take possession of the materials, spares, equipment, tools and stocks thereon, and to 
revoke the Co-operative Society’s permission to continue to execute plant by his agents. 
The Company shall then be free to take appropriate action against the Co-operative 
Society as per provisions of contract. 
 
COMPANY MAY DO PART OF WORK: 

4.44 Upon failure of the Co-operative society which includes sub-Co-operative Society/s, if 
any, to comply with any instructions given in accordance with the provision of the 
contract, the Company retains the right instead of assuming charge of entire work, to 
place additional Labour force, tools, equipment and materials etc. on such parts of the 
work, as the company may decide/ designate or also engage another Co-operative Society 
to carry out the work at the risk and cost of the Co-operative Society.  In such cases, the 
Company shall deduct from the amount due or which otherwise might become due to the 
Co-operative Society, the cost of such work and materials etc, plus 15% additional 
charges thereon to cover all departmental charges/ expenses and the Co-operative Society 
shall be bound by such decision of the Company. 

 
POWER TO ORDER SUSPENSION OF WORK: 

4.45 The Company may, from time to time, by direction in writing and without in any way 
invalidating the contract, order the Co-operative society to suspend the work or any part 
thereof at any time and for such times and for such reasons as he may consider necessary. 
After such directions to suspend the work, or any part thereof, has been given the Co-
operative society shall not proceed with the work or part thereof directed to be suspended 
until he receives a written order from the Company to so proceed. In the event of 
suspension exceeding three days the Company may under the provision of the contract 
extend the time for completion of work or part thereof by such time as it may find 
reasonable. The decision of the Company in the matter shall be final and binding on the 
Co-operative society. The Co-operative society shall not be entitled for any extra 
payment in case of such suspension. The work of any other part thereof shall not be 
suspended by the Co-operative society without prior knowledge and approval of the 
Company. If the Co-operative society is compelled to suspend the work or any part 
thereof he should report to the Engineer-in-Charge, furnish the reasons, necessitating 
such granted to the Co-operative society if he proposes to suspend the work or any part 
thereof, on his own. In case such suspension is necessitated for reasons beyond control 
and period of suspension becomes more than 3 month at a stretch then Company may 
consider to make some adhoc/advance payment against the work done. The quantum and 
more of payment shall be mutually decided. It will be however, sole discretion of 
company & will not be available as right of the Co-operative society. 
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LIENS: 
4.46 If, at any time, there should be any lien or claim for which the company might have 

become liable and which is chargeable to the Co-operative society, the Company shall 
have the right to retain out of any payment then due or thereafter to become due an 
amount sufficient to completely indemnify the Company may pay and discharge the same 
by and payable to the Co-operative society. If any lien or claim remains unsettled after all 
payments due to the Co-operative society are appropriated on the account, the Co-
operative society shall refund or pay to the Company all moneys that the later may be 
compelled to pay in discharging of such lien or claim including all costs and reasonable 
expenses thereof. 
 
CHANGE IN CONSTITUTION: 

4.47 The Co-operative society shall inform the Company before any change is made in the 
constitution of Co-operative society or induction or retirement of any of the partners/ 
directions at the earliest.  

 
COMPLIANCE IN RESPECT OF VARIOUS ACTS: 

4.48 The Co-operative society shall at his own cost, observe, perform and comply with the 
provisions of the Acts applicable during the execution of the Contract, and Rules/Bye-
laws framed hereunder as applicable to this work, including but not limiting to the 
following and shall maintain such registers and documents, as are required under the 
various statutes, for production of the same before the company and/or other statutory 
authorities prescribed in this behalf, as and when required. Non-compliance of the 
provisions/ stipulations of those Acts and rules made there under including the following 
will render the Co-operative Society liable to payment of necessary compensation / 
penalty, as deemed fit by the Company. 
i) The Contract Labour (Abolition & Regulations) Act 1971 
ii)  The Payment of Wages Act, 1936 
iii)  The Maternity Benefit Act, 1961 
iv) The Payment of Bonus Act, 1965 
v) The Mines Act, 1952 
vi) The Payment of Workmen’s Compensation Act 1923 
vii)  The Minimum Wages Act, 1948 
viii)  The Payment of Gratuity Act, 1972 
ix) Forest Conservation Act, 1980 
x) Air & Water Pollution Acts 
xi) Mines Rules 1955 
xii)  Metalliferous Mines Regulations 1961 
xiii)  Indian Explosives Act 1984 & Indian Explosives Rules 1940 
xiv) Mines Vocational Training Rules 1966 
xv) Mines & Minerals Regulation & Development Act 1972 
xvi) Mineral Concession Rules 1960 
xvii)  Mineral Conservation & Development Rules 1988 
xviii)  Environment Protection Act 1986 and Environment Protection Rules 1986 
xix) Indian Forest Act 1927 
xx) Fatal Accident Act 1985 
xxi) Motor Vehicles Act, 1988 
xxii)  Apprentice Act, 
xxiii)  Industrial Dispute Act, 1947 
xxiv) Standing Orders Act, 1946 
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xxv) Electricity Act, 1910 
xxvi) Rajasthan Transparency in Public Procurement Act, 2012  

 
4.49 It will be the sole responsibility of the Co-operative society to ensure all sorts of 

payments to his members and submission of returns in time, as required by various 
Statutory Authorities concerned. In case of default by the Co-operative Society in making 
statutory payments in time, the Company reserves the right to deduct necessary amount 
from the Co-operative Society’s bills towards such payments without prejudice to the 
rights & remedies of the Company. 

4.50 The Co-operative society should obtain all requisite licenses as early as possible on 
award of work and preferably prior to commencement of work so to avoid any breach of 
law. 

4.51 All persons other than his regular employees engaged by the Co-operative Society in 
connection with the performance of the contract shall be deemed as his employees for 
purposes of payment/remuneration employees and no claim shall lie against the company 
in respect of delay, deduction and non-payment of wages and /or remuneration/ 
compensation by the Co-operative Society to them. 

4.52 The Co-operative society shall take all necessary steps and precautions to ensure that his 
workers and employees (including deemed employees) engaged for the work under the 
terms of the contract shall work within the mines in accordance with the provisions of the 
Mines Act, 1952 and Rules and Regulations framed there under and shall also maintain 
necessary records and registers as required under these provisions and shall be 
responsible to the Engineer-in-Charge in this regard. The Co-operative Society shall 
perform the work under this contract in accordance with all-applicable codes, statutory 
regulations and engineering/ mining practice. The Co-operative Society shall be required 
to ensure vocational training to his workmen before they are put to work as required 
under Mines Vocational Training Rules, 1966. 

 
COMPENSATION AND LIABILITY: 

4.53 The Co-operative society at his cost shall affect insurance for all persons engaged in the 
performance of the contract. If any of the work is sublet the Co-operative society shall 
require the sub-Co-operative Society to provide for workman’s compensation and 
employer’s liability insurance for the latter’s employees if such employees are not 
covered under the Co-operative Society’s insurance. 

4.54 In case of an accident in respect of which Workman’s Compensation Act or Motor 
Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be lawful for the 
Engineer-in-Charge to retain money out of due and payable amount to the Co-operative 
Society, such sum or sums of money as may in the opinion of the Engineer-in-Charge 
shall be final in regard to all such matters arising under this clause and the Co-operative 
Society shall be bound by such decision of the Engineer-in-Charge. 

4.55 The Company shall not be liable for or in respect of any damages or compensation 
payable as per law in respect of or in consequence of any accident or injury to any 
workman or other person in the employment of the Co-operative Society or any of his 
sub-Co-operative Society or third party etc and the Co-operative Society shall indemnify 
and keep indemnified the Company against all such injury, damages and compensation 
and against all claims, demands, proceedings, costs, charges and expenses, whatsoever in 
respect of or in relation thereto. 
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LIABILITY FOR ACCIDENT TO PERSONS: 
 

4.56 Besides the liabilities of the Co-operative Society under the”Workmen’s Compensation 
Act”. Fatal Accident Act, M.V. Act, “Mines Act” the following shall also apply to the 
Co-operative Society.  

4.57 On the occurrence of any accident resulting in death or bodily injury to a workman 
employed/engaged by the Co-operative Society, the Co-operative Society shall be liable 
for intimating within 8 (eight) hours of happening of such accident/s in writing to the 
Engineer-in-Charge the fact of such accident, besides taking immediate remedial 
measures. The Co-operative Society shall indemnify the Company, against all claims/ 
compensation, loss or damage sustained by the Company resulting directly or indirectly 
from his failure to give intimation in the matter aforesaid, including the penalties or fines, 
if any, payable by the company as consequences of workmen’s Compensation Act, Fatal 
Accident Act, Motor Vehicle Act, Mines Act or otherwise to conform to the provisions of 
the said Act/s in regard to such accident. 

 
FORCE MAJEURE: 

4.58 Neither the Co-operative Society nor the company shall be considered to be in default in 
the performance of their respective obligations under this Contract, such performance is 
prevented or delayed because of the conditions constituting force Majeure which shall 
include but not limited to  notice/s from the Directorate of Mines Safety Office other 
Statutory Authority, Civil Commotion, Fire accidents, epidemics, War, acts of God or 
because of any law, order, proclamation or ordinance of any Government or any authority 
thereof or forced stoppage of mining, loading operations, accumulation of stock of 
mineral, failure of railways to supply wagons/ boxes at railway siding, non-availability of 
mineral at mines/ railway siding and other places due to reasons like sand dune/ storms/ 
other causes and for failure of transportation or for any other cause beyond reasonable 
control of the party affected, provided notice of such cause is given in writing by the 
party affected within 14 days of the happening of the event. In case it is not possible to 
serve the said notice within the said period of 14 days then within the shortest possible 
period. Power cuts/ partial power failure/interruption shall not be construed as force 
Majeure for this purpose and the same shall not affect in any way the performance of the 
Contract. As soon as the cause of force Majeure has been removed, the party whose 
ability to perform its obligation has been affected shall notify the other of such cessation. 
Should one or both the parties be prevented from fulfilling their contractual obligations 
by state of force Majeure lasting for a continuous period of three months both the parties 
shall consult each other and decide about the future course of action regarding the 
contract. 
 
SERVICE OF NOTICE ON CO-OPERATIVE SOCIETY: 
 

4.83 Any notice hereunder may be served on the Co-operative Society or his/its duty 
authorized representative at the work site or may be served by registered main directly to 
the address furnished by the Co-operative Society. Proof of issue of any such notices 
shall be conclusive of the fact that the Co-operative Society having been duly informed of 
all contents therein. The Co-operative Society shall furnish to the Company, the name, 
designation and addresses of his/its authorized agent at the work site. . 
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SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPAN Y AND 
THE ENGINEER-IN-CHARGE: 
 

4.84 Notice and communication addressed to the Company or the Engineer-in-Charge, as the 
case may be, shall be deemed to have been duly delivered. 
(a) In the case of the Company, if dispatched by registered AD/Speed post to the 

Company’s Group General Manager at Jodhpur and copy to authorized 
representative.  

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to the 
address of his/its authorized representative, in the case of posting on the day on 
which they would have reached such address in the ordinary course of business, 
and in other cases on the day on which they were delivered to or left at such 
address.  

 
4.85 Notice and communication addressed to the Company shall be valid only if duly signed 

by the Co-operative Society or his duly authorized partner or his principal officer acting 
for him on his behalf. 

 
TERMINATION: 

4.86 If the Co-operative Society fails to execute the work or any part thereof with such 
diligence as will ensure its completion within the time specified in the contract, or 
extension thereof, or fails to complete the said work within such time or fails to perform 
any of his obligations under the contract or in any manner commits a breach of any of the 
provisions of the contract, it shall be open to the Company in its option, by written notice 
to the Co-operative Society:- 
(a) To determine the contract; in which event the contract shall stand terminated and 

shall cease to be in force and effect on and from the date notified by the company 
in this behalf, whereupon the Co-operative Society shall stop forthwith all or any 
of the contract work, then in progress and the Company may on its part, may take 
over the work remaining incomplete by the Co-operative Society and the Co-
operative Society and his sureties if any, shall be liable to the company for any 
excess cost occasioned by such take over and completion by the Company or by 
appointing any other agency over and above the rates of remuneration payable 
under the contract. 

 
(b) Without determining the contract, to take over the work of the Co-operative 

Society or any part thereof and complete the same through any other agency at the 
risk and cost of the Co-operative Society and the contract, and his sureties shall be 
liable to the company for any excess cost/ additional cost occasioned by such 
work having been so taken over and completed by the Company and/or through 
any other agency over and above the remuneration payable under the contract. 

 
4.87 Before determining the contract, as aforesaid, and provided that, in the judgment of the 

company the default or defaults committed by the Co-operative Society is or are curable 
or may be cured by the Co-operative Society if any opportunity is given to him to do so, 
the Company may, by notice, in writing, call upon the Co-operative Society to cure the 
default within such time as may be specified in the notice. 

4.88 In the event of the Company proceeding in the manner herein above prescribed- 
(a) The whole of the Security Deposit furnished by the Co-operative Society or 

retained by the Company shall be liable to be forfeited, without prejudice to the 
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right of the Company to recover from the Co-operative Society, the excess cost 
referred to aforesaid. The Company shall also have the right to take possession of 
the sites for completing the work or any part thereof. With any or all such 
materials, equipments, machinery tools and tackles belonging to the Co-operative 
Society, as may be deployed/used for the work. 

(b) The money that may have become due to the Co-operative Society on account of 
work executed by him/its already shall not be payable to him/its until after the 
expiry of six calendar months reckoned from the date of determination of contract 
or from the taking over of the work or part thereof by the company as the case 
may be, during which period the responsibility for fully workmanship in respect 
of such work shall, under the contract rest exclusively with the Co-operative 
Society and shall be subject to deduction of all amounts due from the Company to 
the Co-operative Society,  whether under the terms of the contract or otherwise, 
authorized or required to be recovered or retained by the Company. 

 
4.89 The Company shall also have the right to proceed in the manner prescribed in sub-clauses 

above, in the event of the Co-operative Society abandoning the execution of the contract 
work for a continuous period of one month, or becoming bankrupt or insolvent, or 
compounding with his creditors or assignees the contract in favour of his creditors or any 
other person or persons, or being a firm or a corporation goes, into voluntary liquidation, 
provided that in the said event, it shall not be necessary for the Company to give any 
prior notice to the Co-operative Society. 

4.90 Termination of the contract as aforesaid shall not prejudice or affect the rights of the 
Company which may have accrued upto the date of such termination. 
 
DISPUTE, JURISDICTION: 

4.91 The place of the contract shall be Jodhpur (Rajasthan). In cases of any differences, the 
same shall be resolved by mutual discussions and agreement. However the decision of the 
Head of the SBU &PC-Limestone, Jodhpur of the company shall be final and binding.  

4.92 No courts other than the courts located at Jodhpur- Rajasthan shall have jurisdiction over 
any matter concerning any aspect of the work under this tender. 

4.93 The Co-operative Society shall not stop or abandon the work due to and during the 
pendency of such disputes or differences. 
 
APPEALS: 

4.94 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013 , if 
any bidder or prospective bidder is aggrieved that any decision, action or omission of the 
procuring entity is in contravention to the provision of this act or the rules or guidelines 
issued there under , he may file an appeal to designated First and Second  Appellate 
Authority with in a period of ten days from the date of such decision or action, omission 
as the case may be clearly giving the specific ground on which he feel aggrieved on the 
form no. 1 (see rule 83) –Memorandum of Appeal under the Rajasthan Transparency in 
public procurement Act -2012 with prescribed fees 
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         Section-V 
 

            SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

5.1 APPLICABILITY: 
These terms and conditions are in addition to the General terms and conditions 
specified in earlier Sections of this tender document. These special terms and 
conditions as detailed in this section in the following clauses shall prevail upon the 
General terms & conditions, should there be any discrepancy or conflict or 
contradiction between the two. 

 
5.2 INTRODUCTION: 

The Company is involved in the mining, beneficiation, processing and marketing of 
various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. The 
mining & sizing of limestone at Sanu mines is being carried out since 1988.  
 

5.3 LOCATION AND ACCESSIBILITY OF SITE: 
Company is operating two numbers of mines namely Sanu Limestone Mine –1 & 
Mine-2 in the district Jaisalmer (Rajasthan). These mines are situated on 
Jaisalmer-Ramgarh Road at a distance of about 60 kms and 54 kms respectively from 
Jaisalmer Town and about 10.5 kms and 7.5 kms respectively from village Sanu. 
The Jaisalmer-Ramgarh Road is being maintained by Border Roads Organisation. 
Each mine having mining lease area 1000 Hectares & 998.450 Hectares respectively. 
This road is passing through the mining lease areas. Limestone gitti of different sizes 
are being produced by number of sizing & screening plants located at mines. The 
limestone gitti so produced is being supplied to the customers like various steel plants 
located all over the country, HMEL-Bhatinda etc., through rail from Jaisalmer 
railway sidings &/or after commencement of work from proposed new Sanu railway 
siding as well as by road ex- Sanu limestone mines of the company. For supply 
through rail, the limestone gitti is transported from the different crushers/its 
respective stack yard to Jaisalmer railway siding / Sanu railway siding. The Company 
will not accept any dispute on indicative distances as mentioned above. Company has 
been allotted four no. of railway sidings at Jaisalmer railway station & different size 
fraction of limestone gitti are being stacked thereat separately & mechanically loaded 
into the wagons. Railway is also operating in-motion Weighbridge at Jaisalmer / Sanu 
railway station & each wagons/rake is being weighed by railway for issuing certified 
RR. To avoid overloading, railway is allowing the company to offload excess weight 
from the wagon reported to be overloaded. However, additional loading into the 
wagons reported to be under loaded after weighment by railway, is not permissible.  
Jaisalmer Railway station is a terminus railway station on Jodhpur-Phalodi-Jaisalmer 
Railway line whereas Sanu Railway station is also a terminus railway station on 
Jodhpur-Phalodi-Hamira-Sanu Railway line of North Western Railways. 
 
Note :- At present, the work of transportation of limestone Gitti from Sanu 1 & 2 
limestone mines to Jaisalmer railway siding and mechanised loading of limestone 
gitti into railway wagon is being carried out from Jaisalmer railway siding  and it is 
expected to continue till March, 2019.  
The work of laying of rail track & construction of new railway siding at Sanu railway 
station is under progress.  The work from Sanu Railway siding is likely to  start by 
RSMML by the end of this March 2019 or from April 2019. After commencement of 
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work from Sanu railway siding, RSMML is proposes to discontinue its activities at 
Jaisalmer Railway siding. The distance of actual mining pit/crusher may be little 
variance with the distance mentioned above.  

 
 

5.4           PREQUALIFICATION CRITERIA: 
 

The tenders shall be pre-qualified on the basis of the following criteria:  

i) Tenderer should have minimum turnover of Rs. 21.53 crore in any one of the 
preceding three financial years i.e. 2015-16,2016-17 & 2017-18 in the name of 
tenderer. 

5.4.1 Tender is to be submitted online at https://eproc.rajasthan.gov.in, in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in 
any case.  
 

5.4.2 The Bidder should go through the website http://eproc.rajasthan.gov.in and the link 
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 
know the process for submitting the electronic bids at website. The complete bid 
document has been published on the website https://eproc.rajasthan.gov.in for the 
purpose of downloading.  
 

5.4.3 The uploaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document , e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned on 
or before the time specified for opening of techno-commercial part of tender.   
 

5.4.4 The tender shall be pre-qualified on the basis of documents furnished/uploaded along 
with Techno-commercial bid in support of above. The decision of the company will be 
final and binding in this regard. 
 

5.4.5 It is mandatory that proprietor/all the partners (in case of partnership firm) / all the 
Directors of the Company become the members of the society to be constituted to 
carry out the job. The tenderer is required to furnish an undertaking, in proforma 
provided in tender document on non-judicial stamp paper of worth Rs. 100/-, in this 
respect, without which their offers would not be considered. Further, it is enjoined 
upon from such members that they cannot resign from the society until the contract 
period is over. 

5.4.6 It is to be noted that, in case of Company registered under Companies Act, turnover of 
the Company shall only be considered. The Company reserves its right to call for any 
additional information so as to check the eligibility of the tenderer. Joint 
ventures/consortiums/partnerships are allowed to participate in this tender subject to 
the joint/several responsibility; in such cases the cumulative turnover of 
partners/members should be considered 

5.4.7 The Co-operative society has to deploy the requisite number of equipment required to 
perform the entire scope of work and compliance of terms & conditions of tender 
thereof and to achieve the production targets, as given to the society by the Company 
from time to time. 

5.4.8 The price bid of only those bidders shall be opened who qualify in technical bid as per 
criteria laid in tender & only qualified bidders will be informed about price bid 
opening. 
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5.4.9 The tenderer who has been suspended/ banned by the Company shall not be eligible to 
participate in this tender during the currency of suspension/banned period.  

5.4.10 Offers furnished through any other mode shall not be considered. RSMML will not 
entertain any claim on account of postal delay/non-receipt.  It also reserves the right to 
reject/cancel any or all tenders without assigning any reason whatsoever. 

5.4.11 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified, if it is established that tenderer has:- 
a) made misleading or false representation in the form(s), statement(s) and 

attachment(s) submitted in proof of the pre-qualification requirement; and/or 
b) It is established from our records that the tenderer has poor performance by way of 

abandoning the works, not completing the contract properly, inordinate delays in 
completion, or financial failures etc. 

 
5.5 WATER SUPPLY, POWER AND LAND FOR OFFICE ETC: 
5.5.1 The Co-operative Society shall make its own arrangement for land for temporary 

construction of Co-operative Society’s field office, workshop, etc. (as per requirement in 
the Scope of work). The Co-operative Society shall at his/ its own cost construct all such 
temporary structures or building with suitable water supply, electricity and sanitary 
provisions etc. in the above place. 

5.5.2 On completion of the entire contract work undertaken by the Co-operative Society if such 
temporary structure/s etc. in lease area of the company then it shall be removed by the 
Co-operative Society at is/its cost and site cleared as per the directions of the Engineer-
in-charge. If the Co-operative Society fail to comply with such directions, the Engineer in 
charge may at the expense/s of the Co-operative Society, will get removed all such works 
and dispose off the same in such manner as he deems fit and get the site cleared. In such 
event the Co-operative Society shall have no claim whatsoever in respect thereof. 

5.5.3 The company reserves the right to ask the Co-operative Society at any time during the 
pendency of the contract to vacate the land, site, temporary buildings etc., in the lease 
area of the company by giving 7 (seven) days notice on security reasons or on material 
interest by providing alternative site at cost and risk of the Co-operative Society. The 
company also reserves the right to take over the said temporary structures/ building in 
lieu of reasonable compensation, as mutually settled.  

 
5.6 DETAILS TO BE FURNISHED AT THE TIME OF COMENCEMENT OF WORK: 

Following details required to be furnished by the successful tenderer/society to the 
Engineer-in-Charge at the time of commencement of work at mines; 
 
i) Registration details of the society, society members, details of the personnel who will 

be engaged for execution of the work. 
ii)  Initial medical examination certificate required in prescribed Performa of such Co-

operative Society members. 
iii)  Initial Training Certificate as per Vocational training Rules applicable for mines, if 

any 
iv) List of HEMM/ equipment /machinery etc. along with its technical specification / 

purchase invoices/ Registration Certificates. 
 
5.7 REPORTS: 

The Co-operative Society shall furnish the statement showing the following details of work 
done by him or any other statement in the form of report(s)., in the format prescribed by the 
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Engineer-In-Charge, on daily basis and/or at specified intervals by the company to the 
Engineer-in-Charge or to his authorised representative; 
 
a) Limestone loaded from the mines and transported to Railway siding Jaisalmer 
b) Receipt of the limestone at the siding  
c) Wagon loading of limestone at railway siding Jaisalmer 
 

5.8 CRIETERIA FOR DECIDING LOWEST TENDERER: 
 
The basis of arriving at the lowest tenderer shall be as under- 

i) The composite remuneration payable under total work i.e. arithmetic summation of 
total offered remuneration as quoted for item Nos. 2,3,4(A),4(B), 5(A) and 5(B) of the 
Price Bid (Form-6)/BOQ shall only be considered for deciding the successful tenderer. 
The remuneration will be calculated on the basis of tendered quantity and offered rate 
for each item.  

 
ii)  The price bids of the techno-commercially acceptable tenderers will be evaluated. The 

lowest tenderer for the entire work (except item no. 1 of price bid) will be the one 
whose rate will result into minimum financial out go to the company. Financial out go 
shall be computed as sum total of “item wise quoted rate ×××× respective tendered 
quantity.”  

iii)  Rate offered at item No ‘1” of the price bid in Form-6 (for loading of Gitti’s into 
trucks Tippers/dumpers at mines) shall not be considered for deciding the lowest 
bidder. However, Company shall exercise the rationality of rates quoted for item no. 1  
which may include matching of the lowest price offered by any other tenderer. 
 

Note: The scheduled quantities mentioned in the BOQ are indicative and only for 
the purpose of determination of L1 bidder, however the payment will be 
made as per actual work executed.    
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Chapter 2 
  TECHNICAL 

 
5.11 POLLUTION CONTROL PERMISSIONS AND MEASURES: 
5.11.1 The Contactor shall have to take effective measures at its own cost & expenses for 

suppression of dust generated during the process of loading, unloading, transportation, 
wagon loading etc., in the working areas and on the haulage roads, so that the dust 
concentration in such places do not exceed the limits prescribed under the MMR, 1961 
and or stipulations of MOEF/Central/State Pollution Control Board then the Company 
may make arrangements for dust suppression at the cost & expenses of the Contactor. 

5.11.2 In case the dust concentration is found to be more than the limits referred herein above 
and the Co-operative Society fails to adopt required pollution control measures, then 
RSMML shall make such arrangements for adopting requisite pollution control 
measures at the risk and cost of Co-operative Society, apart from taking other actions 
as per the contract. 

5.11.3 If the Co-operative Society fails to work as per the in accordance with the rules and 
regulations and fails to adopt pollution control measures etc. and if in case any penalty 
imposed by any of the Government Agency on the company, the same amount shall be 
made good by invoking the Bank Guarantee (SD). 

 
5.12 DEPLOYMENT OF EQUIPMENTS: 
5.12.1 The Co-operative Society has to deploy requisite fleet of machinery/equipment(s) of 

adequate capacity to handle the volume and type of work.  
5.12.2 The Contactor shall have to deploy and make available sufficient numbers of "Wheel 

Mounted Front-End-Loaders" i.e. for truck loading at mines, proper stacking of 
material at Railway Siding and loading of railway wagons, failing which company 
may take appropriate action. However, the Co-operative Society has to make 
arrangement of sufficient numbers of equipment to carry out the job as per the scope 
of work at each location i.e. at mines as well as railway siding. 

5.12.3 In case the tenderer proposes to engage equipment of other agencies, an undertaking 
of the owner of the equipment on non-judicial stamp paper should be submitted along 
with other details. The Co-operative Society shall not be allowed to withdraw/take 
these equipments from the premises of works to deploy them elsewhere. 

5.12.4 The successful tenderer has to submit the technical specifications and list of various 
machinery and equipment. The Co-operative Society shall submit technical details and 
fleet of HEMM along with their Registration certificates, at the time of 
commencement of work.  
 

5.13 CONDITONS PERTAINING TO VEHICLES: 
 
5.13.1 The vehicles deployed by the Co-operative Society for the transportation work under 

this contract should be fit and road-worthy as required under Motor Vehicles Act 1988 
and rules made therein or any other relevant act in force from time to time. 

5.13.2 The Co-operative Society shall have to provide the details of the drivers and other 
people entering the mine area with their photographs to the Mines Manager as 
required under Mines Act 1952 and rules made there under. 
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5.14 EQUIPMENT, MATERIALS AND WORKSHOP 
 
5.14.1 The Co-operative Society shall provide adequate number of equipment and ancillary 

machines in proper working conditions for completion of the work in stipulated time 
schedule. 

5.14.2 The Co-operative Society shall have to make its own arrangements for workshop and 
other support facilities for maintenance and upkeep of machinery and equipment and 
safe execution of the works. 

5.14.3 During the entire period of work, the Co-operative Society shall always maintain a 
stock of the necessary spares consumable and other materials on its own cost so as to 
avoid any disruption of work.  

5.14.4 The Co-operative Society shall provide all protective equipment and safety appliances, 
and comply with all relevant provisions under Mines Act. 1952 and Metalliferous 
Mines Regulation Act and Mines Rules. 

5.14.5 The Co-operative Society shall depute its authorised representative and it shall be the 
duty of representative so authorised to call on at the office of Agent or the Mines 
Manager or any other officer acting on his behalf on all working days and generally 
remain in touch with them to obtain daily schedule of work and day to day instructions 
of this regard.  The Co-operative Society shall ensure full compliance of such 
instructions. 

5.14.6 The Co-operative Society shall execute the work truly and faithfully to the full 
satisfaction of company. The Co-operative Society shall take all precautions and 
adequate steps and necessary precautions to avoid any pilferage, wastage, and damage 
to limestone in the course of its loading, handling of material. 

5.14.7 The Co-operative Society shall give 24 hours prior intimation in writing to the Unit In-
charge/Officer Engineer In-charge of the Company & take prior approval of the 
Company before commencing regular maintenance or general overhauling of its 
machines. If the same machine is repaired on more than 2 occasions in a calendar 
month and/ or it remains out of order for a period of more than 5 days in a month or if 
the work is hampered on this account, then the Company shall have the right to get the 
work done through other suitable means at the cost and expense of the Co-operative 
Society.  The extra expenditure that may be incurred in such an eventuality shall be 
borne by the Co-operative Society along with compensation for shortfall. 

5.14.8 If the machines are required to be taken out for major overhauling, then before taking 
out the machines for such overhauling the Co-operative Society shall maintain 
sufficient stock of mineral so that normal/usual dispatches can be maintained 
uninterrupted during the period in which the machines are taken out for major 
overhauling.  The Co-operative Society shall overhaul such machines within minimum 
possible time. In case the Co-operative Society is not able to build up sufficient stock 
of mineral for maintaining normal/ usual dispatches regularly during the period in 
which the machines remain out for overhauling /the overhauling of machine is unduly 
delayed then, the Company shall have the right to get the work done by other means at 
the cost and expense of the Co-operative Society and the Co-operative Society shall 
also be liable to pay damages/compensation to the Company in this regard. 

5.14.9 If the machines/ equipments deployed by the Co-operative Society cause any accident 
or cause injury or death to any person working in the mines or elsewhere or cause any 
damage to any property, then it will be the responsibility of the   Co-operative Society 
to bear all sort of compensation to the person(s) affected or to the heirs of the deceased 
and pay all costs, damages, compensation, losses etc., occasioned on account of such 
accident/ injury/ damage. 
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5.14.10 The Co-operative Society shall have to maintain its machines in a proper state of 
repair so as to minimize the risk of accident/ fire. Any directions given by the 
Company with a view to enhancing the safety of the persons working on or near the 
machines or to minimize chances of fire, shall have to be implemented by the Co-
operative Society promptly, failing which the Company may stop operation of such 
machinery till these instructions are carried out. 

5.14.11 Every equipment viz. front-end loaders, dumpers, tippers, etc., deployed for the 
contractual work by the Co-operative Society shall be fitted with an automatic fire 
extinguisher of a type approved by the DGMS. The Company may not allow 
deployment of any HEMM, which is not fitted with such an automatic fire 
extinguisher in proper working order. 

5.14.12 Every vehicle viz., dumper, tipper, truck etc., deployed for the contracted work by the 
Co-operative Society shall be fitted with an audio-visual alarm which shall give 
continuous audio-visual warning during the period vehicle is operated in reverse gear. 
Company shall not allow entry & operation of any vehicle in the mines, which is not 
fitted with such an audio-visual alarm in proper working order. 

5.14.13 Every trolley attached with a tractor and deployed in the mines shall be of "four 
wheeled type" and every such trolley shall have a separate braking system, which shall 
act upon the wheels of such trolley. 

 
5.15 LIABILITIES IN RESPECT OF CO-OPERATIVE SOCIETY’S MA CHINERY 

ETC. 
 
5.15.1 The co-operative society shall be responsible for maintaining & operating the machine 

deployed by him for the contracted work in such a way that machine operate at full 
capacity & with due regards to safety & ensure compliance of the provision of 
regulations 171 to 176 of the MMR-1061.  

5.15.2 Every Wheel Mounted Front end Loader deployed for the contractual work by the co-
operative society shall be fitted with load cell for ensuring correct loading and 
automatic fire extinguisher of a type approved by the DGMS. The company may not 
allow deployment of any Front end Loader is not fitted with such a load cell and 
automatic fire extinguisher in proper working order. 

5.15.3 The noise level of any machine should not exceed the standard prescribed in MMR, 
1961. The noise level of any machine (as measured inside the operator’s cab or in 
nearby areas) shall not exceed the standard prescribed in the MMR, 1961. The 
company may stop operation of any machine if the noise level of which is found to be 
above the prescribed limit. 

5.15.4 The Co-operative society shall have to make adequate lighting arrangement at his own 
cost for illuminations in working areas of loading etc after day light hours so as to 
meet the statutory requirement wherever required as per MMR, 1961. 

 
5.16 DUST SUPPRESSION:  
 

The Co-operative society shall have to take effective measures at its own cost & 
expenses for suppression of dust generated during process of loading, transportation, 
unloading, etc. at loading/unloading points at mines/railway siding & on the haulage 
roads, by means of water sprinkling, water spraying or any other suitable method, etc so 
that the dust concentration in such places do not exceed the limit prescribed under 
MMR, 1961 or as stipulated under MOEF. For this purpose the Co-operative Society 
will make necessary arrangements for adequate supply of water. Non-availability of 
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water for dust suppression will not be an excuse for non-compliance of this clause. In 
case the dust concentration is found to be more then the limit referred above or of the 
Co-operative society to ensure dust suppression as required above, the Company may 
make such arrangements for dust suppression at the risk and cost of Co-operative 
Society, apart from taking other actions as per the contract. 
 

5.17 VOCATIONAL TRAINING: 
Before any person is employed/ deployed by the Co-operative Society in mines. It shall 
have to undergo a course of vocational training as per provision of MVTR, 1966. Such 
vocational training shall be imported by the company & shall not charge any amount 
from the Co-operative Society for imparting such vocational training. However the Co-
operative Society shall have to make available the persons for attending such vocational 
training as per schedule to be imparted by the company. The Co-operative Society shall 
pay the wages to the trainees for the training period.  
 

5.18 MEDICAL EXAMINATION: 
Every person deployed by the Co-operative Society in the mines shall be subjected to 
initial & periodical medical examination(s) as per the provision of the Mines Rules, 
1955. Such medical examination (s) shall be arranged by the company & actual 
expenses incurred by the company for such medical examination (s) shall be borne by 
the Co-operative Society. However, the company shall not charge any service charges 
for organization such medical examination.  

 
5.19 DRINKING WATER: 

In case of failure of the Co-operative society to arrange for supply of drinking water to 
its staff/ working members at the working places/ points. Such arrangement may be 
made by the company & entire cost thereof together with such charges as may be levied 
by the company shall be recovered from the bills of the Co-operative Society & or from 
its security deposit. 

 
5.20 SAFETY APPLIANCES: 

The Co-operative society shall provide all protective & safety appliance such as 
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their  employee at 
his own cost & comply with all relevant provision under Mines Act, 1952 & MMR, 
1961 & rules made their under. 
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Chapter –3 

Scope of work 
 
5.21 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY  

ONLY: 
In view of the prohibition of employment of contract labour in limestone raising etc. 
this tender has been called from such a co-operative Societies only which are 
registered under the Co-operative Societies Act, 2001 or any other Co-operative 
society Act of India or who forms the Co-operative society and get that registered and 
produce the relevant certificates along with the list of members of the Co-operative 
Society within a period of 21 days time (before commencement of work) from the 
date of award of work /Letter of Acceptance. No person who is not a member of the 
Co-operative Society shall be allowed to work in the mines. 
 

5.22 SCOPE OF WORK: 
The Scope of work is detailed herein below. 
 

5.22.1 RSMML is producing different sizes of limestone gitti at its Sanu Limestone mines 
no.1 & 2. Under this tender, the limestone gitti is to be loaded into Tipper/dumper 
deployed by contractor own/ customers of the company for dispatches ex-railway 
siding Jaisalmer / Sanu as well as by road ex-mines and transported by Tippers / 
dumpers to Jaisalmer / Sanu Railway Siding, stacking thereat, & loading into wagons 
of BG rakes etc. at Jaisalmer / Sanu Railway Station of North Western Railway for 
further dispatches to customers. 
 
The scope of work under this contract shall include: 

 
The scope of work under this tender broadly include:- 
 
a) Deployment of suitable capacity tippers/dumpers with operating personnel for 

loading & transportation of limestone gitty , front-end loaders fitted with load cell  
& operating personnel for loading of limestone gitty in wagons at Jaisalmer 
railway siding & also at Sanu Mines in absence of gravity loading. 

b) Loading of various sizes of limestone gitti into tippers/dumpers deployed by 
contractor /Company’s authorized customers, by gravity /by mechanical loader 
from different crushing plant(s)/stack(s)/manual pits etc. at Mines. 

c) Weighment of empty/loaded tippers at Company’s weighbridge at Mines of 
RSMML &/or any other notified weighbridge between mines & railway siding. 

d) Transportation of limestone gitti through tippers/dumpers deployed by contractor 
own from Sanu Mines to Jaisalmer / Sanu railway siding plots allotted /land in 
possession of the company and as provided by the company to the Co-operative 
Society at Jaisalmer / Sanu railway station from time to time. 

e) Unloading of limestone gitti from the tippers/dumpers and suitable, safe and 
properly leveled stacking of the limestone gitti at railway siding at Jaisalmer / 
Sanu railway station, as per direction of the company  

f) Watch & ward of the transported material on the railway plots/ land in possession 
of the Company and as provided by the Company to the Co-operative Society at 
railway siding at Jaisalmer / Sanu railway station. 

g) Complete cleaning of wagons allotted to the company at railway siding for 
loading of limestone, prior to its loading. 
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h) Plugging of holes/gaps by gunny bags etc. if required and considered necessary 
by the company, as per direction of the Company, to prevent spillage of the 
limestone during the transit from Jaisalmer / Sanu to destination.  

i) Loading of limestone gitti into railway wagons by mechanical front-end loaders 
fitted with load cell at railway siding at Jaisalmer / Sanu railway station within 
time prescribed by railways. The loading shall have to be carried out as and when 
wagons are placed by railways against the indents placed by the company. The 
co-operative society therefore shall have to make adequate arrangements for 
loading at all times and ensure accordingly availability of loaders/labours etc. The 
society shall also have to ensure that loaders are fitted with load cell in order to 
ensure correct loading as per the carrying capacity (as specified by Indian 
railway) of each wagon. The load line in each wagon shall be marked by the 
Contractor to support the loading of material in wagon as per CC, and the correct 
loading shall be the sole responsibility of contractor.  

j) Load adjustment & leveling of wagons as per requirement after weighment of 
each wagon by railways at Jaisalmer / Sanu. 

k) In case of different size specifications of limestone gitti, loading transporting, 
stacking, wagon loading etc. have to be done separately for different sizes. 

l) Removal of spillage of gitti occurs on account of tippers loading and 
transportation of limestone gitti within the mining lease area as well as access 
road at Railway siding.  

m) Removal of spillage of gitti, occurring on account of transportation of limestone 
gitti on Ramgarh-Jaisalmer road from Sanu Mines to Jaisalmer / Sanu railway 
siding, within 24 hours. 

n) Removal of spillage of gitti from the railway track and cleaning of the railway 
track to avoid any jamming of the tracks.  

o) Pasting of printed labels on each BG wagons indicating the destination etc., labels 
shall be provided by the Company. 

5.22.2 The tippers loaded with limestone gitti at mines shall be checked for proper sizing 
either by departmental or by third party analyst. The loaded tippers approved on 
account of quality shall only be allowed for weighment and further transport to 
Jaisalmer/Sanu. However those tippers rejected on account of quality shall be 
unloaded at separate designated stacking yards for different sizes at Sanu Mines for 
which no additional payment shall be given. 

5.22.3 The company draws samples of material from each truck at the time of loading as well 
as at the destination to determine its various parameters (Like constituents and 
moisture etc.). The co-operative society shall be responsible to ensure that the 
qualitative property of the material is not lost during the transit due to contamination 
with external foreign material. The cost of such material rejected on the grounds of 
loss of quality in transit (Deemed as loss of material) shall be recovered from the co-
operative society at the prevailing prices and taxes thereon. Also no payment of 
remuneration for transportation of such material shall be admissible to the co-
operative society. 

5.22.4 The Co-operative society shall be responsible for safety, security, watch & ward etc., 
of the Company's properties under the possession of the Co-operative society 
including during the transit. 

5.22.5 In case of Breakdown of any vehicle and/or Seizure of any vehicle (by any lawful 
agency for any reason whatsoever), carrying the material, the co-operative society 
shall immediately inform the Engineer-In-Charge or the Officer authorized by him, 
about such breakdown. Also the co-operative society shall have to make alternate 
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arrangement for transportation and delivery of the entire material from such vehicle 
within 48 hours of the incident. If the co-operative society fails to do so then the 
company would recover an agreed compensation @ prevailing sale price per MT and 
no payment of remuneration for such material shall be paid or be admissible to the co-
operative society. 

5.22.6 If it becomes inevitable to transfer the material from one vehicle to another in transit, 
for any reason, then co-operative society should inform Engineer-In-Charge / Officer 
authorized by him. Drawing of samples and analysis of material from the transferred 
vehicle and its Weighment will be made at co-operative society’s cost in presence of 
the representative of RSMML. Should there be any loss of weight or property of the 
material, the same will be recovered from the co-operative society.  

5.22.7 Loading hours can be round the clock as per the requirement. 
5.22.8 The co-operative society is expected to maintain close co-ordination with company’s 

official, railway office at Jaisalmer / Sanu railway siding to get complete and upto date 
information regarding indents, supply of wagons and convenient placing of wagons 
for smooth loading operations. 

5.22.9 During the transition period of shifting railway siding from Jaisalmer to Sanu siding, 
the work may or may not be continued simultaneously for certain period till the 
stabilization of the new siding i.e. Sanu Railway siding. Under these circumstances, 
the Society has to carry out the work at each siding as per the scope of work  at 
separate rates & remuneration applicable to each site. 

 
5.22.10 BREAK UP OF WORK: 

Offers should be given for following work (Item) on per tonne basis: 
 

A. Loading of limestone gitti from various stacks by loaders into 
Tippers/dumpers deployed by contractor /Company’s authorized customers at 
Company's Sanu Limestone Mines, Distt. Jaisalmer. 

B Transportation of limestone gitti loaded in Tippers/dumpers from Sanu 
Limestone Mines, Distt. Jaisalmer to specified Rly. Plots at Jaisalmer / Sanu 
railway station including unloading of Tippers/dumpers at Railway plots /land 
in possession of the Company 

C Stacking of the transported material on the railway plots/ land in possession 
of the Company and as provided by the Company to the Co-operative Society 
and watch & ward of the limestone gitty during road transit & at the railway 
plots/ land in possession of the Company. 

D Mechanized loading of limestone gitti from Railway plots into BG railway 
wagon (full rake load carries approx 4100 tonnes) at Jaisalmer / Sanu Railway 
station, using front-end loaders fitted with load cell and load adjustment, if 
required, in each wagons after weighment by Railways at Jaisalmer / Sanu. 

 
5.22.11 The scope of work also includes works mentioned in special terms and conditions of 

the tender document. 
5.22.12 All incidental and /or contingent works required for the performance of works shall 

be done by the co-operative society at its own cost and expenses and the same would 
not qualify for any extra payment. 

5.22.13 The work mentioned above will have to be performed by the members of such co-
operative societies, which are registered under the Co-operative Societies Act 2001 or 
any other Co-operative society act of India. The society will not be allowed to hire 
workers. Any person who is not a member of co-operative society shall not be 
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employed for the above work as it is prohibited under the Contract Labour 
(Regulation and Abolition) Act 1970. 

5.22.14 Work mentioned at Clause 5.22.10 (A) (loading of Tippers/dumpers at mines site) 
may or may not be got done depending upon whether the lifting is from the crusher 
directly or from stacks or from the stocks of the manually broken gitti lying on 
surface. Loading at the mines can be by gravity or from the stacks. Company cannot 
guarantee the quantities either for gravity loading or for loader loading. Tenderer may 
note that no payment shall be made for gravity loading/direct loading.  

5.22.15 It is essential to keep one loader at mines all the times for lifting of limestone from 
stacks/spillage cleaning etc. 

5.22.16 Payment shall be made only for the portion of work done by the Co-operative Society 
during the entire contract period, refer Clause 5.22.10. 

5.22.17 The rates will remain firm & fixed except escalation / de-escalation provided under 
tender condition in Section V. 

 
5.23 HANDLING OF LIMESTONE OF DIFFERENT SIZES: 

In case the limestone of different size is to be dealt with, then transportation, stacking, 
wagon loading of such products would be carried out separately as per directions of the 
company. 

 
5.24 QUANTITY OF MATERIAL: 
5.24.1 The weighment of each truck (tare & gross) while transporting the material from 

Mines shall have to be got done by the Co-operative Society at the Company’s weigh 
bridge at the mines. The Company, for weighment at the mines, shall not charge any 
´weighment charges’ from the Co-operative society.  

5.24.2 In case the Company weighbridge is out of order at any point of time, the weighment 
will be carried out at public weighbridge, preferably en-route or any other near by 
location, notified by company in writing.  In such cases, company will reimburse only 
weighment charges against supporting documents & no other reimbursement/payment 
shall be admissible on whatsoever ground including additional traveling of truck/ 
tippers/trollas/dumpers. 

5.24.3 The present capacity of weighbridge at Sanu mines is 50 MT and 60 MT. If Co-
operative Society intends to deploy higher capacity vehicles then prior consent from 
the Company will have to be obtained and vehicle of higher capacity would be got 
weighed at outside weighbridge as notified by the company in writing. The company 
would not reimburse such weighment charges and also no other reimbursement 
whatsoever shall be considered.  

5.24.4 The Company may require weighment of some or all the trucks/tippers on any of the 
Company’s weighbridge/ weighbridge authorized by the Company at/near Jaisalmer. 
Contractor has to comply with Company’s instruction in this regard. Company will 
not entertain any claim for increase distance lead on this account. However, 
weighment charges shall be borne by Company. 

 
5.25 QUANTITY OF LIMESTONE AT RLY. SIDINGS & STACKING AT  PLOTS: 
5.25.1 The Co-operative Society itself will be bringing the material as a transporter under 

Clause 5.22.10 item A & B of Section-V, to railway plots for wagon loading purposes. 
5.25.2 The stock of material at Rly. Plots handed over to the Co-operative Society at the 

beginning of the contract shall be measured & determined by the Company in 
association with the Co-operative Society. 
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5.25.3 The quantity of material handed back by the Co-operative Society at the end of the 
contract period shall be measured & determined by the Company in association with 
the Co-operative Society. 

5.25.4 At the end of the Contract after wagon loading or for any other reason, if there remains 
any stock of mineral at the Rly.siding/ loading site on any account, the said stock 
would continue and remain the property of the Company and the Company will not 
entertain any claim from the Co-operative Society in respect of such stock, except the 
transportation charges for such quantity. 

5.25.5 The unloading of limestone from the tippers/dumpers shall be carried out as per the 
direction of the Company. The Co-operative society shall make properly leveled stack 
at its own cost. 

5.25.6 Co-operative Society shall have to make arrangement for stacking of limestone gitti at 
the Railway plots in such a way that 3m. to 5 m. high heaps are formed. The Co-
operative Society shall be responsible for stacking and watch & ward of the material at 
railway plot site, shortage of material at railway plots vis-à-vis quantities transported, 
if any, over and above the permissible limits shall be to the Co-operative Society's 
account. 

 
5.26 BEFORE WAGON LOADING 

Immediately before placement of wagons the jam of railway track caused due to the 
spilling of any material shall have to be cleared by the Co-operative Society at its own 
cost within the time limit prescribed by the Engineer Incharge. In case the Co-operative 
Society fails to clear the jam and wagons are not placed by the railway on this account, 
then the loss so caused to the Company including demurrage, if any, claimed by the 
railways, shall be recovered from the Co-operative Society’s bills/security over and 
above recovering the cost of clearing the jam etc. 

 
5.27 LOADING OF MATERIAL INTO WAGONS: 
5.27.1 The Co-operative Society shall have to undertake the loading work as and when 

wagons are allotted by the Railways as per indents placed by the Company. 
5.27.2 The Co-operative Society shall have to load as many number of wagons as may be 

provided by the railway authorities. 
5.27.3 The Co-operative Society shall have to undertake the loading work round the clock as 

per rules of the Railway. Wagon loading will have to be completed within the free 
time allowed by the Railways. 

5.27.4 The Co-operative Society shall load the material from railway Plot widths and lengths. 
5.27.5 It shall be the responsibilities of the Co-operative Society to ensure that dust/ other 

foreign material are not loaded in the wagons. 
5.27.6 It shall be responsibility of Co-operative Society to ensure correct loading in the 

railway wagons. For the purpose, Co-operative Society shall deploy front end loader 
fitted with load cell displaying the quantum of loading.  

5.27.7 In case it is found after weighment at railway weighbridge that some /entire wagons 
are underloaded/overloaded and for load adjustment the rake is pushed back to loading 
siding than shunting charges/any other charges , if any, claimed by railway shall be 
borne by the contractor. 

 
5.27.8 After loading of the material in the wagons &/or weighment of wagons by railways, 

the Co-operative Society shall be responsible to level the same.  
5.27.9 It shall be the responsibility of the Society to load the simultaneous/consecutive rakes, 

if placed and made available by railways at different sidings. 
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5.28 REMOVAL OF SPILLAGE WHILE LOADING AND TRANSPORATATI ON 

OF MATERIAL:  
5.28.1 Removal of spillage occurring on account of truck loading at loading site, 

transportation of gitti from mines to railway siding, within the mines, on the public 
road upto the specified unloading point at railway siding Jaisalmer / Sanu, shall have 
to carried out by the Society. 

5.28.2 Looking to railways safety the Co-operative Society shall be responsible for daily 
removal of Limestone that may have spilled over during loading of wagons from the 
railway track. In case the Co-operative Society fails to remove the mineral, the 
Company reserves the right to engage any other agency for this purpose and the 
charges paid to such agency shall be recovered from the Co-operative Society. 
The Co-operative Society shall ensure that the unloaded material does not spill over to 
the railway track or cause any jam. If a jam takes place on this account, the Co-
operative Society shall be required to clear the same immediately.  In case the Co-
operative Society fails to clear the jam on rail track at siding as well as on public road 
from mines to railway siding then the Company may get such jam/spillage cleared 
through any other agency at the cost and expense of the Co-operative Society. Any 
penalty, if levied/charged by the Government Authorities like Railway etc on this 
account, will be the liability of the Co-operative Society. 

 
5.29 QUALITY OF PRODUCTS, SERVICES, ETC.:  

The Co-operative Society shall load /transport /unload and/or dispatch the particular 
material as specified after taking prior permission in writing from the Unit In-
charge/officer-in charge of the Company or his authorized representative. In case any 
wrong material is transported/ loaded and/or dispatched from either of railway sidings 
to the wrong consignee or destination, then the Co-operative Society shall be 
responsible for any loss caused to the Company and it shall have to bear all such losses, 
including the cost of material i. e. prevailing sale price in per MT  and any other 
claim(s). 

 
5.30 DELIVERY OF MATERIAL & RECEIPT:  
5.30.1 The time allowed for trucks/dumpers to reach from Sanu mine no.1 & 2 weigh bridge 

to destination Jaisalmer Railway siding is one hour & forty-five minutes &/or in case 
of Sanu Railway siding is Thirty minutes. In case the trucks/dumpers do not reach the 
destination within the permissible time, the same will have to be separately unloaded 
at the place as directed by the Engineer in charge or any other authorized officer at the 
railway siding and recovery @ Rs. 500/- per truck shall be made and sampling and 
analysis of each truck/dumper will be done at Co-operative Society’s cost. 

5.30.2 The Co-operative Society shall have to deliver the material transported by him/them to 
the destination at Jaisalmer / Sanu railway siding under intimation to the Engineer In-
Charge/ any other authorized officer at the destination. The Co-operative Society shall 
have to obtain clear receipt of the material from the staff at destination and submit that 
with the bills. The Co-operative Society shall prepare a daily statement showing the 
tipper/dumpers details and weight at mines. This statement should be submitted to 
Engineer-In-Charge/ Officer authorized by him along with the bills. The bills not 
supported by such statements shall not be processed for payment. 
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5.31 ALLOTMENT OF AREA FOR WORK: 
5.31.1 The co-operative society shall be required to work at the locations given by Engineer-

In-Charge in case of loading/unloading at mines/ railway siding. The Engineer-In-
Charge shall have a right to stop the work in any part of the area assigned to the co-
operative society & asked the co-operative society to work in the alternative area. 
Decision of Engineer-in-charge shall be final & binding in this regard. 

5.31.2 In case it is inevitable and mutually agreed upon shifting of work to other alternate 
area or stoppage etc. the Company in this regard shall entertain no claim for any 
damages/losses to the co-operative society. 

 
5.32 SECURITY & WATCH AND WARD:         
5.32.1 The Co-operative Society shall be responsible under the contract for safety, security, 

watch & ward etc., of the Company's properties under the possession of the Co-
operative Society including, but not limited to, stocks of mineral & mineral products. 

5.32.2 The Company shall carry out physical verification of the stocks of mineral & mineral 
products by Survey & other properties of the Company in possession of the Co-
operative Society. Such physical verification shall be carried out first at the beginning 
of the contract & lastly at the end of the Contract; and also during the contract period 
at least once in every six month and at such shorter intervals as the Company may at 
its discretion decide. The Co-operative Society shall have associated his 
representatives during such physical verifications. Results of such physical 
verification shall be binding on the Co-operative Society. 

5.32.3 The Society shall be responsible for the proper handling of the limestone gitti while in 
transit and for proper unloading/loading into railway wagons at the railway siding. 
They shall be liable to make good value of shortage, wastage, pilferage or damage to 
the limestone gitti in transit etc. on the basis of  prevailing sale price.  However 
handling loss up to maximum of 1% of the quantities transported from the mines to 
Jaisalmer railway siding work shall be permissible and handling loss up to maximum 
of 0.50% of the quantities transported from the mines to Sanu railway siding work 
shall be permissible. If the transportation losses are more than permissible limit i.e. 
1% ( for Jaisalmer siding work) or 0.50% ( for sanu siding work), then RSMML shall 
recover the cost of limestone gitti  at prevailing sale price. No payment towards 
handling of such quantity of limestone would be payable for the excess loss.  

 

Transit loss =
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* Quantity as per weight at Company’s/notified weighbridge 

 
5.32.4 For the quantity found short at the end of the Contract period, beyond permissible 

limit as per Clause 5.32.3, recovery for the whole of the quantity found short shall be 
effected immediately by the Company from the bills/ security of the Co-operative 
Society on prevailing sale price per MT. Further, no remuneration shall be payable to 
the Co-operative Society for the short quantity for which recoveries are to be effected. 

 
5.33 MAINTENANCE OF  ROAD:  

The approach / access road in the mine for approaching the trucks of the co operative 
society for loading of limestone gitti, up to stack yard & also at railway siding, 
wherever required, shall be maintained by the Co-operative society at its own cost and 
in accordance with the provisions of Mines Act.  
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Chapter –4 
QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC. 

COMPENSATION FOR DELAYS, SHORTFALL ETC. 
 
5.34 APPROXIMATE QUANTITIES OF WORK INVOLVED: 

 
Quantity of work per annum–24 (Twenty four) Lac MT with monthly tentative 
quantity of 2.00 lac.  

Note: - 
(a) In case it is inevitable to reduce the quantum of work then no claim for any 

damages/losses to the co-operative society in this regard shall be entertained by 
the Company. 

(b) The quantity mentioned above is indicative & may change depending upon the 
requirement of the company. 

(c) The work of transportation and wagon loading and other incidental work shall be 
carried out as per plan, time schedule and sequence of operation as per direction 
of the Engineer-In-Charge. 

(d) The company reserves the right to make any alteration/addition in the area for the 
contracted quantity as above including allotment of work in other alternate areas. 

(e) The Co-operative society shall have to abide by quarterly schedule of work.  
(f) The quantity mentioned in the BOQ to be transported to Jaisalmer railway siding 

and Sanu  railway siding is indicative only, the payment will be made as per 
actual execution. In case, during the actual execution of work shifting of Jaisalmer 
railway siding to Sanu Railway siding occurs prior to the estimation time of 
Company, then the balance quantity of Jaisalmer railway siding will be carried 
over to quantity of Sanu Railway Siding. No claim on whatsoever account will be 
entertained in this account.  

 
5.35 WORK SCHEDULE 

 
5.35.1 The Co-operative Society shall have to abide by quarterly/ monthly schedule of work 

and targets, as mentioned in the tender document or as specified by the Officer 
Incharge/Engineer In charge from time to time. The OIC/EIC shall review daily, 
monthly & quarterly targets of execution as per requirements and limitations of the 
Company , as the case may be for sale and transport of Limestone Gitti to its customer 
destination. 
 

5.35.2 Variation in Quantity of work: 
The management reserves the right to vary the quantum of work up to ±20 % of the 
total quantum of work or of any year during the currency of contract at its sole 
discretion and the Co-operative society will execute the work on same rate, terms and 
conditions.  Advance notice of 15 days will be served for this. 
In the event, quantum of work is required to be varied beyond the above mentioned 
tolerance limit, then the company will notify the same at least with 15 days notice to 
settle the matter mutually. 

 
5.36 FAILURE TO LOAD/OVERLOADING : 

 
i) The rake loading shall have to be carried out within the prescribed time allowed by 

the railways for this purpose from time to time. Failure to load the rake within the 
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allowed time and /or failure to load any wagons and/or overloading of wagon/s etc 
shall result in imposition of Demurrage and/or Detention charges and/or Forfeiture of 
deposit or all of them. All such charges, if imposed, shall be to the Co-operative 
society's account and shall have to be bear by the Co-operative Society. In case the 
Railways penalizes, in any way, if the Demurrage charges etc. are not paid to the 
Railways on time then the same shall be recovered from the Co-operative society. In 
case the Co-operative society fails to load the rake within the prescribed allowed time 
and if the Railways charge freight on the rake on piece meal basis, then the liability of 
the excess freight will be borne by the Co-operative society. 

ii)  If the Co-operative society fails to load the wagons placed by the railways for a 
consecutive period of 4 hours or more the Company shall have the right to engage 
any other agency at the cost and risk of the Co-operative society for the purpose and 
the difference in cost of making alternative arrangements for wagon loading, if any, 
shall be recovered from the Co-operative society. The Company may, at its 
discretion, also return wagons to railways and in such an eventuality demurrage, 
penalty, forfeiture charges etc., claimed by the railways shall be borne by the Co-
operative society. 

iii)  Any demurrage charges claimed by the railway authorities due to delay in correct 
loading of wagons w.r.t. the time allowed by the railways, shall be borne by the Co-
operative society. Similarly forfeiture of indenting money, on account of the Co-
operative society’s failure to load, shall be debited to the Co-operative society's 
account. 

iv) In case the Co-operative society fails to complete the wagon loading work as 
specified in this tender document the Company will be entitled to recover in full the 
difference of cost, expenses etc., in making alternative arrangements for completion 
of the above said loading work through any other agency upto the quantity of work 
allotted to the Co-operative society, besides taking any other appropriate penal action. 
 

5.37 ACTION TAKEN BY THE COMPANY IN CASE NON ACHIEVEMENT  OF 
TRANSPORTATION AND/OR WAGON LOADING WORK AS PER THE  
TARGETS: 
 

(i) In case of failure to carry out the work or any part thereof as required or in cases 
of breakdown of the loader and/or failure to make alternate arrangements, the 
company shall have absolute right to get the work done by any other agency at the 
risk and costs of the co-operative society. In case of failure to load material for a 
continuous period of seven days, the co-operative society shall be responsible and 
liable for all consequences & costs thereof, including termination of the contract. 

(ii)  In case of failure to perform the work  for a continuous period of seven days 
due to breakdown of machine or any other reason for which the co-operative 
society is responsible and/or in cases of frequent breakdowns of machine, or in 
case at any time the performance of the Co-operative society is not found 
satisfactory, then the company will issue notice, giving seven (7) days to improve 
the same. If the Co-operative society fails to improve its performance within this 
period of seven days, then the Company may get the work done by other agency 
at the cost & risk of the Co-operative society without any further notice. 
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5.38 WORKING HOURS: 
 
The work shall be carried out during such hours as may be directed by the company 
and may be round the clock. The permission of the Company shall not constitute 
acceptance of any financial and/or legal liabilities on the part of the company. 

 

5.39 TIME SCHEDUE FOR: 
 

Commencement of awarded work. 
The Co-operative society has to commence the work within a period of Twenty one 
(21) days from the date of issue of Letter of Acceptance (LOA). 

 
5.40 PERIOD OF CONTRACT: 
 
5.40.1 The period of the contract shall be for 02 (TWO) years from the date of issuance of 

the Letter of Acceptance (LOA). The co-operative society has to commence the work 
within a period of Twenty one (21) days from the date of issue of LOA/ letter of 
acceptance of the tender. The company may at its sole discretion extend the contract 
period for completion of the total tendered quantity on same rates, terms and 
conditions for a period not exceeding six months. Decision of the company in this 
regard shall be final and binding on the contractor. Further, the company shall not be 
liable to entertain any claim of whatsoever nature in this regard. This clause shall not 
in any way affect the operation of the compensation clause 5.41 
 

5.40.2 The above period of Two years includes the period of twenty one (21) days allowed 
for mobilization. However, the Co-operative society shall use these days for doing 
necessary preparatory works and mobilization. The work shall be executed strictly as 
per time schedule by deploying adequate personnel, equipment, tools, tackles etc. 

 
5.40.3 However, the company reserves the right of termination of contract at any time 

without assigning any reason by giving a clear notice of thirty days. Such termination 
shall not entitle the co-operative society for any claim whatsoever. 

 
5.40.4 EXTENSION OF SCHEDULE COMPLETION TIME: 
 
5.40.4.1 If the co-operative society shall desire an extension of time for completion of work on 

the grounds of his having been unavoidably hindered for reasons beyond his control 
in execution of work, he shall apply in writing to the Engineer-in-Charge within 10 
days of the date of such event, and the Company  shall, if in his opinion (which shall 
be final and binding on the Co-operative society) reasonable grounds exist, authorize 
such extension of time as may in his opinion be necessary or proper. Whenever the 
Company grants such extension, this would be without prejudice to the Company’s 
right to take appropriate action under this contract and without additional financial 
liability on the company. 

 
5.40.4.2 Failure or delay by the Company to hand over the necessary drawings and 

instructions, or any other delay by the Company due to any other cause, whatsoever 
shall in no way affect or vitiate the contract or alter the character thereof or entitle the 
Co-operative society to damage or compensation thereof, provided, however, that the 
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Company without any financial liability may extend the time for completion of the 
work by such period as it may consider necessary or proper. 

 
5.40.4.3 The decision of the company as to the need for grant of extension of time to the co-

operative society shall be final 
 
5.41 COMPENSATION FOR SHORT FALL IN THE TENDERED QUANTIT Y: 
 
5.41.1 The Company will provide the specific targets on monthly basis. The Co-operative 

society shall have to handle the mineral in accordance with these targets. In case, the 
monthly targets are not given in writing to the co-operative society then the targets 
shall be assumed one twelfth of the total annual targeted quantity as mentioned in the 
contract or any other specified annual quantity given to the cooperative society in 
writing during the pendency of contract. The Co-operative Society will have to ensure 
that in case of any shortfall in a quarter, the same shall be made up in the next quarter. 
Company will be entitled for imposing a pre determined and agreed compensation @ 
20% of value of the actual short fall in quantity in one quarter and retain it from 
the running bills of the contractor. The retained amount would be released, if the 
contractor makes up the short fall of that quarter in the immediate next quarter. 
Quantum of compensation shall be calculated considering the applicable 
remuneration payable during that period multiplied by actual short fall quantity. The 
compensation will be recovered by way of deduction from the running account bills 
payable to the co-operative society or any other amount due to the co-operative 
society. The review of executed quantity for the purpose of calculation of 
compensation shall be made by maintaining daily stock register for recording opening 
and closing balance of transported quantity, stock & dispatched quantity of Limestone 
Gitti at/from Railways siding by EIC/OIC. The annual reconciliation of levying / 
waiver of compensation on the basis of records of stock register shall be made by the 
company. 

 
5.41.2 Besides above, failure of the Co-operative Society to work as per scheduled targets 

continuously for three quarters, the company will free to get the work done by making 
alternative arrangements at the risk and cost of the Co-operative Society and also to 
recover it the full difference of cost of making such alternative arrangements from the 
bills or security deposit 

 

5.41.3 In case of failure to commence the work immediately after completion of mobilization 
period of 21 (Twenty one) days, without reasons to the satisfaction of the Engineer-
in-charge, shall also make the co-operative society liable to pay compensation @ 
0.5% of the annual contract value on weekly basis will be recovered. The tendered 
qty. on pro-rata basis will be considered to calculate annual contract value. In the 
event the compensation exceeds 2.0% of annual contract value, the company may 
withdraw the letter of acceptance, terminate the contract & forfeit the earnest money 
deposit (EMD). 
 

5.41.4 In case the Co-operative society fails to complete the entire work within scheduled 
time from the date of letter of acceptance/ DLOA of tender, it shall be liable to pay 
1.5% (one point five percent) of the total value of the contract as compensation in 
addition to the compensation mentioned at above para. (Value of contract shall be 
calculated by multiplying applicable rate as on the scheduled date of completion of 
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contract by that much of shortfall quantity with respect to the scheduled quantity of 
contract) 

5.41.5 The said amount of Compensation shall be payable by the co-operative society to the 
company forthwith on first demand without any demur or protest and without there 
being any proof of the actual loss or damages caused such delay/breach. The company 
at its sole discretion shall be justified to adjust such damages against the security 
and/or running and/or final account bills or any sum due or will become due with the 
company on account of any work of the Co-operative society and the Co-operative 
society shall be bound by such decision of the Company. The above recoveries will be 
without prejudice to the other right and remedies available in the contract. 

5.41.6 The shortfall of one quarter is to be made up in next immediate quarter, [the next 
immediate quarter is termed as second quarter for the purpose of understanding the 
clause].  

5.41.7 In addition to above, if targeted /annual scheduled quantity is not achieved by the co-
operative society due to any reason beyond the control of the co-operative society, the 
annual schedule may be modified and/or completion time may be extended by the 
company. Compensation for shortfall will be recovered based on such revised target. 
Decision of the company, whether a particular reason for failure to achieve the target 
is beyond the control of co-operative society, shall be final and binding on the co-
operative society. 

5.41.8 The company may at its sole discretion get the balance quantity of overall unexecuted 
work executed from any other agency at the risk and cost of the co-operative society 
and in that event, the company shall be entitled to recover from it the full difference of 
cost of making such alternative arrangements and/or forfeit the whole or such portion 
of the security deposit as it may consider fit. 

 
5.41.9 The compensation so paid/and/or adjusted by the company shall not relieve the co-

operative society from his/its obligations to complete the work under the contract or 
from any other obligations and liabilities under the contract. 

 
5.41.10 The limits in quantity variation will not affect the application of compensation clause. 

 
5.41.11 Applicable GST on compensation shall also be recovered from the Contractor.  
  
5.42 RIGHT TO REVIEW PERFORMANCE: 
 
5.42.1 The company reserves the right to review and assess the performance of the work at 

any time during the contract period. In case of poor or unsatisfactory performance 
and/or breach of any terms and conditions of the contract, the company in its absolute 
right and discretion may take appropriate action including termination of the contract. 

5.42.2 The company shall have absolute right to determine and ascertain the damages or losses 
suffered by it due to poor performance or breach of the terms and recover the costs 
thereof from the co-operative society from the security deposit or any sum due to the 
co-operative society from the company. The Company shall also have absolute right to 
get the work done from any other agency at the risk and cost of the co-operative 
society, in case, the co-operative society fails to perform the work continuously for 
more than 3 (three) days. 
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5.43 RISK & COST: 
The company shall have full right to forfeit the whole security deposit and payment of 
other pending bills payable to the co-operative society for non fulfillment of the 
contractual obligations with regard to the transportation and/ or loading etc. (work) of 
specified quantity within the scheduled /specific time period. The work can be 
completed by engaging third party at the risk and cost of the co-operative society. 

 
5.44 RECOVERY OF DEAD FREIGHT & PENAL FREIGHT: 
5.44.1 Railway is having its own in-motion weighbridge at Jaisalmer/Sanu railway station & 

each wagon of the rake is being weighed at Jaisalmer/ Sanu railway station thereafter 
certified RR is being issued from Jaisalmer/Sanu station by Indian Railways. As per 
extant railway rules, punitive charges on account of excess weight found and penalty 
thereof, if any levied by the Railway at originating station, the same shall be 
recovered/deducted from running bills of the Co-operative Society. Apart from above, 
dead freight arising out of difference in chargeable weight and actual weight shall also 
be recovered/ deducted from the running bills of the Co-operative Society. Further in 
case, railway weighbridge at Jaisalmer / Sanu is out of order and/or otherwise also; as a 
result thereof, railways may undertake the weighment of rake en-route or at destination. 
Under such circumstances some wagons may found overloaded, which may result 
imposition of penal freight. Thus, the penal freight levied by railways and other 
incidental expenses, if any, involved due to overloading of wagons will be deducted / 
recovered from running account bills of the Co-operative Society. 

5.44.2 In case railway weighbridge at Jaisalmer / Sanu is out of order and as a result thereof no 
weighment of rake is done then dead freight arising out of difference in quantity 
between RR chargeable weight and destination weight of respective steel plants/ 
customers and other incidental expenses, if any, will be debited to the Co-operative 
Society. However, the calculation of dead freight shall be done after adjusting short & 
excess quantity during the period of procurement cycle/or twelve (12) months of 
contract/ remaining period of contract period (whichever is applicable).  

5.44.3 Wherever the dead freight is recovered from the society either due to less loading 
pointed out by railway weigh bridge at Jaisalmer / Sanu or at destination weighbridge 
of steel plants, then apart from recovery of dead freight, no remuneration shall be 
payable on such less quantity of loading.    
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Chapter-5 
 

PROCEDURE FOR MEASUREMENT OF WORK QUANTUM OF WORK D ONE BY 
THE CO-OPERATIVE SOCIETY 

  
5.45 BASIS OF MESUREMENT FOR TRANSPORTATION PART: 
 
5.45.1 The basis of measurement for the quantity of material transported by the Co-operative 

Society shall be the Weighment of the material at the Company’s Weighbridge at mine 
or at other Weighbridge Notified by the company.  

   
5.45.2 The Co-operative Society shall depute his authorized representative at the time of 

Weighment of material at specified locations at all the weighbridges of Sanu mines in 
each shift working. In absence of representative of the Co-operative Society the work 
will not be stopped and the measurement so taken shall be final and binding to the Co-
operative Society. 

  
5.46 BASIS OF LOADED QUANTITY IN RAILWAY WAGON :  

 
The basis for the quantity loaded into railway wagons shall be actual weight/ 
permissible carrying capacity as measured at In-motion weighbridge of railway at 
Jaisalmer / Sanu. In case the In-motion weighbridge of Jaisalmer / Sanu is not operative 
then weight mentioned in RR shall form the basis of quantity loaded. However, for 
supply to SAIL plants, the basis of quantity loaded for SAIL plants shall be destination 
weight of SAIL plant.  
For other customers weight mentioned in RR shall form the basis of quantity loaded. 
 

5.47 WAGON LOADING BY MECHANICAL LOADER FITTED WITH LOAD  
CELLS: 

 
The Co-operative Society shall ensure that the loading of the material done with the 
help of front end mechanical loader fitted with sensitive load cells which displays 
loaded quantity. The loading of wagon should be commensurate to the permissible / 
chargeable capacity of wagons as declared by the railway from time to time as per 
Railway Rules. There should not be any under loading or over loading of wagons. 
 
In case railway weighbridge at Jaisalmer / Sanu is non operative the Co-operative 
Society shall ensure that loading of the material is done strictly as per permissible 
carrying capacity of each wagon. The contractor will give the indicative mark of load 
line based upon volume to weight conversion factor and the responsibility of correct 
loading will rest with Co-operative Society. 

 
5.48 SURVEY AT RAILWAY SIDING: 

 
5.48.1 Before commencement of work by the Co-operative Society at the specified railway 

plots, survey of those plots, to assess the quantity of material lying (loose as well as 
compacted) at the siding, are required to be taken where he is going to unload the 
material and loading the same into the railway wagons.  
 

5.48.2 On completion of the works, final survey shall be carried out in the similar manner. 
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5.48.3 Besides this, survey shall also be carried out on half yearly basis &/or at any other 

specified intervals by the Engineer-In-Charge. 
 

5.48.4 During such survey Co-operative Society shall depute his authorized representative. In 
absence of representative of the Co-operative Society the survey shall be carried out 
and the measurement so taken shall be deemed final and shall be binding to the Co-
operative Society. The Co-operative Society shall also provide to the Company - all 
Labour, material and other facilities, as necessary free of cost for the proper checking 
of lay out and inspection of the points during the progress of work. 

 
5.49 DETERMINATION OF VARIOUS PARAMETERS  

 
For the purpose of this contract the determination of following parameters as done by 
the Company or its authorized representatives shall be taken & treated as final and shall 
be binding on the Co-operative Society. 

 
5.49.1 Chemical & Physical analysis of Limestone gitti etc., to determine purities/ grade etc. 
5.49.2 Determination of volume to weight conversion factors and marking of loading lines on 

the wagons. 
5.49.3 Size determination of the gitti, etc., including percentage of oversized & undersized 

material. 
5.49.4 Weight of material dispatched in trucks Tippers/dumpers as determined at Company's 

weigh bridge/ any other weighbridge notified by the Company. 
5.49.5 Stock of mineral at the beginning of the Contract, during the period of the contract & 

at the termination of the contract at railway siding/ plots at Jaisalmer / Sanu rly. siding. 
5.49.6 Any other parameter whose determination may be required in terms of this contract. 
5.49.7 The Co-operative Society, if it so desires, can associate its representatives during the 

determination of these parameters by the Company. 
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Chapter - 6 
 

         PAYMENTS TO THE CO-OPERATIVE SOCIETY & CER TIFICATES  
 
5.50 CO-OPERATIVE SOCIETY’S REMUNERATION: 
 
5.50.1 The remuneration to be paid by the Company to the Co-operative society for the 

entire/whole of the work to be done and for the performance of all the obligations 
undertaken by the Co-operative society under the contract documents shall be 
ascertained by the application of the applicable contract rates and payments to be made 
accordingly for the work actually executed, weight recorded in as per weighment on the 
company’s weighbridge at Sanu Mines and approved by the Engineer Incharge. The 
sum as ascertained shall constitute the admissible remuneration of the Co-operative 
society under the contract. The Co-operative society shall not be entitled for any other 
payments, except as provided in the contract. 

 
5.50.2 The rates quoted and accepted by the co-operative society shall remain firm, fix and 

binding during the currency of the contract period including extended period as 
mentioned in tender document. Rates shall be deemed to include and cover all cost, 
expenses and liabilities of every description and all risk of every kind to be taken in 
executing completing and handing over the work to the company by the Co-operative 
society. The Co-operative society shall be deemed to have known the nature, scope, 
magnitude and the extent of the works and materials required though the contract 
documents may not fully and precisely provide those. The opinion of the Engineer-In-
Charge as to the items of work which are necessary and reasonable for completion of 
work shall be final and binding on the Co-operative society, although the same may not 
be shown on or described specifically in contract documents. 

 
5.50.3 Without in any way limiting the provisions of the proceeding sub-clause, the schedule 

of rates shall be deemed to include and cover the cost of all equipment, temporary 
works, materials, Labour, insurance, fuel stores, and appliance to be supplied/deployed 
by the Co-operative society and all other matters in connection with each item in the 
schedule of quantities and the execution of the work or any portion thereof 
finished/completed in every respect and maintained as shown or described in the 
contract documents. 

 
5.50.4 The schedule of rate/ agreed rates or contract rate or rate of remuneration shall include 

and cover the cost of all inputs for the works or otherwise incorporated in or used in 
connection with the works, also all rents and other payments in connection with 
obtaining diesel, lubricants, materials of whatsoever kind for the works and shall 
include an indemnify to the company which the co-operative society hereby gives 
against all actions, proceedings, claims, damages, cost and expenses arising from the 
incorporation in or use on the works of any such articles/processes or materials, other 
municipal or local board charges, fees, cess, if levied on materials equipment or 
machinery to be brought to site for use of work, shall borne by the co-operative society.  

 
5.50.5 The co-operative society shall also obtain and pay for all permits or other privilege 

necessary to complete the work. 
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5.50.6 The schedule of rates or contract rate shall be deemed to include and cover the risk of 
all possibilities of delay and interference with the Co-operative society’s conduct of 
work which occur from any cause including orders of the Company in the exercise of 
his/its powers and on account of extension of time granted due to various reasons and 
for all other possible or probable cause of delay/s in execution of this work by the co-
operative society. The Co-operative society shall not be entitled to raise any claim 
and/or dispute on account of any rise in the price of oils, lubricants, tyres, tubes, spares, 
statutory or otherwise on any other ground or reason of accounts whatsoever. 

 
5.51 BASIS OF PAYMENT: 
 

The work of transportation and wagon loading is going on and the existing society is 
expected to leave some stock at railway siding at the time of expiry of its contract 
period, which will be the opening stock for this contract. Therefore the basis of 
payment shall be as follows; 

 

5.51.1 Initial bill  
 
5.51.1.1 Remuneration of item no. C and D of Clause 5.22.10, for the quantity of opening 

stock, subject to the loading of this quantity into railway wagons. 
 
5.51.1.2 In case the quantity dispatched (from the siding) in this period is in excess to the 

quantity of opening stock, then the remuneration for the complete work done shall be 
payable, applicable to the such quantity only, which is equal to the quantity 
mentioned in the RR minus the quantity of opening stock. 

 

5.51.2 Running bills 
 
5.51.2.1 For payment of the work, actually performed as mentioned in item no. A of clause 

5.22.10 i.e. loading of limestone by loader only, the weight of limestone , as recorded 
in the weighment statement at Co’s weighbridge and/or Notified weighbridge, shall 
be considered for payment. No payment shall be made for the limestone loaded from 
hoppers through gravity loading. 

 
5.51.2.2 For payment of the work mentioned in item no. B, C and D of clause 5.22.10, the 

actual/ permissible carrying capacity weight mentioned in the RR (as is applicable) 
shall be considered for the payment. 

 
5.51.2.3 Deduction on account of the Dead freight/ penal freight, if any made by railway or 

customers, will be recovered from the current running bills. 
 

5.51.3 Final bill 
 

The payment of final bill for the actual quantity of work performed by the Society 
shall be made after closing of the contract subject to Clause 5.61. For the purpose of 
assessment of actual quantity of work performed by the Society, following criterion 
shall be considered. 
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5.51.3.1 The remuneration for the work as per item no. B of Clause 5.22.10 shall be made for 
the quantity of actual physical closing stock as verified jointly in the manner as stated 
in clause 5.32.2. Any pending recovery as per Clause 5.32.3 shall also be made. 

 
5.51.3.2 The remuneration for work done as per clause 5.22.10 (A, C, and D) shall be made on 

the basis of loaded quantities as computed vide clause no. 5.46. 
 
5.52 ARRANGEMENT FOR DIESEL  
 

The Co-operative society has to make its own arrangements for Diesel procurement and 
storage. The Co-operative society has to obtain requisite statutory permission/ 
clearances from the respective Government Authorities, at its own cost. However, 
company may on the request of the co-operative society allot the land in the mine 
premises for purpose of installation of Diesel Dispensing Pump subject to the condition 
that the contactor shall use the Diesel from that DD pump exclusively for the purpose 
of the contract. 
 
Diesel escalation/de-escalation shall be payable/ recoverable as per diesel escalation/de-
escalation clause specified elsewhere in the tender. 
 

5.53 TERMS OF PAYMENT (BILLING): 
 
5.53.1 The Co-operative Society will be eligible to receive its remuneration (as per clause 

5.22.10 and its notes) from the Company in respect of the complete work done by it as 
per details given in scope of work on monthly (calendar) basis for the work completed 
(wagon loaded would mean here work completed), within 15 days of receipt of their 
duly verified running account bill in triplicate for such quantity only as is actually 
dispatched from time to time. The co-operative society will also require to submit 
following details alongwith the bill as under: 
 

5.53.1.1 The bills should be supported with a daily statement of transportation carried out, as 
mentioned at clause 5.30 and/or Wagon loading statement date wise and RR wise 
details above and submit the same to the Engineer-In-Charge. 
 

5.53.1.2 The bills should be supported by documentary evidence for deposition of Goods & 
Service Tax (GST) to concerned authority for the work carried out for Item detailed at 
serial number 1, 2 & 3 of Price Bid Form -6 and submit the same to the Engineer-In-
Charge along with the bill for payment. 

 
5.53.1.3 Abstract and detailed statement of weighment for the various items executed during a 

month.  
Note: 
a) No payment shall be made for any other ancillary work/ etc. i.e. for the work not 

mentioned in the proforma of the price bid  
b) No advance against un-dispatched stocks shall be payable to the Co-operative 

Society. 
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5.54 RATES: 
 

The agreed rates shall be on the ‘firm price’ basis during pendency of the contract and 
the Co-operative society shall not eligible for any escalation, except as mentioned in the 
tender document. 

 
5.55 ESCALATION/ DE-ESCALATION: 
  
5.55.1 On account of Price Variation in retail price of Diesel 
  

Provided that in the event that there being variation in respect of the High Speed 
Diesel Oil, w.r.t. the frozen diesel price mentioned in this tender document base on 
retail price of HPCL prevalent at Jaisalmer for (A) Jaisalmer railway siding  and 
Ramgarh for (B) Sanu railway siding. The company shall pay/recover the amount of 
such escalation/de-escalation to/from the co-operative society based on the dealt 
hereunder. 
 
(A)For Jaisalmer Railway Siding 

Frozen diesel rates at Jaisalmer Rates of Diesel is Rs. 78.28 per litre (as 
on dated 10.10.2018)  

Average Round trip (To & Fro) distance 
from Mines to Jaisalmer Railway siding.  

Mine No.1 
126 Km 

Mine No.2 
112 km 

Diesel consumption Norm 0.02 ltr/km/MT. 
(Twenty milliliter per km per MT)  

 
B)For Sanu Railway Siding 

Frozen diesel rates at Ramgarh Rates of Diesel is Rs. 78.65 per litre (as 
on dated 10.10.2018)  

Average Round trip (To & Fro) distance 
from Mines to Sanu Railway siding.  

Mine No.1         
21 Km 

Mine No.2 
15 km 

Diesel consumption Norm 0.02 ltr/km/MT. 
(Twenty milliliter per km per MT)  

  

5.55.1.1 Diesel Escalation for transportation component 
 
The diesel variation shall be computed on the basis of approved rated carrying 
capacity of tipper/dumper in which material is transported by the co-operative society 
for the period in which the price of HSD changed. 
Following formula shall be used for the calculation of diesel escalation/de-escalation 
amount  
Diesel escalation 
or de-escalation 
per trip, for the 
period of HSD 
Change. 
 

= Distance between mines and Jaisalmer 
Railway siding ( 126/112 KM as the case 
may be )X Change in diesel price w.r.t. 
frozen diesel price)     x   0.02 

 
= Distance between mines and Sanu 

Railway siding ( 21/15 KM as the case 
may be )X Change in diesel price w.r.t. 
frozen diesel price)     x   0.02 
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Note: 
The distance from the mines upto unloading point/destination as mentioned above is 
average distance which may vary as loading from the mines is a site specific issue 
and therefore cannot be mentioned exactly and hence no claim/compensation in this 
regard shall be payable to the co-operative society. Frozen diesel price is the base 
price of diesel at the time of issuance of NIT. 

 

5.55.1.2 Diesel Escalation for wagon loading component 
 

The diesel escalation/de-escalation for wagon loading by mechanical loaders will be 
computed based on a notional consumption of 0.10 litre HSD per tonne of material 
loaded into wagons as per weight mentioned in Certified RR issued by railways from 
Jaisalmer /Sanu only. 

   

Note: 
1. Diesel escalation shall be payable/recoverable only in respect of distance 

of corresponding mine and respective railway siding (Jaisalmer 112/126 
KM or Sanu railway siding 15/21 KM as the case may be), irrespective of 
the distance negotiated. 

 

2. Since as per the instruction of Govt. of India, the sale price of diesel varies on 
daily basis, the sale price applicable on 15th of every month will be considered 
as prevailing price of diesel. For the calculation of escalation, the retail price 
of diesel of HPCL applicable for Jaisalmer for Jaisalmer railway siding and 
Ramgarh for Sanu railway siding shall be considered. 

 
3. The Diesel escalation/de-escalation shall be payable/recovered on monthly 

basis, in the subsequent month’s running bill. 
 
4. For the purpose of diesel escalation Co-operative Society have to submit the 

attested copy of Diesel price list from for Jaisalmer / Ramgarh, on daily basis 
along with the bill for claiming diesel escalation, as the case may be subject to 
Jaisalmer / Sanu railway siding.   

 

5.55.2 VARIATION IN STATUTORY TAXES, DUTIES & LEVIES: 
 

Any fresh imposition/withdrawn/variation in statutory duties, taxes or levies, made 
after the last date of submission of bids will be reimbursed to contractor or recovered 
by the Company as the case may be. The reimbursement to/recovery from the 
contractor will be made against supporting documents for only such taxes/ duties/ 
levies that are directly applicable to the contract and is applicable/ affected on his 
running bills.  
 
Other escalation:  
Apart from above no other escalation shall be payable to the Co-operative society 
during the currency of the contract. 
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5.55.3 Goods & Service Tax (GST): 

 
i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other levis and duties, as applicable on this 
contract (up to last date of submission of bid).  

ii.  The rates quoted shall be on firm price basis during the pendency of the contract period 
and the contractor shall not be eligible for any escalation (except as mentioned in the 
tender document) in rates on whatsoever ground.  

iii.  Timely deposition of GST and filing of requisite tax returns of relevant tax period would 
be the sole responsibility of the contractor. The contractor will also ensure that necessary 
credit on this account is available to RSMML in the next month. In case of any 
discrepancy where credit is not available to RSMML then company is free to 
deduct/recover/retain such amount from the bills of contractor or any other amount due to 
him/ or from Security deposit, as the case may be.  

iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of 
payment of GST and default in filing of returns towards the payment for the work, 
contractor is liable to pay all such dues to the company, failing which RSMML is free to 
deduct/recover/ retain such amount from the bills of contractor or any other amount due 
to him/ or from Security deposit, as the case may be. 

                                                                                                
5.56 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN ADVAN CE: 
 

All running account payment (progressive payment) shall be regarded as payments by 
way of advance against the final payment only and not as payments for work/s actually 
done and completed, and shall prelude the requiring of bad, unsound, defective, 
unscientific, imperfect or unskilled work to be removed and taken away and 
reconstructed, rejected or be considered as an admission of the due performance of the 
contract, or any part thereof, in this respect, or of the accruing of any claim by the co-
operative society, nor shall it conclude, determine or affect in any way the rights/powers 
of the company unless these conditions or any of them as to the final settlement and 
adjustments of the accounts or otherwise. The final bill shall be submitted by the co-
operative society within 75 (Seventy Five) days = (60+15=75) days from the date of his 
request for the completion certificate of the work, otherwise the Engineer-in-Charge’s 
certificate of the measurement and of total amount payable for the work accordingly shall 
be final and binding on the co-operative society. 

 
5.57 PAYMENT OF CO-OPERATIVE SOCIETY’S BILL: 
 

Unless otherwise specifically provided, running account payment (progressive payment) 
will be made to the co-operative society by the company keeping in view the quantum of 
work done and measured, approved and certified as aforesaid. Company shall be entitled 
to deduct Income Tax & such other taxes at source from the bills of the co-operative 
society as may be required by any department of State/ central Govt. or any other 
statutory body including advances paid to the Co-operative society. The Co-operative 
society, on submitting the bill for the work done, is entitled to receive a monthly payment 
subject to approval and passing of the same by the Engineer-Incharge. The Company 
shall make payment due to the Co-operative society by RTGS. In no case will the 
Company be responsible if the cheque is misplaced or misappropriated by unauthorized 
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person/s. In all cases, the Co-operative society shall present his bill duly pre-receipted on 
proper revenue stamp. 

 
5.58 RECEIPT OF PAYMENT : 

Receipt for payment made must be signed by a person duly authorised holding power of 
attorney in this respect on behalf of the co-operative society.  

 
5.59 WITHHOLDING PAYMENT TO CO-OPERATIVE SOCIETY AND 

COMPANY’S LIEN ON MONEYS DUE TO THE CO-OPERATIVE SO CIETY: 
5.59.1 Progressive payment at any time may be withheld or reduced, if, in the opinion of the 

company the Co-operative society is not diligently and efficiently endeavoring to 
comply with the terms of the contract of if the Co-operative society fails to pay his 
Labour, for material and other bills as they become due. The company shall in no way 
be responsible for such withholding of payments. 

5.59.2 The company shall have lien on all amounts that may become due and payable to the 
Co-operative society under this or any other contract or transaction of any nature 
whatsoever between the Company and the Co-operative society and the security 
deposit, bank guarantee etc. furnished by him under the contract for or in respect of 
any debit or sum that may become due and payable to the Company by the co-
operative society either alone or jointly with any other or others either under this or 
any other contract or transaction of any nature whatsoever between the Company and 
the Co-operative society, unless the co-operative society pays and clears the claim in 
full immediately on demand in cash to the company. 

 
5.60 CLOSING OF THE CONTRACT: 
5.60.1 Within 75 (Seventy five) days of the completion of the work in all respects, as defined 

in the contract document, the Co-operative society shall be required to obtain from the 
Engineer-In-Charge completion certificates as to the completion of work and clearing 
of the areas where he has worked for of all rubbish, dirt, rock overburden, materials, 
structures etc. 

5.60.2 If the co-operative society shall fail to comply with the requirement of this clause on 
or before the date fixed for the completion of the work, the Engineer-In-Charge may at 
the expenses of the co-operative society remove such rock surplus material and 
rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid 
and Co-operative society shall forthwith pay the amount of all such expenses so 
incurred and shall have no claim in respect of any such rock material or surplus 
material as aforesaid except for any sum actually realized by the sale thereof. 

 
5.61 APPLICATION FOR COMPLETION CERTIFICATE: 
5.61.1 When the Co-operative society fulfils all his / its obligations under the contract to the 

satisfaction of Engineer-In-Charge and subject to terms & conditions of the contract, 
he/it shall be eligible to apply for completion certificate. The application along with 
following documents and any other document/ information etc. as required by the 
Engineer-In-Charge for his satisfaction, are required to be submitted to the Engineer-
In-Charge. 

 
i) Details of item-wise quantum of work completed by the co-operative society. 
ii)  Three sets of calculation sheets (back up papers) thereof. 
iii)  Weighment statements from the concerned department of company. 
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iv)  A certificate to the effect that no outstanding claims/ payments are due to the 
persons employed by the co-operative society or his sub-co-operative society. 

v) Details of PF deposited by the co-operative society. 
vi) No claim certificate by the co-operative society, in favour of company that No 

claim has been due towards the company and he will not claim any dues after 
the closure of the contract. 

vii)  Indemnification Bond on  Non-Judicial stamp paper of appropriate value. 
 
5.61.2 The Engineer-In-Charge shall formally issue completion certificate within 60 (Sixty) 

days on receiving application from the Co-operative society, after verifying from the 
completion documents including measurement record etc and satisfying himself that 
the work has been completed in accordance with all the provisions of this contract and 
as set out in the drawings/ specifications etc and instructions issued to the Co-
operative society by the Company and the DGMS or other statutory authority from 
time to time. 

5.61.3 The co-operative society, after obtaining the completion certificate, is eligible to 
present the final bill for the work executed by him/it under the contract. The final bill 
shall be submitted by the co-operative society within 15 days from the date of issue of 
completion certificate, otherwise the Engineer-In-Charge’s certificate of the 
measurement and of total amount payable for the work accordingly shall be final and 
binding on the co-operative society. 

 
5.62 FINAL CERTIFICATE: 

Upon expiry of the period of liability and subject to the Engineer-In-Charge being 
satisfied with the work or works having been duly performed by the Co-operative 
society and the Co-operative society having fulfilled all his obligations under the 
contact, the Group General Manager/ Engineer In charge of SBU&PC-Limestone shall 
give a certificate hereinafter referred to as the ‘Final Certificate’ and the co-operative 
society shall not be considered to have fulfilled all of his/its obligations under the 
contract until Final Certificate shall have been given by the Group General 
Manager/Engineer- In charge. 

 
5.63 FINAL PAYMENT AND RELEASE: 
5.63.1 On completion of the work and issuance of completion certificate, the co-operative 

society shall submit his / its final bill indication the gross and net amount payable. On 
receipt of this, the Company shall verify the same, determining the total value of the 
work done of the contract and after deducting all the sums already paid to him/it 
and/due to the company on any account and such further sums as the company on any 
account and such further sums as the company is already authorized or required to 
reserve or retain on the terms of the contract or otherwise, make over to the contract as 
his final payment subject to the Co-operative society furnishing a certificate to the 
effect that he has no further claim of whatsoever nature or description on the 
Company. 

5.63.2 All prior certificate quantities, claims etc. upon which running account payments may 
have been made, shall be subject to adjustment in Final Certificate. 

 
5.63.3 No claim shall be made or be filed by the co-operative society and the company shall 

not be liable to pay any money to the co-operative society, except as specially 
provided for in the contract. Acceptance by the co-operative society of the final 
payment as aforesaid shall operate as estoppels and shall be, a release to the Company 
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from al claims ad liability to the co-operative society in respect of anything done or 
furnished by the co-operative society for or in relation to the work, or in respect of any 
act or omission of the company or the Engineer-in-charge or any other person relating 
to or effecting the work. 
 

5.63.4 Final payment including the security deposit will be released to the co-operative 
society only on furnishing the Final Certificate by him/ it within one month. 

 
Chapter-7 

 
U N D E R T A K I N G 

 
5.64 UNDERTAKING: 
 
 I/We have carefully gone through & fully understood all above special terms and 

conditions dealt in various chapters of this section of tender spelt out in various chapters, 
clauses, sub-clauses etc. and these are acceptable to we/us. 

 
For and on behalf of the tenderer 

 
Dated--------- 
Place---------- 

 
Signature of tenderer 

 with seal 
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FORM-1 
LETTER OF SUBMISSION OF TENDER 

 
FROM         DATE: ---- 
 
M/s _________ 

 
To, 
The Group General Manager (Contract), 
Rajasthan State Mines & Minerals Ltd., 
4-Meera Marg, 
Udaipur-313001 (Rajasthan). 
 
Sub: Tender for Loading of Limestone Gitti of Various Sizes into Tippers/Dumpers from 
Crusher Hopper (s) and/or Different Stacks Lying at Company’s Sanu Mines, Distt. Jaisalmer, Its 
Transportation from Mines to Railway Siding at Jaisalmer / Sanu Railway Station, and Its 
Unloading, Stacking, Watch & Ward and Mechanized Loading of Limestone Gitti Into Railway 
Wagons using Front End Loaders etc. 
 
Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
 
Dear Sir, 
 
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-

tender my/our offer for execution of the above work as mentioned in the tender 
document. I/We have carefully examined the documents connected with the above-
mentioned work and agree to abide by the same. 

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work 
in accordance with all the terms & conditions of the Tender Document. 

3. It is expressly understood by me/us that the time is the essence of the contract. I/We 
agree to complete the contract as per terms ad conditions as mentioned in the tender 
document. In case of failure on my /our part. I/We shall pay compensation to the 
Company as per the provisions and stipulated as contained in the terms and conditions of 
the tender documents. 

4.  I/We have deposited Earnest Money as per NIT in the form of crossed Demand Draft in 
favour of RSMML payable at Udaipur, particulars thereof are mentioned herein below. 
I/We further agree to furnish the Security deposit and accept all the terms and conditions 
laid down in the Tender Document in this respect. 

 
 DD No.  Date Name and Address of Bank  Amount 
 
 
 
5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all 

terms and conditions referred to in the tender document including price offer and in case 
of any default thereof the company shall have the right to forfeit the Earnest Money 
amount and/or security deposit, or pay to the company or it’s successors or it’s authorized 
nominee such sums of money as stipulated in the conditions contained in the tender 
documents. 
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6. I/We enclose documentary proof of all requisite document as specified in the tender 
document. 

7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 
I/We agree to abide by the applicable statutory provisions. 

8. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 
9. I/We agree to accept the decision of the company in respect of pre-qualification of 

my/our offer. 
10. I/We hereby declare that the decision of the RSMML management in selection/rejection 

of the tender/co-operative society shall be acceptable and binding on me/us. 
 
 Date, The __________ day of, ______________ 20... 
 
 
 
 
 
 
 

Signature of tenderer/(s) 
                                                                                                                           with seal 

 
Witness 
 
Name in Block Letters: ________________ 
Full Address _______________________  
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FORM-2 
CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL ( PART-I) BID’ 
Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
Name of Tenderer ______________________________________________ 
The Check List should be submitted alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the 
proforma given below: - 
 
1.0 Name of tenderer  
2.0 Address for Communication with the tenderer.  

2.1 Complete Postal Address  
2.2 Telephone No., FAX No., E. Mail, Mobile no.  

3.0 Status of tenderer: (Please Tick)  
3.1 Individual  
3.2 Proprietorship Firm: Attach duly attested affidavit in support 

of your status.  
 

3.3 Partnership Firm: Attach copies of Partnership Deed & copy 
of registration certificate (duly attested) 

 

3.4 Co-operative Society registered under RCAct- Attach duly 
attested copies of Registration Certificate, Bye laws, list of 
Members & list of Managing Committee 

 

3.5 Private Limited Company, Attach duly attested list of 
Directors & copies of Registration Certificate, 
Memorandum and Articles of Association. In case of 
Limited Companies, the Article of Association & 
Memorandum of Association are needed with special 
indication that the said Article of Association & 
Memorandum of Association allow the Company to take 
subjected contract work and it is not ultra virus. 

 

3.6 Public Sector Undertaking (Attach supporting documents 
duly attested) 

 

3.7 Others (Please specify) – Attach duly attested supporting 
documents. 

 

4.0 Power of Attorney/ Board Resolution in favour of the 
authorised representative signing the tender. 

Enclosed/ Not Enclosed 

5.0 Turn over during last financial years.   
5.1   
5.2   
5.3   
5.4   
5.5 Whether Enclosed duly attested copies of Audited balance 

sheets & P&L accounts of above financial year. 
Enclosed/ Not Enclosed 

6.3 Others (Specify) 
(Also enclose a brief resume). 

 

7 Details of concurrent commitments   
8 Acceptance of tender terms & conditions  

9 Whether the tenderer has accepted the terms and conditions 
of this tender by signing on each page of this tender. 

Yes/ No. 

10 Whether the tenderer has proposed any addition/ 
modification/ deviation to the terms & conditions of the 
tender. 

Yes / No. 
Note: If yes, please provide details 
as per Exceptions and Deviations 
statement  

11 Proposed site organization  
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12 Goods & Service Tax Registration No.  
13 Registration No. Of Cooperative Society  
14 List of trained & experienced Technical persons employed 

with the co-operative society showing their qualification and 
experience. 

 

15 Any other relevant information about the tenderer.  
16 Affidavit on non-judicial stamp paper that tenderer is not 

having or had any litigation with the Company, if any, give 
details. 

Yes/ No 

17 Details of Earnest money deposited  No. & Date 
Name of Bank 
Payable at 

18 Undertaking that we have not enclosed any additional 
condition and or deviations from the tender conditions 
alongwith “Price Bid”. If any such additional condition 
and/or deviation is found enclosed with the “Price Bid” then 
it may be treated as withdrawn from our side. 

 

19 Action plan regarding acquiring/getting requisite machinery 
for successful execution of the entire work 

 

20 PAN no.  
21 Here it is confirmed that the retail price of diesel of HPCL 

for Jaisalmer  i.e. Rs 78.28 per liter & HPCL for Ramgarh 
i.e, Rs. 78.65 per litre is considered as base price for quoting 
the rates in part-II 

 

22 Registration Details of MSMED  
 
Note- 
1. If the above documents are not uploaded while submitting the tender, then the tenderer may 

not be considered technically eligible and its Price Bid may not be opened, and for which, the 
Tenderer itself will be responsible. Company is not bound to ask the tenderer to submit the 
left out details, if any, after submission of tender on due date. 

2. Before uploading the document read carefully the tender document conditions/ stipulations 
and enclose the requisite documents only. 

3. Photocopies of the documents shall be attested by the gazetted officer or Notary public. 
 
 

Date: ----------- 
Place------------                                                                              Signature of tenderer/s  
                                                                                                             with seal 
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FORM-3 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
DETAILS OF PRESENT COMMITMENT, if Any  

 
Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
 
Name of Tenderer _______________________________ 
 
S. 
No. 

Name of 
Organization for 
whom worked & 
Work order No. 
with date 

Name 
of work 
& order 
no. 

Quantity 
of work 

Period 
from 
To   

Value 
of 
work 

% of completed 
work (in terms 
of value as well 
as qty.) 

Likely Date 
of 
completion 

Period 
of delay 
(if any) 

Remarks 

  
 
 

        

  
 
 

        

  
 
 

        

  
 
 

        

  
 
 

        

          
 
 
 

          
 
 

 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-4 
RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
 

EXCEPTIONS AND DEVIATION 
 

Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018. 
 
 
Name of Tenderer _______________________________ 
 
Tenderer may stipulate here exceptions and deviations to the tender conditions. If considered 
unavoidable. 
 
No. Page No. of tender 

document 
Clause No. of 

tender document 
Subject Deviation 

   
 
 
 
 
 
 
 
 
 
 

  

 
 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-5 

 
  RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
 

PROPOSED SITE ORGANISATION 
 

 Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
 

            Name of Tenderer _______________________________ 
 
 

The Tenderer is to indicate herewith-proposed site organization, indicating the number of 
persons along with their role & responsibilities, which he proposed to set up for 
execution of the work. It is understood that this will be augmented from time to time 
depending on the requirements for timely completion of work, as directed by Engineer-
In-Charge. 

 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-6 
(To be submitted online only in the prescribed BOQ format available for downloading on 

https://eproc.rajasthan.gov.in)  
Performa of PRICE BID’  

Ref: - e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
This part of tender should contain the 'PRICE BID' and SHOULD BE SUBMITTED ONLINE 
ONLY, STRICTLY IN PROFORMA OF BOQ : - 
Name of Tenderer 

Sl 
No. 

DESCRIPTION Total tendered 
Quantity 
(tentative)  

(Rate) Rs 
per MT 

Total  

1 Loading of limestone gitti from various stacks by loaders into 
Tippers/dumpers deployed by contractor /Company’s authorized 
customers at Company's Sanu Limestone Mines, Distt. 
Jaisalmer.  

NA   

2  Stacking of the transported material on the railway plots/ land in 
possession of the Company and as provided by the Company to 
the Co-operative Society and watch & ward of the limestone 
gitty during road transit & at the railway plots/ land in 
possession of the Company. 

48.00 lac MT   

3  Mechanized loading of limestone gitti from Railway plots into 
BG railway wagon (full rake load carries approx 4100 tonnes) at 
Jaisalmer Railway station, using front-end loaders fitted with 
load cell and load adjustment, if required, in each wagons after 
weighment by Railways at Jaisalmer.  

48.00 lac MT   

4  Jaisalmer railway siding  
Transportation of limestone gitti loaded in Tippers/dumpers 
from Sanu Limestone Mines, Distt. Jaisalmer to specified Rly. 
Plots at Jaisalmer railway siding including unloading of 
Tippers/dumpers at Railway plots /land in possession of the 
Company   

 

4 (A) From Mine -1 (Average Round Trip To & Fro distance from 
mines to Jaisalmer Railway siding is 126 KM.    

12.00 lac MT   

4 (B) From Mine -2 (Average Round Trip To & Fro distance from 
mines to Jaisalmer Railway siding is 112 KM.    

12.00 lac MT   

5 Sanu railway siding  
Transportation of limestone gitti loaded in Tippers/dumpers 
from Sanu Limestone Mines, Distt. Jaisalmer to specified Rly. 
Plots at Sanu railway siding including unloading of 
Tippers/dumpers at Railway plots /land in possession of the 
Company   

 

5(A) From Mine -1 (Average Round Trip To & Fro distance from 
mines to Sanu Railway siding is 21 KM.    

12.00 lac MT   

5 (B) From Mine -2 (Average Round Trip To & Fro distance from 
mines to Jaisalmer Railway siding is 15 KM.    

12.00 lac MT   

 Total   

NOTE:  
1. The rate quoted will be inclusive of all taxes, duties, levies etc but exclusive of Goods & Service 

Tax.  
2. The rates will remain firm & fixed except on account of escalation/de-escalation due to change in 

diesel rate & variation in statutory taxes & duties.. 
3. The retail price of diesel of HPCL at Jaisalmer i.e. Rs 78.28 .  per liter & HPCL for Ramgarh i.e, Rs. 

78.65 per litre is considered as base price for quoting the rates in part-II 
Dated: ----------      
Place: ------                                                                                   

Signature of tenderer/s   
  

 
 
 
 
 
Rates to be 
quoted 
online in 
the 
prescribed 
BOQ 
format 
only.  
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FORM-7 
 (To be typed on Non Judicial stamp paper of Rs. 100) 
 

UNDERTAKING  
 

I…………………………..age…..…years, resident of……….…as a 
proprietor/Partner/Director (as case may be)of M/s……………………………                
(name of tenderer), here by undertake that I shall become a member of the Co operative 
Society, which shall be formed as per terms of tender incase work is awarded against the e-
Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
It is further undertaken that I will not resign from the society and shall continue as a 
member till the completion of the said work.  
 
Place: 
Date 
 
 

                
 Signature with seal  

                                                                               
Name 
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Annexure – I 
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 

(To be issued by any Public sector bank(except SBI)/ICICI/Axis/HDFC Bank having its  
Branch at Udaipur on non-judicial stamp paper of 0.25% of BG value maximum of Rs. 25000/-) 
 
B.G. ___________        Dated 00.00……. 
This Deed of Guarantee made between _____________________  a PSU/ICICI/Axis/HDFC bank, 
having its registered office at _____________ and its head office at  _______________ and 
wherever the context so required include its successors and assignees ( hereinafter called the 
Surety/ Bank) AND Rajasthan State Mines & Minerals Limited, a company incorporated and 
registered under Indian companies Act, 1956, having  its registered office at C-89-90, Lal Kothi 
Scheme, Janpath, Jaipur and Corporate Office at ,4-Meera Marg, Udaipur and wherever its context 
so required includes its successors and assignees (hereinafter called ‘the company), 
Whereas the company having agreed to exempt M/s __________________________ a company/ 
partnership firm _____________ (address of registered/H.O.) where ever the context so require 
include its successors and assignees (hereinafter called the Co-operative society) from the demand 
under the terms and conditions of letter of Acceptance no. _________ dated ________ issued in 
favour of the Co-operative society and agreement dated _______________ entered into between 
RSMML and M/s _________________ (co-operative society), hereinafter called ‘ the said letter of 
Acceptance/agreement’ which expression shall also include any amendment, modification or 
variations thereof made in accordance with the provisions thereof, of cash security deposit for the 
due fulfillment by the said letter of Acceptance/ agreement on production of unconditional and 
irrevocable Bank Guarantee for Rs. _______ (Rs. _____________ ) being equivalent to __ % of 
Contract value of Rs. _________. 

  1.  We, ____________ (Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. _________ against any loss or damage caused to or suffered or would be caused to 
or suffered by the company by reason of any breach by the said co-operative society of any terms 
and/or conditions contained in the Letter of Acceptance/ Agreement. The decision of the Company, 
as to any such breach having been committed and loss/ damage suffered to shall be absolute and 
binding on us. 

2. We, _______ (Bank) do hereby undertake without any reference to the Co-operative society or any 
other person and irrespective of the fact whether any dispute is pending between the Company and 
the Co-operative society of the fact whether any dispute is pending between the company and the 
Co-operative society before any court or tribunal or Arbitrator relating thereto, to pay the amount 
due and payable under this guarantee without any demur, and/or protest merely on the very first 
demand from the Company stating that the amount claimed is due by way of loss or damage caused 
to or suffered by or would be caused to or suffered by the Company by reason of any breach by the 
said co-operative society of any of the terms and condition contained in the said Letter of 
Acceptance/ agreement by reason of the said co-operative society’s failure to perform the covenants 
contained in said letter of Acceptance/ agreement. Any such demand made on the bank shall be 
conclusive absolute and unequivocal as regards the amount due and payable by the bank under this 
guarantee. However bank’s liability under this guarantee shall be restricted to an amount not 
exceeding Rs. _______________. 

3. We, _______ (Bank) further agree that the guarantee herein above contained shall remain in full 
force and effect during the period that would be taken for the performance of the agreement and 
that it shall continue to be enforceable till all the dues of the company under or by virtue of the 
agreement have been fully paid and its claim/s satisfied or discharges or till the company certifies 
that the terms and the conditions of the said Letter of Acceptance/ agreement have been fully and 
properly carried out by the said co-operative society and accordingly discharges the guarantee, 
unless a demand or  claim under this guarantee  is made on the bank in writing on or before 
……….( scheduled completion date plus six months), the bank shall be discharges from all liability 
under this guarantee thereafter unless otherwise further extended by the bank. 

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as 
if, we (bank) are your principal debtor in respect of all your claims against the Co-operative society 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship 
and other rights, if any which are in any way inconsistent and/or contrary to the above or any other 
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provision of this guarantee, the bank’s guarantee to pay hereunder will not be determined or 
affected by your proceeding against the Co-operative society and the bank will be liable to pay the 
said sum as and when demanded  by you merely on first demand being made on the bank by you 
and even before any legal or other proceedings taken against the co-operative society. Any letter of 
demand delivered at the bank’s above branch/divisional office or Udaipur branch office under the 
signatures of the company’s Financial Advisor and/or Head of SBU&PC-Limestone or any of the 
Directors shall deemed to be sufficient demand under this guarantee. 

5. We, _______ (Bank) further agree that the company shall have the fullest liberty without our 
consent and without affecting in any manner our obligation hereunder to vary any of the terms and 
conditions of the said Letter of Acceptance/ agreement or to extent time of performance by the said 
Co-operative society from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the company against the said co-operative society and to forbear or enforce 
any of the terms and conditions relating to the Letter of Acceptance/ Agreement and we shall not be 
relieved from our liability by reason of any such variation or extension being granted to the said co-
operative society or for any fore bearance act, or omissions on the part of the company or any 
indulgence of the Company to the said Co-operative society or by any such matter or things 
whatsoever which under the law relating to the sureties would but for this provisions have effect of 
so relieving us. 

6. This guarantee herein contained would come into force from the date of issue and would not be 
affected by any change in the constitution of the co-operative society or ourselves or liquidation or 
winding up or dissolution or insolvency of the co-operative society not shall it be affected by any 
change in company’s constitution or by any amalgamation or any absorption thereof or there with 
but shall ensure for and be available to and enforceable by absorbing or amalgamated company or 
concern till the payment or amount not exceeding Rs. 00/-is made by the Bank. 

7. The guarantee will not be discharged or affected if the company holds/ obtain any other 
security/guarantee/ promissory note from any person and/or the co-operative society and this 
guarantee shall be in addition to any such guarantees. 

8. We, __________________ (Bank) lastly undertake not to revoke this guarantee during this 
currency except with the previous consent of the company in writing. 

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full 
powers to do so under power of Attorney dated _____ granted to him by the bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur Courts in the state of 
Rajasthan alone shall have jurisdiction. 
IN WITNESSETH I, HEREBY ---------------------- SON OF------------------------ (designation) 
______________ (branch) constituted attorney of the said bank have set my signatures and bank 
seal on this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act 
prevailing in the state of ___________________________ executed at __________ this the 
__________________ date of ___________________. 
 



 

Cont-15(18-19)  Tender document for Transportation & loading of Limestone at Jaisalmer                                     71 of 79 
 
 

Annexure II 
 

PROFORMA OF GUARANTEE BOND FOR EARNEST MONEY DEPOSI T 
(To be issued by any Public sector bank(except SBI)/ICICI/Axis/HDFC Bank having its  

Branch at Udaipur on non-judicial stamp paper of 0.25% of BG value maximum of Rs. 25000/-) 
 

B.G. No. ______________                          Dated ____________ 
 

This Deed of Guarantee made between __________________ Bank, having its registered 
office at _____________ and its head office at ___________________ and wherever the context so 
required include its successors and assignees ( hereinafter called the Surety/ Bank) & Rajasthan State 
Mines & Minerals Limited, a Company incorporated and registered under the Indian Companies Act, 
1956, having its registered office at 89-90, Janpath, Lal  Kothi, Jaipur and Corporate Office at 4 Meera 
Marg, Udaipur 313004, Rajasthan, and wherever its context so required includes its successors and 
assignees (hereinafter called 'the Company'). 

 
Whereas the company having agreed to furnish BG for EMD from M/s _____________ a company/ 
partnership firm __________________ (address of registered / H.O.) wherever the context so require 
includes its successors   and assignees (hereinafter called 'the Tenderer' ) from the demand under the 
terms and conditions of tender no RSMM/CO/ GGM(Cont)/Cont-…………. For Loading of Limestone 
Gitti of Various sizes into Tippers/ Dumpers from Crusher Hopper (s) and different stacks lying at 
Company’s Sanu Limestone Mines, Distt. Jaisalmer, its transportation from Mines to Railway Siding at 
Jaisalmer Railway Station, and its unloading, stacking, watch & ward and mechanized loading of 
Limestone Gitti into Railway Wagons using Front End Loaders etc.(hereinafter called 'the said 
Tender) of  Earnest Money Deposit  to be paid in cash or by Demand Draft for the due fulfillment by the 
said tenderer of terms and condition contained in the said tender  on production of unconditional and 
irrevocable Bank Guarantee for Rs. ……………….  

 
Now this deed witnesseth that in consideration of said bank having agreed on the request of the 

Tenderer to stand as surety for payment of Rs. ………… as Earnest Money deposit to the company 
subject to the following conditions.  

 
(i)   We, _______________________ (Bank) do hereby undertake to pay to the company 

an amount not exceeding Rs. ……… against any loss or damage caused to or suffered 
or would be caused to or suffered by the company by reason of any breach by the said 
Tenderer of any of the terms and /or conditions contained in the Agreement ( the 
decision of the company as to any such breach having been committed and loss/damage 
suffered to shall be absolute and binding on us). 

 
(ii)  We, ____________________ (bank) do hereby undertake without any reference to the 

Tenderer or any other person and irrespective of the fact whether any dispute is 
pending between the company and  the Tenderer before any court or tribunal or 
Arbitrator  relating thereto, to pay the amount due and payable under this guarantee 
without any demur, and/or protest  merely on the very first demand from the company 
stating that the amount claimed is due by way of loss or damage caused to or suffered 
by or would be caused to or suffered by the company by reason of any breach by the 
said tenderer of any of the terms and condition contained in the said tender  by reason 
of the said tenderers failure to keep the said tender open. Any such demand made on 
the bank shall be conclusive absolute and unequivocal as regards the amount due and 
payable by the bank under this guarantee. However, bank's liability under this 
guarantee shall be restricted to an amount not exceeding Rs. ……………. 
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(iii)  We, ___________________ (bank) further agree that the guarantee hereinabove 
contained shall remain in full force and effect during the period that would be taken for 
the finalization of the said tender and that it shall continue to be enforceable the said 
tender till the said tender is finally decided and order placed on the successful tenderer 
and / or till the company certifies that the terms and the conditions of the said tender 
have been fully and properly carried out by the said tenderer and accordingly 
discharges the guarantee, unless a demand or claim  under this guarantee is made on 
the bank in writing on or before ……….., the bank shall be discharged from all liability 
under this guarantee thereafter unless otherwise further extended by the bank.  Any 
letter of demand delivered at the bank's above branch/ divisional office or Udaipur 
branch office under the signatures of the company's F.A or GM(Cont.) shall be deemed 
to be sufficient demand under this guarantee. 

 
(iv)  In order to give full effect to the  guarantee herein contained the company shall be 

entitled to act as if, we (bank) are your principal debtor in respect of all your claims 
against the Tenderer hereby guaranteed by us as aforesaid and we hereby expressly 
waive  all our rights of surety ship and  other rights, if any which are in any way 
inconsistent and/or contrary to the above or any other provision of this guarantee, the 
bank's guarantee to pay hereunder will not be determined or affected by your 
proceeding against the Tenderer and the bank will be liable to pay the said sum as and 
when demanded by you merely on first demand being made on the bank by you  and 
even before any legal or other proceedings taken against the Tenderer 

 
 (v)  This guarantee herein contained would come into force from the date of issue and 

would not be affected by any change in the constitution of the tenderer or ourselves or 
liquidation or winding up or dissolution or insolvency of the Tenderer nor shall it be 
affected by any change in company's constitution or by any amalgamation or any 
absorption thereof or therewith but shall ensure for and be available to and enforceable 
by absorbing or amalgamated company or concern till the payment of amount not 
exceeding Rs. ………….  is made by the Bank. 

 
(vi)   The guarantee will not be discharged or affected if the Company holds/obtain any other 

Earnest Money/guarantee/promissory note from any person and/or the Tenderer and 
this guarantee shall be in addition to any such guarantees. 

 
(vii)  We, _______________________________ (Bank) lastly undertake not to revoke this 

guarantee during this currency except with the previous consent of the company in 
writing. 

 
(ix)  The bank has power to issue this guarantee in favour of the Company and the 

undersigned has full powers to do so under Power of Attorney date 
_________________ granted to him by the Bank. 

 
(x)   For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in 

the state of Rajasthan along shall have jurisdiction 
 
IN WITNESSETH I, hereby _______________________, son of 
_________________________ (designation) ____________________ (branch) constituted 
attorney of the said bank have set  my signatures and bank seal on this guarantee which 
being issued on non-judicial stamp as per Stamp Act Prevailing in the state of Rajasthan, 
executed on this date ____  of ____________,  20... 
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ANNEXURE-III 
 

UNDERTAKING 
  

(To be typed on Non Judicial stamp paper of Rs. 100) 
 

e-Tender No. RSMM/CO/GGM (Cont.)/Cont.-15/18-19, Dated 10.10.2018 
Name of Tenderer ……………………………………………………………………… 

 
I……………………………………S/o 
Shri……………………………………….aged……… 
Years, resident of………………………………………………………….on behalf of the 
tenderer i.e. M/s………………………………………………………………….hereby 
undertake oath and state as under:- 
 
(1) I / We are not having or had any litigation with the RSMML/any other company in 

relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 
tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML. 
(3) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer  
(4) I/We declare that price bid is in prescribed performa & no conditions are attached to 

it .Even if any conditions /s found, those would be ignored at the risk & cost of us.  
(5) That we are registered under MSMED Act & registration number of the firm is 

…………….. (Copy enclosed) or that we are not registered under MSMED Act. 
(6) I/We do hereby declare that I/We have fully read and understood the purpose and 

contents of all the terms and conditions of this contract, nature, quantum, contract 
period and scope of work of the tender document and all terms& conditions of this 
tender and these are acceptable to we/us. 

(7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions 
mentioned therein are acceptable to we/us. 

(8) I hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us 

 
Signature of Tenderer (s) 
(Authorised Signatory) 
With seal 
 
Place: 
Date: 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 
RSMML, 4 Meera Marg, Udaipur – Raj – 313001 along with Tender fees, processing 
fees and EMD. 
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Annexure-IV 
 
Compliance with the Code of integrity and No Conflict of Interest 
 
Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 
otherwise influence the procurement process.   

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation.   

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;   

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process;   

(e) not indulge in any coercion including impairing or harming or threatening to do 
the same, directly or indirectly, to any party or to its property to influence the 
procurement process.   

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and   
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity.  
 
Conflict of Interest:  
 
The Bidder participating in a bidding process must not have a Conflict of Interest.  
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations.  
i. A Bidder may be considered to be in Conflict of Interest with one or more   

parties in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or   
b. receive or have received any direct or indirect subsidy from any of them; or   
c. have the same legal representative for purposes of the Bid; or   
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 
of another bidder, or influence the decisions of the Procuring Entity regarding the 
bidding process; or   

e. the Bidder participates in more than one Bid in a bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all Bids in 
which the Bidder is involved. However, this does not limit the inclusion of the 
same subcontractor, not otherwise participating as a Bidder, in more than one Bid; 
or   

f. the Bidder or any of its affiliates participated as a consultant in the preparation of 
the design or technical specifications of the Goods. Works or Services that are the 
subject of the Bid; or   

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract.  
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Annexure-V 

 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted to ……………………. For procurement of 
 
………………………. in response to their Notice Inviting Bids No. ……………… ……. 

Dated ………….. I/We hereby declare under Section 7 of Rajasthan Transparency in 

Public Procurement Act, 2012, that: 
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity.  

 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union 

and the State Government or any local authority as specified in the Bidding 
Document.  

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any of the 
foregoing reasons.  

 
4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 
statements or misrepresentations as to my/our qualifications to enter into a 
procurement contract within a period of three years preceding of commencement of 
this procurement process, or not have been otherwise disqualified pursuant to 
debarment proceedings;  

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition;  
 
 
Date Signature of bidder 
 
Place Name: 
 

Designation: 
 

Address: 
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Annexure-VI 
 
 
The designation and address of the First Appellate Authority is – 
 

Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 
The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 
 
 
(1) Filing an appeal  
 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 
Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved:  

 
Provided that after the declaration of a Bidder as successful the appeal may be filed only by 
a Bidder who has participated in procurement proceedings:  

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable.  

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days from the 
date of appeal.  

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days 
from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be.  

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:-  
(a) determination of need of procumbent;   
(b) provisions limiting participation of Bidders in the bid process;   
(c) the decision of whether or not to enter into negotiations;   
(d) cancellation of a procurement process;  
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(e) applicability of the provisions of confidentiality.  
 
 
(5) Form of Appeal  
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal.   

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee.   

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 
Authority, as the case may be, in person or through registered post or authorized 
representative.  

 
(6) Fee for filing appeal  
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non refundable.   

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority concerned.  

 
(7) Procedure for disposal of appeal  
 

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing.  

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:-  
 

(i) hear all the parties to appeal present before him; and   
(ii)  peruse or inspect documents, relevant records or copies thereof relating to the 

matter.  
 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost.  

 
(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal.  
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Form No.1  
(see rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement 
Act, 2012 

 
Appeal No. ………………. of …………………………….  
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant:  
 

(i) Name of the appellant:  
 
 

(ii)  Official address, if any:  
 
 

(iii)  Residential address:  
 
2. Name and address of the respondent(s):  
 
(i)  
(ii)   
(iii)   
 
3. Number and date of the order appealed against and name and 

designation of the officer/authority who passed the order 
(enclosed copy, or a statement of a decision, action or 
omission of the Procuring Entity in contravention to the 
provisions of the Act by which the appellant is aggrieved:  

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 
representative:  

 
5. Number of affidavits and documents enclosed with the appeal:  
 
6. Ground of appeal :  

………………………………………………………..(Supported by an affidavit)  
 
7. Prayer:  

………………………………………………………..  
 

Place …………………………..   
Date …………………………..  
Appellant’s Signature  

 



 

Cont-15(18-19)  Tender document for Transportation & loading of Limestone at Jaisalmer                                     79 of 79 
 
 

Annexure-VII    
Additional Conditions of Contract 

1. Correction of arithmetical errors  
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of Financial Bids on the following basis:  

 
i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected.  

 
ii.  if there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and  
 

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above.  

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities  
 

(i) At the time of award of contract, the quantity of Goods, works or services originally 
specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the unit 
prices or other terms and conditions of the Bid and the conditions of contract.  

 
(ii)  If the Procuring Entity does not procure any subject matter of procurement or procures 

less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract.  

 
(iii)In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply 
by limited Bidding or otherwise and the extra cost incurred shall be recovered from the 
supplier.  

 


