
 

 

 
 

RAJASTHAN STATE MINES  & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 

e- TENDER DOCUMENT  
For  

    “FEEDING OF LGO INTO PRIMARY CRUSHER HOPPER 
BY USING FRONT END LOADERS & TIPPERS AT IBP, 
JHAMARKOTRA MINES, UDAIPUR” 

 
 
 

e-Tender No. RSMM/ CO / GM (Cont)/ Cont-02/16-17 Dated 01.06.2016 
Issued by  

General Manager (Contracts),  
Corporate Office, 
RSMML, Udaipur 

 
 
Cost of Non Transferable  
Tender Document(including tax)         :             Rs 4580/- 
 
 
Date of downloading of Tender:  From 06.06.2016 to 04.07.2016 up to 1.00 pm 

 

Last Date of submission of online Tender : 04.07.2016 up to 3.00 pm 

 

Date of Opening of Techno-commercial Part: 05.07.2016 at 3.30 pm 
 

Registered Office: 
C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 
Phone:0141-2743734 
Fax : 0141-2743735 

Corporate Office: 
4, Meera Marg, Udaipur - 313 001 
Phone :(0294)2428743,2414396,  
Fax :0294- 2428768,2428739 
 

SBU & PC - Rock Phosphate, 
Jhamarkotra Rock Phosphate Mines, Post: 
Jhamarkotra - 313015, UDAIPUR 
 Phone: 0294-2342441-45FAX: 0294-
2342444 
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RAJASTHAN STATE MINES  & MINERALS LIMITED 
                         (A Government of Rajasthan Enterprise) 
                  Corporate Office : 4, Meera Marg. Udaipur (Raj) 
               Phone : 0294-2803519, 2428763-67 fax 0294-2428768,2428739 
 

Ref. no:-RSMM/CO / GGM (Cont)/Cont-02/16-17           Dated: 01.06.2016 
 

DETAILED NOTICE INVITING TENDER  
 

Tenders are invited for following work from reputed contractors through 
www.eproc.rajasthan.gov .in 

 
Brief Description of work 

 

Estimated 
Annual 

Quantity 

Period of 
contract 

Bid Security / 
Earnest Money 

(Rs.) 

Loading of different types of ore from different ore 
stacks located around LGO Crushing Plant (by using 
front end loaders) into the trucks/tippers; transportation 
of loaded trucks/tippers to an average lead (to & fro) of 
approximately 0.50 Km and unloading into the hopper 
of LGO Crushing Plant including all preparatory & 
allied works pertaining thereto and/or relating to this 
work. 

5,50,000  
MT 

Two 
Years 

Rs. 3.12 lac 

Cost of tender document is Rs. 4580/- (inclusive of VAT), payable by  D.D. in favour of “RSMM Ltd, 
Udaipur”  

 Processing Fee Rs 1000/- payable by DD in favour of MD RISL, 
Payable at Jaipur.  

Period of downloading of documents From 06.06.2016  to 04.07.2016  up to 1.00 pm,  

Last Date  & Time of Submission of offer  Dated 04.07.2016  up to 3.00 pm at C. O. Udaipur  

Date of opening of Techno Commercial offer  Dated  05.07.2016 at  3.30 pm at C. O. Udaipur 

 
Tenderer shall be pre-qualified on the basis of the following criteria:   

i) Tenderer should have minimum turnover of Rs. 39.00 Lac in any one of the last four 
preceding financial years i.e. 2012-13, 2013-14, 2014-15 & 2015-16 in tenderer’s 
name.  

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed 
in the tender form. Tender fees & processing fees will not be refunded in any case.  
 
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 
submitting the electronic bids at website. The complete bid document has been published on the 
website https://eproc.rajasthan.gov.in for the purpose of downloading.  
  
The uploaded bid document shall be considered valid for participation in the bid process subject 
to submission of required cost of tender document, e-Tendering processing fee & EMD and the 
same shall be reached to the office of undersigned on or before the time specified for online 
submission of tender.   
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The tender shall be pre-qualified on the basis of documents furnished/uploaded along with Techno-
commercial bid in support of above. The decision of the company will be final and binding in this 
regard. 
 
It is to be noted that, in case of Company registered under Companies Act, turnover of the 
Company shall only be considered. The Company reserves its right to call for any additional 
information so as to check the eligibility of the tenderer.  
 
Joint ventures/consortium/partnership are allowed to participate in this tender subject to the 
joint/several responsibility, in such cases the turnover of partners/members should be 
considered. 
 
The price bid of only those bidders shall be opened who qualify in technical bid as per criteria 
laid in tender & only qualified bidders will be informed about price bid opening. 
 
The tenderer who has earlier been awarded contract by the company for any job & which they 
have abandoned or not accepted the work order awarded in their favour or contract has been 
suspended/terminated by the company for breach of conditions or banned shall not be eligible to 
participate in this tender during the currency of suspension/banned period.  
 
Offers furnished through any other mode shall not be considered. RSMML will not entertain any 
claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel any or all 
tenders without assigning any reason whatsoever. 
 
 

 General Manager (Contracts) 
 

Note: The tenderers are advised to keep visiting our website till due /extended due date of  
           tender for corrigendum/ addendum, if any, to the tender. 
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SECTION I 
    Definitions, Interpretations 

 
1.0        DEFINITIONS:  
1.1 In the contract (as hereinafter defined) the following words and expression shall have the 

meaning hereby assigned to them, except where the context otherwise requires. 

1.1.1 "Agent"  shall mean the Agent for Industrial Beneficiation Plant so notified by the 
company in this behalf.  

1.1.2 "Alteration/Variation order"  means, any order given in writing by the Engineer-In-
Charge to the Contractor from time to time to effect Alteration/Variation from given 
Scope of Work. Such an order will be without any financial implication to the Company.  

1.1.3 "Approved"  shall mean approved in writing by the   Company/Engineer-    In-Charge.    

1.1.4  “Appointing Authority,”  wherever the expression is used shall mean the Managing 
Director of the Company. 

1.1.5 “Commencement of work” shall be reckoned from the date of issue of letter of 
Acceptance including the stipulated mobilization period. 

1.1.6 “Completion Certificate” shall mean the certificate to be issued by the Engineer-in-
Charge when the work/s has been completed to his satisfaction as per terms of the 
contract. 

1.1.7 “Contract Document” shall mean collectively designs, drawings, plans, specifications, 
agreed variations, if any and other documents constituting the tender and acceptance 
thereof. 

1.1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 
remuneration” means rate entered in figures and words in schedule/s by the Contractor 
and accepted by the Company as payable to the Contractor for execution /performance of 
all contractual obligations.  

1.1.9 “Contract” shall mean the agreement between the Company and the Contractor for 
execution of the work/s including therein all documents such as invitation to tender, 
instructions to Contractor, general conditions of contract, special conditions of contract, 
job specification, general requirements, time schedule for completion of work, drawings, 
letter of Acceptance /telegram awarding the work, alteration/variation order, agreed 
variations, if any etc. Any subsequent changes made in any of these documents, would be 
deemed to be a part of the Contract. 

1.1.10 “Contractor ” shall mean the person or persons, firm or company, whose tender has 
been accepted by the Company and shall include his/its/their legal representatives, 
administrators, successors and executors. 

1.1.11 “Engineer’s Representative” shall mean any resident Engineer or assistant to the 
Engineer-in-Charge appointed from time to time by the company to perform the duties 
set forth in the contract whose authority may be notified in writing to the Contractor by 
the Company. 

1.1.12 “Engineer-in-Charge” shall mean the Officer so designated for the overall supervision, 
coordination, direction and administration of the contract work from time to time by the 
Company and shall also include the Head of SBU & PC – Rock Phosphate. 

1.1.13 “Final Certificate” in relation to the work shall mean the certificate regarding the 
satisfactory compliance, performance and fulfillment of all Contractual Obligations as 
issued by the Head of SBU & PC – Rock Phosphate. 
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1.1.14 “Group General Manager (contract)” shall mean the Group General Manager 
(Contract) of RSMML or his successor office. 

1.1.15 “Head of SBU & PC - Rock Phosphate” shall mean Group General Manager for the 
SBU & PC - Rock Phosphate of RSMML or his successor in the office so designated by 
the Company. 

1.1.16 “Letter of Acceptance” shall mean intimation by a letter/telegram to Contractor that 
his/its tender has been accepted, in accordance with the provision contained in the letter. 

1.1.17 LGO  shall mean low grade phosphate ore. 

1.1.18 “Managing Director/Management” shall mean the Managing Director of Rajasthan 
State Mines and Minerals Limited.  

1.1.19 “Notice in writing or written notice ” shall mean a notice written, typed or printed sent 
(unless delivered personally or otherwise proved to have been received) by registered 
post to the last known business address or registered/Head/local office of the addressee 
and shall be deemed to have been received in the ordinary course of post. 

1.1.20 “Period of liability”  in relation to work means the specified period from the date of 
issue of completion certificate up to the date of issue of final certificate during which the 
Contractor stands responsible for rectifying all defects that may appear in the execution 
of contract work/s to the satisfaction of the Company. 

1.1.21 “Plant Manager" shall mean the Manager so designated under Mines Act. 1952 for 
Industrial Beneficiation Plant of Jhamarkotra Rock Phosphate Mines of Rajasthan State 
Mines and Minerals Limited. 

1.1.22 "RSMML " or "COMPANY " shall mean "Rajasthan State Mines & Minerals Limited," 
having its registered office at C-89/90, Janpath, Lal Kothi Scheme Jaipur (Rajasthan) and 
Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors and 
assignees or its representatives authorised to act on its behalf for the purpose of contract. 

1.1.23 “Schedule of quantities and Rates” shall mean the quantity of feeding of LGO 
incorporated in the contract, for the execution of the contract and the rate of 
remuneration thereof, at which the Contractor has undertaken to carry out the work under 
the contract during the contract period. 

1.1.24 “Site” shall mean the land or other place on, under, in or through which the work/s are 
to be carried out and other land or place or area/s provided by the Company for the 
execution of the contract. 

1.1.25 “Sub-Contractor” shall mean any person or firm or company (other than the Contractor 
himself) to whom any part of the work may be/has been entrusted by the Contractor with 
the prior written consent/approval of the Company. 

1.1.26 “Specifications” shall mean directions, various technical specifications, provisions and 
requirements attached to and referred to in the contract, which pertain to the method and 
manner of performing the work/s and the materials to be furnished /used required to be 
used/consumed and/or provided for executing work/s as may be amplified or modified by 
the Company or the Engineer-in-Charge from time to time and notified/communicated to 
the Contractor during the course of performance of this contract and provide for the 
unforeseen conditions or in the best interest of the work/s. It shall also include the latest 
addition including all agenda or corrigenda or relevant rules, regulations regulation 
codes. 

1.1.27 “Temporary Works” shall mean and include all temporary work/s of every kind for the 
execution of the main work as incidental and ancillary thereto. 
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1.1.28 “Tender” shall mean the offer submitted by the Contractor against this inquiry for 
acceptance by the Company. 

1.1.29 “Tonne” shall mean metric tonne (1000 Kilograms). 

1.2 INTERPRETATIONS:  
1.2.1 Wherever it is mentioned that the Contractor shall do or perform or cause to be done 

certain work/s or provide certain facilities or discharge certain obligation/s or make 
certain provision/s etc. it is expressly agreed and understood that each and every such 
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the 
Contractor and liability discharged to the satisfaction of the Company at the cost and 
consequences of the Contractor.  

1.2.2 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in the 
contract or for any of the matter/s, the same shall be referred to in writing by the 
Contractor to the Head of the SBU & PC- Rock Phosphate of the Company whose 
interpretation/s, decision in writing shall be conclusive, final and binding on the 
Contractor. 

1.2.3 All headings and marginal notes to the various clauses of the contract are solely for the 
purpose of giving a concise indication and not a summary of the contents thereof, and 
they shall never be deemed to be part thereof or be used in the interpretation or 
construction thereof, or of the provisions of the contract. 

1.2.4 In the contract, unless otherwise stated specifically, the singular shall include the plural 
and vice versa, wherever the context so requires, the words importing person/s shall 
include incorporated companies, registered association, body of individuals or 
partnership firm.  

1.2.5 General conditions of contract shall be read in conjunction with the Special Conditions 
of Contract, Specification of work and any other documents forming part of this contract 
wherever the context so requires. 

1.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to and 
complementary of each and every other part and shall be read with and into the contract 
so far as it may be practicable to do so. 

1.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intention appears, the provisions of Special Conditions of the contract shall be 
deemed to over-ride the provision of the General Conditions of the Contract and shall to 
the extent of such repugnancy or variations, prevail. 

1.2.8 No Director or official or employee of the Company shall in any way be personally 
bound or liable for the acts or obligations of the Company under the contract or 
answerable for any default or omissions in the observance or performance of any of the 
acts, matters or things which are herein contained. 

1.2.9 No verbal agreement or inference from conversation with any officer or employee of 
the Company either before, during or after the execution of the contract shall in any way 
affect or modify the terms or obligations contained herein. 

1.2.10 No amendments to the contract shall be valid unless specifically made as an amendment 
to the contract and signed by the authorized representative of the parties. 

1.2.11 The meaning of word enclose/submit of any documents shall generally means to upload 
the attested scanned copy of the same on e-procurement site unless clearly specified to 
send original document in physical form.   
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SECTION-III 
INSTRUCTIONS TO THE TENDERER 

 
3.1 Instructions to the Tenderer & General Conditions 
i. Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in any 

case.  

ii.  The Bidder should go through the website https://eproc.rajasthan.gov.inand the link "help 

for contractors"," information about DSC', FAQs' and bidders manual kit" to know the 

process for submitting the electronic bids at website. The complete bid document has 

been published on the   website https://eproc.rajasthan.gov.in for the purpose of 

downloading. The uploaded bid document shall be considered valid for participation in 

the bid process subject to submission of required cost of bid document and e-Tendering 

processing fee.  

iii.  All communications/correspondences/documents including the bid document should be 

physically signed, stamped on each page before uploading and also signed digitally by 

the designated authorized representative of the bidder.  

iv. A scanned copy of EMD, e-Tendering processing fee and cost of tender document must 

be enclosed along with the Technical Bid proposal failing which the bid will be 

summarily rejected.  

v. The DD towards the cost of tender document fees, Earnest Money deposit and processing 

fees along with original affidavits as per format of tender document should be kept in a 

sealed envelope addressed to Group General Manager (Contract), RSMML, Corporate 

Office, Udaipur. This envelope should be marked with NIT number & work, name and 

address of contractor, telephone number etc is to be written on the top for clarity. This 

envelope should be submitted in the office of the Group General Manager (Contract), 

RSMML, Corporate Office, Udaipur on or before the date and time as mentioned in the 

Notice Inviting Tender. The Company shall not be responsible for any postal delay. In 

case of non-receipt of same prior to the time of scheduled submission of tender, the offer 

of the tenderer shall be rejected.  

vi. The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have 

himself independently obtained all relevant and necessary information for the purpose of 

preparing his tender. The correctness or completeness of the details, given in the tender 

documents is not guaranteed. The tenderer is required to satisfy him in all respect, before 

the submission of offer. 

vii.  The tenderer shall be deemed to have examined the tender document, to have obtained 

his own information in all matters whatsoever that might affect the carrying out of the 

works at the schedules rates and to have satisfied himself to the sufficiency of his tender. 

Any error in description or quantity or omission in the Contract Document shall not 

vitiate the contract or release the Contractor from executing the work comprised in the 

contract according to specifications at the scheduled rates. The tenderer is deemed to 

know the scope, nature and magnitude of the works and requirement of materials, 

equipment, tools and labour involved, wage structures, conditions of service of 



Cont 02(16-17) Tender document for Feeding of LGO at Jhamarkotra mines                            8 of 59 
 

Company’s staff/workmen doing similar and same type of work etc and as to what all 

works he has to complete in accordance with the contract documents irrespective of any 

defect, omissions or errors that may be found in the contract documents. The Contractor 

shall be deemed to have visited site and surroundings, to have satisfied himself to the 

working conditions at the site, availability of water, electric power, labour etc, 

transportation facilities, probable sites for labour accommodation and store go-downs etc 

and all other factors involved in the execution of works 

viii.  All the provisions of Rajasthan Transparency in Public Procurement Act and rules made 

there under and modification to be issued by the competent authority from time to time 

will automatically be ipso-facto applicable.  
 

3.2 Tender Procedure  
i. e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to the 

bidding.  
ii.  The prospective Bidders should register themselves in the e-Tender Portal and submit the 

Bids electronically through the e-Tender portal.  

iii.  The Bidders are requested to download the e-Tender help manual and user manuals from 

the Portal for reference.  

iv. It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India IT Act.  

v. The Technical Bid form and Price Bid form will be available in prescribed format for 

downloading. The registered Bidders can log into the e-Tender system and download the 

Bid Forms.  

vi. The Bid forms should be filled and submitted using the Digital Signature Certificates. 

The supporting documents as required in support of tender should be scanned and 

uploaded in the e-Tender system.  

vii.  The Bid Form should not be changed or altered or tampered by the bidder. If the Bid 

form found tampered, the Bids will be summarily rejected.  
3.3 Tender Document Fee   

The Tender document fee as mentioned in the NIT shall be paid by way of DD in favour 

of RSMML payable at Udaipur.  

3.4 e-tendering processing charges   
a) For each and every Bid submitted, a non-refundable Processing charge Rs. 1000/-

should be paid by way of Demand Draft or Banker's Cheque drawn in favour of 
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or 
Banker's Cheque should be deposited physically at office of GGM (Contract), 
RSMML, Corporate office, 4, Meera Marg, Udaipur, Rajasthan-313001 on or 
before the date and time of submission of the Tender.  

b) The payment particulars should be entered in the e-Tender Portal by the bidder 
while bidding.   

c) If any of the information committed in the e-Tender Bid does not match with 
physically submitted payment, RSMML reserves the right to reject the bid 
summarily.    

d) Even though the payment particulars are entered in the e-Tender portal, if   
the Bidder fails to submit the physical instrument prior to the scheduled date of 
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submission of tender, their bid is liable for rejection.  
 
ONE BID PER TENDERER 

3.5 Each Tenderer shall submit only one Tender, either individually or as a partnership firm 
or a Private/Public limited Company or a co-operative society. 
 
COST OF BIDDING   

3.6 The Tenderer shall bear all costs associated with the preparation and submission of his 
offer, and the company will in no case be responsible or liable for those costs, under any 
conditions. 
 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER  

3.7 All uploaded document shall be digitally signed by the tenderer or by a person holding 
power of attorney authorising him/her to sign on behalf of tenderer before submission of 
the tender.  

3.8 Tender in which any of the particulars and prescribed information is missing or 
incomplete in any respect and/or prescribed conditions are not fulfilled may be liable for 
rejection. 

3.9 Canvassing in connection with tenders is strictly prohibited for tenderers submitted by 
the tenderers, who resort to canvassing, will be liable for rejection. 

3.10 Tenderers, in their own interest are advised to read the tender document completely and 
carefully, to avoid submission of incomplete bid. Tender in which any of the particulars 
and prescribed information is missing or incomplete in any respect and/or prescribed 
conditions are not fulfilled are liable for rejection, at the sole discretion of the Company. 

3.11 The Company takes no responsibility for delay, loss or non-receipt of required document 
sent through post/courier service. Offers through any other mode other than prescribed 
shall not be accepted. 

 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT 

3.12 Should an intending tenderer require any clarification in connection with, or any point 
covered by, the tender documents, or as to any matter or thing to be done or not to be 
done by him in the event the contract for the work is awarded to him, he must submit a 
request for such clarification in writing so as to reach the Company at least seven days in 
advance of the last date fixed for submission of tender. Copies of any such clarifications 
furnished by the Company will be supplied to all other intending tenderer and such 
clarifications will constitute addenda/corrigenda to, and be read as part of the tender 
documents. 

3.13 The Company will not be bound by any oral clarification or interpretation of the tender 
documents or of any matter or thing connected with works to be executed in accordance 
with the tender documents, which may be made in by any of its employee, 
representatives or agent. 

3.14 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 
information upon the foregoing or any other matters affecting the contract shall not 
relieve him from any risks or liabilities or the entire responsibility from completion of the 
works at the scheduled rates and time in strict accordance with the contract documents. 
 
ADDENDA/CORRIGENDA 

3.15 Addenda/Corrigenda to Notice Inviting Tender or to this tender document may be issued 
to clarify documents or to reflect modification in the specifications or terms & conditions 
or scope of work or for any other reasons. 

3.16 Addenda/corrigenda to these tender documents, if issued by the company, shall form an 
integral part of this tender document.  
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CURRENCIES OF THE BID AND PAYMENT 
 

3.17 The unit rates and prices shall be quoted by the tenderer entirely in Indian Rupees. 
 
SUBMISSION OF TENDERS  

3.22 The tenders shall be submitted online as prescribed above in the tender document. 
The  “Techno – commercial Bid” should contain the following:  

i) Power of Attorney in favour of the authorised representative signing the 
tender, as required. 

ii)  Attested Certificate of Incorporation/Memorandum & Article of Association 
/Partnership deed duly certified by the by the Company Secretary/ Gazetted 
Officer/Notary Public/Magistrate as the case may be. In case the tenderer 
/contractor make any change in the constitution of the firm after submission of 
the offer; they shall have to inform the company at the earliest.  

iii)  Copy of PAN card & Service Tax Registration Number. 
iv) Attested copy of the audited Balance Sheet for the Financial Years prescribed 

in the tender conditions in support of the turnover.   
v) Undertaking that no condition is mentioned in Part II ‘Price Bid’ and 

conformation to the effect that the price quoted in part II ‘Price Bid’ of the 
tender will be firm. Even if any condition/s, other than like discounts, are 
mentioned those would be ignored, at the risk & cost of the tenderer 

vi)  “Exceptions & Deviations statement” to be submitted by the tenderer in form-
4.  

vii)  Provident Fund Account Number of establishment and its effective date or 
undertaking as per annexure-II 

viii)  Duly attested copies of all such other documents as referred in the tender 
document.  

ix) Undertaking/affidavit as per annexure  III & V given in tender document.  
3.23 Tenderer must uploaded the documents duly attested by Gazetted Officer/Notary 

Public/Magistrate in support of above required details and any declaration given by 
the tenderer without requisite supportive documents will not be considered. It may 
be noted that the bid shall be examined on the basis of documents uploaded, as per 
above required details, furnished along with it. A tenderer shall be fully responsible 
for consequences including rejection of his tender or cancellation of the Contract if 
the required attested documents/attested copies of documents are not 
submitted/uploaded along with the techno-commercial bid or any 
information/document is found to be false/fabricated/misleading. The authorised 
signatory of the tenderer should put his signature along with its stamp on each page 
of the Techno-commercial bid and should also record the date. 

 
3.24 PART-II Price Bid’ (BOQ)  
The ‘Price Bid’ shall be submitted online in the prescribed BOQ format. It is suggested to 
the tenderer to read carefully the instructions mentioned in the Performa at Form-6/ BOQ 
for quoting the price offer. Bidders are advised to downloaded the prescribed BOQ file 
available on the https://eproc.rajasthan.gov  & fill the rates as instructed. In case the bid in 
any other format was uploaded by the bidder the same is liable to be rejected and will not 
be considered for evaluation.   

(a) The rates are to be quoted in Rupees in the BOQ.  
(b) While quoting the price under this part, the tenderer shall specifically confirm that 

the prices quoted are for the scope of work detailed in technical specification of the 
tender document. 
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DEADLINE FOR SUBMISSION OF BIDS   
3.25 The Company may extend the deadline for submission of Bids by issuing an 

amendment, in which case all rights and obligations of the Company and of the 
Tenderers, which were previously subjected to the original deadline, will then be 
subjected to the new deadline. 

 
LATE BIDS  

3.26 No bid will be accepted by the Company after the deadline prescribed in NIT due to 
any reason whatsoever.  

 
OPENING OF THE TENDER 

3.27 The Techno-Commercial Bid of the offer will be opened as per NIT.  
3.28 If the date fixed for opening of tenders happens to be a holiday for any reason, the 

tenders will be opened on the next working day at the same time. 
 
EXCEPTIONS AND DEVIATION 

3.29 Tenderers are advised to submit quotations based on the terms and conditions and 
specifications contained in the tender document and not to stipulate any deviations. 
Bids containing stipulations of deviation to the terms and conditions are liable to be 
ignored. In case it is absolutely unavoidable to deviate from tender conditions then 
the tenderers should mention the deviations at their risk of rejection only in the form 
3. Deviations mentioned anywhere else in the bid shall be ignored without any 
consequences. 

 
BID SECURITY / EARNEST MONEY 

3.30 The tenderer must pay Earnest Money as per DNIT (having validity of three month) 
in the form of crossed demand draft in favour of “RSMML” and drawn on any bank 
at Udaipur and the same shall be submitted as detailed above in original, failing 
which the bid is liable to be rejected. No interest shall be paid by the company on 
the earnest money so deposited by the tenderer. The earnest money of the tenders 
whose bid is not found to be acceptable on the basis of pre-qualifying criteria and/or 
on evaluation of their techno-commercial bids will be refunded at the earliest. The 
earnest money of the tenderer who are technically successful but not awarded the 
work shall be refunded after issuance of LOA to successful tenderer. The earnest 
money deposited by the successful tenderer will be refunded after submission of SD, 
but shall stand forfeited if the tenderer fails to furnish security deposit and/or fails to 
commence the work within stipulated period. 

3.31 The earnest money of a tenderer shall be forfeited in the following cases:- 

i If the tenderer withdraws or modifies the offer after submission of the tender. 

ii  If the tenderer does not submit the prescribed Bank Guarantee as security deposit 
within one month of the date of work order/LOA issued in favour of tenderer. 

iii  If the tenderer does not execute the agreement, in the prescribed form within one 
month of the date of work order/LOA issued in favour of tenderer. 

iv If it is established that the tenderer has submitted any wrong information/ forged 
documents along with the tender or thereafter. 

 
VALIDITY 

3.32 Tender submitted by tenderer shall remain valid for acceptance for a period 120 
days, from the date of opening of the tender (Part I of the offer). An offer with a 
validity period of less than 120 days is liable to be rejected. The tenderer on its own 
shall not during the said period of 120 days or in extended period cancel and/or 
withdraw his tender nor shall he make any variation therein. In case of tenderer 
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revoking, cancelling, modifying and/or withdrawing his bid during the validity of 
bid, the earnest money deposited by him along with tender shall stand forfeited, and 
tender will not be considered further evaluation.  

 
In exceptional circumstances, prior to expiry of the original time limit, the Company may 
request the tenderer to extend period of validity for a specified additional period. The 
request and the tenderer’s responses shall be made in writing. A tenderer if agreeing to 
the request will not be required or permitted to modify his bid. 
  
EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVE NESS 

3.33 Prior to the detailed evaluation of Bids, the Company will determine whether each 
Bid:  

i) Meets the eligibility criteria. 
ii)  Has been properly signed; 
iii)  Is accompanied by the required securities; and 
iv) Is substantially responsive to the requirements of the Bidding documents. 

3.34 A substantially responsive Bid is one, which confirms to all the terms, conditions, 
and specification of the Biding documents without material deviation or 
reservations. A material deviation or reservation is one: 

i) Which affects in any substantial way the scope, quality, or performance of 
the work; and/or 

ii)  Which limits in any substantial way, inconsistent with the Bidding 
documents, the Company’s right or the Bidder’s obligation under the 
contract; and/or 

iii)  Whose rectification/acceptance would affect unfairly the competitive 
position of the other Bidders presenting substantially responsive Bids. 

 
EVALUATION OF TECHNO-COMMERCIAL BID 

3.35 The techno-commercial bids of substantially responsive tenderer’s will be evaluated 
from all aspects The RSMML reserves the right to assess the capability and 
competency of the tenderer based upon the information provided by the tenderer in 
the techno-commercial bid and the information that may otherwise be available to 
and/or gathered by the RSMML. The decision of the RSMML as to which tenderer 
is capable & competent to carry out the work shall be final. The tenderer should, 
therefore, see that he has required level of technical, financial & managerial 
competence & experience before submitting the tender. 

3.36 If a Bid is not substantially responsive, the Company at its sole discretion may reject 
it. 

3.37 The tenderer shall be prepared to furnish clarification/information and attend 
meetings/discussion/ as required by the company from time to time. 

3.38 Price Bid (part II) only of techno-commercially acceptable tenders shall only be 
opened. 

 
EVALUATION OF PRICE BID & CRITERIA FOR DECIDING L-1   

        
3.39 The price bid of techno-commercially qualified tenderers will be evaluated to 

ascertain the lowest bidder. The tenderer with lowest quoted rate against Sl.no. 1 of 
BOQ  will be decided as L-1.  
Rates quoted against Sl.No. 2 of BOQ will not be considered for deciding the L-1. 
However the lowest tenderer may be required to rationalize the rates for items Sl. 
no. 2 of price bid which may include matching with lowest quoted rate of this item 
by any other bidder for that option. 
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NEGOTIATIONS 
3.40 Negotiations will be conducted with the lowest tenderer only. In case of non-

satisfactory achievement of rates from lowest tenderer, RSMML may choose to 
make a written counter offer to the lowest tenderer and if this is not accepted, 
RSMML may decide to reject and re-invite fresh tenders or to make the same 
counter-offer first to the second lowest tenderer, then to the third lowest tenderer and 
so on in the order of initial bidding, and work order be awarded to the tenderer who 
accepts the counter offer. 

3.41 In the case, when the quotations given by the tenderer during negotiations is higher 
than the original quotation of the tenderer then the tenderer will be bound by the 
lower rate originally quoted by the tenderer.  

3.42 In case of negotiations, representative of the tenderer attending negotiations must 
posses written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender deviations and rates offered by them 

 
CORRECTION OF ERRORS 

3.43 Price Bid (Part – II) of substantially responsive will be checked by the Company for 
any arithmetical errors. Errors will be corrected by the Company as follows: 

a) Where there is discrepancy between the amounts in figures and in words, 
the lower of the two would be taken ; and 

b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern; and 

c) Discrepancy in totaling or carry forward in the amount quoted by the 
contractor shall be corrected. The tendered sum so corrected and altered 
shall be substituted for the sum originally tendered and considered for 
acceptance instead of original sum quoted by the tenderer.  

3.44 The amount stated in the Bid will be adjusted by the Company in accordance with 
the above procedure for the correction of errors and, shall be considered as binding 
upon the Bidder. 

 
PROCESS TO BE CONFIDENTIAL 

3.45 Information, relating to the examination, clarification, evaluation and comparison of 
Bids and recommendations for the award of a contract shall not be disclosed to the 
Bidders or any other person not officially concerned with such process. Any effort 
by a Bidder to influence the Company’s processing of Bids or award decision may 
result in rejection of his bid. 

3.46 The tenderer may note that indulgence in submitting unsolicited offers or submitting 
unsolicited correspondence after submission of bid is liable reject his offer and also 
to debar him from participating in RSMML tenders. 

 
INTERFERENCE WITH PROCUREMENT PROCESS 

3.47 In case the bidder  
i) Withdraws from the procurement process after opening of financial bids;   
ii)  Withdraws from the procurement process after being declared the successful bidder   
iii)  Fails to enter procurement contract after being declared the successful bidder;   
iv) Fails  to  provide  performance  security  or  any  other  document  or  security   

required in terms of the bidder documents after being declared the successful bidder, 
without valid ground,  
Shall, in addition to the recourse available in the bidding documents or the contract 
be punished with fine which may extend to fifty lakh rupees or ten percent of the 
assessed value of procurement , whichever is less. 
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NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT 
  

3.48 The tenderer, whose Bid has been accepted, will be notified of the award by the 
Company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
called the “Letter of Acceptance/ Detailed letter of Acceptance”) will state the sum 
unit that the Company will pay to the Contractor in consideration of the execution 
and completion of the Works by the Contractor as prescribed in the Contract 
(hereinafter and in the Contract called “the Contract Price”). 

3.49 The notification of award will constitute the formation of Contract.   The execution 
of agreement as per clauses below would be the formalisation of agreement that was 
commenced with the issuance of LOA.  

 
SIGNING OF THE CONTRACT AGREEMENT 

3.50 The successful tenderer shall be required to execute an agreement on non-judicial 
stamp paper of appropriate value (prevailing under Indian Stamp Act on the date of 
signing of agreement) under Indian Stamp Act with the company within 30 days 
from the date of intimation regarding acceptance of tender, LOA etc.  The cost of 
execution of agreement including non-judicial stamp paper shall be borne by the 
contractor.  

3.51 The contract agreement shall consist of – 
i) An agreement on non-judicial stamp paper of appropriate value,  
ii)  Tender document, along with the addenda/corrigendum, if any.  
iii)  Telex/Letter of Acceptance &/or Detailed Letter of Acceptance.  
iv) Agreed Variation, if any,  
v) Any other document as mutually agreed. 
 
RIGHTS OF COMPANY   

3.52 The Company reserves the right – 
i) to reject any or all the tenders, in part or in full, without assigning any 
ii)  not to accept the lowest tender or assign reasons for not accepting the lowest tender. 
iii)  to increase / decrease  the quantity and period of contract, without any additional 

obligation on it. 
iv) not to carry out any part of work. 
v) to reject the offer, if is established that the tenderer has submitted any wrong / 

misleading information or  forged documents along with offer or thereafter.          
The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 

3.53 The company may exercise any of the above right at any time prior to the award of 
contract, without thereby incurring any liability to the affected Bidder or Bidders or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
RSMML’s action. 

REFUSAL / FAILURE  
3.54 In the event the Tenderer, after the issue of communication of Acceptance of Tender 

by the Company (LOA), fails/refuses to accept the award and/or commence 
execution of the work as herein before, the Tenderer shall be deemed to have 
abandoned the contract and such an act shall amount to and be construed as the 
Contractor’s calculated and willful breach of contract, and in such an event the 
Company shall have full right to claim damages/compensation thereof in addition to 
the forfeiture of Earnest Money/Security Deposit . 
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Section- IV 
GENERAL CONDITIONS OF CONTRACT  (GCC) 

 
 INTERPRETATION OF CONTRACT DOCUMENT 

4.1 Except if and to the extent otherwise provided by the contract, the provisions of 
the general conditions of the contract and special conditions of the contract shall 
prevail over those of any other documents forming part of the contract.  

4.2 Several documents forming the contract are to be taken as mutually explanatory. 
Should there be any discrepancy, inconsistency, error or omission in the contracts 
or any of the matter may be referred to the Engineer-Incharge whose decision 
shall be final and binding. 

4.3 In case of any inconsistency or contradiction between the provisions of General 
Conditions of Contract and Special Conditions of Contract, the Special 
Conditions of Contract shall prevail unless and until provided otherwise. 

SECURITY DEPOSIT 
4.4 The successful tenderer shall furnish a Security @ 10 % of total awarded contract 

value  through Demand Draft in favour of RSMML, Udaipur /Bank Guarantee, 
within 30 days of the issuance of such communication of acceptance of 
tender/Letter of Acceptance, for due fulfillment of all or any of the terms & 
conditions of the contract. The Bank Guarantee shall be provided only in the 
approved format of the company on non-judicial stamp paper of 0.25% of BG 
value subject to maximum of Rs. 25000/- or on appropriate value under Indian 
Stamp Act prevailing on the date of issuance of BG from a Public sector bank 
(except SBI)/ICICI/HDFC/Axis Bank having its branch at Udaipur. No 
amendment in this format shall be acceptable to the company. The Bank 
Guarantee shall be valid for the entire contract and/or extended period, if any, 
plus a grace period of six months. The Company shall be entitled to encash the 
same and appropriate the whole of the amount or part thereof against its claims 
/dues or sums payable. 

4.5 The entire Security Deposit shall be refunded after six months of the expiry of 
contract, provided always that the Contractor has been first paid all the bills 
including his final bill subject to deductions as are permissible under these terms 
and all other dues to the Company arising out of this contract, if any, have been 
fully met by the Contractor and the Contractor has rendered “No claim and No 
Dues Certificate” to the Company. 

4.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfill the 
contractual obligations or fail to settle in full, his dues to the Company. In case of 
premature termination of the contract, the Security Deposit will be forfeited and 
the Company will be at liberty to recover the loss suffered by it from the 
Contractor. 

4.7 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses 
or damages suffered by it due to delay in performance and/or non-performance 
and/or partial performance of any of the terms of the contract. 

4.8 All compensation or other sums of money payable by the Contractor to the 
Company or recoveries to be made under the terms of this contract may be 
deducted from any sums which may be due to the Contractor from the Company 
on any account and in the event of the such amount being insufficient the 



Cont 02(16-17) Tender document for Feeding of LGO at Jhamarkotra mines                            16 of 59 
 

Contractor shall within ten days of such shortfall make good in cash, failing 
which the balance amount shall be recovered by way of invoking the bank 
guarantee furnished as security. 

4.9 In the event of bank guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any 
time thereafter may become due to the contractor. The Contractor shall pay to the 
company on demand any balance remaining due.  

4.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 
to furnish a fresh Bank Guarantee in the same format for the same amount and for 
the same period as the original Bank Guarantee within a period of 30 days from 
the date of invoking of original Bank Guarantee. 

4.11 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Contractor shall forth with make good 
the deficit on demand, so that the total amounts of Security Deposit will not at 
any time be less than the amount so specified. The Company may recover the 
same by way of additional deductions from bills. 

4.12 No interest is payable on S.D. amount. 
4.13 In case of enhancement of quantum of work, due to any reason, the contractor 

shall furnish additional security amount.  This security will be progressively 
recovered from the payment due to the contractor. 

 
   PROVIDENT FUND 

4.14 The contractor shall be wholly responsible for complying with the fulfillment of 
the provisions of the Employees Provident Fund and Miscellaneous provisions 
Act, 1952 including subsequent amendments & notifications, in respect of the 
employees engaged for the work. 

4.15 The Contractor shall have to get himself registered (if not already registered) with 
the Regional Provident Fund Commissioner (RPFC) under the Employees 
Provident Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to 
submit the copy of the PF Registration Number received from RPFC office before 
starting the work, failing which the contract is liable to be terminated.  

4.16 The tenderer who are not coming under the purview of EPF & MP Act but are 
required to deposit the PF due to applicability of Contract Labour (R&A) Act may 
deposit amount of PF deducted from salaries of the labour/employees and 
employer’s contribution with PF Trust of RSMML alongwith 1.10% 
administrative charges. An affidavit (as per Annexure- C) for this purpose will be 
required to be furnished on a stamp paper of appropriate value with the Techno 
Commercial (Part -I) of the offer. 

4.17 However, each running account / Final bill must be submitted alongwith the name 
of the Driver/employee deployed for the work, wages / salaries paid to them, 
amount of PF deducted from salaries of the Driver/employees and employer’s 
contribution, amount deposited in RPFC office/Trust against each employee’s 
name and copy of the challan for the amount deposited in RPFC office/Trust till 
previous month, failing which no payment will be made for Running Account bill 
submitted by the contractor to the Officer-In-Charge.  

 
 SUB-LETING OF WORK: 

4.18 The whole of the work included in the contract shall be executed by the 
contractor alone and the contractor shall not directly or indirectly transfer, assign, 
under-let or sublet the contract or any part thereof or interest therein without prior 
written permission and doing so shall render the contract to be terminated on risk 
and cost of the contractor. 
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 CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS 

WORKERS /EMPLOYEES  
4.19 The contractor shall be  liable for payment of all wages and other benefits, such 

as leave with wages, contributory provident fund, bonus, free medical aid etc., to 
his employees and labour as per the statutory requirements as in force or, may be 
applicable from time to time during the currency of the contract. 

4.20 The contractor shall bear all liabilities for employee and labour employed or 
retained by him as regards to their employment, litigation and any other action 
arising out of operation of this contract or at the termination/completion of this 
contract. 

4.21 The company shall not pay any additional amount on any such account.  The only 
remuneration payable to the contractor by the company will be on the basis of 
accepted rates and work executed thereof. 
 

STATUTORY OBLIGATION  
 

4.22 The Contractor shall also be responsible for full compliance with all obligations 
and restrictions imposed by the labour law or any other law affecting employer-
employee relationship and the Contractor further agrees to comply and to secure 
the compliance by all his sub-contractor/s, if any, with all applicable Central, 
State, Municipal and local laws and regulations and requirements, of any Central, 
State or Local Govt. agency or authority 

4.23 Contractor further agrees at his cost to defend, indemnify and hold company 
harmless and indemnified from all or any liability or penalty which may be 
imposed by the Central, State or Local authorities, including Directorate General 
of Mines’ Safety etc or any other civil or criminal court, tribunals by reason of 
any violation by contractor or his sub-contractor/s of such laws, regulations or 
requirements and also from all claims, suits, or proceedings that may be brought 
against the Company arising under or out of or by reasons whatsoever work 
provided for by this contract, by third parties, or by Central or State Govt. 
authorities or any administrative or quasi judicial tribunal. 

TAXES: 

4.24 The rates quoted by the contractor will be inclusive of all taxes, duties, levies 
including service tax as applicable on this contract (up to the last date of 
submission of bids). The rates quoted shall be on 'firm price' basis during the 
pendency of the contract period and the contractor shall not be eligible for any 
escalation (except as mentioned in the tender document) in the rates on what so 
ever ground.  

4.25 Service tax: - The rate offered for the services as required in tender document will 
be inclusive of service tax. The present rate of service tax is @15 % of the value 
of service. However any increase/decrease in the rate of service tax as compare to 
present rate will be reimbursed/ recovered to/from the contractor. 

 
VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:  

4.26 Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies 
made by statutory authorities after the last date of submission of bids, will be 
reimbursed to contractor or recovered by the Company, as the case may be. The 
reimbursement to/recovery from  the contractor will be made against submission 
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of supporting documents and for only such taxes/duties/levies that are directly 
applicable to the contract and reflected in his running bills. 

4.27 The company shall fully entitle to deduct income tax and/or any other levies at 
sources as per the rules and instructions as may be applicable for this purpose 
from time to time.  

 
 INDEMNITY 

4.28 The Contractor shall at all times, indemnify and keep indemnified the Company, 
including its employees, authorised agents and the Engineer-in-Charge its 
successors from any and all liability for damages resulting from or arising out of 
or in any way connected with the operation covered by the contract and he shall 
make good all losses and damages arising there from.  

4.29 In case the Company shall incur any cost or expenses or suffer any loss on 
account of any claim demand or course of action brought against them and arising 
out of the operations           covered by the contract, the Company shall have the 
power (without being bound to do so) to defend, contest or compromise any such 
claim, demand or cause of action. Any amount that may become payable by the 
Company and any cost, expense etc that may be incurred by the Company in this 
behalf, shall also be recoverable from the Contractor.  

4.30 All sums payable by way of compensation/s under any of these conditions shall 
be considered as reasonable compensation to be applied to the use of the 
Company without reference to the actual loss or damage sustained and whether or 
not any damage shall have been sustained.  

4.31 Contractor shall also keep indemnified the Company against all claims of its staff 
under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other 
Acts/Rules applicable on the awarded work to the contractor.  

 WAIVER AND LIABILITY TO PAY COMPENSATION: 

4.32 In any case in which any of the powers conferred upon the Company shall have 
become exercisable and the same have not been exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall be exercisable in the event of any further case of default by the 
Contractor, the contractor shall be liable to pay compensation amount to the 
extent of the whole of his Security Deposit and the liability of the Contractor for 
past and future compensation shall remain unaffected. 

4.33 In the event  the Company exercising the powers vested in it under the aforesaid 
clause, it may, take possession of all or any tools and equipment,  explosives, 
materials and stores lying in or upon the works or the site  thereof belonging to 
the Contractor or procured by him and intended to be  used for the execution 
of the work or any part thereof the same be taken by  paying reasonable 
compensation as decided by Engineer-In-Charge,  otherwise the Engineer-In-
Charge  may give notice to the Contractor,  requiring him/it to remove such 
tools, equipment, materials or stores from  the premises(within a time to be 
specified in such notice), and in the event  of the contractor failing to comply 
with such requisition the Engineer-In-Charge may remove them at the 
contractor’s expenses or sell them by auction and/or private sale on account of the 
contractor and at his/its risk in all respects without any future notice as to the 
date, time or place of sale and the certificate of the Engineer-in-Charge as to the 
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expenses of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final, conclusive and binding on the Contractor.  

 
COMPANY NOT LIABLE TO PAY COMPENSATION: 

4.34 The Contractor shall have no claim against the Company for any business loss, 
idle charges, compensation upon failure, delay, omission etc. on the part of the 
Company to carry out any or all the provisions of the contract for any reason 
whatsoever. The Company’s decision in the matter shall be final and binding on 
the Contractor.  
 

 NO CLAIM IF WORK IS ABANDONED OR POSTPONED : 

4.35 The Contractor have no claim, whatsoever against the Company if the work or 
any part thereof covered by the contract is postponed to any later date and/or 
withdrawn in part in the overall interest of the Company or for security or for any 
other reason/s. The Company’s decision in this regard shall be final and binding 
on the Contractor.  

 
 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION O F WORK: 

4.36 If at any time after the commencement of the work the company shall for any 
reason or under instructions of Directorate General of Mines Safety in case of 
mining contracts or any other statutory authority for mining and other contracts, 
whatsoever required not to do the whole work or part thereof as specified in the 
schedule of work to be carried out, the Engineer-in-Charge shall give notice in 
writing of the fact to the contractor, who shall have no claim to any payment or 
compensation whatsoever on any account or profit or compensation or 
advantage/s which he might have derived from the execution of the work in full, 
but which he did not drive in consequences of the full amount of the work  not 
having  been carried out, nor shall have any claim or compensation by reason of 
any alternations having been made in the original specifications, drawings, 
designs and instructions which shall involve any curtailment of the work as 
originally contemplated.  

4.37 All the works shall be executed in strict conformity with the provisions of the 
contract documents and with such explanatory detailed drawings, maps, 
specifications and instructions as may be issued from time to time to the 
contractor by the Engineer-in-Charge whether specifically mentioned in the 
contract or not. The contractor shall be responsible for ensuring that works 
throughout are executed in most substantial, proper and workmanship like 
manner with the quality of material and workmanship in strict conformity with 
the specifications, drawings, time schedule, sequence of operation etc. and to the 
entire satisfaction of the Engineer-in-Charge. The work in the mining areas shall 
be done strictly in accordance with the provisions of Mines Act 1952, 
Metalliferous Mines Regulations 1961 and directives issued from time to time by 
the Directorate General of Mines Safety and/or other statutory authority.  

 
 COORDINATION AND INSPECTION OF WORK: 

4.38 The co-ordination and inspection of the day to day work under the contract shall 
be the responsibility of the Engineer-in-Charge. The written instructions 
regarding any particular job will normally be issued by the Engineer-in-Charge or 
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his authorised representative. A register shall be maintained by the Contractor in 
which the Engineer-in-Charge after inspection shall write the instructions to be 
issued by the Engineer-In-Charge and these will be signed immediately by the 
Contractor or his authorised representative by way of acknowledgement. 

4.39 In order to provide for the complete and proper co-ordination of all phases of 
work the Contractor shall co-operate to the full extent with the other contractors, 
working in the area and the departmental work of the Company being executed in 
other areas of the mine. The Contractor shall confer with Engineer-in-Charge 
regarding details, pertinent to phases of work which may affect the work to be 
performed under the contract and shall so schedule and carry out his work in such 
a manner as to avoid interference with the facilities and the work of other 
contractor/s and departmental work of the Company.  

    
 OTHER CONDITIONS, OVERTIME ETC: 

4.40 The working time at the site of work is 24 hours per day in 3 shifts, all 365 days a 
year. The contractor is required to deploy the operating staff and supervisors in 
three shifts strictly complying with the shift timings followed in the company, i.e. 
6am-2pm, 2pm-10pm, and 10pm-6am. The contractor should take this aspect into 
consideration in formulating and quoting his rates. No extra claim will be 
entertained by the Company on this account. The contractor shall be responsible 
for idle wages if payable to his workers. Overtime work may be permitted in case 
of need with the prior written approval of Engineer-in-Charge and company will 
not compensate the same.  

4.41 The provisions of Contract (R&A) Act 1971 and Workman Compensation Act 
1923, Minimum Wages Act 1948 etc. should be kept in view, while detailing 
matters like wages, working hours, overtime etc.  The Compliance of the 
provisions of these and other applicable acts and rules made thereof has to be 
ensured by the Contractor at his own cost. 

 
       DISCREPANCIES BETWEEN INSTRUCTIONS: 

4.42 Should any discrepancy occur between the various instructions furnished to the 
Contractor, his agents or staff or any doubt arising as to the meaning of any 
instructions or should there be any misunderstanding between the Contractor’s 
staff, the Contractor shall refer the matter immediately in writing to the Engineer-
in-Charge whose decision thereon shall be final and conclusive and no claim for 
losses alleged to have been caused by such discrepancies shall in any case be 
admissible.  
 
  INSPECTION OF WORKS: 

4.43 The Engineer-in-Charge or his authorized representative will have full powers 
and authority to inspect the works in progress at any time and the Contractor shall 
afford or procure for the Engineer-in-Charge/Engineer every facility and 
assistance, to carry out such inspections. The Contractor shall, at all time during 
the usual working hours and at all other times of which reasonable notice of the 
intention of the Engineer-in-Charge or his representative to visit the works shall 
have been given to the Contractor, whether himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing present for 
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the purpose. Orders given to the Contractor’s agent shall be considered to have 
the same force as if they had been given to the Contractor himself/itself.  

 
      SAFETY, SANITARY & MEDICAL FACILITIES: 

4.44 The Contractor and/or his sub-contractor and their employees, at Contractor’s 
cost, shall fully comply with the safety rules, regulations or statutory directions 
and provide sanitary and medical facilities, prescribed by law or as may from 
time to time be prescribed by the Engineer-in-Charge with the object of securing 
the safety and health of the employees and the local community.  In case of 
violation or non-observance of any of the aforesaid provisions by the Contractor 
the same shall be enforced by the Engineer-in-Charge at the Contractor’s 
expenses.  

4.45 The Contractor shall be responsible for the safety and discipline of his employees 
in all faces of the work and shall provide at his cost and enforce the use of safety 
boots, guards, helmets, goggles and other safety devices etc that may be required 
by the Acts & Rules and regulations for the time being in force, or will come in 
force during the pendency of contract.  

4.46 The Contractor shall promptly and immediately report serious accidents to any of 
his employees to the Engineer-in-charge / Plant Manager and shall make at his 
cost immediate arrangements to render all possible medical and other assistance 
to such affected employees/persons.  

4.47 First aid facilities and supplies as required by the rules for the time being in force 
or will come in force in near future shall be kept on the work site by the 
Contractor at his cost.  Medical check-ups of employees/persons working with the 
contractor, as required under the rules, shall be undertaken by the Contractor at 
his cost.   

4.48 Whenever any of the Contractor’s employees shall in the opinion of the engineer-
in-Charge be found to be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties or that in 
the opinion of the Company and/or the Engineer-in-Charge, it is undesirable for 
administrative or any other reason for such person or persons to be employed on 
the works, the Contractor, if so directed by the Engineer-in-Charge, shall at once 
remove such person or persons from employment thereon. Any person or persons 
so removed from the works   shall be immediately replaced at the expenses of the 
Contractor by a qualified and competent substitute. Should the Contractor be 
requested to repatriate any person removed from the work, he shall do so and 
shall bear all costs/compensation in connection therewith.  

4.49 The Contractor shall be responsible for the proper conduct and behavior of all   
the workmen and others and shall exercise a proper degree of control over them 
and in particular and without prejudice to the aforesaid generally the Contractor 
shall be bound to prohibit and prevent any employees from trespassing or acting 
any way detrimental or prejudicial to the interest of the community or of the 
properties or occupiers of lands and properties in the neighborhood and in the 
event of such employee so trespassing, the Contractor shall be responsible thereof 
and relive the Company of all consequent claims or actions for damages or injury 
or any other grounds, whatsoever.  

 
 



Cont 02(16-17) Tender document for Feeding of LGO at Jhamarkotra mines                            22 of 59 
 

DAMAGE TO PROPERTY: 

4.50 The Contractor including his sub-contractor/s, if any, shall be responsible for 
making good at his cost to the satisfaction of the Company any loss or any 
damage to buildings, structures, equipment, installations, properties etc, 
belonging to the Company or being executed or procured or being procured by 
the Company or of other agencies within the premises of the Company, if such 
losses or damages is due to fault and/or negligence or willful acts, omission, 
and/or any other reason whatsoever of the Contractor and/or his sub-contractor/s, 
their employees, agents, representative etc.  

 
 RIGHTS OF VARIOUS INTERESTS: 

4.51 The Contractor shall co-operate and afford other contractors reasonable 
opportunity of access to the works for the carriage and storage of materials and 
execution of their works.  

4.52 Whenever the work being done by any department of the Company or by other 
Contractors employed by the Company is contingent upon work covered by this 
contract, the respective rights of the various interest involved shall be determined 
by the Engineer-in-Charge to secure the completion of the various portions of the 
work in general harmony.  The Contractor shall be bound by such determination 
by the Engineer-in-Charge without any claim for any additional payment, 
damages etc, whatsoever. 

 
            POWER OF ENTRY 

4.53 During execution of Contract, if in the opinion of Engineer In-charge, it is  found 
that: 

i) Contractor has failed to execute the Contract in conformity with contract 
document or  

ii) Contractor has substantially suspended work or the works for a continuous period 
of 3 days without permission from the engineer In-charge , or 

iii) Contractor has failed to carry on and execute the works to the satisfaction of the 
engineer In-charge, or 

iv) Contractor has committed or suffered or permitted any other breach of any of the 
provisions of the contract on his part to be performed. or 

vi) Contractor has abandoned the works, or  
vii) Contractor during the continuance of the contract has becomes bankrupt. 

 then in any of such events, the Company shall have the power to enter upon the 
works and take possession of the materials, spares, equipment, tools and stocks 
thereon, and to revoke the Contractor’s permission to continue to execute work 
by his employees.  The Company shall then be free to take appropriate action 
against the contractor as per provisions of contract. 

 
  COMPANY MAY DO PART OF WORK:  

4.54  Upon failure of the contractor which includes sub-contractor/s, if any, to comply 
with any instructions given in accordance with the provision of the contract, the 
Company retains the right instead of assuming charge of entire work, to place 
additional labour force, tools, equipment and materials etc, on such parts of the 
work, as the Company may decide/designate or also engage another Contractor to 
carry out the work at the risk and cost of the Contractor. In such cases, the 
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Company shall deduct from the amount due or which otherwise might become 
due to the Contractor, the cost of such work and materials etc, plus fifteen percent 
additional charges thereon to cover all departmental charges/expenses and the 
Contractor shall be bound by such decision of the Company. 
 

POWER TO ORDER SUSPENSION OF WORK: 

4.55 The Company may, from time to time, by direction in writing and without in any 
way invalidating the contract, order the contractor to suspend the work or any part 
thereof at any time and for such times and for such reasons as he may consider 
necessary. After such directions to suspend the work, or any part thereof, has 
been given, the Contractor shall not proceed with the work or part thereof 
directed to be suspended until he receives a written order from the Company to so 
proceed. In the event of suspension exceeding three days the Company may under 
the provision of the contract extend the time for completion of work or part 
thereof by such time as it may find reasonable. The decision of the Company in 
the matter shall be final and binding on the Contractor. The Contractor shall not 
be entitled for any extra payment in case of such suspension. The work of any 
other part thereof shall not be suspended by the Contractor without prior 
knowledge and approval of the Company. If the Contractor is compelled to 
suspend the work or any part thereof he should report to the Engineer-in-Charge, 
furnish the reasons, necessitating such suspension of work, and obtain prior 
approval. No extension of time shall be granted to the contractor if he proposes to 
suspend the work or any part thereof, on his own.  In case such suspension is 
necessitated for reasons beyond control and period of suspension becomes more 
than 3 months at a stretch then Company may consider to make some ad 
hoc/advance payment against the work done.  The quantum and mode of payment 
shall be mutually decided. It will be however, sole discretion of company & will 
not be available as right of the contractor.  

 
 LIENS : 

4.56 If, at any time, there should be any lien or claim for which the company  might 
have become liable and which is chargeable to the Contractor, the  Company 
shall have the right to retain out of any payment then due or  thereafter to 
become due an amount sufficient to completely indemnify the  Company may 
pay and discharge the same by and payable to the  Contractor. If any lien or 
claim remains unsettled after all payments due to  the Contractor are 
appropriated on the account, the Contractor shall refund  or pay to the 
Company all moneys that the later may be compelled to pay in  discharging of 
such lien or claim including all costs and reasonable expenses  thereof   

   COMPLIANCE IN RESPECT OF VARIOUS ACTS 

4.57 The Contractor shall at his own cost, observe, perform and comply with the 
provisions of the Acts applicable during the execution of the Contract, and 
Rules/Bye-laws framed there under as applicable to this work, including but not 
limiting to the following and shall maintain such registers and  documents, as 
are required under the various statutes, for production of the  same  before 
the Company and/or other Statutory Authorities prescribed in  this behalf, as 
and when required.  Non-compliance of the  provisions/stipulations of the those 
Acts and rules made there under  including the following will render the 
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Contractor liable to payment of  necessary compensation/penalty, as deemed 
fit by the Company: 

i) The Contract Labor (Abolition & Regulations) Act 1971 
ii) The Payment of Wages Act,1936 
iii) The Employees’ Provident Fund Act 1952 & Employees’ Provident Fund 

Scheme1952 
iv) The Payment of Bonus Act 1965. 
v) The Mines Act 1952. 
vi) The payment of Workmen’s Compensation Act 1923. 
vii) The Minimum Wages Act., 1948  
viii) The Payment of Gratuity Act. 
ix) Air & Water Pollution Acts 
x) Mines Rules 1955 
xi) Environment Protection Act 1986 and Environment Protection Rules 1986 
xii)  Fatal Accident Act,  
xiii )    Motor Vehicles Act-1988 
xiv) Industrial Dispute Act,1947, 
xv) RTPP Act, 2012 

4.58 It will be the sole responsibility of the Contractor to ensure all sorts of payments 
to his workers and submissions of returns in time, as required by various 
Statutory Authorities concerned. In case of default by the Contractor in making 
statutory payments in time, the Company reserves the right to deduct necessary 
amount from the Contractor’s bills towards such payments without prejudice to 
the right s & remedies of the Company. 

4.59 The Contractor should obtain all requisite licenses as early as possible on award 
of work and preferably prior to commencement of work so to avoid any breach of 
law. 

4.60 All persons other than his regular employees engaged by the Contractor in 
connection with the performance of the contract shall be deemed as his 
employees for purposes of payment/remuneration employees and no claim shall 
lie against the company in respect of delay, deduction and non-payment of wages 
and/or remuneration/compensation by the Contractor to them.   

4.61 The contractor shall take all necessary steps and precautions to ensure that his 
workers and employees (including deemed employees) engaged for the work 
under the terms of the contract shall work within the mines in accordance with the 
provisions of the Mines Act, 1952 and Rules and Regulations framed there under 
and shall also maintain necessary records and registers as required under these 
provisions and shall be responsible to the Engineer-in-Charge in this regard. The 
contractor shall perform the work under this contract in accordance with all 
applicable codes, statutory regulations and engineering/ mining practices.  

 
COMPENSATION AND LIABILITY: 

4.62 Insurance shall be effected by the contractor at his cost for all the contractor’s 
employees and persons engaged in the performance of the contract.  

4.63 In case of an accident in respect of which Workman’s Compensation Act or 
Motor Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be 
lawful for the Engineer-in-charge to retain money out of due and payable amount 
to the contractor, such sum or sums of money as may in the opinion of the 
Engineer-in-Charge shall be final in regard to all such matters arising under this 
clause and the Contractor shall be bound by such decisions of the Engineer-in-
charge.  

4.64 The Company shall not be liable for or in respect of any damages or 
compensation payable as per law in respect of or in consequence of any accident 
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or injury to any workman or other person in the employment of the contractor or 
any of his sub-contractor or third party etc and the Contractor shall indemnify and 
keep indemnified the Company against all such injury, damages and 
compensation and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect of or in relation thereto.  

 
LIABILITY FOR ACCIDENT TO PERSONS: 

4.65 Besides the liabilities of the Contractor under the “Workmen’s Compensation 
Act”, Fatal Accident Act, M. V. Act, “Mines Act” the following shall also apply 
to the Contractor.  

4.66 On the occurrence of any accident resulting in death or bodily injury to a 
workman employed/engaged by the contractor, the Contractor shall be liable for 
intimating within 8(eight) hours of happening of such accident/s in writing to the 
Engineer-in-Charge the fact of such accident, besides taking immediate remedial 
measures. The Contractor shall indemnify the Company, against all 
claims/compensation, loss or damage sustained by the Company resulting directly 
or indirectly from his failure to give intimation in the matter aforesaid, including 
the penalties or fines, if any, payable by the company as consequences of 
workmen’s Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines 
Act or otherwise to conform to the provisions of the said Act/s in regard to such 
accident. 

 
  FORCE MAJEURE : 

4.67 Neither the Contractor nor the Company shall be considered to be in default in the 
performance of their respective obligations under this contract or if such 
performance is prevented or delayed because of the conditions constituting force 
majeure which shall include but not limited to notice/s from the Directorate of 
Mines Safety Office, Other Statutory Authority, Civil Commotion, Fire accidents, 
epidemics, War, acts of God or because of any law, order, proclamation or 
ordinance of any Government or any authority thereof or forced stoppage of 
mining , operation of IBP, accumulation of stock of saleable concentrate, failure 
of railways to supply wagons/boxes at railway siding, non-availability of mineral 
at mines/railway siding and other places due to reasons like sand 
dune/storms/other causes and for failure of transportation or for any other cause 
beyond reasonable control of the party affected, provided notice of such cause is 
given in writing by the party affected within 14 days of the happening of the 
event. In case it is not possible to serve the said notice within the said period of 
14 days then within the shortest possible period. Power cuts/partial power 
failure/interruption shall not be construed as force majeure for this purpose and 
the same shall not affect in any way the performance of the Contract. As soon as 
the cause of force majeure has been removed, the party whose ability to perform 
its obligation has been affected shall notify the other of such cessation. Should 
one or both the parties be prevented from fulfilling their contractual obligations 
by state of force majeure lasting for a continuous period of three months both the 
parties shall consult each other and decide about the future course of action 
regarding the contract.  
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NOTICES: 

  Service of Notice on Contractor: 
4.68 Any notice hereunder may be served on the Contractor or his/its duly authorised 

representative at the work site or may be served by registered mail directly to the 
address furnished by the Contractor. Proof of issue of any such notices shall be 
conclusive of the fact that the Contractor having been duly informed of all 
contents therein. The contractor shall furnish to the Company, the name, 
designation and addresses of his/its authorised agent at the work site and at 
Udaipur.  

4.69 Service of Notice and communication with the company & the Engineer-in-
charge: 

4.70 Notice and communication addressed to the Company or the Engineer-in-Charge, 
as the case may be, shall be deemed to have been duly delivered.  

(a) In the case of the Company, if dispatched by registered AD/Speed post to the 
Company’s Group General Manager at Rajasthan State Mines & Minerals Limited, 
Jhamarkotra Mines-313015 Distt. Udaipur and copy to authorized representative at 
the Plant Manager, Industrial Beneficiation Plant, Jhamarkotra Mines-313015 Distt. 
Udaipur, and 

(b) In the case of the Engineer In-charge, if dispatched or left at or posted to the address 
of his/its authorized representative, in the case of posting on the day on which they 
would have reached such address in the ordinary course of business, and in other 
cases on the day on which they were delivered to or left at such address.  

4.71 Notice and communication addressed to the Company shall be valid only if duly 
signed by the Contractor or his duly authorised partner or his principal officer 
acting for him on his behalf.  

 
TERMINATION: 

4.72 If the Contractor fails to execute the work or any part thereof with such diligence 
as will ensure its completion within the time specified in the contract, or 
extension thereof, or fails to complete the said work within such time or fails to 
perform any of his obligations under the contract or in any manner commits a 
breach of any of the provision of the contract, it shall be open to the Company in 
its option, by written notice to the contractor:- 

a To determine the contract; in which event the contract shall stand terminated and shall 
cease to be in force and effect on and from the date notified by the company in this 
behalf, whereupon the contractor shall stop forthwith all or any of the contract work, 
then in progress and the Company may on its part, may take over the work remaining 
incomplete by the Contractor and the contractor and his sureties if any, shall be liable 
to the company for any excess cost occasioned by such take over and completion by 
the Company or by appointing any other agency over and above the rates of 
remuneration payable under the contract. 
 

 
b 

Without determining the contract, to take over the work of the Contractor or any part 
thereof and complete the same through any other agency at the risk and cost of the 
Contractor and the Contractor, and his sureties shall be liable to the company for any 
excess cost/additional cost occasioned by such work having been so taken over and 
completed by the Company and/or through any other agency over and above the 
remuneration payable under the contract.   



Cont 02(16-17) Tender document for Feeding of LGO at Jhamarkotra mines                            27 of 59 
 

4.73 Before determining the contract, as aforesaid, and provided that, in the judgment 
of the company the default or defaults committed by the Contractor is or are 
curable or may be cured by the Contractor if any opportunity is given to him to do 
so, the Company may, by notice, in writing, call upon the Contractor to cure the 
default within such time as may be specified in the notice.  

4.74 In the event of the Company proceeding in the manner herein above prescribed- 
     a The whole of the Security Deposit furnished by the Contractor or retained by the 

Company shall be liable to be forfeited, without prejudice to the right of the 
Company to recover from the Contractor, the excess cost referred to aforesaid.  
The Company shall also have the right to take possession of the sites for 
completing the work or any part thereof, with any or all such materials, 
equipment, machinery, tools and tackles belonging to the Contractor as may be 
deployed/used for the work, 

b The money that may have become due to the Contractor on account of work 
executed by him/its already shall not be payable to him/its until after the expiry 
of six calendar months reckoned from the date of determination of contract or 
from the taking over of the work or part thereof by the company as the case may 
be, during which period the responsibility for faulty workmanship in respect of 
such work shall, under the contract rest exclusively with the Contractor and shall 
be subject to deduction of all amounts due from the Company to the Contractor, 
whether under the terms of the contract or otherwise, authorized or required to be 
recovered or retained by the Company. 

4.75 The Company shall also have the right to proceed in the manner prescribed in 
sub-clauses above, in the event of the contractor abandoning the execution of the 
contract work for a continuous period of one month, or becoming bankrupt or 
insolvent, or compounding with his creditors or assignees the contract in favour 
of his creditors or any other person or persons, or being a firm or a corporation 
goes, into voluntary liquidation, provided that in the said event, it shall not be 
necessary for the Company to give any prior notice to the Contractor.  

4.76 Termination of the contract as aforesaid shall not prejudice or affect the rights of 
the Company which may have accrued up-to the date of such termination.  

 
DISPUTE, JURISDICTION 

4.77 The place of the contract shall be Jhamarkotra Mines, Distt Udaipur (Rajasthan). 
In cases of any differences, the same shall be resolved by mutual discussions and 
agreement. However the decision of the MD, RSMML shall be final and binding. 

4.78 No courts other than the courts located at Udaipur (Rajasthan) shall have 
jurisdiction over any matter concerning any aspect of the work under this tender. 

4.79 The contractor shall not stop or abandon the work due to and during the pendency 
of such disputes or differences.  
APPEALS: 

4.80 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 
2013 , if any bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or 
the rules or guidelines issued there under , he may file an appeal to designated 
First and Second  Appellate Authority with in a period of ten days from the date 
of such decision or action, omission as the case may be clearly giving the specific 
ground on which he feel aggrieved on the form no. 1 (see rule 83) –Memorandum 
of Appeal under the Rajasthan Transparency in public procurement Act -2012 
with prescribed fees 
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Section-V 
 

SPECIAL CONDITIONS OF CONTRACT 
(SCC) 

 
5.1 APPLICABILITY 

 
These terms and conditions are in addition to the General terms & conditions 
specified in earlier Sections of this tender document. These special terms & 
conditions as detailed in this section in the following clauses shall prevail upon 
the General terms & conditions, should there be any discrepancy or conflict or 
contradiction between the two. 

Chapter 1 
Special Instructions for the tenderers 

 
5.2 INTRODUCTION 

The Rajasthan State Mines & Minerals limited is involved in the mining, 
beneficiation, processing and marketing of various minerals like Rock Phosphate, 
Limestone, Gypsum, Lignite etc. The rock phosphate concentrate is produced 
from the processing of low grade ore in the main process plant in the form of 
powder at Industrial Beneficiation Plant at Jhamarkotra Mines; district Udaipur in 
the state of Rajasthan. The Jhamarkotra Mines is situated at an approximate 
distance of 27 Km from the town of Udaipur in Rajasthan.  
  

5.3 COMMUNICATIONS 
(a) AIR  
Maharana Pratap Air Port Udaipur is the nearest domestic air port situated at a 
distance of about 30Km from Jhamarkotra Mines.  
(b) RAILWAYS  
The nearest railway station is Udaipur city which is connected to broad gauge and 
meter gauge. 

(c)  ROADS 
The site is approachable through National Highway no.8, Four lane highway, 
State Highway, major  district roads and other district/ rural  (metalled & / or 
Kuchcha) roads. 
 

5.4 CLIMATE 
The project site has a high mean temperature and is subject to extreme climatic 
changes. The atmosphere is dry with little moisture during first three months of 
the year. From April onwards, temperature starts shooting up and the summer 
begins. During summer season of April to June, temperature rises to around as 
high as 45° C at the peak. 

  
5.5 AVAILABILITY OF LABOUR 

The availability of unskilled and semi-skilled labour is good & poor respectively. 
The skilled, semi-skilled and unskilled labours will be required to be arranged to 
works site by Contractor at his own cost.  
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5.6  PREQUALIFICATION CRITERIA    
Tenderer shall be pre-qualified on the basis of the following criteria:   

i) Tenderer should have minimum turnover of Rs. 39.00 Lac in any one of the last four 
preceding financial years i.e. 2012-13, 2013-14, 2014-15 & 2015-16 in tenderer’s 
name.   

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as 
prescribed in the tender form. Tender fees & processing fees will not be refunded in any 
case.  
The Bidder should go through the website http://eproc.rajasthan.gov.in and the link 
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to 
know the process for submitting the electronic bids at website. The complete bid 
document has been published on the website https://eproc.rajasthan.gov.in for the 
purpose of downloading.  
The uploaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document, e-Tendering 
processing fee & EMD and the same shall be reached to the office of undersigned on 
or before the time specified for online submission of tender.   
The tender shall be pre-qualified on the basis of documents furnished/uploaded along with 
Techno-commercial bid in support of above. The decision of the company will be final and 
binding in this regard. 
It is to be noted that, in case of Company registered under Companies Act, turnover of 
the Company shall only be considered. The Company reserves its right to call for any 
additional information so as to check the eligibility of the tenderer.  
Joint ventures/consortium/partnership are allowed to participate in this tender subject 
to the joint/several responsibility, in such cases the turnover of partners/members 
should be considered. 
The price bid of only those bidders shall be opened who qualify in technical bid as per 
criteria laid in tender & only qualified bidders will be informed about price bid opening. 
The tenderer who has earlier been awarded contract by the company for any job & 
which they have abandoned or not accepted the work order awarded in their favour or 
contract has been suspended/terminated by the company for breach of conditions or 
banned shall not be eligible to participate in this tender during the currency of 
suspension/banned period.  
Offers furnished through any other mode shall not be considered. RSMML will not 
entertain any claim on account of postal delay/non-receipt.  It also reserves the right to 
reject/cancel any or all tenders without assigning any reason whatsoever 
 

5.7 WATER SUPPLY, POWER AND LAND FOR OFFICE ETC.  
5.71 Land for Contractor’s Field Office, Workshop etc. 

(i) The company shall at its own discretion and convenience will make available 
land for temporary construction of contractor’s field office, go-downs, 
workshop, etc. (as per requirement in the scope of work) The contractor shall at 
his/its own cost construct all such temporary structures or buildings with suitable 
water supply, electricity and sanitary provisions etc. in the place/s and as per the 
plan/s approved by the Engineer in charge. 

(ii)  On completion of the entire contract work undertaken by the contractor such 
temporary structure/s etc. shall be removed by the contractor at his/its cost and 
site cleared as per the directions of the Engineer in charge. If the contractor fail 
to comply with such directions, the Engineer in charge may at the expense/s of 
the contractor, will get removed all such works and dispose off the same in such 
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manner as he deems fit and get the site cleared. In such event the contractor shall 
have no claim whatsoever in respect thereof. 

(iii)  The company reserves the right to ask the contractor at any time during the 
pendency of the contract to vacate the land, site, temporary buildings etc. by 
giving 7 days notice on security reasons or on material interest by providing 
alternative site at the cost and risk of Contractor. The company also reserves the 
right to take over the said temporary structures/buildings in lieu of reasonable 
compensation, as mutually settled. 

(iv) The site office, rest shelter, workshop etc for the  personnel and equipment 
deployed for the above contract shall be located near the  hopper of Primary 
crusher of the LGO at a site approved by the Engineer-Incharge. The contractor 
shall make the required arrangements on his own and at his own cost. 

5.7.2             WATER SUPPLY 
Contractor will have to make independent arrangements for supply of water 
beyond the indicated source to its working areas. All storage arrangements and 
distribution system up-to the end-use points, will have to be carried out by the 
contractor at its own cost. In case the indicated source of water belongs to the 
Company no cost of water shall be charged and shall be made available at one 
point, else, the contractor have to arrange for it and have to bear the cost 
whatsoever it may be. 

5.7.3.            POWER SUPPLY 
Subject to the availability  and directions of the Power Distribution Agency or 
through other resources as may be imposed from time to time, power will be 
supplied free of cost by the Company. 

The Company reserves the right to assess the requirement of the power 
consumption for the work. The Contractor has to ensure the consumption within 
the units assessed by the Company. 
The Contractor shall use only diesel operated equipments and no electrically 
operated equipment for shifting of LGO etc. shall be permitted. Moreover non-
availability or less than adequate supply of power will not form any grounds 
whatsoever for disruption of work and any claim on that account.  
 

5.8 ARRANGEMENT FOR DIESEL 
 The Contractor has to make its own arrangements for Diesel procurement and 

storage for use exclusively for the purpose of the contract. 
 

5.9 DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT  
OF WORK  

 
 Following details are required to be furnished by the successful tenderer to the 

Engineer-in-charge at the time of commencement of work at IBP Jhamarkotra 
Mines; 
i) Attested copy of Letter of Acceptance/Detailed letter of acceptance. 
ii)  Details of the personnel who will be engaged for execution of the work. 
iii)  List of the HEMM/equipment/machinery etc.  

 
5.10 REPORTS 

 The contactor shall furnish the statement of work done by him in the form of 
report(s), in the format prescribed by the Engineer-In-Charge, on daily basis 
and/or at specified intervals by the company, to the Engineer-In-Charge or to his 
authorized representative. 
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Chapter 2 
 

TECHNICAL 
 
5.11 SCHEME OF WORK 
5.11.1 The machines & equipments etc deployed by the Contractor for handling of the 

work shall be such as will ensure satisfactory rate of progress of work and 
achievement monthly schedule of feeding of LGO, which, in the opinion of the 
Company will ensure the completion of the works within the time herein 
specified. Further, the work should be executed strictly in conformity with the 
provisions of various acts & laws and all relevant rules, bye-laws and statutory 
provisions and instructions given by the Company and/or Engineer-In-Charge 
from time to time.  

 
5.11.2 The Contractor shall give the company full information in advance as to his/its 

plans for carrying out the works. If at any time before the commencement or 
during the progress of the work, any part of the contractor's equipment or 
facilities, or any of his/its method of execution of the work, appears to the 
Company to be unsafe or inadequate of his/its organization insufficient to ensure 
the required quality and rate of progress of the work, Company may order the 
Contractor to change or increase and improve his/its equipment facilities, method 
of work, organization etc, and the contractor shall promptly comply with such 
orders, but failure of the Company to issue such orders shall not relieve the 
contractor and his/its obligation to secure the degree of safety, the quality of work 
and the rate of progress required by the contractor for execution of his/its works 
under the contract. The Contractor alone shall be responsible for the safety, 
security and adequacy of his equipment, personnel and method of work etc.  

 
5.11.3 The Contractor shall deploy the requisite machinery and/or equipment at the site 

of work on/or before expiry of mobilization period so as to execute the work as 
per time schedule. The contractor shall also deploy the required ancillary 
equipment to complete the work within the scheduled time period and to meet its 
contractual obligations.  

 
5.11.4 The contractor shall further provide supplementary principal equipment and 

ancillary equipment, spares, other stores items, if required at its cost from time to 
time to complete the works under the contract.  

 
5.11.5 The contractor shall maintain the principal equipment and ancillary equipment 

those brought to the site for execution of contract as long as they are required for 
the satisfactory progress of work. No equipment will be de-mobilized from the 
site without prior approval of the Engineer in charge. 

 
5.11.6 The company shall not be made liable for any damage and/or compensation for 

idling of any of the equipment/and manpower for any reason whatsoever.  
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Chapter-3 
SCOPE OF WORK 

 
5.12 SCOPE OF WORK: 

Scope of work for “Feeding of LGO into the hopper of Primary crusher by Loader & 
Tipper combination at IBP of Jhamarkotra Rock Phosphate Mines” generally shall 
include but not limited to the followings: 

 
i) Loading of different types of ore from different ore stacks located around 

LGO Crushing Plants (by using front end loaders) into the trucks/tippers; 
transportation of loaded trucks/tippers to an average lead (to & fro) of 
approximately 0.50 Km and unloading into the hopper of LGO Crushing Plant 
as per the requirement of company as ascertained by Engineer-In-Charge from 
time to time, terms & conditions of the tender document and specifications of 
the contract, including all preparatory & allied works pertaining thereto and/or 
relating to this work. 

  
ii) Arrangement has to be made for feeding of ore into the hopper of LGO 

Crushing Plant at the rate of about 250 MT/Hour.   
  
iii) Water Sprinkling at stack yard and on the roads leading to hopper of LGO 

Crushing Plants for suppression of dust. 
  
iv) Removal/breaking/pushing down the over size boulders from grizzly. 
  
v) Removal of lumps/over size boulders from the hopper in case of choking at 

discharge end of hopper. 
  
vi) Sorting of oversize boulders at different stack yards to make them suitable for 

loading to grizzly. 
 

vii) All related jobs, required for carrying out the above scope of work are also 
 deemed to be part of the scope of work. 

 
5.12.1  Special Conditions Applicable for the Work of Feeding of LGO into  the hopper 

of primary crusher: 
A Contractor has to make necessary arrangement for feeding of ore into the hopper 

of LGO Crushing Plant at the rate of 250 MT/Hour considering the 25 working 
days in a month. However, if required contractor has to feed the plant twenty-
four hours per day, seven days a week and 365 days in a year. The contractor 
shall examine all pros & cons and its impact on the performance and progress of 
work. The Company will not entertain any claim on this account or otherwise. 
Contractor shall ensure feeding of minimum quantity of 45900  MT Per month 
with a quarterly quantity of 1,37,500 MT. 

  
B The feeding of different grades of LGO to the hopper of primary crusher from 

the different stack yards located around the LGO Crushing Plants shall be carried 
out strictly as per the precise blending schedule as ascertained by the Engineer-
in-charge or his authorized representative from time to time. Accordingly, 
contractor shall work strictly as per the instructions and guidance of the 
Engineer-in-charge 

  
C The Contractor shall depute his accredited representative throughout the working 
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hours at working site to supervise the work and to receive the instructions of the 
Company. It shall be the duty of those representative/s to call on at the office of 
Unit/Project concerned of the RSMML every day and generally to remain in 
touch with that office to obtain instructions about their working. The contractor 
shall ensure that such instructions are duly complied with. 

  
D At the time of blasting, loading equipment, trucks & persons if any, in the area of 

blasting, have to vacate the area of blasting. 
  

E While feeding of LGO to the hopper of primary crusher, contractor has to ensure 
that no oversize boulders (any dimension > 50 cms) are fed to crushing plants. 

  
F The contractor shall ensure that no extraneous material including metallic piece 

is loaded in trucks/vehicles and fed to the crushing plant hopper. Any such 
metallic pieces shall be sorted out and stacked away. 

  
G The Contractor while loading and/or unloading LGO shall ensure that 

overburden & other extraneous material is not mixed with ore during the course 
of loading and/or unloading. 

  
H The contractor shall have to take effective measures at its own cost & expenses 

for proper water sprinkling & suppression of dust generated during the process 
of loading, unloading, transportation etc., in & around the working areas so that 
the dust concentration in such places do not exceed the limits prescribed under 
the MMR, 1961 and as per the requirements of Environment and Pollution 
Board. In case the dust concentration is found to be more than the limits referred 
to above then the RSMML may make arrangements for water sprinkling & dust 
suppression at the cost & expenses of the contractor. 

  
I Adequate fleet of vehicle/equipment including front end loaders, tippers/dumpers, 

and water sprinkler etc for suitably completing the tendered quantity shall be 
deployed by the contractor. The deployed vehicle/equipment should be in suitable 
working condition to complete the job as per work requirement” instead of 
specified make & model. The contractor shall also make available the backup 
equipment in case of breakdown. 
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CHAPTER-4 

 
QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE AND 

COMPENSATION FOR DELAYS AND SHORTFALL ETC. 
 
5.13 ESTIMATED QUANTITY:    
 The approximate quantity for the work of feeding of ore to LGO Crusher from various 

stacks located in and around LGO Crusher is 5,50,000 MT per annum. However this 
quantity is only indicative and susceptible to variation from time to time as per the 
requirement so determined by the company as per its absolute discretion. No guarantee 
regarding overall, monthly, weekly or daily quantum of work can be given. The 
Contractor shall neither be entitled nor be eligible to raise any claim on account of their 
vehicles/equipments /manpower being idle on any day or for any period during the 
contractual completion period. The Company will provide quarterly targets as far as 
possible, which would further be phased out on monthly basis, however, the contractor 
shall make necessary arrangements for feeding such quantities of ore as may be 
intimated and/or advised to them, from time to time, by the Engineer-in-Charge. 

 
5.14 VARIATION IN WORK  

The company reserves its sole discretion and right to vary the annual or total quantum of 
work under contract schedule up to ±10% during the currency of contract and the 
contractor will execute the work on same rate, terms and conditions. However, such 
variation in quantum of work shall be in proportion to the scheduled quantum of work of 
the remaining period for which variation is being exercised. The Company will 
communicate the same to the contractor by serving one month advance notice. In the 
event, quantum of work is required to be varied beyond the above mentioned tolerance 
limit, then the company will notify the same with  at least 15 days notice to settle the 
matter mutually. 

 
5.15 TERMS OF PAYMENT: 

i. One number electronic weightometer is installed on conveyor no.1, which carries 
crushed LGO from the Primary crusher to buffer stock pile. The initial and 
subsequent/final readings are recorded from this electronic weightometer.  

ii.  The difference between the final reading and initial reading will be recorded in a 
register (kept in the office) by the Engineer-in-charge or his authorized 
representative. This record will be the basic document for the purpose of making 
payment to the contractor. The weighment recorded by the Engineer-in-charge or 
his representative shall be final and binding on contractor for the billing purpose.  

iii.  For payment purposes the contractor shall raise the bill on monthly basis to receive 
its remuneration from the RSMML and the bills shall be duly verified by the 
Engineer-in-charge. Weight of material as recorded shall be taken & treated as 
final for the purpose of this contract. The rates as accepted by the Company shall 
only be considered for billing purpose. 

iv. The Contractor, on submitting the bill duly verified by the Engineer In-Charge for 
the work done, is entitled to receive a monthly payment within a period of thirty 
(30) days after submission of the bill.  

v. The payment against the bill will be made after making necessary deductions as 
stipulated elsewhere in the contract. The Company shall deduct Income Tax at 
source at prevailing rate from the bills of the contractor. Other statutory taxes shall 
also be deducted from the bills as applicable from time to time.  
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vi. The Company shall make payment due to the Contractor by crossed Account 
Payee cheque/ RTGS . In no case will the Company be responsible if the cheque is 
misplaced or misappropriated by unauthorized person/s. 

 
5.16 CONTRACT PERIOD: 

The period of contract for the work envisaged under this tender shall be of two years. 
The above period of two year of the contract included the period of 30 days allowed 
for mobilization reckoned from the date issue of letter or telegram of acceptance of 
tender/ letter of Acceptance. However the contractor shall use these 30 days for 
doing necessary preparatory works and mobilization. The works shall be executed 
strictly as per time schedule by deploying adequate personnel, equipment, tools, 
tackles etc. 
 

5.17  Extension of Scheduled Completion Time 
i)   If the contractor shall desire an extension of time for completion of work on the 

grounds of his having been unavoidably hindered for reasons beyond his control in 
execution of work, he shall apply in writing to the Engineer In-charge within ten 
days of the date of such event, and the Engineer In-charge shall, if in his opinion 
(which shall be final and binding on the Contractor) reasonable grounds exist, 
authorize such extension of time as may in his opinion be necessary or proper. 
Whenever such extension is granted by the Company, this would be without 
prejudice to the Company's right to take appropriate action under this contract and 
without any additional financial liability on the company.  

ii)   Failure or delay by the Company to hand over to the Contractor possession of the 
working areas for shifting of concentrate necessary for the execution of the works, 
or to provide the necessary instructions, or any other delay by the Company due to 
any other cause, whatsoever shall in no way affect or vitiate the contract or alter the 
character thereof or entitle the Contractor to damages or compensation thereof, 
provided, however, that the Company without any financial liability may extend the 
time for completion of the work by such period as it may consider necessary or 
proper.  

iii)   The decision of the company as to the need for grant of extension of time to the 
Contractor shall be final. 

 
5.18 ACTION TO BE TAKEN BY THE COMPANY IN CASE NON ACHIE VEMENT 

OF TARGETS: 

i) In case of failure to perform the work for a continuous period of three days due to 
breakdown of machine or any other reason for which the contractor is responsible 
and/or in cases of frequent breakdowns of machine resulting in loss of production, the 
engineering In-charge in its sole discretion without prejudice to other remedies may 
terminate the contract  & shall be empowered to engage other outside agency, at the 
risk and cost of the contractor for execution of remaining part of work of  the 
contract.  

 
5.19 COMPENSATION FOR FAILURE TO COMMENSE AND/OR SHORTFA LL 

a) In case the Contractor fails to mobilize and commence the work within the 
stipulated / extended period, the company shall recover a pre determined and 
agreed compensation @ 0.5% of the annual contract value on fortnightly basis from 
the contractor. Mobilization shall mean deployment of equipment as prescribed in 
the tender document and commencement of work. In the event the compensation 
exceeds 2% of annual contract value, then company at its sole discretion may 
cancel the award of work and EMD/SD will be forfeited. 



Cont 02(16-17) Tender document for Feeding of LGO at Jhamarkotra mines                            36 of 59 
 

 
b) If the contractor fails to feed minimum quantum of mineral as per quarterly target 

given by engineer in-charge, the contractor shall be liable to pay compensation. 
Any quantity executed in excess of the quarterly target may be adjusted in the short 
fall of subsequent quarter. If the contractor fails to feed minimum quantum of 
mineral as per quarterly target in subsequent quarter, then  the contractor shall be 
liable to pay a predetermined and agreed compensation @ 10% of the remuneration 
payable or Rs. Two per MT, whichever is higher for unexecuted targeted quarterly 
quantity to the company. The same shall be deducted from the running bills. The 
rate of remuneration payable prevailing at the time deductions are made would be 
applicable for the purpose of recovery. 

c) If the contractor fails to feed total 11.00 Lac MT quantity (plus any quantity upto 
10% if required as per clause 5.14) to LGO Crushing Plants during the contractual 
period of two years, the Contractor shall be liable to pay compensation to the 
company at the rate of 0.25% of the total value of the contract in addition to the 
compensation as detailed above. This is a genuine pre-estimate of the loss/damage 
which shall be suffered on account of delay/breach on the part of the Contractor 
and the said amount will be payable on demand without demur or protest and 
without there being any proof of the actual loss or damage caused by such 
delay/breach. The Company at its discretion can adjust the same against the 
Security Deposit and/or Running Account Bill/s.  

d) Besides, failure of the contractor to work as per scheduled targets will also entitle 
the Company to get the work done by making alternative arrangements at the cost 
and expense of the contractor and to recover from it the full difference of cost in 
making restoration of working up to the quantity of work allotted to the another 
agency. 

e) However, compensation for shortfalls in the contractual targets could be reduced or 
waived off if adequate justification or grounds exist for such a reduction or waiver 
based on the written request by the contractor for the same. Further, if concerned 
Engineer In charge clarifies that any such shortfall is due to the less crushing 
requirement or due to less availability of Crushing Plants for operation owing to 
various constraints, compensation would not be imposed. 

f) The compensation, if levied, shall be recovered immediately from the bills of the 
contractor. 

g) Notwithstanding anything contained in the provisions of tender clauses, the 
RSMML may require the contractor to improve the performance of work within 
seven days of the receipt of a notice by the RSMML and if the contractor fails to 
improve its performance on pro-rata basis within this period of seven days, then the 
RSMML may get the work done by other agency at the cost & risk of the contractor 
without any further notice. 

h) The contractor shall be liable to pay to the RSMML all costs, damage, charges, 
losses, etc., suffered or incurred or occasioned or sustained by the RSMML or by 
any other third party due to the negligent act or omission or un-workmen like 
performance of the contractor or its workmen or due to the breach of any of the 
terms of the contract or failure to carry out the work in accordance with contract by 
the contractor or its workmen. The decision of the RSMML in this respect shall be 
final and binding on the contractor. The recovery for any amount under this clause 
may be effected by the RSMML either from the running bills or from the security 
deposit or set off against any other dues of the contractor, at the discretion of the 
RSMML. 

i) The contractor shall make such satisfaction and pay compensation as may be 
assessed by a lawful authority in accordance with the law enforced on the subject 
for all damages, injury or disturbances which may be done by the contractor and 
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shall indemnify and keep indemnified fully and completely, the RSMML against all 
claims which may be made by any person or persons in respect of any such 
damages, injury or disturbances and all cost and expenses in connection therewith. 

j) Any amount due and payable to the contractor, including security deposit 
refundable to them under the contract, may be appropriated and set off by the 
RSMML against any claim or dues of the RSMML arisen or arising out of this 
contract or any other contract against the contractor. 

 
5.20 RIGHT TO REVIEW PERFORMANCE  

The company reserves the right to review and assess the performance of the work at any 
time during the contract period. In case of poor or unsatisfactory performance and/or 
breach of any terms and conditions of the contract, the company in its absolute rights and 
discretion may take appropriate action including termination of the contract. 
The company shall have absolute right to determine and ascertain the damages or losses 
suffered by it due to poor performance or breach of the terms and recover the costs 
thereof from the contractor from the security deposit or any sum due to the contractor 
from the company.  The Company shall also have absolute right to get the work done 
from any other agency at the risk and cost of the Contractor, in case, the contractor fails 
to perform the work continuously for more than 3 days. 

 
5.21 RISK & COST 

The Company shall have full right to forfeit the whole security deposit and payment of 
other pending bills payable to the contractor for non fulfilment of the contractual 
obligations with regard to the production/excavation (work) of specified quantity within 
the scheduled/specified time period. The work can be completed by engaging third party 
at the risk and cost of the contractor. 
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             CHAPTER-5  
 

PAYMENTS TO THE CONTRACTOR & CERTIFICATES 
 
5.22  CONTRACTOR'S REMUNERATION: 
 
5.21.1 The remuneration to be paid by the Company to the Contractor for the 

entire/whole of the work to be done and for the performance of all the obligations 
undertaken by the Contractor under the contract documents shall be ascertained 
by the application of the applicable contract rates and payments to be made 
accordingly for the work actually executed and approved by the Engineer-In-
Charge. The sum as ascertained shall constitute the admissible remuneration of 
the Contractor under the contract. The Contractor shall not be entitled for any 
other payments, except as provided in the contract. 

5.21.2 The rates quoted by the contractor shall remain firm till the issue of final 
certificate and shall not be subject to escalation, except as mentioned in this 
tender document. Rates shall be deemed to include and cover all costs, expenses 
and liabilities of every description and all risk of every kind to be taken in 
executing, completing and handing over the work to the Company by the 
Contractor. The Contractor shall be deemed to have known the nature, scope, 
magnitude and the extent of the works and materials required though the contract 
documents may not fully and precisely provide those. The opinion of the 
Engineer-In-Charge as to the items of work which are necessary and reasonable 
for completion of work shall be final and binding on the Contractor, although the 
same may not be shown on or described specifically in contract documents. 

5.21.3 Without in any way limiting the provisions of the proceeding sub-clause, the 
schedule of rates shall be deemed to include and cover the cost of all equipment, 
temporary works, pumps, materials, labour, insurance, fuel, stores and appliances 
to be supplied/deployed by the Contractor and all other matters in connection 
with each item in the schedule of quantities and the execution of the work or any 
portion thereof finished/completed in every respect and maintained as shown or 
described in the contract documents. 

5.21.4 The schedule of rate/agreed rates or contract rate or rate of remuneration shall 
include and cover the cost of all inputs for the works or otherwise incorporated in 
or used in connection with the works, also all rents and other payments in 
connection with obtaining diesel, lubricants, materials of whatsoever kind for the 
works and shall include an indemnity to the Company which the Contractor 
hereby gives against all actions, proceedings, claims, damages, costs and 
expenses arising from the incorporation in or use on the works of any such 
articles/processes or materials, other municipal or local board charges, fees, cess, 
if levied on materials, equipment or machinery to be brought to site for use on 
work, shall borne by the Contractor. 

5.21.5   All customs duties, excise duties, sales tax or any port duties, special Road Tax, 
Service Tax, Road tax, transport charges, stamp duties or Central or State 
Government or local body or Municipal taxes or duties, cess taxes or charges 
(from or any other body), whatsoever as applicable up-to the last date of 
submission of offer, shall be deemed to be included in and covered by the 
contract rate or schedule of rate by the contractor.  The contractor shall also 
obtain and pay for all permits or other privileges necessary to complete the work. 

5.21.6    The schedule of rates or contract rate shall be deemed to include and cover the 
risk of all possibilities of delay and interference with the Contractor's conduct of 
work which occur from any cause including orders of the Company in the 
exercise of his/its powers and on account of extension of time granted due to 
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various reasons and for all other possible or probable cause of delay/s in 
execution of this work by the Contractor. The Contractor shall not be entitled to 
raise any claim and/or dispute on account of any rise in the price of oils, 
lubricants, tyres, tubes, spares, statutory or otherwise on any other ground or 
reason or accounts whatsoever.  

 
5.23    DIESEL  
 The company will not provide diesel for the proposed work & the contractor shall 

arrange diesel from his own sources for the above work. Diesel Escalation shall 
be payable to the Contractor as provided in this tender document. 

 
5.24   TERMS OF PAYMENT (BILLING): 

For obtaining running account payment the contractor will submit a bill in 
approved pro forma in duplicate to the Engineer-In-Charge of the work/s giving 
abstract and detailed weighment of LGO being fed into hopper of primary 
crusher during a month (calendar) before the expiry of the first week of the 
succeeding calendar month along-with following details.  
i.) Abstract and detailed weighment of LGO fed into hopper of primary crusher 

during a month.  
ii.) Rate(s) of diesel prevalent during that month. 
iii.)  Copy of wage payment sheet of the previous months to the employees 

actually employed by the contractor at Mines.  
iv.) Documentary evidence of the PF amount deducted from the monthly salary of 

the employees of the contractor actually employed at Mines for execution of 
the contract and submission of this amount along with contractors 
contribution to the PF commissioner, for the previous month.  

 The Engineer-in-Charge shall take or cause to be taken the requisite weighment 
for the purpose of having the same verified, and the admissible portion of the bill 
of the contractor as far as possible, shall be paid after making necessary 
deductions or adjustment/s, if any, on or before the expiry of 15 days from 
presentation of the bill. However no interest shall be paid on this amount.  

     
5.25  ESCALATION/DE-ESCALATION 

 
5.24.1  On account of Price Variation in retail price of Diesel 

  The contract rate would be subject to adjustment as per diesel price variation. For 
payment of diesel escalation/de-escalation, the base date for price of diesel shall 
be considered.  

 The Diesel escalation/de-escalation on account of variation in diesel price at retail 
outlet of IOCL may be considered. The diesel consumption norm of 0.20 litre 
per MT of LGO feeded as specified in scope of work shall be treated for 
computation for diesel escalation/de-escalation. The retail price of diesel of IOCL 
for Udaipur City Rs. 57.85 per litre will be considered as base price for this 
purpose.  In case of increase/decrease in prices of diesel with reference to the 
base price, the diesel escalation/de-escalation shall be considered on above 
mentioned diesel consumption norm. 
 

5.24.2 Other Escalation 
The agreed rates shall be on the 'firm price' basis during pendency of the contract 
and the Contractor shall not be eligible for any escalation, except as mentioned 
above & variation in taxes & duties. No other escalation shall be payable to the 
Contractor during the currency of the contract. 
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5.26  RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN   
ADVANCE: 
All running account payment (progressive payment) shall be regarded as 
payments by way of advance against the final payment only and not as payments 
for work/s actually done and completed, and shall preclude the requiring of bad, 
unsound, defective, unscientific, imperfect or unskilled work to be removed and 
taken away and reconstructed, re-erected or be considered as an admission of the 
due performance of the contract, or any part thereof, in this respect, or of the 
accruing of any claim by the Contractor, nor shall it conclude, determine or affect 
in any way the rights/powers of the Company unless these conditions or any of 
them as to the final settlement and adjustments of the accounts or otherwise. The 
final bill shall be submitted by the contractor within (60+15=75) days from the 
date of his request for the Completion Certificate of the work, otherwise the 
Engineer-In-Charge's certificate of the weighment and of total amount payable 
for the work accordingly shall be final and binding on the Contractor.  

 
5.27  PAYMENT OF CONTRACTOR'S BILL: 

Unless otherwise specifically provided, running account payment (progressive 
payment) will be made to the contractor by the Company keeping in view the 
quantum of work done and measured, approved and certified as aforesaid. The 
Company will deduct from all such payments statutory deductions and all dues to 
the Company from the Contractor including advances paid to the Contractor. The 
Contractor, on submitting the bill for the work done, is entitled to receive a 
monthly payment subject to approval and passing of the same by the Engineer-in-
Charge. The Company shall make payment due to the Contractor by crossed 
Account Payee cheque/RTGS/NEFT. In no case will the Company be responsible 
if the cheque is misplaced or misappropriated by unauthorized person/s. In all 
cases, the Contractor shall present his bill duly pre-receipted on proper revenue 
stamp.  
  

5.28    RECEIPT OF PAYMENT: 
Receipt for payment made must be signed by a person duly authorized holding 
power of attorney in this respect on behalf of the Contractor. A person so 
authorized in exclusive employment of the contractor and he will not work or 
engage himself in any other profession for gain or profit other than the 
contractor's employment. When the contractors are described in their tender as a 
limited company, in that case the receipts must be signed in the name of the 
company by one of its principal officers or by some other persons having 
authorized to give effectual receipt for the Company. 

 
5.29  WAGES:  
 The Contractor shall furnish copies of wage payments to the Engineer-in-charge 

on or before 15th of each month in respect of the preceding month and maintain 
proper records thereof for the aforesaid purpose to the satisfaction of the 
Engineer-in-charge.  

 
5.30  WITHHOLDING PAYMENTS TO CONTRACTOR AND COMPANY'S   

            LIEN ON  MONEYS DUE TO THE CONTRACTOR. 
5.29.1 Progressive payments at any time may be withheld or reduced if, in the opinion of 

the Company the Contractor is not diligently and efficiently endeavoring to 
comply with the terms of the contract or if the Contractor fails to pay his labour, 
for material and other bills as they become due. The Company shall in no way be 
responsible for such withholding of payments.  
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5.29.2  The Company shall have lien on all amounts that may become due and payable to 

the Contractor under this or any other contract or transaction of any nature 
whatsoever between the Company and the Contractor and the security deposit, 
bank guarantee etc furnished by him under the contract for or in respect of any 
debit or sum that may become due and payable to the Company by the contractor 
either alone or jointly with any other or others either under this or any other 
contract or transaction of any nature whatsoever between the Company and the 
Contractor, unless the Contractor pays and clears the claim in full immediately on 
demand in cash to the Company.  

 
5.31  CLOSING OF THE CONTRACT 

Within 70 days of the completion of the work in all respects, as defined in the 
contract document, the Contractor shall be required to obtain from the Engineer-
In-charge completion certificates as to the completion of work and clearing of the 
areas where he has worked if necessary.  

 
5.32  APPLICATION FOR COMPLETION CERTIFICATE: 
 

When the Contractor fulfils all his/its obligations under the contract to the 
satisfaction of Engineer-In-Charge and subject to terms & conditions of the 
contract, he/it shall be eligible to apply for completion certificate. The application 
along with following documents and any other document/information etc. as 
required by the Engineer-in-Charge for his satisfaction, are required to be 
submitted to the Engineer-In-Charge 
i) Details of Month wise quantum of work completed by the contractor 
ii)  A certificate to the effect that no outstanding claims/payments are due to the 

persons employed by the Contractor or his Subcontractor.  
iii)  Details of PF deposited by the contractor. 
iv) No claim certificate by the contractor, in favour of company that No claim has 

been due towards the company and he will not claim any dues after the 
closure of the contract. 

v) Indemnification Bond on Rs. 100/- Non Judicial stamp paper. 
5.31.1 The Engineer-In-Charge shall formally issue completion certificate within 60 

days on receiving application from the Contractor, after verifying from the 
completion documents including weighment record etc and satisfying himself that 
the work has been completed in accordance with all the provisions of this contract 
and instructions issued to the Contractor by the Company.  

5.31.2 The contractor, after obtaining the completion certificate, is eligible to present the 
final bill for the works executed by him/it under the contract. The final bill shall 
be submitted by the Contractor within 15 days from the date of issue of 
completion certificate, otherwise the Engineer-In-Charge's certificate of the 
weighment and of total amount payable for the work accordingly shall be final 
and binding on the contractor.  

 
5.33   FINAL CERTIFICATE: 
 

Upon expiry of the period of liability and subject to the Engineer-in-charge being 
satisfied with the work or works having been duly performed by the Contractor 
and the Contractor having fulfilled all his obligations under the contract, the 
Group General Manager (SBU Head) shall give a certificate hereinafter referred 
to as the 'Final Certificate'  and the contractor shall not be considered to have 
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fulfilled all of his/its obligations under the contract until Final Certificate shall 
have been given by the Group General Manager.   

 
5.34     FINAL PAYMENT AND RELEASE: 
 
5.33.1  On completion of the work and issuance of completion certificate, the Contractor 

shall submit his/its final bill indicating the gross and net amount payable. On 
receipt of this, the Company shall verify the same, determining the total value of 
the work done of the contract and after deducing all the sums already paid to 
him/it and/due to the company on any account and such further sums as the 
Company on any account and such further sums as the Company is already 
authorised or required to reserve or retain on the terms of the contract or 
otherwise, make over to the contract as his final payment subject to the 
Contractor furnishing a certificate to the effect that he has no further claim of 
whatsoever nature or description on the Company. 

5.33.2    All prior certificate quantities, claims etc, upon which running account payments 
may have been made, shall be subject to adjustment in the Final Certificate.  

5.33.3   No claim shall be made or be filed by the Contractor and the Company shall not 
be liable to pay any money to the Contractor, except as specifically provided for 
in the contract. Acceptance by the Contractor of the final payment as aforesaid 
shall operate as estoppel and shall be, a release to the Company from all claims 
and liability to the Contractor in respect of anything done or furnished by the 
contractor for or in relation to the work, or in respect of any act or omission of the 
company or the Engineer-in-Charge or any other person relating to or effecting 
the work. 

5.33.4   Final payment including the security deposit will be released to the contractor 
only on furnishing the Final Certificate by him/it within one month.  

 
                Undertaking 

  
 I/We have carefully gone through & fully understood all above special terms and 

conditions dealt in various chapters of this section of tender spelt out in various 
chapters, clauses, sub-clauses etc. and these are acceptable to we/us. 

 

For and on behalf of the tenderer 

 

(Authorized Signatory) 

Seal & Dated 
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           LETTER OF SUBMISSION OF TENDER                             FORM-1 

FROM: 

      

To: 
 The Group General Manager (Contracts), 
 Corporate office, 
 Rajasthan State Mines & Minerals Ltd., 

UDAIPUR 313001 (Raj). 
 
Sub: Tender for feeding of LGO into primary crusher by loader and tipper combination at IBP of 

Jhamarkotra mines, Udaipur  
Ref:  e-Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 
 
Dear Sir, 
 

1. I/We possessing requisite resources, hereby tender my/our offer for execution of the 
above work as mentioned in the tender document. I/We have carefully examined the 
documents connected with the above mentioned work and agree to abide by the same. 

2. I/We agree to complete the contract at the schedule of rates quoted by me/us for the 
work in accordance with all the terms & conditions of the Tender Document.  

3. It is expressly understood by me/us that the time is the essence of the contract. I/We 
agree to complete the contract as per terms and conditions as mentioned in the tender 
document. In case of failure on my/our part, I/We shall pay compensation to the 
Company as per the provisions and stipulation as contained in the terms and 
conditions of the tender documents. 

4. I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft 
in favor of RSMML payable at Udaipur, particulars thereof are mentioned herein 
below. I/We further agree to furnish the Security deposit and accept all the terms and 
conditions laid down in the Tender Document in this respect. 

 D.D. No           Date   Name and Address of Bank      Amount 
5. In the event of acceptance of our tender, I/We hereby agree to abide by and fulfill all 

terms and conditions referred to in the tender document including price offer and in 
case of any default thereof the company shall have the right to forfeit the Earnest 
Money and/or security deposits, or pay to the company or it’s successors or it’s 
authorized nominee such sums of money as stipulated in the conditions contained in 
the tender documents. 

6. I/we enclose requisite document as specified in the tender documents. 
7. I/We am/are fully aware of the statutes/laws/rules in connection with working at the 

site. I/We agree to abide by the applicable statutory provisions. 
8. I/We hereby confirm that Price Bid (Part II) of the tender contains no stipulation. 
9. I/We agree to accept the decision of the Company in respect of pre-qualification of 

my/our offer. 
10. I/We hereby declare that the decision of the RSMML management in 

selection/rejection of the tender/contractor shall be acceptable and binding on me/us. 
Date,                  the     day of,    2016. 

Signature of tenderer(s) 
With the seal of the firm. 

Witness 
Name in Block Letters:       
Full Address         

FORM-2 
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CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL ( PART I) BID' 
 
 e-Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 
 Name of Tenderer__________ _________________________________ 

The Check List should be submitted' alongwith TECHNO-COMMERCIAL (PART-I) 
BID'  in the proforma as given below:- 
1.0 Name of the tenderer   
2.0 Address for Communication with the tenderer   
2.1 Complete Postal Address   

 
2.2 Telephone No., FAX No., E. Mail:, mobile no.   

 
2.3 Telegraphic Address   
3.0 Status of the tenderer: (Please Tick).   
3.1 Individual   
3.2 Proprietorship firm: Attach duly attested affidavit in 

support of your status 
  

3.3 Partnership firm: Attach copies of Partnership Deed & 
copy of registration certificate (duly attested), if 
registered.  

  

3.4 Co-operative Society registered under RCA, Attach duly 
attested copies of Registration certificate, Bye laws, List of 
Members & list of Managing Committee. 

  

3.5 Private Limited Company, Attach duly attested list of 
Directors & copies of Registration Certificate, 
Memorandum and Articles of Association. In case of 
Limited companies, the Article of Association & 
Memorandum of Association is nedded with special 
indication that the said Article of Association & 
Memorandum of Association allow the company to take 
subjected contract work and it is not ultra virus. 

  

3.6 Public Sector undertaking (Attach supporting documents 
duly attested). 

  

3.7 Others (Please specify)-Attach duly attested supporting 
document) 

  

4.0 Power of attorney / Board Resolution in favour of the 
authorized representative signing the tender 

Enclosed /Not 
Enclosed 

5.0 Turn over during last 4 financial years    
 2012-2013   
 2013-2014   
 2014-2015   
 2015-2016  
 Whether Enclosed duly attested copies of audited balance 

sheets & P&L accounts of above financial year. 
Enclosed /Not 
Enclosed 

6 Acceptance of tender terms & conditions.  
7 Whether the tenderer has accepted the terms and conditions 

of this tender by signing on each page of this tender.  
Yes / No. 

8 Whether the tenderer has proposed any 
addition/modification/deviation to the terms & conditions 
of the tender. 

Yes / No. 
Note: If yes, please 
provide details as 
per Exceptions and 
Deviations 
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statement 
9 Proposed site organization    
10 Service Tax Registration No.   
11 PAN No.   
12 List of trained & experienced Technical persons employed 

with the contractor showing their qualification and 
experience. 

  

13 Any other relevant information about the tenderer.   
14 Affidavit on non judicial stamp paper that tenderer is not 

having or had any litigation with the Company, if any, give 
details. 

Yes No. 

15 Details of Earnest money deposited (as per NIT) No. & Date. 
Name of Bank 
Payable at 

16 Undertaking that We have not enclosed any additional 
condition and or deviations from the tender conditions 
alongwith "Price Bid". If any such additional condition 
and/ or deviation is found enclosed with the "Price Bid”, 
then same may be treated as withdrawn from our side. 

 

17 PF account No./ Copy of P.F. registration certificate or 
affidavit as per annexure- II 

 

18 Here it is confirmed that the retail price of diesel as per 
tender document is considered as base price for quoting the 
rates in part-II.  

 

19 Declaration whether you are covered under MSMED Act, 
if so then give your registration number alongwith copy of 
the registration. 

 

1. If  the above documents are not submitted while submitting the tender, then the 
tenderer may not be considered technically eligible and its Price Bid may not be 
opened, and for which, the Tenderer itself will be responsible. Company is not bound 
to ask the tenderer to submit the left out details, if any, after submission of tender on 
due date. 

2. Before enclosing the document read carefully the tender document 
conditions/stipulations and enclose the requisite documents only.  

3. Photocopies of the documents shall be attested by the gazetted officer or Notary 
public 

 
 (Authorised Signatory) 

Name of the Tenderer : --------------------------------------------------- 

Designation/ Relationship of the : ---------------------------------------- 

authorised Signatory with the tenderer 

Date : ----------Place: ---------- 
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FORM-3 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
DETAILS OF PRESENT COMMITTMENT(if any) 

e- Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 
Name of Tenderer______________________________________________ 
 

S. 
No
. 

Name of 
Organizati
on for 
whom 
worked &  
Work order 
No. with 
date 

Name 
of 
work 
& 
order 
no. 

Quanti
ty of 
work 

Perio
d  
from       
to 

Val
ue 
of 
wor
k 

% of 
completed 
work (in 
terms of 
value as 
well as qty.) 

Like
ly 
Date 
of 
com
pleti
on  

Peri
od of 
dela
y(if 
any) 

Penalty 
or 
liquidate
d 
damages 
Paid  (if 
any) 

Rema
rks 

           
 
 

           
 
 
 

           
 
 

           
 
 

           
 
 

 
Certified that the above information is correct.  

 
 

                                                                                                                      Signature of 
Tenderer 
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FORM-4 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
EXCEPTIONS AND DEVIATION 

 
e- Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 

 
 Name of Tenderer ---------------------------------------------------\ 
Tenderer may stipulate here exceptions and deviations to the tender  conditions, if 
considered unavoidable. 

 
 
 
 
 
 

Signature of tenderer(s) 
With the seal 

No.  Page No. of tender 
document 

Clause No. of tender 
documents 

Subject  Deviation 
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 FORM-5 
 

RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 

 
PROPOSED SITE ORGANISATION 

 
e- Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 
 
Name of Tenderer -------------------------------------------------- 
  
 
 
 The Tenderer is to indicate herewith proposed site organization, indicating the 

number of persons along with their role & responsibilities, which he proposes to set 
up for execution of the work. It is understood that this will be augmented from time 
to time depending on the requirements for timely completion of work, as directed 
by Engineer-in-Charge. 
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  BOQ/  FORM-6 
RAJASTHAN STATE MINES AND MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
PROFORMA FOR 'PRICE BID'/ BOQ  

This part of tender should contain the 'PRICE BID' only and SHOULD BE 
SUBMITTED IN STRICTLY ONLINE AS PER PRESCRIBED FORM AT 
ONLY:-  

1. Name of Tenderer……………………………………………………… 
 2. e- Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 

S.N. Item Description QTY. 

Rate in 
(Rs./MT) (in 
figure & 
words) 

1. 

Loading of different types of ore from different ore stacks 
located around LGO Crushing Plants (by using front end 
loaders) into the trucks/tippers; transportation of loaded 
trucks/tippers to an average lead of approximately 0.50 Km 
(to and fro) and unloading into the hopper of LGO Crushing 
Plant as per the requirement of company as ascertained by 
Engineer-In-Charge from time to time, terms & conditions of 
the tender document and specifications of the contract, 
including all preparatory & allied works pertaining thereto 
and/or relating to this work as detailed in scope of work in 
the tender document. 

5.50 lacs 
MT per 
annum 

 

2. 

Transportation of LGO from different ore stacks located at a 
lead beyond 0.5 Km. (to & fro) as per the scope of work 
described in the tender, for every additional distance of 1 
Km. (to & fro) or part thereof up to a lead of maximum 10 
Km.(to & fro) 

Maximum 
10% of the 
total 
quantity 

Rate 
(Rs/MT/addit
ional KM) 

Note: 

(i) In case of any discrepancy between rates quoted in figure and in words, the lower of the two 
would be considered.  

(ii)  The rate quoted will be inclusive of all taxes, duties, levies including Service Tax @15%. 

(iii)  The retail price of diesel of IOCL at Udaipur is Rs 57.85 per liter is considered as base price 
for quoting the above rates.       

      
Dated: ----------    
   
Place: ------  

(Authorized Signatory) 
Name of the Designation/ Relationship of the  

authorized Signatory  with the tenderer 
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Annexure-I 
 

    PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 
(To be issued by a Public sector bank (except SBI)/ICICI/Axis/HDFC Bank having its Branch office 
at Udaipur on non-judicial stamp paper of value 0.25% of BG amount subject to maximum of Rs. 
25000/-/-) 

B.G_______Dated______________________ 

This Deed of Guarantee made between ____________________________ a Bank, having its 
registered office at ___________________ and its head office at 
_____________________________ and wherever the context so required include its successors and 
assignees (hereinafter called the Surety/Bank) AND Rajasthan State Mines and Minerals Limited, a 
company incorporated and registered under Indian companies Act,1956, having its registered office 
at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and Corporate office at 4 Meera Marg, Udaipur and 
wherever its context so required includes its successors and assignees(hereinafter called ‘the 
company).  

Whereas the Company having agreed to exempt M/s. ________________ a company/partnership 
firm __________________ (address of registered/H.O.) where ever the context so require includes 
its successors and assignees (hereinafter called ‘the Contractor) from the demand under the terms 
and conditions of letter of Acceptance no. ______________ dated _________________ issued in 
favour of the Contractor and agreement dated __________________ entered into between RSMML 
and M/s. ________________(Contractor), hereinafter called ‘the said letter of 
Acceptance/agreement’ which expression shall also include any amendment, modification or 
variations thereof made in accordance with the provision thereof, of cash security deposit for the due 
fulfillment by the said letter of Acceptance/agreement on production of unconditional and 
irrevocable Bank Guarantee for Rs. _________( Rs. _______________________) being equivalent 
to ________________% of Contract value of Rs. __________________.  

Now this deed witnesseth that in consideration of said bank having agreed on the request of the 
Contractor to stand as surety for payment of Rs. ____________________ as security deposit to the 
company subject to the following conditions.  

1. We, ______________________(Bank) do hereby undertake to pay to the company as amount not 
exceeding Rs. ________________ against any loss or damage caused to or suffered or would be 
caused to or suffered by the company by reason of any breach by the said contractor of any of the 
terms and/or conditions contained in the Letter of Acceptance/Agreement The decision of the 
Company, as to any such breach having been committed and loss/damage suffered to shall be 
absolute and binding on us. 

2. We,__________________ (bank) do hereby undertake without any reference to the Contractor or 
any other person and irrespective of the fact whether any dispute is pending between the Company 
and the Contractor before any court or tribunal or Arbitrator relating thereto, to pay the amount due 
and payable under this guarantee without any demur, and/or protest merely on the very first demand 
from the Company stating that the amount claimed is due by way of loss or damage caused to or 
suffered by or would be caused to or suffered by the Company by reason of any breach by the said 
contractor of any of the terms and condition contained in the said Letter of Acceptance/agreement by 
reason of the said contractor’s failure to perform the covenants contained in said letter of 
Acceptance/agreement. Any such demand made on the bank shall be conclusive absolute and 
unequivocal as regards the amount due and payable by the bank under this guarantee. However, 
bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs. 
___________________.  

3. We, ___________________(bank) further agree that the guarantee herein above contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
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agreement and that it shall continue to be enforceable till all the dues of the company under or by 
virtue of the agreement have been fully paid and its claim/s satisfied or discharged or till the 
company certifies that the terms and the conditions of the said Letter of Acceptance/agreement have 
been fully and properly carried out by the said contractor and accordingly discharges the guarantee, 
unless a demand or claim under this guarantee is made on the bank in writing on or 
before_____________( scheduled completion date, plus six months), the bank shall be discharged 
from all liability under this guarantee thereafter unless otherwise further extended by the bank. 

4.  In order to give full effect to the guarantee herein contained the company shall be entitled to act as 
if, we(bank) are your principal debtor in respect of all your claims against the Contractor hereby 
guaranteed by us as aforesaid and we hereby expressly waive all our rights of surety-ship and other 
rights, if any which are in any way inconsistent and/or contrary to the above or any other provision 
of this guarantee, the bank’s guarantee to pay hereunder will not be determined or affected by your 
proceeding against the Contractor and the bank will be liable to pay the said sum as and when 
demanded by you merely on first demand being made on the bank by you and even before any legal 
or other proceedings taken against the contractor. Any letter of demand delivered at the bank’s above 
branch/divisional office or Udaipur branch office under the signatures of the company’s Financial 
Advisor and/or Head of SBU & PC - Rock Phosphate or any of the Directors shall deemed to be 
sufficient demand under this guarantee. 

5. We, _____________________(bank) further agree that the company shall have the fullest liberty 
without our consent and without affecting in any manner our obligation hereunder to vary any of the 
terms and conditions of the said Letter of Acceptance/agreement or to extend time of performance 
by the said Contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Company against the said Contractor and to forbear or enforce any of the 
terms and conditions relating to the Letter of Acceptance/Agreement and we shall not be relieved 
from our liability by reason of any such variation or extension being granted to the said contractor or 
for any fore bearance act, or omissions on the part of the company or any indulgence of the 
Company to the said Contractor or by any such matter or things whatsoever which under the law 
relating to the sureties would but for this provisions have effect of so relieving us. 

6. This guarantee herein contained would come into force from the date of issue and would not be 
affected by any change in the constitution of the contractor or ourselves or liquidation or winding up 
or dissolution or insolvency of the contractor nor shall it be affected by any change in company’s 
constitution or by any amalgamation or any absorption thereof or therewith but shall ensure for and 
be available to and enforceable by absorbing or amalgamated company or concern till the payment 
or amount not exceeding Rs. ____________________ is made by the Bank. 

7. The guarantee will not be discharged or affected if the Company holds/obtain any other 
security/guarantee/promissory note from any person and/or the contractor and this guarantee shall be 
in addition to any such guarantees. 

8. We,____________________(Bank) lastly undertake not to revoke this guarantee during this 
currency except with the previous consent of the company in writing. 

9.  The bank has power to issue this guarantee in favour of the Company and the undersigned has full 
powers to do so under power of Attorney dated _________________ granted to him by the bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the state of 
Rajasthan alone shall have jurisdiction.  
 
 IN WITNESSETH I, HEREBY ___________________ SON OF 
_____________(designation)______________(branch) constituted attorney of the said bank have set 
my signatures and bank seal on this guarantee which is being issued on non-judicial stamp of value 
as per Stamp Act prevailing in the state of ___________________executed at ______________ this 
the __________________ day of _______________2016. 
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Annexure – ‘II’ 
 

AFFADAVIT  
 

I …………………………………..S/o Shri ………………………………… 

aged……….Years , resident of …………………….on behalf of the tenderer i.e. M/s 

……………………………….hereby undertake oath and state as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions 

Act, 1952 including subsequent amendments & notifications, in respect of the 

employees engaged for the work, are not applicable on me / us (i.e. tenderer / 

contractor) 

4) That in case during the currency of the contract, I /We come under the purview of 

Employees Provident Fund and Miscellaneous provisions Act, 1952 including 

subsequent amendments & notifications, then I/We will get myself / ourselves 

registered with the concerned PF Commissioner. 

 

Deponent 

(Authorised Signatory) 

VERIFICATION  

I /We the above deponent make oath and state that my above statement is true and 

correct to my persona; knowledge, that no part of it is wrong, that nothing material has 

been concealed so help me God. 

Deponent 

(Authorised Signatory) 
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ANNEXURE-III 
 

UNDERTAKING 
  

(To be typed on Non Judicial stamp paper of appropriate value) 
 

e- Tender No. RSMM/CO / GGM (Cont)/ Cont-02/16-17  Dated: 01.06.2016 
Name of Tenderer ……………………………………………………………………… 

 
I……………………………………S/o 
Shri……………………………………….aged……… 
Years, resident of………………………………………………………….on behalf of the 
tenderer i.e. M/s………………………………………………………………….hereby 
undertake oath and state as under:- 
 
(1) I / We are not having or had any litigation with the RSMML/any other company in 

relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 
tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML. 
(3) I/We declare that I/We have not mentioned any exception /deviation of the tender 

conditions in our offer  
(4) I/We declare that price bid is in prescribed performa & no conditions are attached to 

it .Even if any conditions /s found, those would be ignored at the risk & cost of us & 
(5) That we are registered under MSMED Act & registration number of the firm is 

…………….. (Copy enclosed) or that we are not registered under MSMED Act. 
(6) I/We do hereby declare that I/We have fully read and understood the purpose and 

contents of all the terms and conditions of this contract, nature, quantum, contract 
period and scope of work of the tender document and all terms& conditions of this 
tender and these are acceptable to we/us. 

(7) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions 
mentioned therein are acceptable to we/us. 

 
 
Signature of Tenderer (s) 
(Authorised Signatory) 
With seal 
 
Place: 
Date: 
 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 
RSMML, 4 Meera Marg, Udaipur – Raj – 313001 along with Tender fees, processing 
fees and EMD. 
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Annexure-IV 
 
Compliance with the Code of integrity and No Conflict of Interest 
 
Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 
otherwise influence the procurement process.   

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a 
financial or other benefit or avoid an obligation.   

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;   

(d) not misuse any information shared between the procuring Entity and the Bidders 
with an intent to gain unfair advantage in the procurement process;   

(e) not indulge in any coercion including impairing or harming or threatening to do 
the same, directly or indirectly, to any party or to its property to influence the 
procurement process.   

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and   
(h) disclose any previous transgressions with any Entity in India or any other country 

during the last three years or any debarment by any other procuring entity.  
 
Conflict of Interest:  
 
The Bidder participating in a bidding process must not have a Conflict of Interest.  
A Conflict of Interest is considered to be a situation in which a party has interests that 
could improperly influence that party’s performance of official duties or responsibilities, 
contractual obligations, or compliance with applicable laws and regulations.  
i. A Bidder may be considered to be in Conflict of Interest with one or more   

parties in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or   
b. receive or have received any direct or indirect subsidy from any of them; or   
c. have the same legal representative for purposes of the Bid; or   
d. have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the Bid 
of another bidder, or influence the decisions of the Procuring Entity regarding the 
bidding process; or   

e. the Bidder participates in more than one Bid in a bidding process. Participation by 
a Bidder in more than one Bid will result in the disqualification of all Bids in 
which the Bidder is involved. However, this does not limit the inclusion of the 
same subcontractor, not otherwise participating as a Bidder, in more than one Bid; 
or   

f. the Bidder or any of its affiliates participated as a consultant in the preparation of 
the design or technical specifications of the Goods. Works or Services that are the 
subject of the Bid; or   

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 
Procuring Entity as engineer-in-charge/consultant for the contract.  
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Annexure-V 

 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted to ……………………. For procurement of 
 
………………………. in response to their Notice Inviting Bids No. ……………… ……. 

Dated ………….. I/We hereby declare under Section 7 of Rajasthan Transparency in 

Public Procurement Act, 2012, that: 
 
1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 
Procuring Entity.  

 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union 

and the State Government or any local authority as specified in the Bidding 
Document.  

 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 
business activities suspended and not the subject of legal proceedings for any of the 
foregoing reasons.  

 
4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 
statements or misrepresentations as to my/our qualifications to enter into a 
procurement contract within a period of three years preceding of commencement of 
this procurement process, or not have been otherwise disqualified pursuant to 
debarment proceedings;  

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition;  
 
 
Date Signature of bidder 
 
Place Name: 
 

Designation: 
 

Address: 
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Annexure-VI 
 
 
The designation and address of the First Appellate Authority is – 
 
Mines Department  
Government of Rajasthan, 
Jaipur 
 
The designation and address of the Second Appellate Authority is – 
Finance Department  
Government of Rajasthan, 
Jaipur 

 
 
(1) Filing an appeal  
 

If any Bidder or prospective bidder is aggrieved that any decision, action or 
omission of the Procuring Entity is in contravention to the provisions of the Act 
or the Rules or the Guidelines issued thereunder, he may file an appeal to First 
Appellate Authority, as specified in the Bidding Document within a period of 
ten days from the date of such decision or action, omission, as the case may be, 
clearly giving the specific ground or grounds on which he feels aggrieved:  

 
Provided that after the declaration of a Bidder as successful the appeal may be 
filed only by a Bidder who has participated in procurement proceedings:  

 
Provided further that in case a Procuring Entity evaluates the Technical Bids 
before the opening of the Financial Bids, an appeal related to the matter of 
Financial Bids may be filed only by a Bidder whose Technical Bid is found to 
be acceptable.  

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal 

as expeditiously as possible and shall endeavour to dispose it of within thirty 
days from the date of appeal.  

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed 

within the period specified in para (2), or if the Bidder or prospective bidder or 
the Procuring Entity is aggrieved by the order passed by the First Appellate 
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case 
may be, may file second appeal to Second Appellate Authority specified in the 
Bidding Document in this behalf within fifteen days from the expiry of the 
period specified in para (2) or of the date of receipt of the order passed by the 
First Appellate Authority, as the case may be.  

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the 
following matters, namely:-  
(a) determination of need of procumbent;   
(b) provisions limiting participation of Bidders in the bid process;   
(c) the decision of whether or not to enter into negotiations;   
(d) cancellation of a procurement process;  
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(e) applicability of the provisions of confidentiality.  
 
 
(5) Form of Appeal  
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along 
with as many copies as there are respondents in the appeal.   

(b) Every appeal shall be accompanied by an order appealed against, if any, 
affidavit verifying the facts stated in the appeal and proof of payment of 
fee.   

(c) Every appeal may be presented to First Appellate Authority or Second 
Appellate Authority, as the case may be, in person or through registered 
post or authorized representative.  

 
(6) Fee for filing appeal  
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for 
second appeal shall be rupees ten thousand, which shall be non refundable.   

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque 
of Scheduled Bank in India payable in the name of Appellate Authority 
concerned.  

 
(7) Procedure for disposal of appeal  
 

(a) The first Appellate Authority or Second Appellate Authority as the case 
may be, upon filing of appeal, shall issue notice accompanied by copy of 
appeal, affidavit and document, if any, to the respondents and fix date of 
hearing.  

 
(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be, shall:-  
 

(i) hear all the parties to appeal present before him; and   
(ii)  peruse or inspect documents, relevant records or copies thereof relating 

to the matter.  
 

(c) After hearing the parties, perusal or inspection of documents and relevant 
records or copies thereof relating to the matter, the Appellate Authority 
concerned shall pass an order in writing and provide the copy of order to 
the parties to appeal free of cost.  

 
(d) The order passed under sub-clause(c) above shall also be placed on the 

State Public Procurement Portal.  
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Form No.1  
(see rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public 
Procurement Act, 2012 

 
Appeal No. ………………. of …………………………….  
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant:  
 

(i) Name of the appellant:  
 
 

(ii)  Official address, if any:  
 
 

(iii)  Residential address:  
 
2. Name and address of the respondent(s):  
 
(i)  
(ii)   
(iii)   
 
3. Number and date of the order appealed against 

and name and designation of the officer/authority 
who passed the order (enclosed copy, or a 
statement of a decision, action or omission of the 
Procuring Entity in contravention to the 
provisions of the Act by which the appellant is 
aggrieved:  

 
4. If the Appellant proposes to be represented by a 

representative, the name and postal address of 
the representative:  

 
5. Number of affidavits and documents enclosed with 

the appeal:  
 
6. Ground of appeal :  

………………………………………………………..(Supported by an 
affidavit)  

 
7. Prayer:  

………………………………………………………..  
 

Place …………………………..   
Date …………………………..  
Appellant’s Signature  
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Annexure-VII    
Additional Conditions of Contract 

1. Correction of arithmetical errors  
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity 
will correct arithmetical errors during evaluation of Financial Bids on the 
following basis:  

 
i. if there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 
prevail and the total price shall be corrected, unless in the opinion of the 
Procuring Entity there is an obvious misplacement of the decimal point in 
the unit price, in which case the total price as quoted shall govern and the 
unit price shall be corrected.  

 
ii.  if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and  
 

iii.  if there is a discrepancy between words and figures, the amount in words 
shall prevail, unless the amount expressed in words is related to an 
arithmetic error, in which case the amount in figures shall prevail subject to 
(i) and (ii) above.  

 
If the Bidder that submitted the lowest evaluated Bid does not accept the 
correction of errors, its Bid shall be disqualified and its Bid Security shall be 
forfeited or its Bid Securing Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities  
 

(i) At the time of award of contract, the quantity of Goods, works or services 
originally specified in the Bidding Document may be increased or decreased 
by a specified percentage, but such increase or decrease shall not exceed 
twenty percent, of the quantity specified in the Bidding Document. It shall 
be without any change in the unit prices or other terms and conditions of the 
Bid and the conditions of contract.  

 
(ii)  If the Procuring Entity does not procure any subject matter of procurement 

or procures less than the quantity specified in the Bidding Document due to 
change in circumstances, the Bidder shall not be entitled for any claim or 
compensation except otherwise provided in the Conditions of Contract.  

 
(iii)  In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the original 
order. However, the additional quantity shall not be more than 25% of the 
value of Goods of the original contract and shall be within one month from the 
date of expiry of last supply. If the Supplier fails to do so, the Procuring Entity 
shall be free to arrange for the balance supply by limited Bidding or otherwise 
and the extra cost incurred shall be recovered from the supplier.  


