



# Rajasthan State Mines & Minerals Limited

(A Government of Rajasthan Enterprise)

SBU & PC ROCK PHOSPHATE, Jhamarkotra Mines Dist. Udaipur - 313 015

Via. & Dist. Udaipur (Rajasthan) Phone: 2342441-43 Telefax: (0294) 2342444

E-mail: purchase.jkt@rsmm.com, satishk@rsmm.com Website: www.rsmm.com

## CORRIGENDUM

NIT No. & Date	Brief Description of Work	Contract Value (Rs.)	EMD (Rs.)	Cost of Tender Document (Rs.)	SBU & PC	Contact Person
NIT No. 35 Dated 07.08.2014 due date extended up-to 18.09.2014	Squirrel Cage Induction Motors	10,00,000/-	20,000/-	570/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)
NIT No. 36 Dated 07.08.2014 due date extended up-to 18.09.2014	Electric Motor Controller/Tertiary Crusher Control Panel	3,00,000/-	6,000/-	228/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)
NIT No. 37 Dated 07.08.2014 due date extended up-to 18.09.2014	Supply, Installation, Testing & Commissioning of Heavy Duty VVVF Drives	30,00,000/-	45,000/-	1140/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)
NIT No. 38 Dated 07.08.2014 due date extended up-to 18.09.2014	Replacement of Existing PLC with latest Technology PLC/PAC System	20,00,000/-	35,000/-	1140/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)
NIT No. 40 Dated 07.08.2014 due date extended up-to 18.09.2014	Submersible Pump Set	2,50,000/-	5,000/-	228/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)
NIT No. 41 Dated 07.08.2014 due date extended up-to 18.09.2014	Starter Panel for Submersible/Centrifugal Pumps & MCCB	1,50,000/-	3,000/-	228/-	ROCK PHOSPHATE, Jhamarkotra	DGM (MM)

*Submitted for approval to extend the due date of opening as proposed at para 1/1/14/12*

*SGM/11/14*

*12/1/14*

*28/09/14*

*28/09/14*