
 
 

RAJASTHAN STATE MINES & MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
 

Short term e-TENDER DOCUMENT 
 

FOR 
 

EXCAVATION, TRANSPORTATION & FEEDING OF ROM INTO 
DEPARTMENTALLY OPERATED COMPANY`S CRUSHING & 

SCREENING PLANT AND OTHER SERVICES FOR PRODUCTION 
OF LIMESTONE GITTI AT SANU LIMESTONE MINES, DISTT. 

JAISALMER 
 
 

e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 
 

Issued by:  
Group General Manager (Contracts) 

RSMML, 4- Meera Marg, Udaipur 313004 
 

 
Cost of Tender Document:  4720 /- (inclusive of GST) 

 
Date of Downloading of Tender:From  16.04.2025 To 05.05.2025  up to1:00 pm 

 

Last Date of Online Submission of Tender: 05.05.2025 .upto 3:00 PM 

 

Date of Opening of Techno-commercial Part (Part I): 06.05.2025  at 3:30 PM 
 
 

Registered Office: 
C-89/90 Janpath 
Lal Kothi Scheme,  
Jaipur –302 015 
Phone: 0141-2743734 
Fax: 0141-2743735 

Corporate Office: 
4, Meera Marg 
Udaipur - 313 001 
Phone: (0294) 2424863-67 
Fax :(0294) 2428768 
 

SBU & PC, Limestone Office: 
8, West Patel Nagar 
Circuit House Road 
Jodhpur 342011 
Phone: (0291) 2511031, 2516199 
Fax: 0291-2511029 
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RAJASTHAN STATE MINES  & MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
Corporate Office: 4- Meera Marg, UDAIPUR – 313 001, 

Phone: 0294-2427177, 2428792, 2428763-67, fax 0294-2428768, 2428739 
Email:-contractsco.rsmml@rajasthan.gov.in 

 
Ref. no: -RSMM/CO/ GGM (Cont)/Cont-01/2025-26 

 
  Dated 16.04.2025 

 
 Detailed e-NOTICE INVITING TENDER 

Online tender are invited in electronic form through https://eproc.rajasthan.gov.infor 
following works from Co-operative Societies (registered under Rajasthan Co-operative 
society act 2001 or any other Co-operative society act of India). Other than registered 
society (Competent & experienced Individual /Firm/Companies) can also participate in 
this tender provided they are able to form a Registered Co-operative Society before 
commencement of the work: 

Brief Description of work Estimated 
Quantity  

Period of 
contract 

Bid 
Security 
/EMD 
(Rs) 

Excavation, transportation and Feeding of ROM into 
departmentally operated company’s crushing and screening 
plant, during the notified (by the company) period of shifts, 
from the earmarked pit, to produce finished product (SMS 
grade Limestone gitti) and hauling of the rejects/by products to 
the earmarked pit for backfilling and levelling/ stacking to the 
original ground level, at Company’s Sanu Limestone Mines, 
Distt. Jaisalmer. 

2,00,000 
MT 

Four (04) 
Months 

Rs 4.40 
Lacsby 
DD/BG 

Cost of tender document is Rs.4720/- (inclusive of GST), payable by D.D. in favour of “RSMM Ltd, 
Udaipur” 

Processing Fee  Rs. 2000/- payable by DD in favour of MD 
RISL, payable at Jaipur 

Period of sale of documents From 16.04.2025 To 05.05.2025  up to 1.00 pm,  

Last Date  & Time of online Submission of offer Dated  05.05.2025 up to 3.00 pm  

Date of opening of  Techno Commercial offer  Dated  06.05.2025  at  3.30 pm at C. O. Udaipur 
 
Tenderer shall be pre-qualified on the basis of the following criteria: 
(i) The annual turnover of tenderer from any business should be at least Rs.110.00 lac in 

any of the immediate three preceding financial years2021-22,2022-23 & 2023-24. 
(ii) The tenderer should have experience of successful execution of 1.00 Lac MT Mining 

/ Excavation of mineral in any one of the last three financial years i.e.  2021-22. 
2022-23 & 2023-24 in the name of tenderer.   

Tender is to be submitted online at https://eproc.rajasthan.gov.in electronic form as prescribed 
in the tender form. Tender fees & processing fees will not be refunded in any case.  

The bidder should go through the website https://eproc.rajasthan.gov.in& the link "help for 
contractors "," information about DSC", FAQs & the bidder manual kit " to know the process 
for submitting the electronic bids at website. The complete bid document has been published on 
the website https:://eproc.rajasthan.gov.in for the purpose of downloading. 
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The uploaded bid document shall be considered valid for participation in the bid process 
subject to submission of required cost of tender document, e-Tendering processing fee, EMD& 
the same shall be reached to the office of undersigned on or before the time specified for 
opening of techno commercial part of tender. 

The tenderer shall be pre- qualified on the basis of documents furnished/uploaded along with 
Techno-commercial bid in support of above. The decision of the company will be final and 
binding in this regard. 

Those tenderer&/or proprietor/ any partner of firm/ any member of co-operative society/ any 
director of the company who are either customers of Limestone or handling/ liaison/ 
transportation agent of RSMM’S customers of limestone are not eligible for participating in 
this tender. Offers received from such tenderer shall be rejected. Further tenderer (Co-operative 
society & it’s any member) will not become handling /liaison/ transportation agents of any 
customers of RSMML for limestone during currency of the contract in case the work is 
awarded to them. 

It is mandatory that proprietor/ all the partners (in case of partnership firm)/all the directors of 
the company become the members of the society to be constituted to carry out the job. The 
successful bidder should be the Chairman/ the Secretary/ the Treasurer of the registered co-
operative society formed & should be authorized for signing of documents and execution of the 
tendered work and they shall not be changed without the prior approval of the company during 
the tenure of the contract. The tenderer is required to furnish an undertaking, in proforma 
provided in tender document on non-judicial stamp paper of worth Rs.100/-, in this respect, 
without which their offers would not be considered. Further, it is enjoined upon such members 
that they cannot resign from the society until the contract period is over. 

 It is to be noted that, in case of company registered under the companies Act, turnover of the 
company shall only be considered. The company reserves its right to call for any additional 
information show as to check the eligibility of the tenderer.  

 

Joint Ventures (JV)/Consortium/partnerships are also allowed to participate in this tender 
subject to the joint/ several responsibility’. In such cases the cumulative turnover & experience 
of partners/members should be considered. Experience of JV member in any other working 
Joint venture shall be considered only up to the percentage of sharing in the respective joint 
venture.    
The price bid of only those bidders shall be opened who qualify in technical bid as per criteria 
laid in tender& only qualified bidders will be informed about price bid openings. 

Tenderer(es)( including any partner/ member of JV/consortium)  who have been banned/ 
suspended by the company or any state / Central government organization /department shall not 
be eligible to participate in this tender/ during the currency of suspension/banning period.  

Offers furnished through any other mode shall not be considered. RSMML will not entertain 
any claim on account of postal delay/ non receipt. It also reserves the right to reject/ cancel any 
or all tender without assigning any reason whatsoever. 

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small 
scale industries of Rajasthan having specified subject tender work mentioned in registration. 

 

Group General Manager (Contracts) 

Note: The tenderers are advised to keep visiting our website till due/extended due date(s) of 
tender for corrigendum/addendum, if any, to the tender.  . 
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SECTION-2 

Definitions, Interpretations 
2.1 DEFINITIONS: 

In the contract (as hereinafter defined) the following words and expression shall 
have the meaning hereby assigned to them, except where the context otherwise 
requires. 

2.1.1 “RSMML” or “COMPANY” or “EMPLOYER” or “OWNER” shall mean 
 Rajasthan State Mines & Minerals Limited,” having its registered office at C-
89/90,  Janpath, Lal Kothi Scheme, Jaipur (Rajasthan) and Corporate Office at 4-
Meera Marg, Udaipur (Rajasthan) including its successors and assignees or its 
 representatives authorised to act on its behalf for the purpose of contract. 

2.1.2  “Appointing Authority”, wherever the expression is used shall mean the 
Managing Director of the Company. 

2.1.3 “Managing Director” shall mean the Managing Director of Rajasthan State 
Mines & Minerals Limited or his successor in the office so designated by the 
Company. 

2.1.4 “Advisor &Head of SBU &PC –Limestone” shall mean Group General 
Manager for the SBU &PC – Limestone of RSMML or his successor in the office 
so designated by the Company. 

2.1.5 “Group General Manager (Contract)” shall mean the Group General Manager 
(Contract)/Head (Contract) of RSMML or his successor office. 

2.1.6 "Unit In-charge" shall mean the Unit In-charge of Limestone Unit of company 
so designated or his successors in office appointed by the Company by whatever 
name. 

2.1.7 “Agent” shall mean the Agent for Limestone Mines notified by the company in 
this behalf. 

2.1.8 “Engineer-In-Charge” or “Officer-In Charge” or “Authorised Officer” shall 
mean the Officer so designated for the overall supervision, coordination, direction 
and administration of the contract work from time to time by the Company and 
shall also include the Head of SBU &PC-Limestone. 

2.1.9 “Engineer’s Representative” shall mean any resident Engineer or assistant to the 
Engineer-In-Charge appointed from time to time by the company to perform the 
duties set forth in the contract whose authority maybe notified in writing to the 
Contractor by the Company. 

2.1.10 “Mines Manager” shall mean the Mining Engineer so designated for SBU&PC-
concerning Sanu Limestone Mines of Rajasthan State Mines & Minerals Ltd. 

2.1.11 "Approved" shall mean approved in writing by the Company/ Engineer-In-
Charge. 

2.1.12 “Tender” shall mean the offer submitted by the tenderer or bidder against this 
inquiry for acceptance by the Company. 

2.1.13 “Contract” shall mean the agreement between the Company and the Contractor 
for execution of the work/s including therein all documents such as invitation for 
tender/bid, instructions to bidders, general conditions of contract, special 
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conditions of contract, job specification, general requirements, time schedule for 
completion of work, drawings, letter of acceptance / telegram awarding the work, 
alteration/variation order, agreed variations, if any etc. Any subsequent changes 
made in any of these documents, would be deemed to be a part of the contract. 

2.1.14 “Contract Document” shall mean collectively designs, drawings, plans, 
specifications, agreed variations, if any and other documents constituting the 
tender and acceptance thereof. 

2.1.15 “Tenderer or Bidder” shall mean the person, Firm or Company/Co-operative 
society submitted a tender/ bid against the “invitation for tender bid” & shall 
includes his/its their legal representative, administrators, successors and 
executors. 

2.1.16  “Contractor” / Co-operative society/ “Successful Tenderer”/ “Successful 
Bidder” shall mean to whom order/Contract have been awarded by RSMML. 
“Contractor” / “Successful Tenderer”/ “Successful Bidder” includes a Public 
Limited Company, firm whether registered or not, an individual, a Co-operative 
society or an associates or group of persons engaged in any Commerce, Trade, 
Industry, etc. 

2.1.17 “Letter of Acceptance” shall mean intimation by a letter/ telegram/fax/e-mail to 
successful bidder /tenderer that his/ its offer has been accepted, in accordance 
with the provision contained in the letter/ telegram/fax/e-mail. 

2.1.18 “Works” shall mean and include excavation, removal, transportation, disposal, 
dumping, dozing, leveling and spreading etc. of overburden at the 
specified/place/s construction and maintenance of approach/ haul roads and other 
allied/ related incidental and ancillary operational work/s etc., including extra, 
additional, altered and substituted work/s pertaining thereto and/or relating to the 
excavation and removal of overburden/ etc. as specified in the contract document 
on turn key basis to be executed in accordance with the terms of the contract all 
inclusive. 

2.1.19 “Commencement of work” shall be reckoned from the date of issue of letter of 
acceptance/ work order which ever is earlier including the stipulated mobilization 
period. 

2.1.20 “Temporary Works” shall mean and include all temporary work/s of every kind 
for the execution of the main work as incidental and ancillary thereto. 

2.1.21 “Contract Rate” or Schedule Rate” or “Tendered Rates” or Rate of 
remuneration”means rate entered infigures and words in schedule/s by 
theContractor and 
acceptedbytheCompanyaspayabletotheContractorforexecution/performanceofallco
ntractualobligationsbasedondispatch of finished products in size range +30 -80 
mmfromthe specified area/son per metrictonnebasis. 

2.1.22 “Notice in writing or Written notice” shall mean a notice written, typed or printed 
sent (unless delivered personally or otherwise proved to have been received) by 
registered post to the last known business address or registered / Head/ local 
office of the addressee and shall be deemed to have been received in the ordinary 
course of post. 

2.1.23 “Alternation/Variation order” means, any order given in writing by the 
Engineer-In-Charge to the Contractor from time to time effect 



Cont-01(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.       6 of 83 

 

Alteration/Variation from given Scope of Work, such an order will be without any 
financial implication to the Company. 

2.1.24 “Lead” shall mean the one side distance between ROM excavation point 
(virtual/expected) and ROM hopper of the departmental CSP. 

2.1.25 “Bi-Month” shall mean period of Two calendar months. 

2.1.26 “Shift” shall mean continuous period of eight working hours or any other duration 
specified by the company from time to time. 

2.1.27 “Plant” or Crushing & Screening Plant (CSP) shall means the departmentally 
operated company’s Crushing & Screening plant and its part thereof. 

2.1.28 “ROM” shall mean Run of Mines. 

2.1.29 “Finished Product” means the limestone gitties in the different size ranges 
among +30 mm to –80 mm i.e. 30mm-50mm, 30mm-60mm/40mm-80mm or any 
other size required by the buyers within the prescribed undersize/oversize 
tolerances (with a variation of 3% in the maximum and minimum sizes in 
customer / transportation trucks at loading point). 

2.1.30  “By-Product” mean the Limestone gitties (non LD grade) in the size of minus 30 
mm, as notified by the company time to time. 

2.1.31 “Reject Product” means the limestone gitties in the size ranges-10 mm generated 
during sizing operation before & after crushing will be separately stacked in 
mined out pit upto original ground level or at any place described by the company 

2.1.32 Recycling shall mean loading and unloading of reject product from the yard to the 
ROM hopper of company’s CSP.  

2.1.33 “Specified/designated/location/places” shall mean allocated area for specific 
area by the company time to time. 

2.1.34 “Attested” shall mean attestation of the photocopy of documents by the first class 
Magistrate/Gazetted officer/Notary Public 

2.1.35 “Clause” shall mean the Clause and sub clauses of this tender document and/or 
agreement etc. 

2.1.36  “Mines” shall means Sanu Limestone Mines situated on Jaisalmer-Ramgarh 
Road in Jaisalmer District of State of Rajasthan under the control of M/s 
Rajasthan State Mines & Minerals Ltd.  

2.1.37 “HEMM” shall mean Heavy Earth Moving Machinery deployed at site. 

2.1.38 "Plans" shall mean all map(s)/Sketch(s)/layout(s)/drawings as are incorporated 
and/or required from time to time in the work for proper execution of work. 

2.1.39 “Member” shall means members of co-operative society, which includes working 
members as well as statutory members as required under MMR-1961. 

2.1.40 “Tonne” shall mean metric tonne (1000 Kilograms), 

2.1.41 “Site” shall mean the land or other place on, under, in or through which the 
work/s are to be carried out and other land or place or area/s provided by the 
Company for the execution of the contract. 

2.1.42 “Specifications” shall mean directions, various technical specifications, 
provisions and requirements attached to and referred to in the contract, which 
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pertain to the method and manner of performing the work/s to the scheduled 
quantities and quantities of the work/s and the materials to be furnished / used 
required to be used/ consumed and/or provided for executing the work/s as may 
be amplified or modified by the Company or the Engineer-In-Charge from time to 
time and notified/ communicated to the Contractor during the course of 
performance of this contract and provide for the unforeseen conditions or in the 
best interest of the work/s. It shall also include the latest addition including all 
agenda or corrigenda or relevant rules, regulations regulation codes. 

2.1.43  “Statutory obligation” would include the entire obligations, which are to be 
complied with as per the provision of various existing legislation applicable to 
mine/ working areas or to those, which may come force during entire period of 
contract. 

2.1.44 “Weighbridge” shall mean any weighbridge either departmental weighbridge/s 
&/ or public/co-operative society weighbridge/s authorized by the company for 
weighment of Limestone. 

2.1.45 “Access Road” shall mean Kuchha road connecting excavating pit to mine 
approach road. 

2.1.46 “Approach Road” shall mean Kuchha road motorable road connected mines to 
nearest tar road for transportation of mineral Limestone through trucks/ trollas/ 
tippers/ & etc. 

2.1.47 “Final Certification relation to the work” shall mean the certificate regarding 
the satisfactory compliance performance and fulfillment of all Contractual 
Obligations as issued by the Head of SBU &PC- Limestone/Engineer-In-Charge. 

2.1.48 “Completion Certificate” shall mean the certificate to be issued by the Engineer-
In-Charge when the works have been completed to his satisfaction as per terms of 
the contract. 

Words denoting person shall include Firms, Companies, Co-operative societies, 
associations or body of individuals whether incorporated or not. Words denoting 
muscular gender or singular number shall also include the famine gender & plural 
number &vise versa, where the contract so requires & permits. 

INTERPRETATIONS: 

2.2.1 Whenever it is mentioned that the Contractor shall do or perform or cause to be 
done certain work/s or provide certain facilities or discharge certain obligation/s or 
make certain provision/s etc. it is expressly agreed and understood that each and 
every such work/s, facility, obligation/s or provisions etc. shall be made and/or 
provided by the contractor and liability thereof would be discharged to the 
satisfaction of the Company at the cost and consequences of the Contractor 

2.2.2 Several clauses and documents forming the contract are to be taken as mutually 
explanatory. Should there be any discrepancy, inconsistency, error or omission in 
the contract or for any of the matter/s, the same shall be referred to in writing by 
the Contractor to the Head of SBU & PC of the Company whose interpretation/s, 
decision in writing shall be conclusive, final and binding on the Contractor. 

2.2.3 All headings and marginal notes to the various clauses of the contract are solely 
for the purpose of giving a concise indication and not a summary of the contents 
thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof, or of the provisions of the contract. 
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2.2.4 In the contract, unless otherwise stated specifically, the singular shall include the 
plural and vice versa, wherever the context so requires, the words importing 
person/s shall include incorporated companies, registered association, body of 
individuals or partnership firm.  

2.2.5 General conditions of contract shall be read in conjunction with the Special 
Conditions of Contract, Specification of work and any other documents forming 
part of this contract wherever the context so requires. 

2.2.6 Notwithstanding the sub-division/s of the various clauses of the contract into the 
separate parts/sections, every part of such shall be deemed to be supplementary to 
and complementary of each and every other part and shall be read with and into 
the contract so far as it may be practicable to do so. 

2.2.7 Where any portion of the General Conditions of the contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, then, unless a 
different intention appears, the provisions of Special Conditions of the contract 
shall be deemed to over-ride the provision of the General Conditions of the 
Contract and shall to the extent of such repugnancy or variations, prevail. 

2.2.8 The materials, designs and workmanship etc. shall mean the relevant Indian 
Standards and the job specifications contained herein and the Contractor shall, also 
satisfy codes referred to in the contract and the additional requirements, if any. 

2.2.9 No Director or official or employee of the Company shall in any way be 
personally bound or liable for the acts or obligations of the Company under the 
contract or answerable for any default or omissions in the observance or 
performance of any of the acts, matters or things which are herein contained. 

2.2.10 No verbal agreement or inference from conversation with any officer or employee 
of the Company before, during or after the execution of the contract shall in any 
way affect or modify the terms or obligations contained herein. 

2.2.11 No amendments to the contract shall be valid unless specifically made as an 
amendment to the contract and signed by the authorized representative of the 
parties. 

2.2.12 The meaning of word enclose/submit of any documents shall generally means to 
upload the attested scanned copy of the same on e-procurement site unless clearly 
specified to send original document in physical form.   

 
2.1 DECLARATION BY THE CONTRACTOR  

2.3.1 The Contractor do hereby confirm and declare that they have independently 
inspected Mines of the SBU & PC Limestone of RSMML, ascertained and 
obtained all relevant and necessary information, data, particulars, existing wage 
structure/categories, conditions of services of workmen and working conditions, 
facilities etc. existing industrial environment and other related aspects. 

2.3.2 The Contractor has also assessed and satisfied himself as to the nature, condition, 
quantum, extent, scope and magnitude of the work, involved in the contract, 
working conditions of the area/s, availability of power supply, water supply, men 
and machinery requirement, availability of land etc. The Contractor do hereby 
agrees and undertakes not to raise any dispute and/or objection at any stage on any 
ground whatsoever.  
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 Section-III 
Instructions to the Tenderer 

3.1 Instructions to the Tenderer & General Conditions 
i. Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form 

as prescribed in the tender form. Tender fees and processing fees will not be 

refunded in any case.  

ii. The Bidder should go through the website https://eproc.rajasthan.gov.inand the 

link "help for contractors"," information about DSC', FAQs' and bidders manual 

kit" to know the process for submitting the electronic bids at website. The 

complete bid document has been published on the website  

https://eproc.rajasthan.gov.in for the purpose of downloading. The uploaded bid 

document shall be considered valid for participation in the bid process subject to 

submission of required cost of bid document and e-Tendering processing fee. A 

scanned copy of EMD, e-Tendering processing fee and cost of bid document 

receipt must be uploaded along with the Technical Bid proposal failing which the 

bid will be summarily rejected.  

iii. All communications/correspondences/documents including the bid document 

should be physically signed, stamped on each page before uploading and also 

signed digitally by the designated authorized representative of the bidder.  

iv. The DD towards the cost of tender document fees, Earnest Money deposit and 

processing fees along with original affidavits as per annexure I, II &V of tender 

document should be kept in a sealed envelop addressed to Group General 

Manager (Contract), RSMML, Corporate Office, Udaipur. This envelope should 

be marked with NIT number & work, name and address of contractor, telephone 

number etc is to be written on the top of envelope for clarity. This envelope 

should be submitted in the office of the Group General Manager (Contract), 

RSMML, Corporate Office, Udaipur on or before the scheduled submission date 

and time as mentioned in the Notice Inviting Tender. The Company shall not be 

responsible for any postal delay. In case of non-receipt of same the offer of the 

tenderer shall be rejected.  

v. The tenderer while offering his tender, shall for all purposes, whatsoever, be 

deemed to have himself independently obtained all relevant and necessary 

information for preparing his tender. The correctness or completeness of the 

details, given in the tender document is not guaranteed. The details given in the 

tender document are basically for reference & guidance of the tenderer. The 

tenderer is required to satisfy himself in all respect, before the submission of 

offer. 

vi. The tenderer shall be deemed to have examined the tender document, to have 

obtained his own information in all matters whatsoever that might affect directly 

or indirectly the carrying out the works at the contract rates and to have satisfied 



Cont-01(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.       10 of 83 

 

himself to the sufficiency of his tender. Any error in description or omission in the 

document shall not vitiate the tender or release the tenderer from his obligations. 

The tenderer is deemed to know and understood the scope, nature and magnitude 

of the works and requirement of materials, equipment, tools and labour involved 

and as to what all works he has to complete in accordance with these documents 

irrespective of any defect, omission or errors that may be found in the documents.  

vii. The tenderer, at the his own responsibility and cost, is encouraged to visit and 

examine the Site of Works and its surroundings and obtain all information that 

may be necessary for preparing the offer and entering into a contract with 

company, in case he is awarded the work. He shall be deemed to have visited site 

and surroundings, to have satisfied himself to the locations working & climatic 

conditions at the site, availability of water, electric power, labour etc. 

transportation facilities, probable sites for labour accommodation and store god 

owns etc and all other factors involved in the proper execution of works. The unit 

Incharge of work site may be contacted to familiarize with the work including 

visit to work site. 

viii. The tenderer, if awarded the work, shall not be eligible for raising any dispute or 

claims, in case he is hindered in execution of work due to his negligence/ 

omission/error in not collecting the details required for execution of work. 

ix. All the provisions of Rajasthan Transparency in Public Procurement Act 2012 & 

rules made there under & modification to be issued by the competent authority 

from time to time will automatically be ipso-facto applicable. 

 
3.2 Tender Procedure  

i. e-Tender portal https://eproc.rajasthan.gov.inshall be used for all procedure 

related to the bidding.  

ii. The prospective Bidders should register themselves in the e-Tender Portal and 

submit the Bids electronically through the e-Tender portal.  

iii. The Bidders are requested to download the e-Tender help manual and user 

manuals from the Portal for reference.  

iv. It is mandatory for the Bidders to possess a valid Digital Signature Certificate to 

complete the e- Tender Bid process as per the provisions of Government of India 

IT Act.  

v. The Technical Bid form and Price Bid form will be available in prescribed format 

for downloading. The registered Bidders can log into the e-Tender system and 

download the Bid Forms.  

vi. The Bid forms should be filled and submitted using the Digital Signature 

Certificates. The supporting documents as required in support of tender should be 

scanned and uploaded in the e-Tender system.  

vii. The Bid Form should not be changed or altered or tampered by the bidder. If the 
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Bid form found tampered, the Bids will be summarily rejected.  
3.3 Tender Document Fee   

The Tender document fee as mentioned in the NIT shall be paid by way of DD in 

favour of RSMML payable at Udaipur.  

3.4 e-tendering processing charges   
a) For each and every Bid submitted, a non-refundable Processing charge Rs. 

2000/-should be paid by way of Demand Draft or Banker's Cheque drawn 
in favour of “MD RISL" payable at JAIPUR.  

b) The payment particulars should be entered in the e-Tender Portal by the 
bidder while bidding.   

c) At the time of the Technical Bid opening, the payment committed in the 
Bid should be factual and should match the physically submitted 
payments.   d  

d) Even though the payment particulars are entered in the e-Tender portal, if   
the Bidder fails to submit the physical instrument prior to the opening of 
part-I of tender, their bid is liable for rejection. If any of the information 
committed in the e-Tender Bid does not match with physically submitted 
payment, RSMML reserves the right to reject the bid summarily.  

 
COST OF BIDDING: 

3.5 The Tenderer shall bear all costs associated with the preparation and submission 
of his offer, and the company will in no case be responsible or liable for those 
costs, under any conditions if the company decides to withdraw the “Invitation for 
tender” or modify the tender documents. 

 
GENERAL INSTRUCTIONS FOR FILLING THE TENDER: 

3.6 The tender document shall be digitally signed by the tenderer or by a person 
holding power of attorney authorizing him/her to sign on behalf of tenderer before 
submission of the tender. All scan papers to be uploaded should also bear the 
stamp of the tenderer. 

3.7 Tenderer, in their own interest are advised to read the tender document 
completely and carefully, to avoid submission of incomplete bid. Tender in which 
any of the particulars and prescribed information is mission or incomplete in any 
respect and/or prescribed conditions are not fulfilled are liable for rejection, at the 
sole discretion of the Company. 

3.8 The Company takes no responsibility for delay, loss or non-receipt of tender fees 
and other document sent through Post/Courier service. 
 
CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT: 

3.9 In case an intending tenderer require any clarification in connection with, or any 
point covered by, the tender documents, or as to any matter or work to be done or 
not be done by him in the event the contract for the work is awarded to him, he 
must submit a request for such clarification in writing so as to reach the Company 
at least 15 days in advance of the last date fixed for submission of tender. Copies 
of any such clarifications furnished by the Company will be supplied to all other 
intending tenderer and such clarification will constitute addenda/corrigenda to, 
and be read as part of the tender document. 
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3.10 The Company will not be bound by any verbal/ oral clarification or interpretation 
of the tender document or of any matter(s) connected with works to be executed 
in accordance with the tender documents, which may be made by any of its 
employee, representatives or agent. 

3.11 Any neglect or failure on the part of the tenderer in obtaining necessary and 
reliable information upon the foregoing or any other affecting the contract shall 
not relieve him from any risks or liabilities or the responsibility from completion 
of the works at the scheduled rate/s & time and in strict accordance with the 
contract document/s. 

 
ADDENDA/ CORRIGENDA: 

3.12 Addenda/Corrigenda to Notice Inviting Tender or to this tender document before 
expiry of the due date of submission of tender may be issued to clarify documents 
or to reflect modification in the specifications or terms & conditions or Scope of 
work or for any other reasons by the company.. 

3.13 Addenda/corrigenda to these tender documents, if issued by the company, shall 
form an integral part of this tender document. 

 
3.14 CURRENCIES OF THE BID AND PAYMENT: 

The tenderer shall quote the unit rates and prices entirely in Indian Rupees.  
 

3.15          TECHNO COMMERCIAL OFFER:- 
 The Technical Bid Form will be in online format. The tenderer should 

downloaded Technical Bid Form, filled and signed using the Digital Signature 
Certificate (DSC). The Technical Bid Form should not be changed or altered or 
tampered. If the Bid form is tampered, the Bids will be summarily rejected. The 
Technical Bid Form should not contain any Price indications strictly, otherwise 
the Bids will be summarily rejected. Scanned copy of following document 
should be uploaded alongwith Part I of the offer 

a) Power of Attorney in favour of the authorized representative signing the tender, as 
required. 

b) Attested Certificate of Incorporation/ registration of the contractor duly certified by 
the Notary Public /Gazette Officer as the case may be. 

c) Scan copy of PAN (Income Tax) Number and Goods and Service Tax Registration 
Number. 

d) Attested copy of the Audited Balance Sheets for the financial years prescribed in 
the tender conditions in support of the turnover. 

e) “Exceptions & deviations statement” to be submitted by the tenderer. 
f) Tenderer should submit an undertaking on non-judicial stamp paper for formation of 

a co-operative Society as per annexure-I of tender (from proprietor/all partners/all 
directors as the case may be). 

g) Undertaking/affidavit as per annexure V& VII given in tender document. 
h) Duly filled form as per tender document.  

 
3.16 A tenderer shall be fully responsible for consequences including rejection of his 

tender or cancellation of the contract if the required attested documents / attested 
copies of documents/ attested copies of documents are not uploaded along with 
the techno-commercial bid or any information/ document is found to be false/ 
fabricated/ misleading.  

3.17 The company reserves its right to call for any addition information for reference 
as it may deem fit, so to evaluate the technical capability of the tenderer.  
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3.18 It is to be noted that tender will be qualified on the basis of documents submitted 
alongwith the offer. The disqualification due to non submission of the requisite 
documents / duly attested / non legible documents alongwith the offer will be the 
sole responsibility of the tenderer.   

 
3.19 PART-II ‘PRICE BID (BOQ): 

i) The ‘Price Bid’ shall be submitted online in the prescribed format only. The 
tenderer is to quote the rate only in relevant part of price bid for tendered work 
inthe prescribed price format in BOQ as provided in the tender document 
otherwise their price bid may not be considered for award of the contract in spite 
of opening of the price bid or lowest offered rate.  

ii) The rates are to be quoted in Rupees and in the prescribed price bid Proforma 
available online. 

iii) While quoting the price under this part, the tenderer is deemed to have confirmed 
that the price quoted are for the total scope of work as described in the tender 
document and as required to be executed for site requirement. 

 
DEADLINE FOR SUBMISSION OF BIDS: 

3.20 The Bids will be received up to the specified time only. 
 
3.21 The Company may extend the deadline for submission of Bids by issuing an 

amendment in accordance with Clause mentioned elsewhere in the tender 
document, in which case all rights and obligations of the Company and of the 
Tenderer, which were previously subjected to the original deadline will then be 
subjected to the new deadline. 

 
LATE BID: 

3.22 Any Bid after the deadline prescribed in NIT due to any reason whatsoever will 
not be accepted 
 
OPENING OF THE TENDER: 

3.23 The Part-I –Techno Commercial Bid of the offer will be opened as per the date & 
time mentioned in NIT.  

3.24 If the date fixed for opening of tenders happens to be a holiday for any reason, the 
tenders will be opened on the next working day at the same time. 
 
EXCECPTIONS AND DEVIATION: 

3.25 Tenderer are advised to submit quotations based on the terms and conditions and 
specifications contained in the tender document and not to stipulate any 
deviations. Bids containing stipulations of deviation to the terms and conditions 
are liable to be ignored. In case it is absolutely unavoidable to deviate from tender 
conditions then the tenderer should mention the deviations at their risk of 
rejection only in ‘Form-4’. Deviations mentioned anywhere else in the bid shall 
be ignored without any consequences. 

 
BID SECURITY /EARNEST MONEY (EMD): 

3.26 The tenderer must pay Earnest Money as per DNIT in the form of crossed demand 
draft(having validity of three month)  in favour of “RSMML” and drawn on any 
bank at Udaipur. In case the EMD is in the form of Bank Guarantee(B.G.) same 
should be as per prescribed format of RSMML annexed with the tender and 
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having validity of 06 month issued in favour of the Company  by Public Sector 
bank / schedule private bank/ AU small finance bank having its branch at Udaipur 
on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/-or on appropriate value under Indian Stamp Act prevailing on the date of 
issuance of BG.  

3.27 Original BG shall be deposited by the tenderer on or before the last date of online 
submission of tender alongwith other documents.” failing which the bid is liable 
to be rejected. No interest shall be paid by the company on the earnest money so 
deposited by the tenderer. The earnest money of the tenders whose bid is not 
found to be acceptable on the basis of pre-qualifying criteria and/or on evaluation 
of their techno-commercial bids will be refunded at the earliest. The earnest 
money of the tenderer who are technically successful but not awarded the work 
shall be refunded after issuance of LOA to successful tenderer. The earnest 
money deposited by the successful tenderer will be refunded after submission of 
SD, but shall stand forfeited if the tenderer fails to furnish security deposit and/or 
fails to commence the work within stipulated period. 

3.28 The bidder may also deposit the bid security by way of online transfer of 
prescribed amount (as per DNIT) in the following bank account of the company 
on or before the date and time as mentioned in the Notice Inviting Tender.: 
 
NAME : RAJASTHAN STATE MINES AND MINERALS LTD 
BANK NAME:    IDBI BANK 
BRANCH:  SAHELI MARG, UDAIPUR 
ACCOUNT TYPE: CURRENT 
ACCOUNT NO. 050102000002202 
IFSC CODE: IBKL0000050 
   
A copy of transaction details of transfer of fund shall be uploaded/ furnished by 
the bidder to the company with their bid.   
 

3.29 The earnest money of a tenderer shall be forfeited in the following cases: - 
i. If the tenderer withdraws or modifies the offer after submission of the 

tender. 
ii. If the tenderer does not submit the prescribed Bank Guarantee or Demand 

Draft as security deposit & Performance guarantee within 21 days of the 
date of work order/LOA issued in favour of tenderer. 

iii. If the tenderer does not execute the agreement, in the prescribed form 
within one month of the date of work order/LOA issued in favour of 
tenderer. 

iv. If it is established that the tenderer has submitted any wrong information/ 
forged documents along with the tender or thereafter. 

v. If tenderer doesn’t form the society before commencement of work. 
vi. If the tenderer doesn’t commence the work with in the prescribed period.  
 
VALIDITY: 

3.30 Tender submitted by tenderer shall remain valid for acceptance for a period 120 
(One Hundred twenty) days from the date of opening of the tender (Part I of the 
offer). An offer with a validity period of less than 120 days is liable to be rejected. 
The tenderer on its own shall during the period of 120 (One Hundred twenty) days 
or in extended period cancel and/or withdraw his tender nor shall he make any 
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variation therein. In case of tenderer revoking, canceling, modifying and/or 
withdrawing his bid during the validity of bid, the earnest money deposited by 
him along with tender shall stand forfeited and tender will not be considered for 
further evaluation. 
In exceptional circumstances, prior to expiry of the original time limit, the 
Company may request the tenderer to extent period of validity for a specified 
additional period. The request and the tenderer’s responses shall be made in 
writing. A tenderer if agreeing to the request will not be required or permitted to 
modify his bid. 
EXAMINATION OF BIDS AND DETERMINATION OF 
RESPONSIVENESS: 

3.31 Prior to the detailed evaluation of Bids, the Company will determine whether each 
Bid: 
i) Meets the eligibility criteria  
ii) Is accompanied by the required securities; and 
iii) Is substantially responsive to the requirement of the Bidding documents. 

3.32 A substantially responsive Bid is one, which confirms to all the terms, condition, 
and specification of the Biding documents without material deviation or 
reservations. A material deviation or reservation is one: 
i) Which affects in any substantial way the scope, quality, or performance of 

the work; and/or 
ii) Which limits in any substantial way, inconsistent with the Bidding 

documents, the Company’s right or the Bidder’s obligation under the 
contract; and/or 

iii) Whose rectification/acceptance would affect unfairly the competitive 
position of the other Bidders presenting substantially responsive Bids? 

 
EVALUATION OF TECHNO-COMMERCIAL BID: 

3.33 The techno-commercial bids of substantially responsive tenderer’s will be 
evaluated from all aspects. The RSMML reserves the right to assess the capability 
and competency of the tenderer based upon the information provided by the 
tenderer in the techno-commercial bid and the information that may other wise be 
available to and/or gathered by the RSMML. The decision of the RSMML as to 
which tenderer is capable & competent to carry out the work shall be final. The 
tenderer should, therefore, see that he has required level of technical, financial & 
managerial competence & experience before submitting the tender. 

3.34 If a Bid is not substantially responsive, it may be rejected by the Company at its 
sole discretion. 

3.35 The tenderer shall be prepared to furnish clarification/information and attend 
meetings/ discussion as required by the company from time to time. 

 
 
 
CORRECTION OF ERRORS IN PRICE BID: 

3.36 Price Bid (Part-II) of substantially responsive will be checked by the Company for 
any arithmetical errors. Errors will be corrected by the Company as follows: 
a) Where there is discrepancy between the amounts in figures and in words, 

the lower of the two would be taken; and 
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b) Where there is discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern; and 

c) Discrepancy in totaling or carry forward in the amount quoted by the 
contractor shall be corrected. The tendered sum so corrected and altered 
shall be substituted for the sum originally tendered and considered for 
acceptance instead of original sum quoted by the tenderer. 

3.37 The amount stated in the Bid will be adjusted by the Company in accordance with 
the above procedure for the correction of errors and, shall be considered as 
binding upon the Bidder. 

3.38 Price Bid (part-II) of techno-commercially acceptable tenders shall only be 
opened. Only such short listed tenders will be informed about the date and time of 
opening of the price bids. 
 
PROCESS TO BE CONFIDENTIAL: 

3.39 Information, relating to the examination, clarification, evaluation and comparison 
of Bids and recommendations for the award of a contract shall not be disclosed to 
the Bidders or any other person not officially concerned with such process. Any 
efforts by a Bidder to influence the Company’s processing of Bids or award 
decision may result in rejection of his bid. 

3.40 The tenderer may note that indulgence in submitting unsolicited offers or 
submitting unsolicited correspondence after submission of bid is liable to debar 
him from participating in RSMML tenders. 
NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

3.41 The tenderer, whose Bid has been accepted, will be notified of the award by the 
Company, through postal communication or through facsimile confirmed by 
registered letter/speed post. This letter (hereinafter and in Conditions of Contract 
called the “Letter of Acceptance” will state the sum unit that the Company will 
pay to the Contractor in consideration of the execution and completion of the 
Works by the Contractor as prescribed in the Contract . 

3.42 The notification of award will constitute the formation of Contract. The execution 
of agreement as per clauses below would be the formalization of agreement that 
was commenced with the issuance of LOA. 
 

3.43 INTERFERENCE WITH PROCUREMENT PROCESS: 
In case the bidder; 

a) Withdraws from the procurement process after opening of financial bid, 

b) Withdraws from the procurement process after being declared the successful 
bidder, 

c) Fails to enter procurement contract after being declared the successful bidder, 

d) Fails to provide performance security or any other document or security 
required in terms of the bidder documents after being declared the successful 
bidder without valid ground.  

shall, in addition to the recourse available in the biding documents or the 
contract be punished under RTPP Act,2012 with fine which may extent to 
fifty Lac rupees or ten percent of the assessed value of procurement, 
whichever is less. 
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SIGNING OF THE CONTRACT AGREEMENT: 
3.44 The successful tenderer shall be required to execute an agreement on non-judicial 

stamp paper; of appropriate value under Indian Stamp Act with the company 
within 30 days from the date of intimation regarding acceptance of tender. LOA 
etc. The cost of execution of agreement including non-judicial stamp paper shall 
be borne by the contractor. 

3.45 The contract agreement shall consist of - 
i. An agreement on non-judicial stamp paper of appropriate value. 
ii. Tender document, along with the addend/corrigenda, if any. 
iii. Telex/Letter of Intent & Detailed Letter of Intent/Work order. 
iv. Agreed Variation, if any, 
v. Any other document as mutually agreed. 
 
RIGHTS OF COMPAY: 

3.46 The Company reserves the right – 
i) to reject any or all the tenders, in part or in full, without assigning any 

reason, there to, 
ii) not to accept the lowest tender or assign reasons for not accepting the 

lowest tender, 
iii) To increase/ decrease the quantity and period of contract, without any 

additional obligation on it, 
iv) not to carry out any part of work, 
v) to reject the offer, if is established that the tenderer has submitted any 

wrong/ misleading information or forged documents along with offer or 
thereafter. 

The company may exercise any of the above right at any time prior to the award 
of contract, without thereby incurring any liability to the affected Bidder or 
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the RSMML’s action. 
 
REFUSAL / FAILURE: 

3.47 In the event the Tenderer, after the issue of communication of Acceptance of 
Tender by the Company (LOI), fails/ refuses to accept the award and/ or 
commence execution of the work as herein before, the tenderer shall be deemed to 
have abandoned the contract and such an act shall amount to and be construed as 
the Contractor’s calculated and willful breach of contract, and in such an event the 
Company shall have full right to claim damages/compensation thereof in addition 
to the forfeiture of Earnest Money/Security Deposit deposited.   
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Section-4 
GENERAL CONDITIONS OF CONTRACT.(GCC) 

 
INTERPRETATION OF CONTRACT DOCUMENT: 
4.1 Except if and to the extent otherwise provided by the contract, the provisions of 

the general conditions of the contract and special conditions of the contract shall 
prevail over those of any other documents forming part of the contract. 

 
4.2 Several documents forming the contract are to be taken as mutually explanatory. 

Should there be any discrepancy, inconsistency, error or omission in the contract 
or any of the matter may be referred to the Engineer-Incharge whose decision 
shall be final and binding.  

 
4.3 In case of any inconsistency or contradiction between the provisions of General 

Conditions of Contract and Special Conditions of Contract, the Special 
Conditions of Contract shall prevail unless and until provided otherwise. 

 
SECURITY DEPOSIT (SD): 
4.4 The rates of Work Performance Guarantee as per the prevailing terms and 

condition of the Company are @ 10% of total contract value. The successful 
tenderer shall furnish a Security Deposit through any of the option in favourof 
RSMML, Jodhpur within 30 days of the issuance of Letter of Acceptance.The 
successful tenderer shall furnish a Security Deposit  by following options: 

i. The contractor shall furnish Security Deposit @ 10% of Total contract value 
through Demand Draft  in favour of RSMML, Jodhpur/Bank Guarantee, within 30 
days of the issuance of such communication of acceptance of tender/LOA, for due 
fulfillment of all or any of the terms & conditions of the contract. The Bank 
Guarantee shall be provided only in the approved format of the company from a 
Public Sector bank / schedule private bank/ AU small finance bank having its 
branch at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to 
maximum of Rs. 25000/-or on appropriate value under Indian Stamp Act 
prevailing on the date of issuance of BG. No amendment in this format shall be 
acceptable to the company.  The Bank Guarantee shall be valid for the entire 
contract and/or extended period, defect liability period, plus a grace period of six 
months. The Company shall be entitled to encash the same and appropriate the 
whole of the amount or part thereof against its claims /dues or sums payable as 
contained herein. 

ii. The contractor may also opt to furnish SD by Fixed Deposit Receipt (FDR) 
equivalent to 10% of Total contract value issued from any Public Sector bank / 
schedule private bank/ AU small finance bank having its Branch office at Jodhpur. 
FDR shall be in the name of RSMML on account of Successful bidder and 
discharged by him in advance. The accepting authority shall ensure, before 
accepting the Fixed Deposit Receipt, that the successful bidder furnishes an 
undertaking from the bank to make payment/premature payment of the Fixed 
Deposit Receipt on demand to the Company without requirement of consent of the 
successful bidder. In the event of forfeiture of the security deposit, the Fixed 
Deposit shall be forfeited along with interest earned on such Fixed Deposit 
without protesting by the contractor/him” 

iii. “The Contractor at the time of signing of the contract agreement, may submit an 
option for deduction of security from his each running and final bill @ 10% of the 
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amount of the bill. Further, in such case, the amount of bid security of successful 
bidder may be adjusted in arriving at the amount of the performance security, or 
refunded if the successful bidder furnishes the full amount of security deposit. 
 

4.5 The entire Security Deposit shall be refunded after six months of the expiry of 
contract, provided always that the Contractor has been first paid all the bills 
including his final bill subject to deductions as are permissible under these terms 
and all other dues to the Company arising out of this contract. If any, have been 
fully met by the Contractor and the Contractor has rendered. “No claim and No 
dues Certificate” to the Company. 

4.6 The Security Deposit shall be liable to be forfeited wholly or partly at the sole 
discretion of the Company, should the Contractor either fail to fulfill the 
contractual obligations or fail to settle in full, his dues to the Company, In case or 
premature termination of the contract, the Security Deposit will be forfeited and 
the Company will be at liberty to recover the loss suffered by it from the 
Contractor. 

4.7 The Company may deduct from the Security Deposit any sum due and any other 
sum that may be fixed up by the Company as being the amount of loss or losses or 
damages suffered by it due to delay in performance and/or non-performance 
and/or partial performance of any of the terms of the contract. 

4.8 All compensation or other sums of money payable by the Contractor to the 
Company or recoveries to be made under the terms of this contract may be 
deducted from any sums which may be due to the Contractor from the company 
on any account and in the event of the such amount being insufficient the 
Contractor shall within ten days of such shortfall make good in cash, failing 
which the balance amount shall be recovered by way of invoking the bank 
guarantee furnished as security. 

4.9 In the event of bank guarantee amount being insufficient, then the balance 
recoverable amount shall be deducted from any sum, then due or which at any 
time thereafter may become due to the contractor. The Contractor shall pay to the 
company on demand any balance remaining due. 

4.10 In case the Bank Guarantee is invoked for any reason/s, the contractor is required 
to furnish a fresh Bank Guarantee in the same format for the same amount and for 
the same period as the original Bank Guarantee within a period of 30 (Thirty) 
days from the date of invoking of original Bank Guarantee.   

4.11 In the event of security amount at any time during the currency of the contract 
falling short of the specified amount, the Contractor shall forth with make good 
the deficit on demand, so that the total amounts of Security Deposit will not at any 
time be less than the amount so specified. The Company may recover the same by 
way of additional deductions from bills. 

4.12 No interest is payable on S.D. amount. 
4.13 For execution of contract, it is required to form a Co-operative Society, then S.D. 

shall be furnished by the Co-operative Society so formed and register under 
Society Act. 

4.14 In case of enhancement of quantum of work, due to any reason, the contractor 
shall furnish additional security amount. This security will be progressively 
recovered from the payment due to the contractor. 
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4.15 ADDITIONAL PERFORMANCE SECURITY.- 

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, 
an Additional Performance Security shall also be taken from the successful bidder 
in case of unbalanced bid. The Additional Performance Security shall be equal to 
fifty percent of Unbalanced Bid Amount. The Additional Performance Security 
shall be deposited in lump sum by the successful bidder before execution of 
Agreement. The Additional Performance Security shall be deposited through e-
Grass, Demand Draft, Banker's Cheque, Government Securities or Bank 
Guarantee.  
Explanation : 
For the purpose of this rule,- 
(i) Unbalanced Bid means any bid below more than fifteen percent of 

Estimated Bid Value.  
(ii) Estimated Bid Value means estimated value of the work as mentioned in 

bidding documents.  
(iii) Unbalanced Bid Amount means positive difference of eighty five percent 

of Estimated Bid Value minus Bid Amount Quoted by the bidder. 

(2)  The Additional Performance Security shall be refunded to the contractor after 
satisfactory completion of the entire work. The Additional Performance Security 
shall be forfeited by the Procuring Entity when work is not completed within 
stipulated period by the contractor.  
 
SUB-LETING OF WORK: 

4.16 The whole of the work included in the contract shall be executed by the contractor 
alone and the contractor shall not directly or indirectly transfer, assign, under-let 
or sublet the contract or any part thereof or interest therein without prior written 
permission and doing so shall render the contract to be terminated on risk and cost 
of the contractor. 
 
DRAWINGS AND SPECIFICATIONS: 

4.17 Wherever it is mentioned in specifications/ drawing/ other documents or 
instructions that the contractor shall perform certain work and/ or provide certain 
facilities, it is understood that the contractor shall do so at his own cost. 

 
PATENTS/ COPY RIGHT /TRADE MARK: 

4.18 Contractor shall indemnify and keep indemnified the Company including its 
employees and authorized agents/ representatives and its successors shall hold 
them harmless from any and all loss, damage, liability costs of litigation counsel 
fees and other expenses arising out of any claim or suit for alleged infringement 
of patents, copyright trademarks or trade names or brand relating to any of the 
stores, material or equipment described in the contract or for the use or resale 
thereof, and contractor agrees to assume the defence of any  and all such suits and 
to pay any  and all costs and expenses incidental thereto and any judgment 
awarded thereon. 
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CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO THE 
WORKERS/ EMPLOYEES: 

4.19 The contractor shall be liable for sharing of profit as per Co-operative 
SocietyActorpaymentof allwagesandother benefits,such as leavewith 
wages,anyother(ifapplicable)bonus,freemedicalaidetc.,tohisemployeesandlabouras
per thestatutory requirements as in forceor, may beapplicable from timeto 
timetheduringthecurrencyofthecontract. 

 
4.20 The contractor shall bear all liabilities for employee and society member 

employed or retained by him as regards to their employment, litigation and any 
other action arising out of operation of this contract or at the termination/ 
completion of this contract. 

4.21 The company shall not pay any additional amount on any such account. The only 
remuneration payable to the contractor by the company will be on the basis of 
accepted rates and work executed thereof. 

 
TAXES: 

4.22 Variation in statutory taxes, duties & levies: All taxes/ duties/ levies as are 
applicable should be taken into consideration while making the offer. Ignorance in 
it shall not qualify for any additional payment. Any variation in the statutory 
Taxes, Duties & levies or imposition of fresh levies or withdrawal of any existing 
levy directly applicable on the work, as imposed by the respective Governments, 
after the last date of submission of tender as reflected in the bills raised by the 
contractor on to the Company shall be  payable to or recoverable from the 
contractor, as the case may be. The Contractorwill claim reimbursement of such 
liability, supported by documentary evidence.  
 

4.23 Goods & Service Tax (GST): 
i. The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). 

However, the rates will be inclusive of any other Levis and duties, as applicable 
on this contract (up to last date of submission of bid).  

ii. The rates quoted shall be on firm price basis during the pendency of the contract 
period and the contractor shall not be eligible for any escalation (except as 
mentioned in the tender document) in rates on whatsoever ground.  

iii. Timely deposition of GST and filing of requisite tax returns of relevant tax period 
would be the sole responsibility of the contractor. The contractor will also ensure 
that necessary credit on this account is available to RSMML in the next month. In 
case of any discrepancy where credit is not available to RSMML then company is 
free to deduct/recover/retain such amount from the bills of contractor or any other 
amount due to him/ or from Security deposit, as the case may be.  

iv. In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account 
of payment of GST and default in filing of returns towards the payment for the 
work, contractor is liable to pay all such dues to the company, failing which 
RSMML is free to deduct/recover/ retain such amount from the bills of contractor 
or any other amount due to him/ or from Security deposit, as the case may be. 

v. If GST is made applicable on price of diesel by Government in future, the diesel 
escalation shall be calculated on the rates to be arrived at, keeping in view of tax 
variation clause as mentioned in the tender and provision of notification on 
applicability of GST on diesel as published by the Government and input tax 
credit, if any on diesel shall be passed to company. 
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INDEMNITY: 
4.24 The Contractor shall at all times, indemnify and keep indemnified the Company, 

including its employees, authorized agents and the Engineer-In-Charge its 
successors from any and all liability for damages resulting from or arising out of 
or in any way connected with the operation covered by the contract and he shall 
make good all losses and damages arising there from. In case the Company shall 
incur any cost or expenses or suffer any loss on account of any claim demand or 
course of action brought against them and arising out of the operations covered by 
the contract, the Company shall have the power (without being bound to do so) to 
defend, contest or compromise any such claim, demand or cause of action. Any 
amount that may become payable by the Company and any cost, expense etc that 
may be incurred by the Company in this behalf, shall also be recoverable from the 
Contractor. 

 
4.25 All sums payable by way of compensation/s under any of these conditions shall 

be considered as reasonable compensation to be applied to the use of the 
Company without reference to the actual loss or damage sustained and whether or 
not any damage shall have been sustained. 

 
4.26 Contractor shall also keep indemnified the Company against all claims of its staff 

under Industrial Disputes Act, Payment of Wages Act, and Mines Act and other 
Acts/ Rules applicable on the awarded work to the contractor. 

 
WAIVER AND LIABILITY TO PAY COMPENSATION: 

 
4.27 In any case in which any of the powers conferred upon the Company shall have 

become exercisable and the same have not been exercised, the non exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall be exercisable in the event of any further case of default by the 
Contractor, the contractor shall be liable to pay compensation amount to the 
extent of the whole of his Security Deposit and the liability of the Contractor for 
past and future compensation shall remain unaffected. 

 
4.28 In the event the Company exercising the powers vested in it under the aforesaid 

clause, it may, take possession of all of any tools and equipment, explosives, 
materials and stores lying in or upon the works or the site thereof belonging to the 
Contractor or procured by him and intended to be used for the execution of the 
work or any part thereof the same be taken by paying reasonable compensation as 
decided by Engineer-In-Charge, otherwise the Engineer-In-Charge may give 
notice to the Contractor, requiring him/ it to remove such tools, equipment, 
materials or stores from the premises (within a time to be specified  in such 
notice), and in the event of the contractor failing to comply with such requisition 
the Engineer-In-Charge may remove them at the contractor’s expenses or sell 
them by auction and/or private sale on account of the contractor and at his / its 
risk in all respects without any future notice as to the date, time or place of sale 
and the certificate of the Engineer-In-Charge as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be 
final, conclusive and binding on the Contractor. 
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COMPANY NOT LIABLE TO PAY COMPENSATION: 
4.29 The Contractor shall have no claim against the Company for any business loss, 

idle charges, compensation upon failure, delay, omission etc. on the part of the 
Company to carry out any or all the provisions of the contract for any reason 
whatsoever. The Company’s decision in the matter shall be final and binding on 
the Contractor. 
 
NO CLAIM IF WORK IS ABANDONES OR POSTPONED: 

 
4.30 The Contractor have no claim, whatsoever against the Company if the work or 

any part thereof covered by the contract is postponed to any later date and/ or 
withdrawn in part in the overall interest of the Company or for security or for any 
other reason/s. The Company’s decision in this regard shall be final and binding 
on the Contractor. 

 
NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF 
WORK: 

 
4.31 If any time after the commencement of the work the company shall for any reason 

or under instructions of Directorate General of Mines Safety in case of mining 
contracts or any other statutory authority for mining and other contracts, 
whatsoever required not to do the whole work or part thereof as specified in the 
schedule of work to be carried out, the Engineer-In-Charge shall give notice in 
writing of the fact to the contract, who shall have no claim to any payment or 
compensation whatsoever on any account or profit or compensation or 
advantage/s which he might have derived from the execution of the work in full, 
but which he did not drive in consequences of the full amount  of the work not 
having been carried out, nor shall have any claim or compensation by reason of 
any alternations having been made in the original specification , drawings, 
designs and instructions which shall involve any curtailment of the work as 
originally contemplated. 

 
PROTECTION OF WORK: 

 
4.32 During the progress of the work the Contractor shall keep the premises occupied 

by him in a neat and clean condition and free from accumulation of rubbish. On 
the completion of any portion of the work, the Contractor shall promptly remove 
all his equipment, temporary& permanent structures and surplus materials not to 
be used at or near the same location during later stages of the work. Upon 
completion of the work and before final payment is made, the Contractor shall at 
his own cost and expense, satisfactorily dispose off or remove from the vicinity of 
the work and from all other land made available to him by the Company; all 
equipment, temporary structures, buildings, rubbish, unused materials and any 
other items and materials etc. belonging to him and used under his direction for 
the execution of the contract and shall leave the premises in a neat and clean 
condition. In the vent of his failure to do so, the same may be removed and 
disposed off by the Company at the Contractor expenses. 
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USE OF COMPLETED PORTIONS: 
4.33 Whatever, in the opinion of the Company the work or any part thereof is in a 

condition suitable for use and in the best interest of the Company requires use, the 
company may take possession thereof, or use the work of such part thereof, Prior 
to the date of final acceptance of work all necessary repairs and renewals etc. in 
the work or part thereof shall be at the expenses of the Contractor. 

 
4.34 All necessary repairs and renewals in the work or part thereof shall be at the 

expenses of the Contractor. The use by the Company of the work or part thereof 
as contemplated in this clause shall in no case be construes upon relieve the 
Contractor of any of his responsibilities under the contract, nor act as a waiver by 
the Company of the conditions thereof. However, if in the opinion of the 
Company the use of the work or part thereof delays the completion of the 
reminder of the work, the Company may grand such extension of time as it may 
consider reasonable if so requested by the contractor. The decision of the 
company in the matter shall be final and binding on the Contractor. The 
Contractor shall not be entitled to claim any damages, compensation on account 
of such use by the Company. 

 
4.35 All the works shall be executed in strict conformity with the provisions of the 

contract documents and with such explanatory detailed drawings, maps, 
specifications and instructions as may be issued from time to time to the 
contractor or not. The Contractor shall be responsible for ensuring that works 
throughout are executed in most substantial, proper and workmanship like manner 
with the quality of material and workmanship in strict conformity with the 
specifications, drawings, time schedule, sequence of operation etc. and to the 
entire satisfaction of the Engineer-In-Charge. The work in the mining areas shall 
be done strictly in accordance with the provisions of 
MinesAct,1952.Metalliferous MinesRegulation1961,MMDRAct,1957 &MCDR-
2017anddirectives issued from time to time by the Directorate General of Mines 
Safety(DGMS),IndianBureauofMines(IBM) and /or other statutory authority. 

 
COORDINATION AND INSPECTION OF WORK: 

 
4.36 The co-ordination and inspection of the day-to-day work under the contract shall 

be the responsibility of the Engineer-In-Charge. The written instructions 
regarding any particular job will normally be issued by the Engineer-In-Charge or 
his authorized representative. A register shall be maintained by the Contractor in 
which the Engineer-In-Charge after inspection shall write the instructions to be 
issued by the Engineer-In-Charge and these will be signed immediately by the 
Contractor or his authorized representative by way of acknowledgement. 

 
4.37 In order to provide for the complete and proper co-ordination of all phases of 

work the Contractor shall co-operate to the full extent with the other contractors, 
working in the area and the departmental work of the Company being executed in 
other areas of the mine. The Contractor shall confer with Engineer-In-Charge 
regarding details, pertinent to phases of work, which may affect the work to be 
performed under the contract and shall be schedule and carry out his work in such 
a manner as to avoid interference with the facilities and the work of other 
contractor/s and departmental work of the Company. 
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WORK IN MONSOON: 

4.38 The excavation work will entail working in the monsoon also. No extra rate will 
be considered for such work in monsoon. During monsoon and other period, it 
shall be the responsibility of the Contractor to keep the work site free from water 
at his own cost. The Contractor should plan the execution of work in monsoon 
season, well in advance. 
WORK ON WEEKLY DAY OF REST AND HOLIDAYS: 

4.39 Subject to the compliance of legal provisions for carrying out work on weekly day 
of rest and holidays, the Contractor will approach the Engineer-In-Charge or his 
representative and obtain prior permission. No extra payment will be considered 
for working on weekly day of rest and other holidays. The contractor will make 
payment to the society member for the paid holidays declared by the Company 
from time to time. 

 
OTHER CONDITIONS, OVERTIME ETC: 

4.40 The working time at the site of work is 48 hours per week. Overtime work may be 
permitted in case of need with the prior written approval of Engineer-In-Charge 
and company will not compensate the same. Shift working  comprising of three 
(3) shifts per day may be necessary and the Contractor should take this aspect into 
consideration in formulating and quoting his rates. The Company on this account 
will entertain no extra claim. The contractor shall be responsible for idle wages if 
payable to his workers. 

 
4.41 The Contractor must arrange for the placement of his workers in such a way that 

the delayed completion of the work or any part thereof for any reason whatsoever 
will not affect their proper employment. The Company will not entertain any 
claim for idle time payments whatsoever. 

 
4.42 The provisions of Contract (R&A) Act 1971 and Workman Compensation Act 

1923, Minimum Wages Act, 1948, RTPP Act etc. should be kept in view, while 
detailing matters like wages, working hours, overtime etc. The Compliance of the 
provisions of these and other applicable acts and rules made thereof has to be 
ensured by the Contractor at his own cost. 

 
MATERIALS TO BE SUPPLIED BY THE CONTRACTOR: 

 
4.43 The Co-operative society shall procure and provide from his own source and at its 

own cost of the materials, tools, tackles, equipment, stores materials etc. required 
for the execution and completion of the works. 

 
4.44 If, however, in the opinion of the Engineer-In-Charge the execution of the work is 

likely to be affected/ delayed due to the Contractor’s inability to make 
arrangements for supply of materials the Company shall have the right, at his own 
discretion, to arrange such materials from the market or elsewhere and the 
Contractor will be bound to pay for such material to the Company at work site on 
issue rates plus 10 (ten) percent as storage, supervision charges thereon or at such 
market rates as may be decided  by the Company which ever is higher. This, 
however, does not in any way absolve, the Contractor from his/its responsibility 
of making of his own independent arrangements for the supply of such materials 
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in part or in full. This shall in no way affect the time schedule or cause delay in 
execution of the works. The Contractor shall provide all necessary materials. 
Equipment and society member etc. for the execution and maintenance of the 
works until final completion thereof. 

 
DISCREPANCIES BETWEEN INSTRUCTIONS: 

4.45 Should any discrepancy occur between the various instructions furnished to the 
Contractor, his agents or staff or any doubt arising as to the meaning of any 
instructions or should there be any misunderstanding between the Contractor’s 
staff, the Contractor shall refer the matter immediately in writing to the Engineer-
in-Charge whose decision thereon shall be final and conclusive and no claim for 
losses alleged to have been caused by such discrepancies shall in any case be 
admissible.  

 
INSPECTION OF WORKS: 

4.46 The Engineer-In-Charge or his authorized representative will have full powers 
and authority to inspect the works in progress at any time and the Contractor shall 
afford or procure for the Engineer-In-Charge/ Engineer every facility and 
assistance, to carry out such inspections. The Contractor shall, at all time during 
the usual working hours and at all other times of which reasonable notice of the 
intention of the Engineer-in-charge or his representative to visit the works shall 
have been give to the Contractor, whether himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing present for the 
purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the Contractor himself/ itself. 

 
CONTRACTORS OFFICE AT SITE: 

4.47 The Co-operative society shall provide and maintain an office at the site. Such 
office shall be opened during working hours/at all reasonable hours to receive 
instructions, notices and / or other communications etc. on its behalf from the 
Company. 

 
SAFETY, SANITARY & MEDICAL FACILITIES: 

4.48 The Co-operative society and/or his sub-contractor and their employees, at 
Contractor’s cost shall fully comply with the safety rules, regulations or statutory 
directions and provided sanitary and medical facilities, prescribed by law or as 
may from time to time be prescribed by the Engineer-in-Charge with the object of 
securing the safety and health of the employees and the local community. In case 
of violation or non-observance of any of the aforesaid provisions by the 
Contractor the same shall be enforced by the Engineer-in-Charge at the 
Contractor’s expenses. 

4.49 The Co-operative society shall be responsible for the safety and discipline of his 
employees in all faces of the work and shall provide at his cost and enforce the 
use of safety belts, safety boots, guards, helmets, goggles and other safety devices 
etc that may be required by the Acts & Rules and regulations for the time being in 
force, or will come in force during the pendency of contract. 

4.50 The Co-operative society shall promptly and immediately report serious accidents 
to any of his employees to the Engineer-In-Charge / Mines Manager and shall 
make at his cost immediate arrangements to render all possible medical and other 
assistance to such affected employees/persons. 
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4.51 All portions of the work shall be maintained in neat, clean and sanitary condition 
at all times. The Contractor shall provide toilets for the use of the employees at 
the work site at his cost. 

 
4.52 First aid facilities and supplies as required by the rules for the time being in force 

or will come in force in near future shall be kept on the work site by the 
Contractor at his cost. The Contractor at his cost, as required under the rules, shall 
undertake medical check-ups of employees/ persons working with the contractor. 

 

CO-OPERATIVE SOCIETY’S MEMBERS AND THEIR CONDUCT: 

4.53 TheCo-operativesocietyshallhavethesoleandexclusiveresponsibilityforsupervision 
of the work by qualified person as per the statutory requirement underMMR-
1961, Mines Rules 1955,Mines& Minerals (Development & 
Regulation)amendmentAct2015,MineralConcessionRules(otherthanAtomicandHy
drocarbonsMinerals)-2016,MineralConservation&DevelopmentRules2017& he 
should be the member of the society. The work shall be executed by the Co-
operative Society with his / their best skill, attention and supervision. The Co-
operative Society shall also engage to the satisfaction of the Engineer-In-Charge 
sufficient and qualified person (member of the society) to execute and supervise 
for the execution of the works, in such manner as will ensure work of the best 
quality and expeditious working. Whenever in the opinion of the Engineer-in-
Charge additional and sufficiently qualified supervisory staff is considered 
necessary, they shall be deployed as member at mines by the Co-operative 
Society without additional charge on account thereof. The Co-operative Society 
shall ensure to the satisfaction of the Engineer-in-Charge  if any, provide 
competent and efficient supervision, over the work entrusted to them. 

 
4.54 Whenever any of the member of the Co-operative society or its representative 

shall in the opinion of the Engineer-in-Charge be found to be guilty of any 
misconduct or be incompetent or insufficiently qualified or negligent in the 
performance of their duties or that in the opinion of the Company and/or 
Engineer-in-Charge, it is undesirable for administrative or any other reason for 
such person or persons to be employed on the works, the Contractor, if so directed 
by the Engineer-in-Charge, shall at once remove such person  or persons from 
employment thereon. Any person or persons so removed from the works shall be 
immediately replaced at the expenses of the Contractor by a qualified and 
competent substitute. Should the Contractor be requested to repatriate any person 
removed from the work, he shall do so and shall bear all cost /compensation in 
connection therewith. 

 
4.55 The Co-operative society shall be responsible for the proper conduct and behavior 

of all the staff, foreman, workmen and others and shall exercise a proper degree of 
control over them and in particular and without prejudice to the aforesaid 
generally the Contractor shall be bound to prohibit and prevent any employees 
from trespassing or acting any way detrimental or prejudicial to the interest of the 
community or of the properties or occupiers of lands and properties in the 
neighborhood and in the event of such employee so trespassing, the Contractor 
shall be responsible thereof and relive the Company of all consequent claims or 
actions for damages or injury or any other grounds, whatsoever.  
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DAMAGE TO PROPERTY: 
4.56 The Co-operative society shall be responsible for making good at his cost to 

satisfaction of the Company any loss or any damage to building, structures, 
equipment, installations, properties etc. belonging to the company or being 
executed or procured or being procured by the Company or of other agencies 
within the premises of the Company, if such losses or damages is due to fault 
and/or negligence or willful acts, omission, and/or any other reason whatsoever of 
the Contractor and/or his sub-contractor/s, their employees, agents, representative 
etc. 

 
RIGHTS OF VARIOUS INTERESTS: 

4.57 The Co-operative society shall co-operate and afford other contractors reasonable 
opportunity of access to the works for the carriage and storage of materials and 
execution of their works. 

 
4.58 Whenever the work being done by any department of the Company or by other 

Contractors employed by the Company is contingent upon work covered by this 
contract, the respective rights of the various interest involved shall be determined 
by the Engineer-in-Charge to secure the completion of the various portions of the 
work in general harmony. The Contractor shall be bound by such determination 
by the Engineer-in-Charge without any claim for any additional payment, 
damages etc. whatsoever. 

 
POWER OF ENTRY: 

4.59 During execution of Contract, if in the opinion of Engineer-In charge, it is found 
that: 
i. Co-operative society has failed to execute the Contract in conformity with 

contract document or 
ii. Co-operative society has substantially suspended work or the works for a 

continuous period of 15 days without permission from the engineer In 
charge, or  

iii. Co-operative society has failed to carry on and execute the works to the 
satisfaction of the engineer In charge, or  

iv. Co-operative society has committed or suffered or permitted any other 
breach of any of the provisions of the contract on his part to be performed 
or  

v. Co-operative society has abandoned the work; or 
vi. Co-operative society during the continuance of the contract has becomes 

bankrupt, 
 

then in any of such events, the Company shall have the power to enter upon the 
works and take possession of the materials, spares, equipment, tools and stocks  
thereon, and to revoke the Contractor’s permission to continue to execute plant by 
his agents. The Company shall then be free to take appropriate action against the 
contractor as per provisions of contract. 
 
COMPANY MAY DO PART OF WORK: 

4.60 Upon failure of the Co-operative society which includes sub-contractor/s, if any, 
to comply with any instructions given in accordance with the provision of the 
contract, the Company retains the right instead of assuming charge of entire work, 
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to place additional labour force, tools, equipment and materials etc. on such parts 
of the work, as the company may decide/ designate or also engage another 
Contractor to carry out the work at the risk and cost of the Contractor.  In such 
cases, the Company shall deduct from the amount due or which otherwise might 
become due to the Contractor, the cost of such work and materials etc, plus 15% 
additional charges thereon to cover all departmental charges/ expenses and the 
Contractor shall be bound by such decision of the Company. 

 
POWER TO ORDER SUSPENSION OF WORK: 

4.61 The Company may, from time to time, by direction in writing and without in any 
way invalidating the contract, order the contractor to suspend the work or any part 
thereof at any time and for such times and for such reasons as he may consider 
necessary. After such directions to suspend the work, or any part thereof, has been 
given the Contractor shall not proceed with the work or part thereof directed to be 
suspended until he receives a written order from the Company to so proceed. In 
the event of suspension exceeding three days the Company may under the 
provision of the contract extend the time for completion of work or part thereof by 
such time as it may find reasonable. The decision of the Company in the matter 
shall be final and binding on the Contractor. The Contractor shall not be entitled 
for any extra payment in case of such suspension. The Contractor without prior 
knowledge and approval of the Company thereof shall not suspend the work of 
any other part. If the Contractor is compelled to suspend the work or any part 
thereof he should report to the Engineer-in-Charge, furnish the reasons, 
necessitating such granted to the contractor if he proposes to suspend the work or 
any part thereof, on his own. In case such suspension is necessitated for reasons 
beyond control and period of suspension becomes more than 3 month at a stretch 
then Company may consider to make some adhoc/ advance payment against the 
work done. The quantum and more of payment shall be mutually decided. It will 
be however, sole discretion of company & will not be available as right of the 
contractor. 

 
LIENS: 

4.62 If, at any time, there should be any lien or claim for which the company might 
have become liable and which is chargeable to the Contractor, the Company shall 
have the right to retain out of any payment then due or thereafter to become due 
an amount sufficient to completely indemnify the Company may pay and 
discharge the same by and payable to the Contractor. If any lien or claim remains 
unsettled after all payments due to the Contractor are appropriated on the account, 
the Contractor shall refund or pay to the Company all moneys that the later may 
be compelled to pay in discharging of such lien or claim including all costs and 
reasonable expenses thereof. 
 
RIGHT OF WAY: 

 
4.63 The Company will provide the right of way for the facilities to be constructed 

under the contract. Nothing herein contained, however, and nothing marked on 
the site plan shall be interpreted as giving the Contractor exclusive occupancy of 
the territory provided. 
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4.64 When the work place of one contract is the necessary or convenient means of 
access for the execution of another work such privilege may be granted by the 
Engineer-in-Charge at his discretion for the other works to the extent and in the 
manner as feasible. It shall not be objected by the contractor. No such decision as 
to the method or time of conducting the work or the use of territory shall be made 
the basis of any claim for delay or damage or compensation. 
 
CHANGE IN CONSTITUTION: 

4.65 The Co-operative shall inform the Company before any change is made in the 
constitution of Co-operative society or induction or retirement of any of the 
partners/ directions at the earliest.  

 
COMPLIANCE IN RESPECT OF VARIOUS ACTS: 

4.66 The Co-operative society shall at his own cost, observe, perform and comply with 
the provisions of the Acts applicable during the execution of the Contract, and 
Rules/Bye-laws framed hereunder as applicable to this work, including but not 
limiting to the following and shall maintain such registers and documents, as are 
required under the various statutes, for production of the same before the 
company and/or other statutory authorities prescribed in this behalf, as and when 
required. Non-compliance of the provisions/ stipulations of the those Acts and 
rules made there under including the following will render the Contractor liable to 
payment of necessary compensation/penalty, as deemed fit by the Company. 
i) TheContractLabour(Abolition&Regulations)Act1970 
ii) The PaymentofWagesAct,1936 
iii) TheCo-OperativeSocietyAct,2001 
iv) TheMaternityBenefitAct,1961 
v) ThePaymentofBonusAct,1965 
vi) The MinesAct,1952 
vii) ThePaymentofWorkmen’sCompensationAct1923 
viii) TheMinimumWages Act,1948 
ix) ThePaymentofGratuityAct,1972 
x) ForestConservationAct,1980 
xi) Air&WaterPollutionActs 
xii) MinesRules 1955 
xiii) MetalliferousMinesRegulations1961 
xiv) IndianExplosivesAct1984&IndianExplosivesRules1940 
xv) MinesVocationalTrainingRules1966 
xvi) Mines&MineralsDevelopment&RegulationAct2015 
xvii) MineralConcessionRules2016 
xviii) Mineral Conservation&DevelopmentRules2017 
xix) EnvironmentProtectionAct1986andEnvironmentProtectionRules1986 
xx) IndianForestAct1927 
xxi) FatalAccidentAct1985 
xxii) MotorVehiclesAct,1988 
xxiii) ApprenticeAct, 
xxiv) IndustrialDisputeAct,1947 
xxv) StandingOrdersAct,1946 
xxvi) RTPPAct,2012 
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4.67 It will be the sole responsibility of the Co-operative society to ensure all sorts of 
payments to his members and submission of returns in time, as required by 
various Statutory Authorities concerned. In case of default by the Contractor in 
making statutory payments in time, the Company reserves the right to deduct 
necessary amount from the Contractor’s bills towards such payments without 
prejudice to the rights & remedies of the Company. 

 
4.68 The Co-operative society should obtain all requisite licenses as early as possible 

on award of work and preferably prior to commencement of work so to avoid any 
breach of law. 

 
4.69 All persons other than his regular employees engaged by the Contractor in 

connection with the performance of the contract shall be deemed as his employees 
for purposes of payment/remuneration employees and no claim shall lie against 
the company in respect of delay, deduction and non-payment of wages and /or 
remuneration/ compensation by the Contractor to them. 

 
4.70 The Co-operative society shall take all necessary steps and precautions to ensure 

that his workers and employees (including deemed employees) engaged for the 
work under the terms of the contract shall work within the mines in accordance 
with the provisions of the Mines Act, 1952 and Rules and Regulations framed 
there under and shall also maintain necessary records and registers as required 
under these provisions and shall be responsible to the Engineer-in-Charge in this 
regard. The Contractor shall perform the work under this contract in accordance 
with all-applicable codes, statutory regulations and engineering/ mining practice. 
The Contractor shall be required to ensure vocational training to his workmen 
before they are put to work as required under Mines Vocational Training Rules, 
1966. 

 
COMPENSATION AND LIABILITY: 

 
4.71 The Co-operative society at his cost shall affect insurance for all persons engaged 

in the performance of the contract. If any of the work is sublet the Co-operative 
society shall require the sub-contractor to provide for workman’s compensation 
and employer’s liability insurance for the latter’s employees if such employees 
are not covered under the Contractor’s insurance. The contractor shall get insured all 
his employees under Universal Health Insurance Scheme 
 

4.72  In case of an accident in respect of which Workman’s Compensation Act or 
Motor Vehicles Act, Fatal Accident Act or Mines Act etc. applies it shall be 
lawful for the Engineer-in-Charge to retain money out of due and payable amount 
to the contractor, such sum or sums of money as may in the opinion of the 
Engineer-in-Charge shall be final in regard to all such matters arising under this 
clause and the Contractor shall be bound by such decision of the Engineer-in-
Charge. 

 
4.73 The Company shall not be liable for or in respect of any damages or 

compensation payable as per law in respect of or in consequence of any accident 
or injury to any workman or other person in the employment of the contractor or 
any of his sub-contractor or third party etc and the Contractor shall indemnify and 
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keep indemnified the Company against all such injury, damages and 
compensation and against all claims, demands, proceedings, costs, charges and 
expenses, whatsoever in respect of or in relation thereto. 
 
LIABILITY FOR ACCIDENT TO PERSONS: 
 

4.74 Besides the liabilities of the Contractor under the ”Workmen’s Compensation 
Act”. Fatal Accident Act, M.V. Act, “Mines Act” the following shall also apply to 
the Contractor.  

 
4.75 On the occurrence of any accident resulting in death or bodily injury to a 

workman employed/engaged by the contractor, the Contractor shall be liable for 
intimating within 8 (eight) hours of happening of such accident/s in writing to the 
Engineer-in-Charge the fact of such accident, besides taking immediate remedial 
measures. The Contractor shall indemnify the Company, against all claims/ 
compensation, loss or damage sustained by the Company resulting directly or 
indirectly from his failure to give intimation in the matter aforesaid, including the 
penalties or fines, if any, payable by the company as consequences of workmen’s 
Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or 
otherwise to conform to the provisions of the said Act/s in regard to such 
accident. 

 
FORCE MAJEURE: 

 
4.76 Neither the Contractor nor the company shall be considered to be in default in the 

performance of their respective obligations under this contract or if such 
performance is prevented or delayed because of the conditions constituting force 
Majeure which shall include but not limited to notice/s from the Directorate of 
Mines Safety Office other Statutory Authority, Civil Commotion, Fire accidents, 
epidemics, War, acts of God or because of any law, order, proclamation or 
ordinance of any Government or any authority thereof or forced stoppage of 
mining, loading operations, accumulation of stock of mineral, failure of railways 
to supply wagons/ boxes at railway siding, non-availability of mineral at mines/ 
railway siding and other places due to reasons like sand dune/ storms/ other 
causes and for failure of transportation or for any other cause beyond reasonable 
control of the party affected, provided notice of such cause is given in writing by 
the party affected within 14 days of the happening of the event. In case it is not 
possible to serve the said notice within the said period of 14 days then within the 
shortest possible period. Power cuts/ partial power failure/interruption shall not be 
construed as force Majeure for this purpose and the same shall not affect in any 
way the performance of the Contract. As soon as the cause of force Majeure has 
been removed, the party whose ability to perform its obligation has been affected 
shall notify the other of such cessation. Should one or both the parties be 
prevented from fulfilling their contractual obligations by state of force Majeure 
lasting for a continuous period of three months both the parties shall consult each 
other and decide about the future course of action regarding the contract. 
 
SERVICE OF NOTICE ON CONTRACTOR: 

4.83 Any notice hereunder may be served on the Contractor or his/its duty authorized 
representative at the work site or may be served by registered main directly to the 
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address furnished by the Contractor. Proof of issue of any such notices shall be 
conclusive of the fact that the Contractor having been duly informed of all 
contents therein. The contractor shall furnish to the Company, the name, 
designation and addresses of his/its authorized agent at the work site .. 

 
SERVICE OF NOTICE AND COMMUNICATION WITH THE 
COMPANY AND THE ENGINEER-IN-CHARGE: 

4.84 Notice and communication addressed to the Company or the Engineer-in-Charge, 
as the case may be, shall be deemed to have been duly delivered. 
(a) In the case of the Company, if dispatched by registered AD/Speed post to 

the Company’s Group General Manager at Jodhpur and copy to authorized 
representative.  

(b) In the case of the Engineer-in-Charge, if dispatched or left at or posted to 
the address of his/its authorized representative, in the case of posting on 
the day on which they would have reached such address in the ordinary 
course of business, and in other cases on the day on which they were 
delivered to or left at such address.  

4.85 Notice and communication addressed to the Company shall be valid only if duly 
signed by the Contractor or his duly authorized partner or his principal officer 
acting for him on his behalf. 

 
TERMINATION: 

4.86 If the Contractor fails to execute the work or any part thereof with such diligence 
as will ensure its completion within the time specified in the contract, or extension 
thereof, or fails to complete the said work within such time or fails to perform any 
of his obligations under the contract or in any manner commits a breach of any of 
the provisions of the contract, it shall be open to the Company in its option, by 
written notice to the contractor:- 
(a) To determine the contract; in which event the contract shall stand 

terminated and shall cease to be in force and effect on and from the date 
notified by the company in this behalf, whereupon the contractor shall stop 
forthwith all or any of the contract work, then in progress and the 
Company may on its part, may take over the work remaining incomplete 
by the Contractor and the contractor and his sureties if any, shall be liable 
to the company for any excess cost occasioned by such take over and 
completion by the Company or by appointing any other agency over and 
above the rates of remuneration payable under the contract. 

(b) Without determining the contract, to take over the work of the Contractor 
or any part thereof and complete the same through any other agency at the 
risk and cost of the contractor and the contract, and his sureties shall be 
liable to the company for any excess cost/ additional cost occasioned by 
such work having been so taken over and completed by the Company 
and/or through any other agency over and above the remuneration payable 
under the contract. 

 
4.87 Before determining the contract, as aforesaid, and provided that, in the judgment 

of the company the default or defaults committed by the contractor is or are 
curable or may be cured by the Contractor if any opportunity is given to him to do 
so, the Company may, by notice, in writing, call upon the Contractor to cure the 
default within such time as may be specified in the notice. 
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4.88 In the event of the Company proceeding in the manner herein above prescribed- 
(a) The whole of the Security Deposit furnished by the Contractor or retained 

by the Company shall be liable to be forfeited, without prejudice to the 
right of the Company to recover from the Contractor, the excess cost 
referred to aforesaid. The Company shall also have the right to take 
possession of the sites for completing the work or any part thereof. With 
any or all such materials, equipments, machinery tools and tackles 
belonging to the contractor, as may be deployed/used for the work. 

(b) The money that may have become due to the Contractor on account of 
work executed by him/its already shall not be payable to him/its until after 
the expiry of six calendar months reckoned from the date of determination 
of contract or from the taking over of the work or part thereof by the 
company as the case may be, during which period the responsibility for 
fully workmanship in respect of such work shall, under the contract rest 
exclusively with the Contractor and shall be subject to deduction of all 
amounts due from the Company to the Contractor,  whether under the 
terms of the contract or otherwise, authorized or required to be recovered 
or retained by the Company. 

4.89 The Company shall also have the right to proceed in the manner prescribed in 
sub-clauses above, in the event of the contractor abandoning the execution of the 
contract work for a continuous period of one month, or becoming bankrupt or 
insolvent, or compounding with his creditors or assignees the contract in favour of 
his creditors or any other person or persons, or being a firm or a corporation goes, 
into voluntary liquidation, provided that in the said event, it shall not be necessary 
for the Company to give any prior notice to the Contractor. 

4.90 Termination of the contract as aforesaid shall not prejudice or affect the rights of 
the Company which may have accrued upto the date of such termination. 
 
APPEALS 

4.91 Subject to Section 40, of Rajasthan Transparency in Public procurement Rules 
2013 , if any bidder or prospective bidder is aggrieved that any decision, action or 
omission of the procuring entity is in contravention to the provision of this act or 
the rules or guidelines issued there under , he may file an appeal to designated 
First and Second  Appellate Authority with in a period of ten days from the date 
of such decision or action, omission as the case may be clearly giving the specific 
ground on which he feel aggrieved on the form no. 1 (see rule 83) –Memorandum 
of Appeal under the Rajasthan Transparency in public procurement Act -2012 
with prescribed fees  
 
DISPUTE, JURISDICTION: 

4.92 The place of the contract shall be Jodhpur (Rajasthan). In cases of any 
differences, the same shall be resolved by mutual discussions and agreement. 
However the decision of the company shall be final and binding.  

4.93 No courts other than the courts located at Jodhpur- Rajasthan shall have 
jurisdiction over any matter concerning any aspect of the work under this tender. 

4.94 The contractor shall not stop or abandon the work due to and during the pendency 
of such disputes or differences. 
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Section-V 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

5.1 APPLICABILITY: 
These terms and conditions are in addition to the General terms and conditions 
specified in earlier Sections of this tender document. These special terms and 
conditions as detailed in this section in the following clauses shall prevail upon 
the General terms & conditions, should there be any discrepancy or conflict or 
contradiction between the two. 
 

5.2 INTRODUCTION: 
The Company is involved in the mining, beneficiation, processing and marketing 
of various minerals like Phosphate, Limestone, Gypsum, Selenite and Lignite etc. 
The mining & sizing of limestone at Sanu mines is being carried out since 1988.  

  
5.3 LOCATION AND ACCESSIBILITY OF SITE: 
 Sanu Limestone Mines of RSMML are located on Jaisalmer-Ramgarh Road 

maintained by Border Roads Organisation at a distance of about 54 kms 
respectively from Jaisalmer Town.   
Low silica limestone occurs as a sedimentary bed of about 3 to 6 meters thickness 
from the surface. The SMS grade limestone is almost outcropping, but at some 
places the bed is overlain by alluvium or dumps of rejects or Sand Dunes of 
varying height. The pit bottom confirms to the contact zone between SMS 
limestone bed and chalky limestone bed. In general, the limestone boulder 
studded/embedded in clayey matter etc. in upper layer followed by massive hard 
compact bedded layer.  
The expected recovery of the limestone gitti in different size range i.e. 40mm-80 
mm/30mm-60mm, 30mm-50 mm or any size range between 30mm-80 mm is 
40% to 45 % of ROM feed to the plant but it may vary depending upon the area.  
Rest 25% to 30% are the -10mm rejects/fines segregated during the course of 
screening which will be hauled back to earmarked work out pits for the respective 
financial year as per the approved mine plan for backfilling and levelling to the 
original ground level. Saleable limestone gitti will be despatched through 
weighbridge. The expected recovery of +30 mm size limestone gitti varies from 
40% to 45 % of the ROM.However, Company shall not entertain any claim if 
recovery further fall below than above mention variation. 
   
After sizing, the low silica limestone gitti will be despatched through weighbridge 
to consumers.  Rejects/fines namely HGR and LGR will be hauled back to work 
out pits for backfilling and levelling to the original ground level. 
The tenderer should acquaint itself fully with relevant factors like recovery of 
finished product in the excavated ROM, crushing characteristics of the limestone, 
extent of the requirement of drilling, blasting etc., conditions of working site 
including availability of infrastructure facilities at site, and quote its rates 
accordingly. The Company will not accept any claim due to ignorance of these, 
or, any other factors required to fulfil the work during the currency of the 
contract. 
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5.4 PREQUALIFICATION CRITERIA: 

 
5.4.1 Tenderer shall be pre-qualified on the basis of the following criteria: 

 
1) The annual turnover of tenderer from any business should be at least Rs.110.00 

lac in any of the immediate three preceding financial years 2021-22, 2022-23 & 
2023-24. 

2) The tenderer should have experience of successful execution of 1.00 Lac MT 
Mining / Excavation of mineral in any one of the last three financial years i.e.  
2021-22. 2022-23 & 2023-24 in the name of tenderer.   

 

 

Tender is to be submitted online at https://eproc.rajasthan.gov.in electronic form 
as prescribed in the tender. The tender fees & processing fees will not be refunded 
in any case. The bidder should go through the website 
https://eproc.rajasthan.gov.in& the link "help for contractors "," information about 
DSC", FAQs & the bidder manual kid " to know the process for submitting the 
electronic bids at website. The complete bid document has been published on the 
website www.rsmm.com / eproc.rajasthan.gov.in& on sppp.raj.nic.in for the 
purpose of downloading. 

The uploaded bid document shall be considered valid for participation in the bid 
process subject to submission of required cost of tender document, e-Tendering 
processing fee, EMD etc. & the same shall be reached to the office of undersigned 
on or before the time specified for online submission of tender. 

In case the tenderer is a Company registered under the Companies Act, then the 
turnover of the Company shall only be considered. Joint Ventures 
(JV)/Consortium are also allowed to participate in this tender subject to the 
condition that JV/Consortium members would be responsible jointly and/or 
severally for the execution of the contract and other responsibilities & liabilities 
arising under this contract. 

Further, in such cases, the cumulative turnover of members of JV/Consortium 
shall be considered in ascertaining eligibility of tenderer. Experience of JV 
member in any other working Joint venture shall be considered only up to the 
percentage of sharing in the respective joint venture.  In case of JV/Consortium, 
the members of JV/Consortium shall nominate a representative, which shall have 
the authority in the form of General Power of Attorney to sign the uploaded 
documents digitally & to conduct all business for and on behalf of JV/Consortium 
during the bidding process. 

In the event, the bid of JV/Consortium is accepted, they will require to form a 
registered Joint Venture Company/firm to execute the contract, as per the terms of 
the tender document. 

The tender shall be pre-qualified on the basis of documents furnished/uploaded 
along with Techno-commercial bid in support of above. The decision of the 
company will be final and binding in this regard. The company reserves its right 
to call for any additional information so as to check the eligibility of the tenderer.  

Any person participating in the tendering process shall be subject to code of 
integrity & disclose conflict of interest, as defined in the rule 80 & should not 
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have a conflict of the interest in the tender as stated in rule 81 of Rajasthan 
Transparency in Public Procurement Rules, 2013 & in the tender document. 
Appropriate action against such bidder in accordance with section  11, chapter IV 
and other relevant provisions of the RTPP Act, 2012 and rules made there under 
shall be taken, if it is determined that a conflict of interest has flawed the integrity 
of tendering process. Tenderer found to have a conflict of interest shall be 
disqualified. 

It is mandatory that proprietor/ all the partners (in case of partnership firm)/all the 
directors of the company become the members of the society to be constituted to 
carry out the job. The successful bidder should be the Chairman/ the Secretary/ 
the Treasurer of the registered co-operative society formed & should be 
authorized for signing of documents and execution of the tendered work and they 
shall not be changed without the prior approval of the company during the tenure 
of the contract. The tenderer is required to furnish an undertaking, in proforma 
provided in tender document on non-judicial stamp paper of worth Rs.100/-, in 
this respect, without which their offers would not be considered. Further, it is 
enjoined upon such members that they cannot resign from the society until the 
contract period is over. 

The co-operative society shall be required to deploy the requisite make & model 
of the equipment to perform the entire scope of work & compliance of the terms 
& conditions of tender document thereof & to achieve the production target, as 
given by the company from time to time. 

Offers furnished through any other mode shall not be considered. The Company 
reserves the right to accept or reject/cancel any or all offers without assigning any 
reason whatsoever. Also the company does not bind itself to accept the lowest 
price offer. The Company shall not be responsible for any postal delay or loss of 
offer.  

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified, if it is established that tenderer has:made misleading or false 
representation in the form(s), statement(s) and attachment(s) submitted in proof of 
the pre-qualification requirement; and/or it is established from company’s records 
that the tenderer has poor performance by way of abandoning the works, not 
completing the contract properly, inordinate delays in completion or financial 
failures etc. 
 

5.4 WATER SUPPLY, POWER AND LAND FOR OFFICE ETC: 
5.4.1 The contractor shall have to take permission from company & accordinglymake 

own arrangement for temporary construction of contractor’s field office, 
workshop, etc. (as per requirement in the Scope of work)for the site within mining 
lease area. The Contractor shall at his/ its own cost construct all such temporary 
structures or building with suitable water supply, electricity and sanitary 
provisions etc. in the above place.Company on request of the contractor may 
provide at its discretion power supply from its existing electrical connection on 
chargeable basis for their camp & colony. 

 
5.4.2 On completion of the entire contract work undertaken by the contractor if such 

temporary structure/s etc. in lease area of the company then it shall be removed by 
the contractor at his/its cost and site cleared as per the directions of the Engineer-
in-charge. If the contractor fail to comply with such directions, the Engineer in 
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charge may at the expense/s of the contractor, will get removed all such works 
and dispose off the same in such manner as he deems fit and get the site cleared. 
In such event the contractor shall have no claim whatsoever in respect thereof. 

 
5.4.3 The company reserves the right to ask the contractor at any time during the 

pendency of the contract to vacate the land, site, temporary buildings etc.  in the 
lease area of the company by giving 7 (seven) days notice on security reasons or 
on material interest by providing alternative site at cost and risk of the Contractor. 
The company also reserves the right to take over the said temporary structures/ 
building in lieu of reasonable compensation, as mutually settled. 
 

5.4.4 For the purpose of dust suppression on mines haulage roads & during drilling 
operations, if contractor intends to provide borewell in our mining lease area, he 
will have to take prior permission from district authority for borewell drilling after 
obtaining NOC from the company. 

 
5.5 DETAILS TO BE FURNISHED AT THE TIME OF COMMENCEMENT 

OF WORK 
 

FollowingdetailsrequiredtobefurnishedbythesuccessfultenderertotheEngineer-in-
Chargebeforecommencementofworkatmines: 

i. Document regarding formation of co-operative society, Details 
ofthesociety members along-withsupervisory statutory men power 
whowillbe engaged forexecutionofthework 

ii. InitialmedicalexaminationcertificaterequiredinprescribedProformaofsuchC
o-operativeSocietymembers.. 

iii. Initial Training Certificate as per Vocational training Rules applicable for 
mines, if any 

iv. List of HEMM / equipment / machinery etc. including all safety 
featuresdescribedbyDGMS&pollutioncontrolmeasuresalongwithitstechnic
alspecification /makemodel/purchase invoices/RegistrationCertificates.. 

v. MakeyearofHEMMdeployedby cooperative-
societymustbenotolderthan2021andalltheHEMMmustbeinstalledwithSafet
y&pollutioncontrolmeasures 

 
5.6 REPORTS: 

The contractor shall furnish the statement of work done by him in the form of 
report(s). In the format prescribed by the Engineer-In-Charge, on daily basis 
and/or at specified intervals by the company to the Engineer-in-Charge or to his 
authorized representative. 

 
5.7 CRIETERIA FOR DECIDING LOWEST TENDERER 
 

The lowest quoted rate offered in proforma of price bid FORM 6 shall only be the 
criteria for deciding lowest tenderer. 

 
5.8 PRICE   NEGOTIATION 
5.8.1 Negotiations if required will be conducted first with the lowest tenderer. In case 

of non-satisfactory achievement of rates from lowest tenderer, RSMML may 
choose to make a written counter offer to the lowest tenderer and if this is not 
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accepted, RSMML may decide to reject and re-invite fresh tenders or to make the 
same counter-offer first to the second lowest tenderer, then to the third lowest 
tenderer and so on in the order of initial bidding, and work order be awarded to 
the tenderer who accepts the counter offer first.  

5.8.2 In case, when the quotations given by the tenderer during negotiations are higher 
than the original quotation of the tenderer; then the tenderer will be bound by the 
lower rate originally quoted by the tenderer.  

5.8.3 In case of negotiations, representative of the tenderer attending negotiations must 
possess written authority from the tenderer to the effect that he is competent to 
modify/amend the submitted tender for deviations, exception and rates offered by 
them 

 
5.9 LIABILITIES IN RESPECT OF CONTRACTOR’S MACHINERY ETC. 
 
5.9.1 The contractor shall be responsible for maintaining  & operating the machine 

deployed by him for the contracted work in such a way that machine operate at 
full capacity & with due regards to safety & ensure compliance of the provision of 
regulations 171 to 176 of the MMR-1061.  

 
5.9.2 Every HEMM like hydraulic excavator, DTH Drill Machine, dozer/s, loader/s etc. 

deployed for the contractual work by the contractor shall be fitted with automatic 
fire extinguisher of a type approved by the DGMS. The company may not allow 
deployment of any HEMM is not fitted with such an automatic fire extinguisher 
in proper working order. 

 
5.9.3 The noise level of any machine should not exceed the standard prescribed in 

MMR, 1961. The noise level of any machine (as measured inside the operator’s 
cab or in nearby areas) shall not exceed the standard prescribed in the MMR, 
1961. The company may stop operation of any machine if the noise level of which 
is found to be above the prescribed limit. 

 
5.9.4 The contractor shall have to make adequate lighting arrangement at his own cost 

for illuminations is working areas of mining after day light hours so as to meet the 
statutory requirement wherever required as per MMR, 1961. Contactor has to 
deploy Portable lighting high mast tower (telescopic type mounted on four 
wheels) along with generator at each working pit. 
 

5.9.5 The contractor shall have to make adequate lighting arrangement at his own 
costfor illuminations in working areas of mining after day light hours as per 
DGMS(Legis.)Circular No:3of2017 (Attached for Reference)dated 
06.11.2017andMMR,1961.ContactorhavetodeployPortablelightinghighmasttower(
telescopictypemountedonfourwheels)alongwithgeneratorateachworkingpit 
 

5.9.6 TheCo-OperativeSocietyshallmaintainlogbooksunderRule-19ofMCDR,2017 duly 
authenticated by the manager or mining engineer of such mines 
inrespectofeachmachineshowingdate-
wiseaccountofhoursworked,hoursnotworked,reasonsfornon-
working,consumptionoffuelorenergyandlubricantsandoutputofthemachineduringth
ecorrespondingworkinghoursin the format prescribed by the Engineer-In-Charge, 
on daily basis. 
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5.9.7 The summary of operation of each machine shall be recorded in the log book at 

the end of each month bringing out the percentage availability and percentage 
utilisation of the machine, average hourly performance and 
averagefuelorenergyconsumptionperhourandwillbesubmittedwithMonthlyRunnin
gbill 
 

5.9.8 HEMM deployed by cooperative-society must be not older than 2021and in the 
name of tenderer. 

5.9.9 NDT test of every machinery must be submitted on yearly basis as per DGMS 
standards. 

5.9.10 Penalty:  Violation of points mentioned in conditions from 5.9.2 to 5.9.9,then 
Rs.1000/- per day is to be imposed on co-operative society. 

 
5.10 DUST SUPPRESSION:  
5.10.1 The Co-operative society shall have to take effective measures at its own cost & 

expenses for suppression of dust generated during process of loading, drilling, 
blasting, loading, unloading, transportation, etc in the working areas & on the 
haulage roads, by means of water sprinkling, wet drilling, water spraying or any 
other suitable method, etc so that the dust concentration in such places do not 
exceed the limit prescribed under MMR, 1961 or as stipulated under MOEF or 
Rajasthan Pollution Control Board. Also, the Co-operative Society shall make 
availability of sufficient quantity of nearby IGNP canal water for meeting 
requirement of dust suppression system of departmental C&S Plant. Also, 
contractor shall make arrangements for water sprinkling in entire departmental 
plant premises by deploying a truck chasis mounted water tanker. For dust 
suppression on haul roads of plant premises, the Co-operative Society shall ensure 
necessary arrangements for adequate supply of water.  Non-availability of water 
for dust suppression will not be an excuse for non-compliance of this clause. In 
case the dust concentration is find to be more then the limit referred above then 
the company may make arrangement for dust generation at the cost and expenses 
of the contractor. The approach road to site of crusher and active haul roads inside 
the premises must be paved or hard surfaced. 

5.10.2 Co-operative society shall also deploy a competent engineer as per provision of 
MMR, 1961 as part of supervisory staff. 

5.10.3 The Co-operative society shall have to fence the mining area as per provision of 
Regulations 115 & 117 of MMR, 1961 & in manner as directed by company at its 
own cost & expenses including the cost of the material. They can however use 
overburden/ interburden/ waste material for the purpose. 

5.10.4 In case of failures of the Co-operative society to ensure dust suppression as 
required above, the Company may make such arrangements for dust suppression 
at   risk and cost of Co-operative Society, apart from taking other actions as per 
the contract.  

5.10.5 If, society failsin dust suppression work in the working area under their scope of 
work 
&CrushingPlantiffrequencynoticedmorethan2timesinamonth,undertheirscopeofwo
rki.e.thenthepanelamount of Rs. 20,000/- will be recovered in addition 
toarrangement made by RSMML at risk and cost of 
societyshallberecoveredfrommonthly RAbillofSociety. 
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5.11 VOCATIONAL TRAINING: 
Before any person is employed/ deployed by the contractor in mines. It shall have 
to undergo a course of vocational training as per provision of MVTR, 1966. Such 
vocational training shall be imported by the company & shall not charge any 
amount from the contractor for imparting such vocational training. However the 
contractor shall have to make available the persons for attending such vocational 
training as per schedule to be imparted by the company. The contractor shall pay 
the wages to the trainees for the training period.  

 
 

5.12 MEDICAL EXAMINATION: 
Every person deployed by the contractor in the mines shall be subjected to initial 
& periodical medical examination(s) as per the provision of the Mines Rules, 
1965. Such medical examination (s) shall be arranged by the company  & actual 
expenses incurred by the company for such medical examination (s) shall be 
borne by the contractor. However, the company shall not charge any service 
charges for organization such medical examination.  

 
5.13 DRINKING WATER: 

In case of failure of the Co-operative society to arrange for supply of drinking 
water to its staff/ working members at the working places/ points. Such 
arrangement may be made by the company & entire cost thereof together with 
such charges as may be levied by the company shall be recovered from the bills of 
the contractor & or from its security deposit. 

 
5.14 SAFETY APPLIANCES: 

The Co-operative society shall provide all protective & safety appliance such as 
helmets, safety boots, ear muffs, dust mask, safety goggles etc. to their employee 
at his own cost & comply with all relevant provision under Mines Act, 1952 & 
MMR, 1961 & rules made their under. In case of failure to comply the norm by 
the Co-operative society, the company shall provide the same to the employee of 
the co-operative society & the payment with additional charges @ 15 % of actual 
cost shall be recovered from the contractor’s bill. 

 
5.15 OVERBURDEN/ INTERBURDEN/ WASTE MATERIAL: 

All preparatory work shall have to be undertaken by the co-operative society, 
which also includes removal of waste material/ interbred/ overburden of varying 
height up to 2 mtrs at places in the area allotted for mining and also as per 
working plan provided by the company. In general, the area is having flat 
topography with little or no overburden. 

 
The waste overburden/ interburden/ Waste material and the bye products (if any) 
shall be the property of the company and the co-operative society will have no 
claim whatsoever over it. Bye products shall have to be stacked separately by the 
co-operative society as per instructions of the authorized representative of the 
company and no separate payment will be made for such stacking. 

 
Machines may have to be shifted from one face to other as per work requirement / 
instructions of engineer in-charge. 
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5.16 QUALITY OF PRODUCTS, SERVICES, ETC. 
 
5.16.1 The Company will have the absolute right to reject the whole or part of any stock 

of materials, if in the opinion of the Company or its authorized representative, it is 
found to contain substandard quality of materialsas specified in the tender 
&requirement of company. Such rejected materials shall be recycled through 
crushing & screening plant at no extra cost to Company and as per its direction. 

5.16.2 The Co-operative Society shall remove/ raise/ excavate/ break/ sort and/ or loads 
the particular material as specified after taking prior permission in writing from 
the Unit In-charge/officer-in charge of the Company as authorized representative. 
In case any wrong material is raised/ excavated/ broken/ sorted and/or loaded, 
then the Co-operative Society shall be responsible for any loss caused to the 
Company and it shall have to bear all such losses, including the cost of material, 
freight charges and any other claim(s). 

 
5.17 SAFETY,SECURITY, WATCH & WARD OF MEMBERS, COMPANY’S 

PROPERTY AND STOCK OF MINERALS 
 
5.17.1 The Co-operative Society shall be responsible under the contract for safety, 

security, watch & ward etc., of the Company's properties under the possession of 
the Co-operative Society including stocks of mineral & mineral products 
produced by Co-operative society. 

 

5.17.2 The Company shall carry out physical verification of the stocks of mineral & 
mineral products & other properties of the Company in possession of the Co-
operative Society. Such physical verification will be carried out on monthly basis 
The Co-operative Society shall have option to associate its representatives during 
such physical verifications. Results of such physical verification shall be binding 
on the Co-operative Society. 
 

5.17.3 The Co-operative society shall be responsible for dealing with local villagers 
problems, if any faced during mining activities in the area allotted to them so as to 
ensure smooth mine working. 
 

5.17.4 As during transport of ROM from mine pit to plant, existing NHAI road will have 
to be crossed in each trip, so to ensure safety society will have to provide speed 
breakers, safety guards on both sides of the road to protect overhead electric lines 
from causing any damage, in case of inadvertent movement of dumper with lifted 
body. Also, society will have to provide automatic hoist alarm in all transport 
trucks to warn drivers against movement of trucks in lifted body condition after 
unloading. 
 

5.17.5 All society members, deployed by the society for ROM handling & breaking 
work at ROM hopper of departmental C&S plant shall be provided with safety 
belts to prevent accidental fall during work. 

 
5.18 CONTRACT TO BE EXECUTED BY THE CO-OPERATIVE SOCIETY 

ONLY: 
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In view of prohibition of employment of contract labour in limestone raising 
including breaking, sizing, sorting etc. under the Contract Labour (Regulation and 
Abolition) Act, 1970; this tender has been called from Co-operative Societies 
which are registered under the Co-operative society act 2001 or any other Co-
operative society act of India or who forms the Co-operative society and get that 
registered and produce the relevant certificates along with the list of members of 
the Co-operative Society, within 21 days from issue of LOA / DLOA before 
commencement of work. No person who is not a member of the Co-operative 
Society shall be allowed to work in the mines. 

 
5.19 SCOPE OF WORK: 

Co-operative society shall provide set of suitable & adequate capacity of HEMM 
for mining, etc, and feeding of ROM into departmentally operated company’s 
crushing and screening plant, from the specified pit, to produce finished products 
(SMS grade Limestone gitty). Scope of work under this contract shall also 
include: 

 
5.19.1  Excavation low silica limestone from the area earmarked in the enclosed plan 

at Annexure IV. The average lead distance of transportation of ROM from 
mine face to the static ROM grizzly of the Company’s Crusher shall be 
approximately upto 5.00 Km. The location of the Departmental Crushing & 
Screening plant at Mine No.2 has been specified in the enclosed Plan at 
Annexure IV. Deployment of requisite number of hydraulic excavators 
(minimum 1.2 M3 bucket capacity) with back-hoe attachment, Dumpers 
(minimum 16 MT capacity), Crawler mounted drills with inbuilt water 
injection system for wet drilling with matching Compressors, Front-end 
loaders, Bull dozers, Four wheeled Water tankers, etc. and other allied 
machineries along with their operators to be utilized for Drill face preparation 
(wherever if required so) Drilling and Excavation of ROM including 
associated Clay/ sand Waste/ Murrumetc, at/from the earmarked pit and upto 
the depth as may be directed by the Company (which would be approx. upto a  
maximum of 5 m.) from time to time. Transportation of such excavated ROM 
Limestone (including associated clay/ waste/ murrum etc.) from mine face to 
the Static Grizzly at ROM Hopper of the departmental crushing & screening 
plant and unloading of the same into it, during the notified shifts by the 
company at Company's Sanu Limestone Mines Distt. Jaisalmer. Deployment 
of higher capacity equipment and machinery may also be considered, if so 
deemed necessary. 
 

5.19.2 Loading of HGR, LGR and sub grade Material etc, either by gravity or 
mechanically by excavator or front end loader into dumper and its 
transportation from the crusher plant site to the rejects dump /disposal site 
/mined out pit or any other specified location by the company from time to 
time for the purpose for backfilling/ unloading (in the presence of spotter), 
dozing, compaction and leveling (to the original level) of the HGR and LGR 
and/or stacking of sub grade mineral. The Co-operative society shall have to 
level the rejects dump area so as to keep the level of the back filled rejects 
dump area up to the original ground level. 
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5.19.3 ROM should be made suitably moist, using water, so that the dust do not get 
air borne during loading, hauling and unloadingof ROM into hopper at 
departmental C&S plant.  

5.19.4 Deployment of sufficient manpower provided with safety beltsat Static 
Grizzly of ROM Hopper for its regular breaking &clearing of the oversize 
boulders /interlocking of the material over it. 

5.19.5 Deployment of manpower at product hoppers (Min. two persons in every shift 
at product hoppers)for operating product bin also in addition to provision of 
manpower for operating Reject (HGR and LGR) Sub grade Material Hoppers 
for loading of rejectsinto dumpers by gravity for its regular evacuation from 
respective hoppers.Also contractor shall maintain in bound register a record of 
direct loading & loader loading in respect of products    30-80 mm as well for 
by-products in size range below 30 mm. 

5.19.6 For removal of the Sub-grade Material from the Screen House (VS-17) & 
below BC-34, during the operation of the CSP, use of front end loader is 
restricted to avoid causing damage to RCC Structure & foundation of 
departmental C&S plant. Reject shall be shiftedupto a distance of 500 mtrs 
and thereafter its loading by front end loader / excavator for disposal into pits 
worked out by the co-operative society. Society shall ensure to avoid free fall 
of spillage during its clearing from the top of the product hoppers and from 
screen house & shall ensure that proper chutes provided for the purpose in the 
plant are used to avoid pollution in the surrounding area during removal of 
spillage. 

5.19.7 Lifting of the spillage generated during the operation of CSP near reject bins, 
and under-product bins by manual means as well as by mechanical means i.e., 
loader etc, as per requirement, while spillage occurring near the places around 
tail end pulley’s of BC-3 and BC-7, in the tunnel/ crusher house/ screen house 
& at any other place near CSP to the specified location(s), if felt necessary, it 
shall be removed by manual means. 

5.19.8 In addition to above, the tenderer shall also clear the jamming of chutes, 
crushers, ROM hopper, reject & product bins & at any other places to the 
specified location(s) in & around the CSP.If require, it shall be cleared / 
removed by manual means. 

5.19.9 Minimum, 9nos of labours must be provided by society at C&S plant in shift 
dutieswhich is used for spillage removal & help in maintenance work. 
Company can use these labours in shifts as per requirement of operation 
&Maintenance work at C&S plant. The attendance of labour shall be verified 
by EIC & Plant Incharge on monthly basis. 

5.19.10 Recycling of rejected product, if any, in the CSP which includes making 
suitable stack for mechanical loading, its mechanical loading into dumpers 
tippers and unloading it into CSP. 

5.19.11 Clearing of reject product from the center bins of the Product Hoppers to the 
ROM hopper or any other specified location, at regular intervals. 

5.19.12 All incidental and/ or contingent works required for the performance of main 
works shall be done by the co-operative society at its own cost and expenses 
and the same would not qualify for any extra payment. 

5.19.13 The work mentioned above will have to be performed by the members of such 
co-operative societies, which are registered under the Rajasthan Co-operative 
Societies Act. The society will not be allowed to hire workers. Any person 
who is not a member of co-operative society shall not be employed for the 
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above work as it is prohibited under the Contract Labour (Regulation and 
Abolition) Act 1970. 

5.19.14 Plantation, its nurturing watch and ward, watering etc. of specified species of 
plants (preferably fire wood plants) @ 1350 plants in 04 monthsor as directed 
by the government body etc. This includes cost of procurement if any of 
plants from the specified Nursery of Forest Deptt. with a survival rate of 70%. 
The assessment of survival rate will be done on 04 Months basis by the 
company. If Co-operative society fails to maintain survival on 04 
Monthsbasis, then company shall make arrangement at the risk and cost of co-
operative society along with compensation of amounting Rs. 500/- per plant 
shall be imposed on04 Months basis. 

5.19.15 The haul road in the pit, up to the CSP, dump yards of HGR/LGR, stack yard 
of sub grade material etc, shall be constructed and maintained by the 
Contractor at its own cost and in accordance with the provisions of Mines Act, 
Rules and Regulations made thereof. The gradient of the haul road (including 
the ramp to   crusher grizzly) shall be as per directions of the Company. 

5.19.16 The scope of work includes works mentioned in special terms and conditions 
of the tender document. 

5.19.17 The Co-operative society should acquaint itself fully with relevant factors 
likeexistence of overburden, depth of available mineral in the area allotted for 
work, recovery percentage of limestone in the excavated ROM, crushing 
characteristics of the limestone extent of the requirement of drilling, blasting 
etc., conditions of working site including availability of infrastructure 
facilities at site, and quote its rates accordingly. The Company will not accept 
any claim due to ignorance of these, or, any other factors during the currency 
of the contract. 

5.19.18 Co-operative Society shall plan excavation of as much quantity of ROM 
limestone that shall be needed for production of 2.00 lac MT in 04 months for 
the crusher of crushed and screened low silica limestone gitti in the size range 
of +40 mm to –80 mm and +30 mm to –50 mm, or such sizes as may be 
required from time to time in any size range between +30 mm to –80 mm, 
keeping tentative & indicative monthly quantity of 50,000 MT. 

5.19.19 The scope of work given here is indicative and the tenderer has to perform all 
the jobs to provide finished product and to fulfill all statutory requirements. 

 
5.20 LIMESTONE EXCAVATION 
5.20.1 Limestone excavation is to be carried out with in the area earmarked in the 

enclosed plan at Annexure IV. The lead distance of transportation of ROM to 
the static ROM grizzly of the Company’s Crusher shall approximately be 5.00 
Km or actual distance marked in the Plan at Annexure IV. 

5.20.2 All preparatory work shall have to be undertaken by the Co-operative society 
which also includes removal of waste material/ overburden/Sub grade Mineral 
from the surface, hauling it upto specified place and dump it there and level 
it/stack it as per direction of the company from time to time, to the satisfaction 
of the Company's Mines Manager before extracting limestone from any 
bench. 

5.20.3 It shall be mandatory for the successful bidder to commence the mining 
operation from the maximum lead and then to retreat towards its C&S plant. 

5.20.4 Excavation of limestone upto full depth shall be done in one or more benches 
as per provisions of the Metalliferous Mines Regulation, 1961. 
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5.20.5 Drilling of the blast - holes and Jackhammer drilling in boulders. . The design 
& layout of the blast holes & pattern of blasting shall be as per directions of 
the Company. 

5.20.6 Back filling of overburden/ interburden/ waste material in worked out pits 
shall be as per direction of the company’s representative. 
Theheightofthebackfilleddumpshould beuptoOriginalGroundLevel(OGL) 
andremaining void area should be protected by making suitableheight dump to 
avoid entrance of animals in mined out /workedoutpits. 

5.20.7 The Co-operative society will maintain the quality of limestone intact as 
available insitu and shall not make/ cause/ allow any contamination/ dilution. 
Any loss or degradation of limestone purity will constitute breach of contract 
and any loss or damage caused to the company on this account will be 
recovered from the bills/ security deposit of the Co-operative society. 

5.20.8 Sorting to eliminate waste material/ interburden if needed shall have to be 
undertaken by the Co-operative society, at its own cost so as to ensure that 
chemical analysis of limestone produced confirms to the specifications 
prescribed in this tender document. No payment will be made for sub grade 
limestone produced by the Co-operative society and such sub-grade limestone 
shall be the property of the company. 

5.20.9 It shall be the responsibility of the Co-operative society to ensure that neither 
any layer of steel grade limestone is left unexcavated nor any unwanted 
excavation of waste/ chalky limestone bed, below steel grade limestone bed is 
done. The Co-operative society shall be responsible for cost, losses, damages 
etc. for any loss or degradation of low silica SMS limestone on this account. 

 
5.21 HAUL ROAD: - 
5.21.1 The haul road in the pit shall be constructed and maintained by the Co-

operative society at its own cost and in accordance with the provisions of 
Mines Act. Active haul roads inside the working premises must be paved or 
hard surfaced. The alignment & gradient of the haul road (including the ramp 
to   crusher grizzly) shall be as per directions of the Company. 

5.21.2 The work includes preparation and maintenance of roads in the pit, at the 
surface, in the dump yards, & in the crushing & screening plant as per the 
specifications prescribed in statutory rules and regulations; for which no extra 
payments shall be payable to the Co-operative society. 

5.22 REJECTS/UNDER SIZE FINES 
(i) The fines (less than specified size) shall not be included in the quantity of gitti. 
(ii) The waste dumps shall be properly leveled by dozing, grading etc. All 

machinery required for this and related purposes shall have to be arranged, 
installed and operated by the Co-operative society at its own cost & expenses. 

(iii) Fines generated during the process of gitti breaking shall be the property of the 
company. No payment for raising or gitti breaking shall be made for these 
fines. 

(iv) Co-operative society shall make entire arrangements for plantation work as 
specified elsewhere in this tender document, on the LGR dump-yard and along 
the Haul roads as directed by the Company, failing which the work shall be 
executed by the company at Risk and Cost of the society. 

(v) The fines generated in the process of gitti breaking shall have to be stacked 
separately as per working plan. 
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5.23 LOADING, UNLOADING, STACKING ETC.OF DIFFERENT PRODUCT 
(S)/BY- PRODUCT (S). 

(i) In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the finished product(s) separately within 1 (one) 
km from the plant on its own cost. 

(ii) In case of dispatch from crusher site, loading will be automatic otherwise co-
operative society shall stack the by product(s) separately within maximum lead 
distance of 2 (two) Kms from the plant on its own cost. 
 

5.24 OWNERSHIP OF EQUIPMENTS AND HEMM  
The successful tenderer has to submit the technical specifications alongwith 
Registration certificate of various equipment/HEMM installed propose to be 
deployed at mine before commencement of work. The co-operative society 
shall deploy & maintained adequate number of mining equipment for 
successfully execution of the Contract:The society shall not shift their 
deployed machine from Sanu mines to elsewhere without prior permission 
from the company. 

5.24.1 Every HEMM like hydraulic excavator, loader& dozer etc. deployedfor the 
work by the Co-operative society shall be fitted with automaticfire extinguisher 
of a type approved by the DGMS along-with belowmentionedsafety features: - 

i. Efficientwarningdevices; 
ii. Front and rear lights of adequate intensity and a portable lamp for use 

inemergency,unlesstheloading equipmentisnotintendedtobeusedbeyond day-
lighthours 

iii. Anapprovedtypeofportablefireextinguisher or other approvedtypefiresuppression 
system in efficient working condition so placed as to bewithineasyreachof 
theoperator. 

iv. Fire resistant hydraulic hoses in place of ordinary hoses to decrease thechance of 
fire and fire resistant sleeves and conduits where cable/wire isused; 

v. Aretractableladderformountingontothemachine; 
vi. Properseatbelt foroperator; 

vii. Turbochargeguard. 
viii. Allfunctionscut-offswitch; 

ix. Swingmotorbrake; 
x. Vent valve on top of hydraulic tank of such a type which is 

removablewithoutanytool. 

5.24.2 EveryHEMMliketipper&dumperetc.deployedfortheworkbythe Co-operative 
society shall be fitted with below mentioned safetyfeatures:- 

 
i. CabinGuardExtension:Canopyshallcovertheoperator’sfully. 

ii. Exhaust/Retard Brake: Deviceto control the speed oftruck 
whileoperatingdownthegradient.ReferDGMS(Tech)Circular02of2004. 

iii. Propeller Shaft Guard: Propeller shaft guard as specified in DGMS(Tech) 
circular10of1999. 

iv. TailGateProtection:ProtectionofoperatoragainstcollisioneitherbyheadonorheadtoT
ail. 

v. Limitingspeeddevice:Enableminemanagementtodecidethemaximumspeedofvehicl
etobeoperatedinmine.ThedevicemaybeElectronicormechanicaltypespeedgovernors
. 
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vi. Audio–visualalarmwhilereversing:Theaudio–
visualalarmprovidedshouldconfirmtoDGMS(Tech)CircularNo.01of2010. 

vii. ProvisionofTwobreaksOneofbrakesshallbefailsafe.FordetailsreferDGMSCircular0
9 of1999. 

viii. Body lifting position locking arrangement: A hooter along with 
anindicationisprovidedtoindicatethebodyisstillinliftedposition. 

ix. Fire suppression System: Refer DGMS circular 10 of 2004. The firesuppression 
system shall be a factory fitment and of approved typefromDirectorate. 

x. Blind spot mirror: Operator can have view in blind spot area. 
xi. Fireresistanthosesathotzone:Todecreasechanceoffire. 

xii. ElectricWiresandsleevesaretobeoffireresistantquality:Todecreasechanceoffire. 
xiii. TurboChargeGuardandexhausttubecoatedwithheatinsulatedpaint:Todecrease 

chanceoffire. 
xiv. BatteryCutoffSwitch:Todecreasechanceoffire. 
xv. Retro reflective reflectorsonallsides:Forvisibilityoftruckduringnight. 

xvi. Seatbeltreminder:Toalertoperatorforusingtheseatbelt. 
xvii. Proximitywarningdevice:Toalertoperatorwhenapproachingothervehicles/obstructi

on. 
xviii. RearVisionSystem:ToassistoperatorduringreversingreferDGCircularNo.12of2009. 

xix. AutodippingSystem:Toreduceglaringoneyesofoperatorduringnightoperations.20/0
1/2022, 

xx. Load Indicatorand Recorder: Enables management to detect and prevent over 
loading. 

Penalty:  Violation of points mentioned in conditions from 5.24.1 to 
5.24.2,then Rs.1000/- per week is to be imposed on co-operative society 

5.25  NO PAYMENT SHALL BE MADE FOR THE FOLLOWING WORK 
(i) No payment will be made for sub grade limestone / by-product produced 

during the entire process of gitti breaking of Company’s CSP. Such sub grade 
limestone / by-product shall be the property of the company. 

(ii) Finished Product(s) in the respective hoppers or lying at the stockyard, ROM 
at mine, overburden, HGR, LGR, Sub-grade Mineral and Rejected Product 
shall be the property of the Company and the co-operative society will have 
no claim whatsoever over it.  

(iii) Machines may have to be shifted from one face to other as per work 
requirement on the instructions of engineer in charge for which no extra 
payment would be made.  

(iv) The co-operative society shall have to dump ROM limestone on the grizzly of 
the   crushing and screening plant after going over the ramp for which no 
extra payment shall be made. 
 

5.26 MINING OPERATION IN & AROUND PRIVATE LAND:- 
 
5.26.1 In case of mining activity & operation in and around (in safety zone / blasting 

affected area) private khaatedaari land, the successful bidder shall arrange land 
from private khaatedaari land owner on their own cost, without any additional 
remuneration. 

5.26.2 The bidder may visit the site to know the status of patches of private land 
within mining lease area & check khasara plan of the mine before 
participation in tender. 

5.26.3 The successful bidder shall not be entitled to lodge any claim , dispute on 
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account of failure for arrangement of private land for mining activity / 
operation. 

5.26.4 The successful bidder will obtain a NO Objection Certificate, No Claim 
Certificate & No Dues Certificate from concerned private khaatedaari land 
owner after the completion of mining operation in the said area. 

5.26.5 The successful bidder shall hand over the land to the private khaatedaari land 
owner with backfilling & leveling upto Original Ground Level after the 
completion of mining operation in that area 

 
 

5.27 ALLOTMENT OF AREA FOR WORK 
5.27.1 The co-operative society shall be required to work, in general, within the area 

earmarked in the plan, Annexure IV, attached with tender document. 
5.27.2 The Engineer-In-Charge shall have a right to stop the work in any part of the 

area assigned to the contractor & instruct the contractor to work in the 
alternative area. Decision of Engineer-in-charge shall be final & binding in 
this regard. 

5.27.3 In case it is inevitable and mutually agreed upon to reduce allotment of area 
and/or shifting of work to other alternate area or stoppage etc. no claim for 
any damages/losses to the contractor in this regard shall be entertained by the 
Company. 

5.27.4 Specified working area will be allotted, in writing by the authorized 
representative of the Company before commencement of the awarded work 
and the Co-operative Society shall restrict the working accordingly. 

5.27.5 It will be at the discretion of the Company to withdraw the specified working 
area allotted to the Co-operative Society at any time without assigning any 
reason whatsoever and alternative area may be given if considered necessary 
by the Company. No compensation would be payable to the Co-operative 
Society for damages, expenses, etc., that may arise out of the aforesaid change 
of the working area. 

5.27.6 The Co-operative Society shall carry out the mining operations systematically 
and strictly as per working drawings & instructions of Engineer in-charge. It 
will have to get the scheme of removal/ disposal/ stacking of the overburden 
and Ore, approved by the Company in advance and ensure compliance thereof 
during the tenure of the contract. In case the Co-operative Society violates this 
condition then it will be at the cost, expense and responsibility of the Co-
operative Society and the Co-operative Society shall not be entitled to any 
charges or remuneration for the work done in such a manner. 

5.27.7 The overburden/interburden shall be stacked in a limited space as specified by 
the company. Initial overburden shall be dumped over the earmarked OB. 
dump area. Such initial O.B. dumps would also be leveled to accommodate 
additional overburden layers. The Society shall have to bear the cost of 
stacking of overburden including cost of leveling, making ramp etc. 

5.27.8 The height, width & slope of benches as also the width & gradient of haul 
roads shall be as per provision of MMR-1961, which shall be communicated 
to the Co-operative Society from time to time. Any change in these 
parameters as required by DGMS shall have to be carried out by the Co-
operative Society at no extra cost to the Company. 

5.27.9 Any changes in the height and width of benches, width and gradient of roads, 
height and locations of dump yards/ back fills etc. as directed by the statutory 
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authorities will have to be implemented by the Co-operative society for which 
no extra payment/ charges shall be payable to the Co-operative society. 

5.27.10 The Co-operative Society shall have to fence the mining area as per provisions 
of Regulations 115 & 177 of MMR-1961 and in the manner as directed by the 
Company, at its own cost & expenses including the cost of material etc. The 
Society can however use OB/ IB/ waste material for this purpose. 
 

5.27.11 The rates quoted should include all leads, lifts & depths as per the working 
drawings & as per the terms & conditions of this tender. 
 

5.27.12 Contractor shall visit the proposed area to be allotted for carrying out mining 
activities to make himself aware thoroughly regarding all constraints like 
presence of seasonal nallas, quantity of sand or overburden to be handled for 
development work. Also, contractor shall have to carry out mining activities 
in above seasonal nallas& to fence them properly on both sides to ensure flow 
of rain water away from working pits and contractor shall also make himself 
aware about the actual height of mineral bed in the area where he has to carry 
out mining activities, prior to submission of tender as no compensation/ claim 
shall be acceptable regarding recovery & any ignorance about the type of area 
during entire contract period. 

 
5.28 STATUTORYMENPOWER: 

 
Co-operative society shall deploy Minimum number of statutory personnel as 
tabulated below as per provision of MMR, 1961 and Mineral (other than 
atomic and hydrocarbon minerals) Concession Rules-2016 as part of 
supervisory staff who shall be the member of the society. In case of failure of 
co-operative society to deploy minimum number of statutory personnel’s then 
company may recover compensation from the co-operative     society as 
mention in the table from the monthly running bill:- 
 

S. 
No 

Designation MinimumNu
mber 

MonthlyCompensationp
erpersonpermonth(inRs) 

MinimumQualifi
cation 

 
1 

MiningForeman 3 25,000 Asper 
statutory 

requirementbyIB
M/DGMS 

2 MiningMate 3 20,000 
3 Mechanical Diploma 1 20,000 

 
Beside, above deployment of statutory personnel’s, the Co-operative society 
shall have to ensure deployment of personnel’s for continuous mining 
operations using HEMM, C&S Plant and allied machineries with scheduled 
repairing and maintenance. 
 
The deduction on account of non appointment or non-availability of above 
statutory personnel. If absent of above statutory personnels notice for long 
time as noticed by Mines Manager & EIC, full deduction mentioned above 
will be made from running monthly bill. 
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QUANTUM OF WORK, PERIOD OF CONTRACT, TIME SCHEDULE ETC.  
COMPENSATION FOR DELAYS, SHORTFALL ETC. 
 
5.29 APPROXIMATE QUANTITIES OF WORK INVOLVED: 
 

 The Co-operative Society shall plan excavation of as much quantity of ROM 
limestone that shall be needed for production of 2.00 lac MTfor the 
Company’s crusher in 04 monthsof crushed and screened low silica limestone 
gitti in the size range of +40 mm to –80 mm and +30 mm to –50 m, or such 
sizes as may be required from time to time in any size range between +30 mm 
to –80 mm, keeping tentative &indicative monthly quantity of 50,000 MT. 

Note: - 
(a) The tender quantities are indicative. 
(b) The quantity mentioned above may change in writing  by the Company 

depending upon the requirement of the company and/or demand of 
limestone from buyers. 

(c) The work shall have to be carried out as per plan, time schedule and 
sequence of operation as per direction of Engineer-in-charge.  

(d) The company reserves the right to make any alteration/addition in the area 
for the contracted quantity as above including allotment of work in other 
alternate areas. 

(e) The contractor shall have to abide by Bi-monthly chedule of work. 
(f) In case at any time the performance of the contractor as a whole or in part 

is not found satisfactory, then the company will issue notice, giving seven 
days to improve the same. If the contractor fails to improve its 
performance within this period of seven days, then the company may get 
that part/ the entire work done by other agency at the risk & cost of the 
contractor without any further notice.  
 

5.30 VARIATION IN WORK  
The total quantity of work and schedule is tentative & can be varied by the 
company at its sole discretion & requirement by invoking relevant provisions of 
RTPP Act, 2012 and rules made there under. However, the variation of 10% in 
the Bi-monthly and/or scheduled quantity may be allowed on prior written 
communications of the Engineer in charge.   In all such cases, the Co-operative 
Society shall not be entitled to claim any compensation for increase and/ or 
reduction in the quantity, exercised under this sub clause. The decision of the 
company for increasing/ reducing the quantity of work shall be final and binding 
on the Co-operative Society. 

 
5.31 ACTION TO BE TAKEN BY THE COMPANY IN CASE NON 

ACHIEVEMENT OF PRODUCTION AND TARGETS: 
In case of failure to produce for a continuous period of 7 (seven) days due to 
breakdown of machine or any other reason for which the contractor is 
responsible and/or in cases of frequent breakdowns of machine resulting in 
loss of production, the Company in its sole discretion without prejudice to 
other remedies may terminate the contract & shall be empowered to engage 
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other outside agency, at the risk and cost of the contractor for execution of 
remaining part of work of the contract. 

 
5.32 WORKING HOURS: 

The work of excavation shall be carried out during such hours as may be 
directed by the company. 
  

5.33 TIME SCHEDUE FOR: 
Commencement of work: 
The Contractor has to commence the work within a period of ten(10) days 
from the date of issue of work order/Letter of Acceptance only after 
formation of Co-operative society. 

 
5.34 PERIOD OF CONTRACT: 
5.34.1 The period of contract shall be 04 (Four) Months from the date of issuance of 

letter of Acceptance by the Company. The company may extend the period of 
contract at its sole discretion  as per provisions of RTPP Act, 2012. 

5.34.2 However, the company reserves the right of termination of contract at any 
time without assigning any reason by giving a clear notice of thirty days. Such 
termination shall not entitle the contractor for any claim whatsoever 
 

5.35 EXTENSION OF SCHEDULE COMPLETION TIME: 
5.35.1 If the contractor shall desire an extension of time for completion of work on 

the grounds of his having been unavoidably hindered for reasons beyond his 
control in execution of work, he shall apply in writing to the Engineer-in-
Charge within 10 days of the date of such event, and the Company shall, if in 
its opinion (which shall be final and binding on the Contractor) reasonable 
grounds exist, authorize such extension of time as may in his opinion be 
necessary or proper. Whenever the Company grants such extension, this 
would be without prejudice to the Company’s right to take appropriate action 
under this contract and without additional financial liability on the company. 

5.35.2 Failure or delay by the Company to hand over the necessary drawings and 
instructions, or any other delay by the Company due to any other cause, 
whatsoever shall in no affect or vitiate the contract or alter the character 
thereof or entitle the Contractor to damage or compensation thereof, provided, 
however, that the Company without any financial liability may extend the 
time for completion of the work by such period as it may consider necessary 
or proper. 

5.35.3 The decision of the company as to the need for grant of extension of time to 
the contractor shall be final. 

 
5.36 COMPENSATION FOR SHORT FALL IN THE TENDERED 

QUANTITY: 
5.36.1 In case of delay in commencing the production, the compensation @ 0.5% of 

the total  contract value on weekly basis will be recovered. The tendered qty. 
on pro-rata basis will be considered to calculate total contract value.The 
compensation will be recovered by way of deduction from the bills payable to 
the contractor.  Further the company may withdraw the DLOA and forfeit the 
earnest money deposit (EMD) & /or security deposit (SD) in case the 
compensation reaches beyond 2%. 
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5.36.2 The Company will provide the production targets of excavation on Bi-

monthly basis. The Co-operative society shall have to handle the mineral in 
accordance with these targets. In case, the Bi-monthly  targets are not given in 
writing to the co-operative society then the targets shall be assumed 
50,000MT per Month..  The Co-operative Society will have to ensure that in 
case of any shortfall in a Bi-monthlr, the same shall be made up in the next 
Bi-month. However, failure of the co-operative society to achieve the 
cumulative target on four  monthly bases( i.e. total combined target of two Bi-
month considered for calculation of compensation), Company will be entitled 
for imposing a pre determined and agreed compensation @ 20% of value of 
the actual short fall in quantity. Quantum of compensation shall be calculated 
considering the applicable contract rate during that period multiplied by an 
actual shortfall quantity.  The compensation will be recovered by way of 
deduction from the running account bills payable to the contractor or any 
other amount due/ SD to the co-operative society. 

5.36.3 The compensation will be recovered by way of deduction from the bills 
payable to the contractor / SD or any other amount due to the co-operative 
society. The above recoveries will be without prejudice to the other right and 
remedies available in the contract. 

5.36.4 The shortfall of one Bi-month is to be made up in next immediate Bi-month, 
[the next immediate Bi-month is here termed as second Bi-month  for the 
purpose of understanding the clause]. If this shortfall is not made up in second 
Bi-month , then compensation shall be levied on the shortfall of target of the 
preceding Bi-month  on the applicable rate/s as on the conclusive day of the 
second Bi-month, and so on.  

5.36.5 If Total scheduled quantity is not achieved by the contractor due to any reason 
beyond the control of the contractor, the Total schedule may be modified 
and/or completion time may be extended by the company. Compensation for 
shortfall will be recovered based on such revised target. Decision of the 
company, whether a particular reason for failure to achieve the target is 
beyond the control of contractor, shall be final and binding on the contractor. 

5.36.6 The compensation so paid/and/or adjusted by the company shall not relieve 
the contractor from his/its obligations to complete the work under the contract 
or from any other obligations and liabilities under the contract. 

5.36.7 If targeted quantity is not achieved by the contractor within contract period 
due to any reason beyond the control of the contractor, then company may 
consider waiver of the compensation, if levied. However, in such case the  
decision of the company shall be final and binding on the contractor.  

 
5.37 RIGHT TO REVIEW PERFORMANCE: 
 
5.37.1 The company reserves the right to review and assess the performance of the 

work at any time during the contract period. In case of poor or unsatisfactory 
performance and/or breach of any terms and conditions of the contract, the 
company in its absolute right and discretion may take appropriate action 
including termination of the contract. 

5.37.2 The company shall have absolute right to determine and ascertain the damages 
or losses suffered by it due to poor performance or breach of the terms and 
recover the costs thereof from the contractor from the security deposit or any 
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sum due to the contractor from the company. The Company shall also have 
absolute right to get the work done from any other agency at the risk and cost 
of the contractor, in case, the contractor fails to perform the work 
continuously for more than 3 (three) days. 
 

5.38 RISK & COST: 
The company shall have full right to forfeit the whole security deposit and 
payment of other pending bills payable to the contractor for non fulfillment of 
the contractual obligations with regard to the production/ excavation (work) of 
specified quantity within the scheduled /specific time period. The work can be 
completed by engaging third party at the risk and cost of the contractor. 

  
5.39 MEASUREMENT, WEIGHMENT, ETC.: 

All the trucks carrying low silica limestone gitti product shall be weighed at 
the company/s weighbridge at Sanu Mines or at any other weigh bridge 
specified by the company. The weight recorded in the weighment slip shall 
only be considered & taken as final for determination of quantity of low silica 
limestone gittiproduct  for the purpose of this contract. 

 
5.40 DETERMINATION OF VARIOUS PARAMETERS 

For the purpose of this contract the determination of following parameters as 
done by the Company or its authorized representatives shall be taken & 
treated as final and shall be binding on the Co-operative Society. 

  
5.40.1 Chemical & Physical analysis of minerals, overburden, interburden, etc., 

(including moisture determination of minerals & proximate analysis) to 
determine purities/ grade of ore/ mineral/ etc., and also to classify any material 
as OB/ IB/ Waste material/ fines. 

5.40.2 Measurement and calculation of excavation volume, if required. 
5.40.3 Size determination of the mineral products like gitties, powder etc. including 

percentage of oversized & undersized material. 
5.40.4 Weight of material dispatched in trucks as determined at Company's weigh 

bridge/ any other weighbridge notified by the Company. 
5.40.5 Stock of mineral at the beginning of the Contract, during the period of the 

contract & at the termination of the contract. 
5.40.6 Any other parameter whose determination may be required in terms of this 

contract. 
5.40.7 The Co-operative Society, if it so desires, can associate its representatives 

during the determination of these parameters by the Company. 
 
5.41 CONTRACTOR’S REMUNERATION: 
5.41.1 The remuneration to be paid by the Company to the Contractor for the 

entire/whole of the work to be done and for the performance of all the 
obligations undertaken by the Contractor under the contract documents shall 
be ascertained by the application of the applicable contract rates and payments 
to be made accordingly for the work actually executed, weight recorded in as 
per weighment on the company’s weighbridge at Sanu Mines. The sum as 
ascertained shall constitute the admissible remuneration of the Contractor 
under the contract. The Contractor shall not be entitled for any other 
payments, except as provided in the contract. The basis of payment shall be 
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the dispatches of main limestone product (finished product in size range of  
30mm to 80 mm limestone gitty) (refer 2.1.30) as recorded at company’s 
weigh bridge at Sanu Limestone Mines or any other weighbridge 
authorized/notified by the company. No advance against undespatched stocks 
shall be payable to the Co-operative Society. 
 

5.41.2 The rates quoted and accepted by the contractor shall remain firm & fix 
except diesel escalation and binding during the currency of the contract period 
including extended period as mentioned in tender document. Rates shall be 
deemed to include and cover all cost, expenses and liabilities of every 
description and all risk of every kind to be taken in executing completing and 
handing over the work to the company by the Contractor. The Contractor shall 
be deemed to have known the nature, scope, magnitude and the extent of the 
works and materials required though the contract documents may not fully 
and precisely provide those. 
 

5.41.3 Without in any way limiting the provisions of the proceeding sub-clause, the 
schedule of rates shall be deemed to include and cover the cost of all 
equipment, temporary works, materials, labour, insurance, fuel stores, and 
appliance to be supplied/deployed by the Contractor and all other matters in 
connection with each item in the schedule of quantities and the execution of 
the work or any portion thereof finished/completed in every respect and 
maintained as shown or described in the contract documents. 
 

5.41.4 The schedule of rate/ agreed rates or contract rate or rate of remuneration shall 
include and cover the cost of all inputs for the works or otherwise 
incorporated in or used in connection with the works, also all rents and other 
payments in connection with obtaining diesel, lubricants, materials of 
whatsoever kind for the works and shall include an indemnify to the company 
which the contractor hereby gives against all actions, proceedings, claims, 
damages, cost and expenses arising from the incorporation in or use on the 
works of any such articles/processes or materials, other municipal or local 
board charges, fees, cess, if levied on materials equipment or machinery to be 
brought to site for use of work, shall borne by the contractor.  
 

5.41.5 All customs duties, excise duties, sales tax or any port duties, special road tax, 
road tax, transport charges, stamp duties or Central or State Government or 
local body or Municipal taxes or duties, cess taxes or charges (from or any 
other body), whatsoever as applicable upto the last date of submission of 
offer, shall be deemed to be included in and covered by the contract rate or 
schedule of rate by the contractor. The contractor shall also obtain and pay for 
all permits or other privilege necessary to complete the work. 
 

5.41.6 The schedule of rates or contract rate shall be deemed to include and cover the 
risk of all possibilities of delay and interference with the Contractor’s conduct 
of work which occur from any cause including orders of the Company in the 
exercise of his/its powers and on account of extension of time granted due to 
various reasons and for all other possible or probable cause of delay/s in 
execution of this work by the contractor. The Contractor shall not be entitled 
to raise any claim and/or dispute on account of any rise in the price of oils, 
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lubricants, tyres, tubes, spares, statutory or otherwise on any other ground or 
reason of accounts whatsoever. 

 
5.42 BASIS OF PAYMENT: 
 

The basis of payment shall be the quantity, as dispatched of finished limestone 
productsin size range 30-80 mmonly,from Company’s crushing & screening 
plant at Sanu Mines, as recorded at RSMML weighbridge at Sanu Mines, or 
any other weigh bridge as notified by the company on monthly basis. 

 
5.43 ARRANGEMENT FOR DIESEL 
 

The Contractor has to make its own arrangements for Diesel procurement and 
storage. The Contractor has to obtain requisite statutory permission/clearances 
from the respective Government Authorities, at its own cost. However, 
company may on the request of the contractor allot the land in the mine 
premises for purpose of installation of Diesel Dispensing Pump subject to the 
condition that the contactor shall use the Diesel from that DD pump 
exclusively for the purpose of the contract. 
Atanystageduringcurrencyofcontract,itfoundthatdieselfromDieselDispensingP
umpinstalledwithinminingleasearea is  usedelsewhereotherthanthis contract, 
then company reserve right to revoke NOC issued for this 
purposewithoutcorrespondence 
In case, when as the diesel is required to arrange by the Contractor Co-
operative Society, therefore then the diesel escalation shall be payable as per 
diesel escalation clause specified elsewhere in the tender. 

  
5.44 DRILLING  & BLASTING AND EXPLOSIVE 
 
5.44.1 The Co-operative Society at its own cost & expenses shall do Drilling of the 

blast-holesof diameter100-115 mm and Jackhammer drilling of 32 mm 
diameter holesin boulders. However the design & layout of the blast holes & 
pattern of blasting shall be as per directions of the Company. The drill 
machine and Jackhammer should be equipped with dust extraction system to 
control dust generation during drilling. 
 

5.44.2 The Company shall conduct the blasting at its own at the mines site of the co-
operative society upto the charge factor ceiling of 0.60 Kg of explosive per 
tonne of finished product on Bi-monthly basis, and will conduct the blasting 
for the contractor at his risk wherever required. 
 

5.44.3 The Company shall procure/stock & arranges for the transportation of 
explosives and blasting accessories, blasters to the blasting site and will 
conduct the blastinghowever, arrangement of laboursfor assisting company’s 
blaster in blasting operation & their transportation upto the blasting site will 
be arranged by the contractor. 
 

5.44.4 The rates quoted by the contractor for this work shall be excluding of the cost 
of blasting i.e. the cost of explosives and its accessories (up to the charge 
factor ceiling as mentioned above), storage, transportation, etc. or otherwise. 
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5.44.5 The cost of the explosive quantities consumed by the Company at the 

contractor’s pit in excess of the charge factor ceiling as mentioned above at 
sub clause will be recovered from the bills of the contractor. The 
reconciliation of actual charge factor as against the prescribed charge factor 
ceiling as mentioned above at sub clause  will be carried out on Bi-monthly 
basis considering the actual quantity of explosive consumed and total work 
done (specify) during respective Bi-month. 

 
5.44.6 The recoveries for the quantity of explosive in excess of the charge factor 

ceiling as mentioned above at sub clause shall be made on Bi-monthly basis 
from the running account bills of the contractor based on rates prevailing in 
respective Bi-month, inclusive of taxes, duties, freight etc.  

 
Steps for calculation of such recoveries shall be as under. 
 
Step 1. Calculation of weighted rate of explosives Rs/ unit of work (note it 
should be the same unit as offered by the contactor for the work).  
 
The rate of the explosives in Rupees/Kg for the respectiveBi-month shall be 
the weighted average calculated on the monthly basis for the quantities of 
explosives used during the respective month (rate of the explosive prevailing 
on the last day of month shall be considered)  
 
Step 2. Calculation of total excess quantity of explosives  
 
EQE = TE – (QP X 0.60)  
Where 
EQE: Excess Explosives Qty in Kg 
TE: Total Quantity of explosives used during the Bi-month in Kg 
QP: Production of finished Product during the Bi-month in Tonnes 
 
Step 3. Calculation of amount to be recovered from Contractor 
 
a)  RA = (EQE X weighted average rate of explosives at Step 1) 
Where 
RA: Recoverable Amount on account of explosives in Rs. 
 
Note: For calculating charge factor ceiling, consumption of detonating fuse, 
electric detonators & cord relayed shall not be included. However, if excess 
quantity of explosive is consumed in anyBi-month then cost of detonating 
fuse, electric detonators & cord relayed for excess quantity shall also be taken 
care off. 
 

5.44.7 The Company shall undertake Explosive Charging and other Blasting works. 
However, sufficient manpower with suitable transport shall have to be 
provided by the Co-operative Society during these operations at its own cost 
& expenses. 
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5.44.8 Arrangement required for secondary/muffle blasting, if necessary, may have 
also to be done by the Co-operative Society for which no extra payment shall 
be made by the Company. 
 

5.44.9 The Co-operative Society shall ensure that all persons within a radius of 500 
meters from the place of blasting have taken proper shelter, apart from giving 
sufficient warning over the entire zone. 
 

5.44.10 During the drilling of blast holes, the Co-operative society shall use dust 
extractors and practice wet drilling (including in-built wet drilling system) to 
ensure effective suppression of the dust generated during drilling. For wet 
drilling the Co-operative society will make its own arrangements for getting 
water at its own cost. 
 

5.45 TERMS OF PAYMENT (BILLING): 
 

For obtaining running account payment the contractor will submit a bill in 
triplicate to the Engineer In charge of the work/s executed during a month 
(calendar) before the expiry of the first week of the succeeding calendar 
month alongwith following details:  
 
i. The date wise monthly production and dispatch statementof product 

& by product. 
ii. Certificate of rate of bulk price of HSD from IOCL for 

Jaisalmer, for 1st day of every month. 
iii. Copy of documentary evidence about deposition of the Goods & 

Service Tax (GST) to the respective authority for the concern billing 
period. 

iv. A list of all society members whose services were utilized during the 
month for which running bill is raised, shall be enclosed & this list 
shall be signed by authorized signatory under his seal of the society. 

v. AnundertakingwithmonthlybillsbearingGSTINandHSN/SACcodethat
“totalGSThasbeendepositedandreturnshavebeenfiledforrelevanttaxper
iod. 

vi. A verification letters verified by Engineer In-charge to verify that all 
statutory registers & information required for filling returns of IBM & 
DGMS pertaining to billing month submitted by society to concerned 
persons. 

vii. Attendance sheet of statutory manpower duly verified by EIC. 
Note: 
a) No payment shall be made for any other ancillary 
work/production/dispatches of Sub Grade Material/By Product(s) etc. i.e. for 
the work not mentioned in the performa of the price bid.  
 
b) No advance against un-dispatched stocks/ or any other such cases where the 
basis of payment is not the actual production, shall be payable to the 
Contractor. 
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5.46 RATES: 
The agreed rates shall be on the ‘firm price’ basis during pendency of the 
contract and the Contractor shall not eligible for any escalation, except as 
mentioned in the tender document. 

 
5.47 LIMITATION OF PAYMENT: 

 

5.47.1 If at any time the Company wants more work i.e. in excess of quantity beyond 
maximum tolerance as specified in tender, then the same shall be undertaken 
by the contractor on such term & conditions as may be mutually agreed to & 
approved by the company in writing in advance. 
 

5.47.2 Payment shall be made only for the portion of work done by the contractor during 
the entire contract period. 
 

5.48 ESCALATION/ DE-ESCALATION: 
The diesel consumption norm of1(one)  liter per MT offinished product 
forentirework,asspecifiedinscopeofwork,shallbetreatedforcomputationfordiesel 
escalation /de-escalation.  
For the purpose of computing the Escalation/De-escalation of Diesel, the 
present prevailing bulk price of diesel (IOCL) as on dated 16.04.2025 is as 
under:  

Ex-Sanu, Jaisalmer 
HSD Price as on   16.04.2025 

Supply Locations Sanu, Jaisalmer 

Basic Destination Price 
Rs./KL 

77,812.78 

VAT Rate 10% 
VAT Amount 7781.28 
Cess per KL 1750 

Invoice price Per KL 87,344.06 
 
The said rate of Diesel shall be the frozen rate and computation of 
Escalation/de- escalation shall always be made on this frozen rate. 
The prevailing rate for bulk price of diesel (IOCL) at Sanu, Jaisalmeron 1st of 
particular month in which work carried out shall only be considered for the 
purpose of escalation/de-escalation. The contractor shall submit certificate/rate 
of Diesel for escalation/de-escalation along with bill.The contractor shall 
submit certificate/rate of Diesel for escalation/de-escalation along with bill. 
Besideit,nootherescalation/de-
escalationshallbepayabletothecontractorduringthecurrencyofthecontractexceptf
orvariationinstatutorytaxes,dutiesandleviesasmentionedinthetenderdocument. 
 
 

5.49 RUNNING ACCOUNT PAYMENTS TO BE REGARDED AS AN 
ADVANCE: 
 
All running account payment (progressive payment) shall be regarded as 
payments by way of advance against the final payment only and not as 
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payments for work/s actually done and completed, and shall prelude the 
requiring of bad, unsound, defective, unscientific, imperfect or unskilled work 
to be removed and taken away and reconstructed, rejected or be considered as 
an admission of the due performance of the contract, or any part thereof, in 
this respect, or of the accruing of any claim by the contractor, nor shall it 
conclude, determine or affect in any way the rights/powers of the company 
unless these conditions or any of them as to the final settlement and 
adjustments of the accounts or otherwise. The final bill shall be submitted by 
the contractor within 75 (Seventy Five) days =(60+15=75) days from the 
date of his request for the completion certificate of the work, otherwise the 
Engineer-in-Charge’s certificate of the measurement and of total amount 
payable for the work accordingly shall be final and binding on the contractor. 
 

5.50 PAYMENT OF CONTRACTOR’S BILL: 
Unless otherwise specifically provided, running account payment (progressive 
payment) will be made to the contractor by the company keeping in view the 
quantum of work done and measured, approved and certified as aforesaid. 
Company shall be entitled to deduct Income Tax & such other taxes at source 
from the bills of the contractor as may be required by any department of State/ 
central Govt. or any other statutory body including advances paid to the 
Contractor. The Contractor, on submitting the bill for the work done, is 
entitled to receive a monthly payment subject to approval and passing of the 
same by the EngineerIn-charge. The Company shall make payment due to the 
Contractor by crossed Account Payee Cheques/ RTGS/Pay advice. In no case 
will the Company be responsible if the cheque is misplaced or 
misappropriated by unauthorized person/s. In all cases, the Contractor shall 
present his bill duly pre-receipted on proper revenue stamp. 
 

5.51 WITHHOLDING PAYMENT TO CONTRACTOR AND COMPANY’S 
LIEN ON MONEYS DUE TO THE CONTRACTOR: 
 

5.51.1 Progressive payment at any time may be withheld or reduced, if, in the 
opinion of the company the Contractor is not diligently and efficiently 
endeavoring to comply with the terms of the contract of if the Contractor fails 
to pay his society member, for material and other bills as they become due. 
The company shall in no way be responsible for such withholding of 
payments. 
 

5.51.2 The company shall have lien on all amounts hat may become due and payable 
to the Contractor under this or any other contract or transaction of any nature 
whatsoever between the Company and the Contractor and the security deposit, 
bank guarantee etc. furnished by him under the contract for or in respect of 
any debit or sum that may become due and payable to the Company by the 
contractor either alone or jointly with any other or others either under this or 
any other contract or transaction of any nature whatsoever between the 
Company and the Contractor, unless the contractor pays and clears the claim 
in full immediately on demand in cash to the company. 
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5.52 CLOSING OF THE CONTRACT: 
 
5.52.1 Within 70 (Seventy) days= (60+10=70 days) of the completion of the work in 

all respects, as defined in the contract document, the Contractor shall be 
required to obtain from the Engineer-In-Charge completion certificates as to 
the completion of work and clearing of the areas where he has worked for of 
all rubbish, dirt, rock overburden, materials, structures etc. 
 

5.52.2 If the contractor shall fail to comply with the requirement of this clause on or 
before the date fixed for the completion of the work, the Engineer-In-Charge 
may at the expenses of the contractor remove such rock (overburden) surplus 
material and rubbish and dispose off the same as he thinks fit and clean off 
such dirt as aforesaid and Contractor shall forthwith pay the amount of all 
such expenses so incurred and shall have no claim in respect of any such rock 
(overburden) material or surplus material as aforesaid except for any sum 
actually realized by the sale thereof. 

 
5.53 APPLICATION FOR COMPLETION CERTIFICATE: 
5.53.1 When the Contractor fulfils all his / its obligations under the contract to the 

satisfaction of EngineerIn-charge and subject to terms & conditions of the 
contract he/it shall be eligible to apply for completion certificate. The 
application along with following documents and any other document/ 
information etc. as required by the Engineer In-charge for his satisfaction, are 
required to be submitted to the Engineer In-charge. 
(i) Details of quantum of work completed by the contractor. 
(ii) Three sets of calculation sheets (back up papers) thereof. 
(iii) Weighment statements from the concerned department of company.  
(iv) A certificate to the effect that no outstanding claims/ payments are due 

to the persons employed by the contractor or his sub-contractor. 
(v) Notary attested No claim certificate by the contractor, in favour of 

company that No claim has been due towards the company and he will 
not claim any dues after the closure of the contract. 

(vi) Notarized Indemnification Bond on Rs. 500/- on Non-Judicial stamp 
paper. 

 
5.53.2 The Engineer-In-Charge shall formally issue completion certificate within 60 

(Sixty) days on receiving application from the Contractor, after verifying from 
the completion documents including measurement record etc and satisfying 
himself that the work has been completed in accordance with all the 
provisions of this contract and as set out in the drawings/ specifications etc 
and instructions issued to the Contractor by the Company and the DGMS or 
other statutory authority from time to time. 

5.53.3 The contractor, after obtaining the completion certificate, is eligible to present 
the final bill for the work executed by him/it under the contract. The final bill 
shall be submitted by the contractor within 15 days from the date of issue of 
completion certificate, otherwise the Engineer-In-Charge’s certificate of the 
measurement and of total amount payable for the work accordingly shall be 
final and binding on the contractor. 

5.54 FINAL CERTIFICATE: 
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Upon expiry of the period of liability and subject to the Engineer-In-Charge 
being satisfied with the work or works having been duly performed by the 
Contractor and the Contractor having fulfilled all his obligations under the 
contact, the Group General Manager of SBU&PC-Limestone shall give a 
certificate hereinafter referred to as the ‘Final Certificate’ and the contractor 
shall not be considered to have fulfilled all of his/its obligations under the 
contract until Final Certificate shall have been given by the Group General 
Manager SBU&PC-Limestone.  
 

5.55 FINAL PAYMENT AND RELEASE: 
5.55.1 On completion of the work and issuance of completion certificate, the 

contractor shall submit his / its final bill indication the gross and net amount 
payable. On receipt of this, the Company shall verify the same, determining 
the total value of the work done of the contract and after deducting all the 
sums already paid to him/it and/due to the company on any account and such 
further sums as the company on any account and such further sums as the 
company is already authorized or required to reserve or retain on the terms of 
the contract or otherwise, make over to the contract as his final payment 
subject to the Contractor furnishing a certificate to the effect that he has no 
further claim of whatsoever nature or description on the Company. 

5.55.2 All prior certificate quantities, claims etc. upon which running account 
payments may have been made, shall be subject to adjustment in Final 
Certificate. 

5.55.3 No claim shall be made or be filled by the contractor and the company shall 
not be liable to pay any money to the contractor, except as specially provided 
for in the contract. Acceptance by the contractor of the final payment as 
aforesaid shall operate as estoppels and shall be, a release to the Company 
from alclaims ad liability to the contractor in respect of anything done or 
furnished by the contractor for or in relation to the work, or in respect of any 
act or omission of the company or the Engineer-in-charge or any other person 
relating to or effecting the work. 
 

5.55.4 Final payment including the security deposit will be released to the contractor 
only on furnishing the Final Certificate by him/ it within one month. 

 
U N D E R T A K I N G 

I/We have carefully gone through & fully understood all above special terms 
and conditions dealt in various chapters of this section of tender spelt out in 
various chapters, clauses, sub-clauses etc. and these are acceptable to we/us. 

 
For and on behalf of the tenderer 

 
Signature of tenderer 

 With seal 
Dated--------- 
Place---------- 
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FORM-1 
LETTER OF SUBMISSION OF TENDER 

FROM         DATE: ---- 
M/s _________ 

 
To, 
The Group General Manager (Contract), 
Rajasthan State Mines & Minerals Ltd., 
4-Meera Marg,Udaipur-313001 (Rajasthan). 
 
Sub: Tender for Excavation, transportation & Feeding of ROM into Departmentally operated 

Company’s crushing & screening plants located at Sanu Limestone Mines and other related 
work for Production of Limestone Gitti i.e.+40mm to -80mm and +30mm to -50mm or any size 
required by steel plants in size range between +30 mm to -80 mm and as detailed out in the 
tender document. 

Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 
Dear Sir, 
1. I/We possessing requisite competence, resources, experience, skill & expertise, hereby-tender 

my/our offer for execution of the above work as mentioned in the tender document. I/We 
have carefully examined the documents connected with the above-mentioned work and agree 
to abide by the same. 

2. I/We agree to complete the contract at the schedule of rates quote by me/us for the work in 
accordance with all the terms & conditions of the Tender Document. 

3. It is expressly understood by me/us that the time is the essence of the contract. I/We agree to 
complete the contract as per terms and conditions as mentioned in the tender document. In 
case of failure on my /our part. I/We shall pay compensation to the Company as per the 
provisions and stipulated as contained in the terms and conditions of the tender documents. 

4.  I/We have deposited Earnest Money (as per NIT) in the form of crossed Demand Draft in 
favour of RSMML payable at Udaipur, particulars thereof are mentioned herein below. I/We 
further agree to furnish the Security deposit and accept all the terms and conditions laid down 
in the Tender Document in this respect. 

 DD No.  Date Name and Address of Bank  Amount 
5. In the event of acceptance of our tender, I/ We hereby agree to abide by and fulfill all terms 

and conditions referred to in the tender document including price offer and in case of any 
default thereof the company shall have the right to forfeit the Earnest Money amount and/or 
security deposit, or pay to the company or it’s successors or it’s authorized nominee such 
sums of money as stipulated in the conditions contained in the tender documents. 

6. I/We enclose documentary proof of all requisite document as specified in the tender 
document. 

7. I/We am/are fully aware of the statutes/ laws/rules in connection with working at the site. 
I/We agree to abide by the applicable statutory provisions. 

8. I/We hereby confirm that Price Bid (Part-II) of the tender contains no stipulation. 
9. I/We agree to accept the decision of the company in respect of pre-qualification of my/our 

offer. 
10. I/We hereby declare that the decision of the RSMML management in selection/rejection of 

the tender/contractor shall be acceptable and binding on me/us. 
 
 Date, The __________ day of, ______________ 20... 
 
 

Signature of tenderer/(s) 
                                                                                                                           with seal 
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FORM-2 
 

CHECK LIST TO BE ENCLOSED WITH ‘TECHNO-COMMERCIAL (PART-I) BID’ 
 
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
Name of Tenderer ______________________________________________ 
The Check List should be submitted alongwith TECHNO-COMMERCIAL (PART-I) BID’ in the 
proforma given below: - 
 

1.0 Status of tenderer:  
 Individual  
 Proprietorship Firm: Attach duly attested affidavit 

in support of your status.  
 

 Partnership Firm: Attach copies of Partnership 
Deed. 

 

 Co-operative Society registered under Co-
operative society act 2001 or any other Co-
operative society act of India. Attach duly attested 
copies of Registration Certificate, Bye laws, list of 
Members & list of Managing Committee 

 

 Private Limited Company, Attach duly attested 
list of Directors & copies of Registration 
Certificate, Memorandum and Articles of 
Association. In case of Limited Companies, the 
Article of Association & Memorandum of 
Association are needed with special indication 
that the said Article of Association & 
Memorandum of Association allow the Company 
to take subjected contract work and it is not ultra 
virus. 

 

 Public Sector Undertaking (Attach supporting 
documents duly attested) 

 

 Others (Please specify) – Attach duly attested 
supporting documents. 

 

2(i) Details of Tender document fees  DD No.and name of Bank 
 
 

2(ii) Digital signed tender document as issued by 
Company/downloaded by the tenderer/ 
authorized representative of the tenderer, as 
prescribed in different clauses of the tender 
document in token of the acceptance of the 
terms and conditions of this tender. 

 

3.0 Power of Attorney/ Board Resolution in favour of 
the authorised representative signing the tender. 

 

4.0 Turn over during last  financial years.   
 2023-24  
 2022-23  

 2021-22  
5.0 Duly attested copies of Audited balance sheets & 

P&L accounts of above financial year in support 
of turnover 
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6.0 Main business activities (experience) of the 
tenderer 

 

8.0 Details of present commitments.  
9 Whether the tenderer has proposed any addition/ 

modification/ deviation to the terms & conditions 
of the tender.(Exception/Deviation)  

Note: If yes, please provide details as 
per Exceptions and Deviations 
statement  

10 Proposed site organization   
11 List of trained & experienced Technical persons 

employed with the contractor showing their 
qualification and experience. 

 

12 The Tenderer/ Bidder would give a declaration 
that they have not been banned / suspended or de-
listed by RSMML. If this declaration is not given, 
the bid will be rejected as non-responsive.. 

 

13 Affidavit on non-judicial stamp paper that 
tenderer is not having or had any litigation with 
the Company, if any, give details. 

Yes / No. 
 

14 Affidavit  as per format- if tenderer is not covered 
under EPF Act 

 

15 Undertaking to become member of co-operative 
society as per Format. 

 

16 Details of Earnest money deposited   
17 PAN no.  
18 Goods and Service Tax Registration No.  
19 MSMED Registration details  
20 Any other information   

 
1. The Tenderer shall upload the required document. Before uploading the document read 

carefully the tender document conditions/ stipulations and encloses the requisite 
documents only. 

 
Date: ----------- 
Place------------                                                                             Signature of tenderer/s  
                                                                                                             With seal & Date 
 
 

with seal 
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FORM-3 
 

Bank Details of Tenderer for RTGS/NEFT/Online refund of EMD 
 

S.No. Description Details 

1 Name of Tenderer  

2 e-mail   ID              

3 Mobile no.(for SMS)   

3 Bank Account No.  

4 Banker details: 
a)   Name 
b)   Branch No.  
c)  Address 

 
 
 

5 Type of A/c :      Saving / Current / 
CC/ any other 

 

6 IFSC  code             
 

 
Name  & Signature of Tenderer 

 with seal 
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FORM-4 

RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
EXCEPTIONS AND DEVIATION 

 
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
Name of Tenderer _______________________________ 
 
Tenderer may stipulate here exceptions and deviations to the tender conditions. If 
considered unavoidable. 
 
No. Page No. of tender 

document 
Clause No. of 

tender 
document 

Subject Deviation 

   
 
 
 
 
 
 
 
 
 
 

  

 
 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-5 
 

  RAJASTHAN STATE MINES AND MINERALS LIMITED 
(A Government of Rajasthan Enterprise) 

 
PROPOSED SITE ORGANISATION 

 
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 
            Name of Tenderer _______________________________ 

 
 

The Tenderer is to indicate herewith-proposed site organization, indicating the 
number of persons along with their role & responsibilities, which he proposed to set 
up for execution of the work. It is understood that this will be augmented from time 
to time depending on the requirements for timely completion of work, as directed 
by Engineer-In-Charge. 

 
 
 

Signature of tenderer/(s) 
with seal 
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FORM-6 
 

Performa of "PRICE-BID"  

To be submitted strictly online in the prescribed format provided at 
https://eproc.rajasthan.gov.in else tender will liable to be rejected.  

 
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 

 
PROFORMA FOR 'PRICE BID’ BOQ (for reference)  

 
 

Particulars Approx. Total  
tenderedQuanti
ty (in MT) 

Rate (Rs/MT) 

Excavation,  transportation& Feeding of ROM into 
Departmentally operated Company’s crushing & 
screening plants located at Sanu Limestone Mines 
and other related work for Production of 
Limestone Gitti i.e.+40mm to -80mm and +30mm 
to -50mm or any size required by steel plants in 
size range between +30 mm to -80 mm and as 
detailed out in the tender document. 

 
2,00,000  

 
In Figure---------------- 
 
In Word----------------- 

 
NOTE:  
1. The rate quoted will remain firm & fixed except diesel escalation specified in tender 

document and inclusive of all taxes, duties, leviesetc. but exclusive of GST. 
2. The bulk price of diesel of IOCL at Jaisalmer i.e.Rs 87344.06 per KL  is considered as 

base price for quoting the above rates. 
 
Dated: ----------      
Place: ------        

Signature of tenderer/s  
                                                                                                                     with seal 

 
 
 
 

  

Rates to be 
quoted in the 
online format 
available at 
www.eproc.ra
jasthan.gov.in 



 

Cont-01(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.       70 of 83 

 

Annexure- I 
 
 (To be typed on Non Judicial stamp paper of Rs. 100) 
 

UNDERTAKING 
 

I ………………………………….age……….years, resident of ……… as a proprietor/ Partner/ 
Director (as case may be) of M/s……………………………………………..(Name of tenderer), 
here by undertake that I shall become a member of the Co-operative Society, which shall be 
formed as per terms of tender in case work is awarded against the  Ref: - e-Tender No. 
RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 
 
I ………………………………….age……….years, resident of ……… as a proprietor/ Partner/ 
Director (as case may be) of M/s…………………………………………….. (Name of tenderer), 
here by also undertake that I/ we shall hold the post of chairman/Secretary/Treasurer of the 
registered co-operative society formed and should be authorized for signing of documents and 
execution of the tendered work and shall not be changed without the prior approval of the 
company during the tenure of contract. 
 
It is further undertaken that I will not resign from the society and shall continue as a member till 
the completion of the said work. 
 
Place: 
Date 
 
 

      Signature with seal  Name 
 

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 
RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, processing 
fees and EMD.  
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Annexure-II 
 

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT 
 

(To be issued by a Public Sector bank / schedule private bank/ AU small finance bank having its 
Branch office at Jodhpur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-) 
 
B.G. ___________                         Dated 00.00……. 
 

This Deed of Guarantee made between _____________________  a Public Sector bank / schedule 
private bank/ AU small finance bank having its registered office at _____________ and its head office 
at  _______________ and wherever the context so required include its successors and assignees ( 
hereinafter called the Surety/ Bank) AND Rajasthan State Mines & Minerals Limited, a company 
incorporated and registered under Indian companies Act, 1956, having  its registered office at C-89-90, 
Lal Kothi Scheme, Janpath, Jaipur and Corporate Office at ,4-Meera Marg, Udaipur and wherever its 
context so required includes its successors and assignees (hereinafter called ‘the company), 

Whereas the company having agreed to exempt M/s __________________________ a company/ 
partnership firm _____________ (address of registered/H.O.) where ever the context so require include 
its successors and assignees (hereinafter called the Contractor) from the demand under the terms and 
conditions of letter of acceptance  no. _________ dated ________ issued in favour of the Contractor and 
agreement dated _______________ entered into between RSMML and M/s _________________ 
(contractor), hereinafter called ‘ the said letter of acceptance /agreement’ which expression shall also 
include any amendment, modification or variations thereof made in accordance with the provisions 
thereof, of cash security deposit for the due fulfillment by the said letter of acceptanceagreement on 
production of unconditional and irrevocable Bank Guarantee for Rs. _______ (Rs. _____________ ) 
being equivalent to __ % of Contract value of Rs. _________. 

  1.  We, ____________ (Bank) do hereby undertake to pay to the company as amount not exceeding 
Rs. _________ against any loss or damage caused to or suffered or would be caused to or suffered by the 
company by reason of any breach by the said contractor of any terms and/or conditions contained in the 
Letter of acceptance/ Agreement. The decision of the Company, as to any such breach having been 
committed and loss/ damage suffered to shall be absolute and binding on us. 

2. We, _______ (Bank) do hereby undertake without any reference to the Contractor or any other person and 
irrespective of the fact whether any dispute is pending between the Company and the Contractor of the 
fact whether any dispute is pending between the company and the Contractor before any court or tribunal 
or Arbitrator relating thereto, to pay the amount due and payable under this guarantee without any demur, 
and/or protest merely on the very first demand from the Company stating that the amount claimed is due 
by way of loss or damage caused to or suffered by or would be caused to or suffered by the Company by 
reason of any breach by the said contractor of any of the terms and condition contained in the said Letter 
of acceptance/ agreement by reason of the said contractor’s failure to perform the covenants contained in 
said letter of acceptance/ agreement. Any such demand made on the bank shall be conclusive absolute and 
unequivocal as regards the amount due and payable by the bank under this guarantee. However bank’s 
liability under this guarantee shall be restricted to an amount not exceeding Rs. _______________. 

3. We, _______ (Bank) further agree that the guarantee herein above contained shall remain in full force and 
effect during the period that would be taken for the performance of the agreement and that it shall 
continue to be enforceable till all the dues of the company under or by virtue of the agreement have been 
fully paid and its claim/s satisfied or discharges or till the company certifies that the terms and the 
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conditions of the said Letter of acceptance/ agreement have been fully and properly carried out by the said 
contractor and accordingly discharges the guarantee, unless a demand or  claim under this guarantee  is 
made on the bank in writing on or before 00.00.200..( scheduled completion date plus six months), the 
bank shall be discharges from all liability under this guarantee thereafter unless otherwise further 
extended by the bank. 

4. In order to give full effect to the guarantee herein contained the company shall be entitled to act as if, we 
(bank) are your principal debtor in respect of all your claims against the Contractor hereby guaranteed by 
us as aforesaid and we hereby expressly waive all our rights of surety-ship and other rights, if any which 
are in any way inconsistent and/or contrary to the above or any other provision of this guarantee, the 
bank’s guarantee to pay hereunder will not be determined or affected by your proceeding against the 
Contractor and the bank will be liable to pay the said sum as and when demanded  by you merely on first 
demand being made on the bank by you and even before any legal or other proceedings taken against the 
contractor. Any letter of demand delivered at the bank’s above branch/divisional office or Udaipur branch 
office under the signatures of the company’s Financial Advisor and/or Head of SBU&PC-Limestone or 
any of the Directors shall deemed to be sufficient demand under this guarantee. 

5. We, _______ (Bank) further agree that the company shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms and conditions of the 
said Letter of acceptance/ agreement or to extent time of performance by the said Contractor from time to 
time or to postpone for any time or from time to time any of the powers exercisable by the company 
against the said contractor and to forbear or enforce any of the terms and conditions relating to the Letter 
of acceptance/ Agreement and we shall not be relieved from our liability by reason of any such variation 
or extension being granted to the said contractor or for any fore bearance act, or omissions on the part of 
the company or any indulgence of the Company to the said Contractor or by any such matter or things 
whatsoever which under the law relating to the sureties would but for this provisions have effect of so 
relieving us. 

6. This guarantee herein contained would come into force from the date of issue and would not be affected 
by any change in the constitution of the contractor or ourselves or liquidation or winding up or dissolution 
or insolvency of the contractor not shall it be affected by any change in company’s constitution or by any 
amalgamation or any absorption thereof or there with but shall ensure for and be available to and 
enforceable by absorbing or amalgamated company or concern till the payment or amount not exceeding 
Rs. 00/-is made by the Bank. 

7. The guarantee will not be discharged or affected if the company holds/ obtain any other 
security/guarantee/ promissory note from any person and/or the contractor and this guarantee shall be in 
addition to any such guarantees. 

8. We, __________________ (Bank) lastly undertake not to revoke this guarantee during this currency 
except with the previous consent of the company in writing. 

9. The bank has power to issue this guarantee in favour of the Company and the undersigned has full powers 
to do so under power of Attorney dated _____ granted to him by the bank. 

10. For the purpose of enforcing legal rights in respect of this guarantee Udaipur Courts in the state of 
Rajasthan alone shall have jurisdiction. 

IN WITNESSETH I, HEREBY ---------------------- SON OF------------------------ (designation) 
______________ (branch) constituted attorney of the said bank have set my signatures and bank seal on 
this guarantee which is being issued on non-judicial stamp of proper value as per Stamp Act prevailing in 
the state of ___________________________ executed at __________ this the __________________ date 
of ___________________ 
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Annexure III 
 

PROFORMA OF GUARANTEE BOND FOR Bid Security/ EARNEST MONEY DEPOSIT 
(To be issued by a Public Sector bank / schedule private bank/ AU small finance bank having its 
Branch office at Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum of Rs. 
25000/- on appropriate value under Indian Stamp Act prevailing on the date of issuance of BG /-) 

 
B.G. No. ______________                          Dated ____________ 
 

This Deed of Guarantee made between __________________ Bank, having its registered office at 
_____________ and its head office at ___________________ and wherever the context so required include its 
successors and assignees ( hereinafter called the Surety/ Bank) & Rajasthan State Mines & Minerals Limited, a 
Company incorporated and registered under the Indian Companies Act, 1956, having its registered office at 89-
90, Janpath, Lal  Kothi, Jaipur and Corporate Office at 4 Meera Marg, Udaipur 313004, Rajasthan, and 
wherever its context so required includes its successors and assignees (hereinafter called 'the Company'). 

 
Whereas the company having agreed to furnish BG for Bid Security/ EMD from M/s _____________ a 
company/ partnership firm __________________ (address of registered / H.O.) wherever the context so 
require includes its successors   and assignees (hereinafter called 'the Tenderer' ) from the demand under the 
terms and conditions of e-Tender No. RSMM/CO/GGM(C)/……/……. Dated: for “EXCAVATION, 
TRANSPORTATION & FEEDING OF ROM INTO DEPARTMENTALY OPERATED COMPANY`S 
CRUSHING & SCRENING PLANT AND OTHR SERVICES FOR PRODUCTION OF LIMESTONE GITTI 
AT SANU LIMESTONE MINES, DISTT. JAISALMER (hereinafter called 'the said Tender) of  Earnest 
Money Deposit  to be paid in cash or by Demand Draft for the due fulfillment by the said tenderer of terms and 
condition contained in the said tender  on production of unconditional and irrevocable Bank Guarantee for Rs. 
……………….  

 
Now this deed witnesseth that in consideration of said bank having agreed on the request of the Tenderer to 
stand as surety for payment of Rs. ………… as Earnest Money deposit to the company subject to the 
following conditions.  

 
(i) We, _______________________ (Bank) do hereby undertake to pay to the company an 

amount not exceeding Rs. ……… against any loss or damage caused to or suffered or would 
be caused to or suffered by the company by reason of any breach by the said Tenderer of any 
of the terms and /or conditions contained in the Agreement ( the decision of the company as 
to any such breach having been committed and loss/damage suffered to shall be absolute and 
binding on us). 

 
(ii) We, ____________________ (bank) do hereby undertake without any reference to the 

Tenderer or any other person and irrespective of the fact whether any dispute is pending 
between the company and  the Tenderer before any court or tribunal or Arbitrator  relating 
thereto, to pay the amount due and payable under this guarantee without any demur, and/or 
protest  merely on the very first demand from the company stating that the amount claimed is 
due by way of loss or damage caused to or suffered by or would be caused to or suffered by 
the company by reason of any breach by the said tenderer of any of the terms and condition 
contained in the said tender  by reason of the said tenderers failure to keep the said tender 
open. Any such demand made on the bank shall be conclusive absolute and unequivocal as 
regards the amount due and payable by the bank under this guarantee. However, bank's 
liability under this guarantee shall be restricted to an amount not exceeding Rs. …………….  
 

(iii) We, ___________________ (bank) further agree that the guarantee hereinabove contained 
shall remain in full force and effect during the period that would be taken for the finalization 
of the said tender and that it shall continue to be enforceable the said tender till the said tender 
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is finally decided and order placed on the successful tenderer and / or till the company 
certifies that the terms and the conditions of the said tender have been fully and properly 
carried out by the said tenderer and accordingly discharges the guarantee, unless a demand or 
claim  under this guarantee is made on the bank in writing on or before ……….., the bank 
shall be discharged from all liability under this guarantee thereafter unless otherwise further 
extended by the bank.  Any letter of demand delivered at the bank's above branch/ divisional 
office or Udaipur branch office under the signatures of the company's F.A or GGM(Cont.) / 
Head (Cont) shall be deemed to be sufficient demand under this guarantee. 

 
(iv) In order to give full effect to the  guarantee herein contained the company shall be entitled to 

act as if, we (bank) are your principal debtor in respect of all your claims against the Tenderer 
hereby guaranteed by us as aforesaid and we hereby expressly waive  all our rights of surety 
ship and  other rights, if any which are in any way inconsistent and/or contrary to the above or 
any other provision of this guarantee, the bank's guarantee to pay hereunder will not be 
determined or affected by your proceeding against the Tenderer and the bank will be liable to 
pay the said sum as and when demanded by you merely on first demand being made on the 
bank by you  and even before any legal or other proceedings taken against the Tenderer 

 
(v) This guarantee herein contained would come into force from the date of issue and would not 

be affected by any change in the constitution of the tenderer or ourselves or liquidation or 
winding up or dissolution or insolvency of the Tenderer nor shall it be affected by any change 
in company's constitution or by any amalgamation or any absorption thereof or therewith but 
shall ensure for and be available to and enforceable by absorbing or amalgamated company or 
concern till the payment of amount not exceeding Rs. ………….  is made by the Bank. 

 
(vi) The guarantee will not be discharged or affected if the Company holds/obtain any other 

Earnest Money/guarantee/promissory note from any person and/or the Tenderer and this 
guarantee shall be in addition to any such guarantees.  

 
(vii) We, _______________________________ (Bank) lastly undertake not to revoke this 

guarantee during this currency except with the previous consent of the company in writing. 
 

(viii) The bank has power to issue this guarantee in favour of the Company and the 
undersigned has full powers to do so under Power of Attorney date _________________ 
granted to him by the Bank. 

 
(ix) For the purpose of enforcing legal rights in respect of this guarantee Udaipur courts in the 

state of Rajasthan along shall have jurisdiction 
 
IN WITNESSETH I, hereby _______________________, son of _________________________ 
(designation) ____________________ (branch) constituted attorney of the said bank have set  
my signatures and bank seal on this guarantee which being issued on non-judicial stamp as per 
Stamp Act Prevailing in the state of Rajasthan, executed on this date ____  of ____________,  
20... 

 
 

  



 

Cont-01(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.       75 of 83 

 

185 

Working PlanAnnexure-IV 
 
Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
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Annexure-V 
AFFIDAVIT 

(onnon judicial stamp paper worth Rs. 50/-) 
 

Tender No…………………………………………………………………………………… 
Name of Tenderer…………………………………………………………………………… 
I,………………………………………S/o Shri……………………………aged………. Years, 

resident of…………………………………………………………… on behalf of the tenderer i.e. 

M/s…………………………………………………………………… hereby undertake oath and 

state as under:- 

(1) I / We are not having or had any litigation with the RSMML/any other company in 
relation to the work. In case of litigation with RSMM or any other company, I/we 
hereby undertake that such litigation will not restrict me/us in smooth execution of 
tendered work.  

(2) I / We have not been banned or suspended /de-listed by RSMML. 
(3) I / We declare that I/We have not mentioned any exception /deviation of the tender 

conditions anywhere else in our offer & 
(4) I / We declare that price bid is in prescribed & no conditions are attached to it.Even if 

any conditions /s found, those would be ignored at the risk & cost of us. 
(5) That we are registered under MSMED act & the registration number of the firm 

is……. (Copy enclosed). 

Or 

 That we are not registered under MSMED act.   

(6) I/We Undertake own oath and state that that I/ we are not close relative of any 
employee of the company , nor any close relatives are associated with the bidders as 
proprietor/partner/share holder/ director and like.  

(7) I/We do hereby declare that I/We have fully read and understood the purpose and 
contents of all the terms and conditions of this contract, nature, quantum, contract 
period and scope of work of the tender document and all terms& conditions of this 
tender and these are acceptable to we/us. 

(8) I/We do hereby declare that I/We have fully read and understood the provision of 
Rajasthan Transparency in public procurement Rules 2013 and all terms& conditions 
mentioned therein are acceptable to we/us. 

(9) I hereby declare that as on date no default has been made by us towards payment of 
GST and all returns up to the last date of submission of bid have been filled by us 

Signature of Tenderer (s) 
(Authorised Signatory) 

With seal 
Place: 
Date: 
Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), 
RSMML,4- Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and 
EMD.  
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ANNEXURE-VI 

 
Compliance with the Code of integrity and No Conflict of Interest 
 
Any person participating in a procurement process shall: 
 
(a) not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process.   

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation.   

(c) not indulge in any collusion, Bid rigging or anti competitive behavior to impair the 
transparency, fairness and progress of the procurement process;   

(d) not misuse any information shared between the procuring Entity and the Bidders with an 
intent to gain unfair advantage in the procurement process;   

(e) not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process.   

(f) not obstruct any investigation or audit of a procurement process.  
(g) disclose conflict of interest, if any; and   
(h) disclose any previous transgressions with any Entity in India or any other country during 

the last three years or any debarment by any other procuring entity.  
 
Conflict of Interest: 
 
The Bidder participating in a bidding process must not have a Conflict of Interest.  
A Conflict of Interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations.  
i. A Bidder may be considered to be in Conflict of Interest with one or more   

parties in a bidding process if, including but not limited to: 
a. have controlling partners/shareholders in common; or   
b. receive or have received any direct or indirect subsidy from any of them; or   
c. have the same legal representative for purposes of the Bid; or   
d. have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the Bid of another 
bidder, or influence the decisions of the Procuring Entity regarding the bidding process; 
or   

e. the Bidder participates in more than one Bid in a bidding process. Participation by a 
Bidder in more than one Bid will result in the disqualification of all Bids in which the 
Bidder is involved. However, this does not limit the inclusion of the same subcontractor, 
not otherwise participating as a Bidder, in more than one Bid; or   

f. the Bidder or any of its affiliates participated as a contractor in the preparation of the 
design or technical specifications of the Goods. Works or Services that are the subject of 
the Bid; or   

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as engineer-in-charge/contractor for the contract.  
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ANNEXURE-VII 

 
Declaration by the Bidder regarding Qualifications 

 
 

Declaration by the Bidder 
 
 
In relation to my/our Bid submitted For procurement in response to  Notice Inviting Bids I/We 

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, 

that: 
 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity.  
 
2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union and 

the State Government or any local authority as specified in the Bidding Document.  
 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 
suspended and not the subject of legal proceedings for any of the foregoing reasons.  

 
4. I/we do not have, and our directors and officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within 
a period of three years preceding of commencement of this procurement process, or not 
have been otherwise disqualified pursuant to debarment proceedings;  

 
5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition;  
 
 

Date Signature of bidder 
 
Place Name: 
 

Designation: 
 

Address: 
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Annexure-VIII 
 

 
The designation and address of the First Appellate Authority is – 
 
Principal Secretary to the Government of Rajasthan, 
Department of Mines & Petroleum, 
Secretariat, 
Jaipur 
 
The designation and address of the Second Appellate Authority is – 
Principal Secretary to the Government of Rajasthan, 
Department of Finance, 
Secretariat, 
Jaipur 
 
(1) Filing an appeal  
 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 
Procuring Entity is in contravention to the provisions of the Act or the Rules or the 
Guidelines issued thereunder, he may file an appeal to First Appellate Authority, as 
specified in the Bidding Document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved:  

 
Provided that after the declaration of a Bidder as successful the appeal may be filed only by 
a Bidder who has participated in procurement proceedings:  

 
Provided further that in case a Procuring Entity evaluates the Technical Bids before the 
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 
filed only by a Bidder whose Technical Bid is found to be acceptable.  

 
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days from the 
date of appeal.  

 
(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is 
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective 
bidder or the Procuring Entity, as the case may be, may file second appeal to Second 
Appellate Authority specified in the Bidding Document in this behalf within fifteen days 
from the expiry of the period specified in para (2) or of the date of receipt of the order 
passed by the First Appellate Authority, as the case may be.  

 
(4) Appeal not to lie in certain cases  

No appeal shall lie against any decision of the Procuring Entity relating to the following 
matters, namely:- 
(a) determination of need of procumbent;   
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(b) provisions limiting participation of Bidders in the bid process;   
(c) the decision of whether or not to enter into negotiations;   
(d) cancellation of a procurement process;  
(e) applicability of the provisions of confidentiality.  

 
(5) Form of Appeal  
 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as 
many copies as there are respondents in the appeal.   

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 
verifying the facts stated in the appeal and proof of payment of fee.   

(c) Every appeal may be presented to First Appellate Authority or Second Appellate 
Authority, as the case may be, in person or through registered post or authorized 
representative.  

 
(6) Fee for filing appeal  
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 
shall be rupees ten thousand, which shall be non refundable.   

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
Scheduled Bank in India payable in the name of Appellate Authority concerned.  

 
(7) Procedure for disposal of appeal  
 

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 
document, if any, to the respondents and fix date of hearing.  

 
(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 
 

(i) hear all the parties to appeal present before him; and   
(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter.  
 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 
copies thereof relating to the matter, the Appellate Authority concerned shall pass an 
order in writing and provide the copy of order to the parties to appeal free of cost.  

 
(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal.  
  



 

Cont-01(25-26) Tender Document for excavation & feeding of Limestone into departmental C&S Plant at Sanu Limestone Mines.       81 of 83 

 

Form No.1  
(See rule 83)  

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act, 
2012 

 
Appeal No. ………………. of …………………………….  
Before the …………………………….(first/second Appellate Authority) 
 
1. Particular of appellant:  
 

(i) Name of the appellant:  
 
 

(ii) Official address, if any:  
 
 

(iii) Residential address:  
 
2. Name and address of the respondent(s):  
 
(i)  
(ii)  
(iii)  
 
3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclosed copy, or a statement of a decision, action 
or omission of the Procuring Entity in contravention to the provisions of the Act by 
which the appellant is aggrieved:  

 
4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative:  
 
5. Number of affidavits and documents enclosed with the appeal:  
 
6. Ground of appeal : 

…………………………………………………………………………….   
……………………………………………………………………………………  
………………………………………………………..(Supported by an affidavit)  

 
7. Prayer: …………………………………………………………………………….   

……………………………………………………..  
Place …………………………..  
Date ………………………….. 
Appellant’s Signature  
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Annexure-IX   
Additional Conditions of Contract 

 
1. Correction of arithmetical errors  
 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 
arithmetical errors during evaluation of Financial Bids on the following basis:  

 
i. if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected.  

 
ii. if there is an error in a total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and  
 

iii. if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above.  

 
If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing 
Declaration shall be executed. 

 
2. Procuring Entity’s Right to Vary Quantities  
 

(i) At the time of award of contract, the quantity of Goods, works or services originally 
specified in the Bidding Document may be increased or decreased by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the 
quantity specified in the Bidding Document. It shall be without any change in the unit 
prices or other terms and conditions of the Bid and the conditions of contract.  

 
(ii) If the Procuring Entity does not procure any subject matter of procurement or procures 

less than the quantity specified in the Bidding Document due to change in 
circumstances, the Bidder shall not be entitled for any claim or compensation except 
otherwise provided in the Conditions of Contract.  

 
(iii)In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 
additional quantity shall not be more than 50% of the value of Goods of the original 
contract and shall be within one month from the date of expiry of last supply. If the 
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 
from the supplier. 
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Annexure-X 
 (To be typed on Non Judicial stamp paper of Rs. 50/-) 
 

UNDERTAKING 

 

I………………………………………………….age…..…years, resident of……….…as a 
proprietor/Partner/Director (as case may be) of M/s……………………………                (name 
of Tenderer), here by undertake that I shall become a president/secretary/treasurer in order of the 
Co operative Society, which shall be formed as per terms of tender incase work is awarded 
against the Ref: - e-Tender No. RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 
 

 

OR 

I………………………………………………….age…...years, resident of……….………….as a 
proprietor / Partner/ Director (as case may be) of M/s…………………………………..                
(Name of Tenderer), here by undertake that I shall become a president/secretary/treasurer in 
order of the Co operative Society which is already formed in the name of 
M/s……………………………………………………………………. and shall work under this 
name as per terms of tender incase work is awarded against the - Ref: - e-Tender No. 
RSMM/CO/GGM(C)/Cont-01/2025-26Dated: 16.04.2025 
 

It is further undertaken that I will not resign from the society and shall continue as a member till 

the completion of the said work.  

 

Place: 

Date 

 

      Signature with seal 

Name 

Note- 

1) Strike through whichever is not applicable. 

2) Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4- 
Meera marg, Udaipur-Raj-313001 along with Tender fees, processing fees and EMD 

 


