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RAJASTHAN STATE MINES & MINERALS LIMITED
(A Government of Rajasthan Enterprise)

TENDER DOCUMENT

FOR

Comprehensive Operation & Maintenance of RSMMLS5 MW Solar Power
Project at Gajner Distt. Bikaner, Rajasthan”

e-Tender No.RSMM/CO/PROJ/Solar Power/2024-25/496 Dated 25.02.2025

Issued by:
Gr. General Manager (Projects)

RSMML, 4- Meera Marg, Udaipur 313004

Cost of Tender Document: 4720 /- (inclusive of GST)

Date of Downloading of Tender: From 25.02.2025 to 25.03.2025 up to1:00 pm

Last Date of Online Submission of Tender: 25.03.2025upto 3:00 PM

Date of Opening of Techno-commercial Part (Part I):26.03.2025 at 3:30 PM

Registered Office: Corporate Office: SBU & PC, Limestone Office:
C-89/90 Janpath 4, Meera Marg 8, West Patel Nagar

Lal Kothi Scheme, Udaipur - 313 001 Circuit House Road

Jaipur -302 015 Phone: (0294)2428763-67, Jodhpur 342011

Phone: 0141-2743734 Fax :(0294) 2428768,2428739 Phone: (0291) 2511031, 2516199
Fax: 0141-2743735 Fax: 0291-2511029




Rajasthan State Mines & Minerals Ltd

Phone: 0294-2428738, 2428744, Fax 0294-2428770

9‘9 (A Government of Rajasthan Enterprise)
mm Corporate Office: 4, Meera Marg, Udaipur - 313 004, Rajasthan, INDIA

Email: -project.rsmml@rajasthan.gov.in

Ref. no:-RSMM/CO / PROJ/Solar Power/2024-25/496

Dated: 25.02.2025

DETAILED e-NOTICE INVITING TENDER

Online tenders in two parts (Part — I: Techno commercial offer and Part — I1: Price offer) are
invited from reputed contractors having experience in operation and maintenance work of
solar power projects in electronic form through https://eproc.rajasthan.gov.in for following

works.

Brief Description of work

Bid security

M Peri
O& erlod Deposit(Rs.)

Comprehensive Operation & Maintenance (O&M) of
the solar power project: 5 MW at Gajner, Distt.
Bikaner in state of Rajasthan.

From date of issue 16 Lacs
of LOA/DLOAt0
31.12.2034

Cost of tender document Rs. 4720 /- is inclusive of GST, payable by cash/D.D. in favour of
“RSMM Ltd, Udaipur”

Processing Fee Rs. 2500/- payable by DD only in favour of MD RISL, payable
at Jaipur
Download from our http://www.rsmm.com https://eproc.rajasthan.gov.in

websites:

Period of Downloading of | From 25.02.2025 to 25.03.2025 up t01:00 pm

Tender

Pre bid meeting On 11.03.2025 at 11.00 AM at CO, Udaipur

Last Date of Online up to 25.03.2025, at 3:00 PM

Submission of Tender

Date of Opening of 26.03.2025 at 3:30 PM
Techno-commercial Part
(Part 1)

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender document. Tender fees & processing fees will not be refunded in

any case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help
for contractors"”,” information about DSC', FAQs' and bidders manual kit" to know the
process for submitting the electronic bids at website. The complete bid document has been
published on the website https://eproc.rajasthan.gov.in for the purpose of downloading.
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The uploaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee
&Bid Security The same shall reach to the office of undersigned on or before the time
specified for online submission of tender.

All communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by the
designated authorized representative of the bidder. The decision of the company will be
final and binding in this regard.

The tender shall be pre-qualified on the basis of documents uploaded along with Techno-
commercial bid in support of above. The decision of the company will be final and binding
in this regard. The financial bid of only those bidders shall be opened who qualify in
technical bid as per the above criteria & only qualified bidders will be informed about price
bid opening.

Bidder shall be pre-qualified on the basis of criteria mentioned below:

1. The Bidder should have minimum turnover of Rs. 4 crore in any one of the
immediate three preceding financial years 2021-22, 2022-23 & 2023-24 in its
own name.

2. The bidder should have experience of at least Two years in comprehensive
operation & Maintenance of solar power plant of minimum 2.5 MW capacity in
India.

Tenderer(s) who have been banned/ suspended by the company or any
governmentorganisation/department shall not be eligible to participate in this tender/ during
the currency ofsuspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not
entertain anyclaim on account of postal delay/non-receipt. It also reserves the right to
reject/cancel any or alltenders without assigning any reason whatsoever.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The
Company shall not be responsible for any postal delay or loss of offer. Offers sent by any
other  mode  other than  prescribed shall not be accepted. All
communications/correspondences/documents including the bid documentshould be
physically signed, stamped on each page before uploading and also signed digitally by
thedesignated authorized representative of the bidder.

The Company shall not be responsible for any postal delay or loss of offer. Offers sent by
any  othermode other than prescribed shall not be accepted. All
communications/correspondences/documentsincluding the bid document should be
physically signed, stamped on each page before uploading andalso signed digitally by the
designated authorized representative of the bidder. Relaxation in bidsecurity amount shall
only be applicable as per RTPP Act/ Rules for Small scale industries ofRajasthan having
specified subject tender work mentioned in their registration.

RSMML proposes to hold a pre-bid meeting to clarify doubts and furnish replies to

questions/queries raised by the bidders on this NIT. The meeting will be held at Corporate

Office, Udaipur on 11.03.2025 at 11:00AM alongwiththrough video conferencing on the
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same date and time. Bidders are also advised to send their queries in advance and addressed
to Group General Manager (Projects), Corporate office, 4-Meera Marg, Udaipur-313001,
so as to reach at least three (3) days before the scheduled date of the pre bid meeting.
Bidders are advised to participate in the pre bid meeting in their own interest, though it is
not mandatory to do so. However, the Bidders are requested to confirm their participation.

Group General Manager (Projects)

Note: The tenderers are advised to keep visiting our website till due /extended due date of
tender for corrigendum/ addendum, if any, to the tender.
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PROFILE OF RSMML

Preamble

Rajasthan State Mines & Minerals Limited (RSMML) is one of the Premier Public Sector
Enterprise of Government of Rajasthan, is the successor of the erstwhile M/s. Bikaner
Gypsum Limited, a private sector company which had commenced the mining of Gypsum
in erstwhile Bikaner State in 1947.

Today

RSMML today comprises of four (Strategic Business Unit & Profit Centre - SBU&PC)
separate units and all working under the overall control of Corporate Office at Udaipur.
Today it is engaged in mining & sale of four principal industrial minerals - Rock
Phosphate, Natural Gypsum, Limestone and Lignite. Besides, it has also forayed in to the
fields of wind farm & solar power.

The Board of Directors

The Board of Directors of the company presently has Chief Secretary, Rajasthan as
Chairman and other members of the Board are senior officials of the state Government and
two independent directors. The company is managed by a full time Managing Director,
who is also a member of the Board of Directors

Activities
The current activities of the Company are the following:-

Phosphate

= Mining and Marketing of Rock Phosphate Ore, Udaipur, Rajasthan;

= Mining and beneficiation of low grade Rock Phosphate ore to produce a high grade
Phosphate concentrate at their Industrial Beneficiation Plant at Jhamarkotra, Udaipur.

= Manufacturing and selling direct application phosphatic fertilizer called “RAJPHOS”.

Limestone & Gypsum

e Mining of Gypsum/Selenite in the desert areas of Bikaner, Churu, Sri Ganga Nagar,
Hanuman Garh, Jaisalmer, Pali & Barmer districts of Rajasthan;

e Mining of low Silica Limestone in Jaisalmer district for use in the steel industries like
TISCO, SAIL & JINDAL Steel.

Lignite

Mining of Lignite in Kasnau -Matasukh in district Nagaur and at Giral &Soneri in Barmer
district of Rajasthan.

Wind farm

The company is in the business of renewable energy generation from wind farms since
2001 and had installed 106.3 MW capacity in Rajasthan so far in phases. The power
generated from wind farm is partially being used for captive purpose, while balance is
being sold to the State electricity companies. Three projects of company are registered with
UNFCC as CDM Projects.



Solar Power

The company has installed 5 MW solar power plant at SarahBhiyanimani ,Gajner , Distt — Bikaner.
This plant was commissioned in Dec 2014 and total power generated from the plant is sold
to DISCOM.

Environment Management

Continuous efforts are made towards improving the environment. All effluents are
continuously monitored and controlled.

Quality Policy
RSMML is uncompromising on quality. It believes in long terms relations and works hand

to hand with the customer to ensure that he gets the best service possible. The Company has
adapted a quality policy to standardize its products as well as day to day functions.



SECTION1

Definitions & Interpretations
Definition

The following expressions used herein and elsewhere in this document shall have the
meaning indicated against each unless repugnant to the subject or context or are changed
with mutual consent.

Company/RSMML/Owner means the Rajasthan State Mines & Minerals Limited having
its Registered office at C-89-90, Janpath, Lal Kothi, Jaipur & Corporate Office at 4, Meera
Marg, Udaipur 313004 (Rajasthan) and includes its successors and assigns.

Managing Director shall mean the Managing Director of the RSMM Ltd, or his successor
in office as designated by the Company.

Group General Manager shall mean the Group General Manager of Project, RSMML or
his successor in office.

Engineer-in-charge shall mean the person/executive nominated from time to time by the
Company and also expressly authorized by the company for and on his behalf for operation
of this contract.

Bid/Tender shall mean the tender/bid submitted by the Bidder/Tenderer for acceptance by
the company.

The Contractor shall mean the person or persons firm or company whose tender has been
accepted by the company, in association with his collaborator and includes the contractor
and collaborator(s) legal representatives, his successors, executors, permitted assigns.

Contract Document shall mean collectively tender document, designs, drawings,
specifications, agreed variations, if any, and other document constituting the tender and
acceptance thereof and shall be deemed to include any amendments, modifications to the
contract document.

Specifications shall mean directions, various technical specifications, provisions and
requirements attached to the contract, which pertains to the method and manner of
performing the work or works and the materials to be furnished under the contract for the
work or works as may be amplified or modified by the company or by the Engineer-in-
charge during the performance of the contract to provide for the unforeseen conditions or in
the best interest of the work or works. It shall also include the latest edition including all
addenda/corrigenda of relevant IEC/Indian Standard specifications/codes.

Work or Works shall mean the works to be executed in accordance with the contract and
part thereof as the case may be and shall include all extra, additional, altered and
substituted works as required for the purpose of contract.

Day
The 24 hour period beginning and ending at 12.00 midnight IST.

Environmental Laws
All applicable codes, laws, rules and regulations, relating to actual or potential effect of the
activities on and at the project contemplated by this Agreement on the environment, the
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disposal of material, the discharge of chemicals, gases if any or other substances or
materials into the environment, or the presence of such materials, chemicals, gases or other
substances in or on the project.

Power Plant

The complete, fully functional and operational Power Plant generating station, including
related facilities, subsystems, metering and controls necessary to enable the plant to deliver
electric power to 33 KV voltage outgoing feeder/s up to inter connection point with the
State Grid.

Month
A calendar month according to the Gregorian calendar beginning at 12.00 midnight on the
last day of the preceding month and ending at 12.00 midnight on the last day of that month.

MNRE means Ministry of New & Renewable Energy, Govt. of India.

Prudent Utility Practice means accepted international/ Indian  practice(s), standard(s),
engineering and operation considerations, taking into account the conditions prevalent at
Site including manufacturer's recommendations generally followed in the operation and
maintenance of facilities similar to the Power plant.

Indian Electricity (Supply) Act means Indian Electricity Act 2003, Indian Electricity
(Supply) Act 1948 & Indian Electric Rules 1956 & as amended from time to time.

Interconnection point means the physical point(s) at the terminal substation gantry (ies)
where 33 KV or other higher voltage line/lines from the RVPN Grid are connected.

RVPNL- means Rajasthan Rajya Vidyut Prasaran Nigam Ltd.
JDVVNL- means Jodhpur VidhyutVitran Nigam Ltd

JVVNL- means Jaipur VidhyutVitran Nigam Ltd.

AVVNL- means Ajmer VidhyutVitran Nigam Ltd.

RRECL - means ‘Rajasthan Renewable Energy Corporation Ltd
RERC - means ‘Rajasthan Electricity Regulatory Commission’
IREDA - means ‘Indian Renewable Energy Development Agency’.

Work completion certificate shall mean the certificate issued by the Engineer-in-charge
appointed by the company, when the contractor has completed all his contractual
obligations as per contract provision.

LOAshall mean letter of acceptance of offer to be issued to successful bidder by RSMML.
DLOAshall mean Detailed letter of acceptance of offer to be issued by RSMML,

Bidder/Tenderer means the person, firm, or Owner/Corporation submitting a tender/bid
against the Invitation for Tender/Bid and shall include his/its/their heirs, executors,
administrators, legal representatives, successors etc.

Wherever any details/ documents of tenderer have been solicited, shall also include the
same for collaborator.

Tender document shall mean tender document as issued by Company and includes its
addendum(s)/ corrigendum(s), if any.



Bid Security Deposit means financial guarantee to be furnished by a tenderer along
with its tender.

In this document unless otherwise stated:

(i) the headings and paragraph numbering are for convenience only and shall be ignored
in construing the agreement;

(i) the singular includes the plural and vice versa;

(ii)references to natural persons include bodies corporate and partnerships;

(iv)references to any enactment, ordinance or regulation includes any amendment thereof
or any replacement in whole or in part;

(v) references to Articles, Clauses and Schedules are, unless the context otherwise
requires, references to Articles of, Clauses of, and Schedules to, this document.
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SECTION 11

SITE /PROJECT DESCRIPTION

Rajasthan State Mines & Mineral Limited (RSMML) intends to award Comprehensive
Operation & Maintenance (O&M) of the 5 MW, solar power project situated Gajnerin Distt
—Bikaner, Rajasthan.

1.Location

The Project site is located in Village —Sarah Bhiyanimani ,Gajner , Distt — Bikaner.

Project Description:
RSMML solar power project of 5 MWp, was installed in Dec-2014 on turnkey basis byM/s

Rays Power Experts P. Ltd in a 100 MW solar park having common sharing facilities of
power evacuation, monitoring station, road, manpower, machinery, safety etc. Total plant
area is approx. 33 Bigha. Power from this plant after stepping up to 33 KV is fed to 220 KV
state grid substation at Bikaner through a common shared overhead line (Rays-I1 feeder).
This common 33 KV overhead line is maintain by Rays Power Experts P. Ltd along with
other common facilities.

Contractor may develop and/or maintain his own office or any other facility / infrastructure
required for smooth working. Contractor is also required to tie up with concerned for power
evacuation & other common infrastructures as per requirement. No extra charges shall be
paid on any account.

(a)Technical Specifications of Solar plant:

Solar Panels Approx. 18500 panels of multi make

Inverter 4 X 1250 KW, Hitachi makeinstalled in two inverter
rooms

Transformer 2 X 2.5MVA
Associated Plant equipment

The Bidder shall satisfy himself of the site conditions, plants and machinery installed at
solarplant. The bidder shall apprise himself of the procedure for engagement of labour,
acquainted of Government taxes, laws, structure regulations, levies and other charges
relating to work at site and shall collect any other information, which may be required
before submitting the bid. Claims and objections due to ignorance of site condition will not
be considered after submission of the bid.

The Bidder is required to carefully examine the Technical Specification of solar plant,
terms and Conditions of Contract, and other details relating to Bid Document.
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SECTION — 111

INSTRUCTIONS TO BIDDERS

3.1 Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form
as prescribed in the tender document. Tender fees and processing fees will not be
refunded in any case.

3.2 The Bidder should go through the website https://eproc.rajasthan.gov.in and the link
"help for contractors”," information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the
purpose of downloading. The uploaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid
document, e-Tendering processing fee and earnest money.

3.3 All communications/correspondences/documents including the bid document
should be physically signed, stamped on each page before uploading and also
signed digitally by the designated authorized representative of the bidder.

3.4 A scanned copy of DD/ Banker’s cheque for Bid security deposit, e-Tendering
processing fee and cost of tender document must be enclosed along with the
Technical Bid proposal failing which the bid will be summarily rejected.

3.5 The DD towards the cost of tender document fees, processing fees and Bid
securityalong with original affidavits as per annexure-1 & Il of tender document
should be kept in a sealed envelope addressed to Group General Manager
(Projects), RSMML, Corporate Office, Udaipur. This envelope should be marked
with NIT number & work, name and address of contractor; telephone number etc is
to be written on the top of each envelope for clarity. This envelope should be
submitted in the office of the Group General Manager (Projects), RSMML,
Corporate Office, Udaipur on or before the on line submission date and time as
mentioned in the Notice Inviting Tender. The Company shall not be responsible for
any postal delay. In case of non-receipt of same prior to the time of opening of
tender, the offer of the tenderer shall be rejected.

3.6 The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to
have independently obtained all relevant and necessary information for the purpose
of preparing his tender. The correctness or completeness of the details, given in the
tender documents is not guaranteed. The tenderer is required to satisfy him in all
respect, before the submission of offer.

3.7 The tenderer shall be deemed to have examined the tender document, to have
obtained his own information in all matters whatsoever that might affect the
carrying out of the works at the schedule of rates and to have satisfied himself to
the sufficiency of his tender. Any error in description or quantity or omission in the
Contract Document shall not vitiate the contract or release the Contractor from
executing the work comprised in the contract at the scheduled rates. The tenderer is
deemed to know the scope, nature and magnitude of the works and requirement of
materials, equipment, tools and labour involved, wage structures, conditions of
service of Company’s staff/workmen doing similar and same type of work etc and
as to what all works he has to complete in accordance with the contract documents
irrespective of any defect, omissions or errors that may be found in the contract
documents. The Contractor shall be deemed to have visited site and surroundings,
to have satisfied himself to the working conditions at the site, nature and conditions
of rock and soil, availability of water, electric power, labour etc, transportation

12



facilities, probable sites for labour accommodation and store go-downs etc and all
other factors involved in the execution of works

3.8 In case tenderer is a Company registered under Companies Act, then turnover of the

Company shall only be considered. In case the bidder is participating as
JV/Consortium, in such case the bidding JV/Consortium
shall comprise of not more than three members, i.e. one lead member or lead
partner and two other member/partner. In case the bidder is a bidding
JVv/ Consortium, in such cases cumulative turnover of
JV members/ Consortium partners/members shall be considered and experience of
any of the JV member/consortium partner/member shall be considered for the

purpose of qualification.
In case of a Joint Venture all parties to the Joint Venture shall sign the bid and they
shall be jointly and  severally liable; and the Joint Venture shall

nominate a representative who shall have the authority to conduct
all business for and on behalf of any or all the parties of the Joint Venture during
the bidding process. In the event the bid of Joint
Venture is accepted, either they shall form a registered Joint Venture company/firm
or otherwise all the parties to Joint Venture shall sign the Agreement.
Any person participating in the tendering process shall be subject to code of
integrity and  disclose conflict of interest, as defined in Rule
80 and should not have a conflict of interest in the tender as stated in Rule 81 of
Rajasthan Transparency in Public Procurement Rules, 2013 and the tender
document. Appropriate  actionsagainst such bidder in accordance with
Section 11 and Chapter IV of the Act shall be taken, if it determined
that a conflict of interest has flawed the integrity of tendering process, then such
tenderer found to have a conflict of interest shall be disqualified.

3.9 The Contractor shall be required to comply with provisions of Contract Labour

(Regulation and Abolition) Rules 1971 and Contract Labour (Regulation and
Abolition) Act, 1970 and amended thereof and of any other applicable Acts and
rules . The Contractor shall collect detailed information in this regard at his end.

3.10The Contractor shall fully acquaint himself/ itself with the prevailing Industrial

Environment for working in Rajasthan.

3.11All the provisions of Rajasthan Transparency in Public Procurement Act & rules

made there under and modification to be issued by the competent authority from
time to time will automatically be ipso-facto applicable.

Tender Procedure

3.12

3.13

3.14

3.15

3.16

e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure
related to the bidding.

The prospective Bidders should register themselves in the e-Tender Portal and
submit the Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user
manuals from the Portal for reference.

It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India
IT Act.

The Technical Bid document and Price Bid form will be available in prescribed
format for downloading. The registered Bidders can log into the e-Tender system
and download the Bid Forms.

13



3.17 The Bid forms should be filled and submitted using the Digital Signature
Certificates. The supporting documents as required in support of tender should be
scanned and uploaded in the e-Tender system.

3.18 The Bid Form should not be changed or altered or tampered by the bidder. If the
Bid form found tampered, the Bids will be summarily rejected.

Tender Document Fee

3.19The Tender Documents may be downloaded from the portals as mentioned in the
Tender Schedule. The Tender document fee as mentioned in the NIT shall be paid
by way of DD in favour of RSMML payable at Udaipur.

3.20 e-Tendering processing charges

For each and every Bid submitted, a non-refundable Processing charge Rs. 2500/-
should be paid by way of Demand Draft or Banker's Cheque drawn in favour of
“MD RISL" payable at JAIPUR. The payment by way of Demand Draft or
Banker's Cheque should be deposited physically at office of Group General
Manager (projects), RSMML, Corporate office, 4, Meera Marg, Udaipur,
Rajasthan-313001 on or before the date and time of submission of the Tender.

The payment particulars should be entered in the e-Tender Portal by the bidder
while bidding.

If any of the information committed in the e-Tender Bid does not match with
physically submitted payment, RSMML reserves the right to reject the bid
summarily.

Even though the payment particulars are entered in the e-Tender portal, if the
Bidder fails to submit the physical instrument prior to the scheduled date and time
of submission of tender, their bid is liable for rejection.

ONE BID PER TENDERER

3.21 Each bidder shall submit only one Tender, either individually or as a partnership
firm or a Private/Public limited owner.

COST OF BIDDING

3.22 The Tenderer shall bear all costs associated with the preparation and submission
of his offer, and the company will in no case be responsible or liable for those
costs, under any conditions.

GENERAL INSTRUCTIONS FOR FILLING THE TENDER

3.23 All uploaded document shall be digitally/physicallysigned by the tenderer or by
a person holding power of attorney authorising him/her to sign on behalf of
tenderer before submission of the tender.

3.24 Tender in which any of the particulars and prescribed information is missing or
incomplete in any respect and/or prescribed conditions are not fulfilled may be
liable for rejection.
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3.25 Canvassing in connection with tenders is strictly prohibited and tenders submitted
by the tenderers, who resort to canvassing, will be liable for rejection.

3.26 Tenderers, in their own interest are advised to read the tender document
completely and carefully, to avoid submission of incomplete bid.

3.27Tender in which any of the particulars and prescribed information is missing or
incomplete in any respect and/or prescribed conditions are not fulfilled are liable
for rejection, at the sole discretion of the Company.

3.28 The Company takes no responsibility for delay, loss or non-receipt of documents
sent through post/courier service. Offers through post/Telegraph/Fax/E-
mail/Telex shall not be accepted.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT

3.29 In case an intending tenderer require any clarification in connection with, or any
point covered by the tender documents, or as to any matter or work to be done or
not to be done by him in the event the contract for the work is awarded to him, he
must submit a request for such clarification in writing so as to reach the Company
before the date of Pre-bid meeting or as otherwise prescribed in S.C.C.(Special
Conditions of Contract) Copies of any such clarifications furnished by the
Company will be supplied to all other intending tenderer to whom tender
documents have been issued by the Company and such clarifications will
constitute addenda/corrigenda to, and be read as part of the tender document.

3.30 The Company will not be bound by any verbal/oral clarification or interpretation
of the tender document or of any matter(s) connected with works to be executed
in accordance with the tender documents, which may be made by any of its
employee, representatives or agent.

3.31 Any neglect or failure on the part of the tenderer in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the contract
shall not relieve him from any risks or liabilities or the responsibility from
completion of the works at the scheduled rate/s & time and in strict accordance
with the contract document/s.

ADDENDA/CORRIGENDA

3.32 Addenda/Corrigenda to this tender document may be issued to clarify documents
or to reflect modification in the specifications or terms & conditions or scope of
work or for any other reasons.

3.33 Addenda/corrigenda to these tender documents, if issued by the company, shall
form an integral part of this tender document and must be signed and
submitted/uploaded along with the bid.

CURRENCIES OF THE BID AND PAYMENT

3.34 The unit rates and prices shall be quoted by the tenderer entirely in Indian Rupees.
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SUBMISSION OF TENDERS

3.35

The tenders shall be submitted online as prescribed above in the tender document.
The “Techno — commercial Bid” should contain the following:

i) Complete tender document as issued by Company should be sealed & signed by
the tenderer/authorised representative of the tenderer.

i) Duly filled Form-A i.e. Letter of Submission &Form-B i.e. General Information
of tender document.

i) The bidder shall also indicate list of spares to be maintained at site for
immediate replacement to reduce the down time .(Form-C)

iv) Certified copy of documents in support of work experience/ list of similar jobs
handled like work orders, work completion certificates etc.(Form-D)

V) The tenderer should not put any counter condition. Should it become unavoidable
then such exception / deviation to tender conditions be given in a separate sheet,
in (Form-E), as provided in the tender document.

vi) Provident Fund Account Number of establishment and its effective date/
undertaking as per enclosed format (Annexure-1). Undertaking as per Annexure-
.

vii) Bank Details of Tenderer as per Annexure-111

viii) Undertaking/Declaration/compliance as per Annexure-1V to VII of tender
document.

ixX) Proforma of Guarantee Bond for Security Deposit as per Annexure-V1lI

x) Power of Attorney in favour of the authorised representative signing the tender,

xi)

as required.

Attested Certificate of Incorporation/Memorandum & Article of Association
[Partnership deed duly certified by the Company Secretary/gazetted officer/
Notary Public/ Magistrate as the case may be. In case the tenderer / contractor
make any change in the constitution of the firm after submission of offer, they
shall have to inform the company at the earliest.

xii) Copy of PAN card.
xiii) Copy of GST Registration Number
xiv) Attested copy of the Audited Balance Sheet and Profit & Loss account for the

XV)

XVi)

Financial Years prescribed in the tender conditions in support of the turnover.
Information regarding skill & experience of supervisory staff and the site
organisation, giving details of field management which the tenderer proposes to
have for this work.

Undertaking that no condition is mentioned in part Il “Price bid’ and
conformation to the effect that the price quoted in part Il “Price bid’ of the tender
will be firm. Even if any conditions other than like discounts are mentioned those
would be ignored at the risk & cost of the tenderer.

3.36  Tenderer must upload the documents in support of above required details and any

declaration given by the tenderer without requisite supportive documents will not
be considered. It may be noted that the bid shall be examined on the basis of
documents uploaded, as per above required details, furnished along with it. A
tenderer shall be fully responsible for consequences including rejection of his
tender or cancellation of the Contract if the required documents/copies of
documents are not submitted/uploaded along with the techno-commercial bid or
any information/document is found to be false/fabricated/misleading. The
authorised signatory of the tenderer should put his signature along with its stamp
on each page of the Techno-commercial bid and should also record the date.
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337 PART-II Price Bid’ (BOQ)

(@)

(b)

(©)

(d)
(€)

The “Price Bid’ shall be submitted online through https://eproc.rajasthan.gov.in
in the prescribed format. The tenderer is to quote the rate in the prescribed form
BOQ online only otherwise the bid will be rejected.

The Price Bid Form will be in spreadsheet format. The original Price Bid Form
should be downloaded, filled and signed using the DSC before uploading. The
Price Bid Form should not be changed or altered or tampered. If the Bid form is
tampered, the Bids will be summarily rejected. The Price Bid Form should not
contain any conditional offers or variation clauses; otherwise the Bids will be
summarily rejected. The Prices quoted shall be in Indian Rs only. The tender is
liable for rejection if Price Bid contains conditional offers

While quoting the price under this part, the tenderer is deemed to have
confirmed that the prices quoted are for the total scope of work as described in
the tender document and required to be executed as per site requirement and for
successful execution of contract in totality.

The contract rates shall be on 'firm price' basis during pendency of the contract
and the Contractor shall not be eligible for any escalation.

The rates quoted will be inclusive of all taxes, duties and levies as applicable on

this contract (up to the last date of submission of bids) but exclusive of GST.
DEADLINE FOR SUBMISSION OF BIDS

3.38 The Company may extend the deadline for submission/uploading of Bids by
issuing an amendment, in which case all rights and obligations of the Company
and of the Tenderers, which were previously subjected to the original deadline,
will then be subjected to the new deadline.

OPENING OF THE TENDER

3.39 The Techno-Commercial Bid of the offer will be opened as per NIT. If the date
fixed for opening of tenders happens to be a holiday for any reason, the tenders
will be opened on the next working day at the same time.

EXCEPTIONS AND DEVIATION

3.40 Tenderers are advised to submit quotations based on the terms and conditions
and specifications contained in the tender document and not to stipulate any
deviations. Bids containing stipulations of deviation to the terms and conditions
are liable to be ignored. In case it is absolutely unavoidable to deviate from
tender conditions then the tenderers should mention the deviations at their risk
of rejection only in Form-E. Deviations mentioned anywhere else in the bid
shall be ignored without any consequences.

3.41 The Company reserves the right to summarily reject such conditional bids or
evaluate such bids, after loading financial implications (i.e. by adding the cost of
such deviations as determined by the company) due to these exception
/deviation, at its sole discretion. If the bidder has taken the deviations of the
nature for which financial loading is not possible/difficult then RSMML may
reject the offer at its sole discretion.

BID SECURITY DEPOSIT (EMD)

3.41.1 The tenderer must pay Earnest Money as per DNIT in the form of crossed
demand draft (having validity of three month) in favour of “RSMML” and
drawn on any bank at Udaipur. In case the EMD is in the form of Bank
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3.41.2

3.41.3

Guarantee (B.G.) same should be as per prescribed format of RSMML annexed
with the tender and having validity of 06 month issued in favour of the
Company by any PSU/ schedule private bank/ AU small finance bank having its
branch at Udaipur on non-judicial stamp paper of 0.25% of BG value subject to
maximum of Rs. 25000/- or appropriate value under IndianStamp Act prevailing
on the date of issuance of BG.
Original BG shall be deposited by the tenderer on or before the last date of
online submission of tender along with other documents.” failing which the bid
is liable to be rejected. No interest shall be paid by the company on the earnest
money so deposited by the tenderer. The earnest money of the tenders whose
bid is not found to be acceptable on the basis of pre-qualifying criteria and/or on
evaluation of their techno-commercial bids will be refunded at the earliest. The
earnest money of the tenderer who are technically successful but not awarded
the work shall be refunded after issuance of LOA to successful tenderer. The
earnest money deposited by the successful tenderer will be refunded after
submission of SD, but shall stand forfeited if the tenderer fails to furnish
security deposit and/or fails to commence the workwithin stipulated period.
The earnest money of a tenderer shall be forfeited in the following cases: -
() If the tenderer withdraws or modifies the offer after submission of the tender.
(i) If the tenderer does not submit the prescribed Bank Guarantee or Demand
Drafas security deposit within one month of the date of work order/LOA
issued infavour of tenderer.
(iii) If the tenderer does not execute the agreement, in the prescribed form
within 21 days of the date of work order/LOA issued in favour of tenderer.
(iv) If it is established that the tenderer has submitted any wrong information/
forgeddocuments along with the tender or thereafter.

VALIDITY

3.42

3.43

Tender submitted by tenderer shall remain valid for acceptance for a period of
120 days, from the date of opening of tender (Part | of the offer). An offer with a
validity period of less than 120days is liable to be rejected. The tenderer on its
own shall not during the said period of 120 days or in agreed extended period
cancel and/or withdraw his tender nor shall he make any variation therein. In
case of tenderer revoking, cancelling, modifying and/or withdrawing his bid
during the validity of bid, the Bid security furnish by him along with tender
shall stand forfeited and tender will not be considered for further evaluation.

In exceptional circumstances, prior to expiry of the original time limit, the
Company may request the tenderer to extend period of validity for a specified
additional period. The request and the tenderer’s responses shall be made in
writing. A tenderer if agreeing to the request will not be required or permitted to
modify his bid.

EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

3.44

Prior to the detailed evaluation of Bids, the Company will determine whether
each Bid:

i)  has been properly signed;
i) is accompanied by the required securities; and
i) is substantially responsive to the requirements of the Bidding documents.
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3.45

A substantially responsive Bid is one which conforms to all the terms,

conditions of the Biding documents without material deviation or reservations.

A material deviation or reservation is one:

i) which affects in any substantial way the scope, quality, or performance of
the work; and/or

i) which limits in any substantial way the Company's right or the Bidder's
obligation under the contract; and/or inconsistent with the Bidding
documents.

i) whose rectification/acceptance would affect unfairly the competitive
position of the other Bidders presenting substantially responsive Bids.

OPENING OF THE TENDER

3.46

3.47

The Techno-Commercial part of the offer will be opened in the office of the
Group General Manager (Projects), Corporate Office,4 Meera Marg, RSMML,
Udaipur - 313004, Rajasthan.

If the date fixed for opening of tenders happens to be a holiday for any reason,
the tenders will be opened on the next working day on same time.

EVALUATION OF TECHNO-COMMERCIAL BID

3.48

3.49

The techno-commercial bids of substantially responsive tenderers will be
evaluated from all aspects The RSMML reserves the right to assess the
capability and competency of the tenderer based upon the information provided
by the tenderer in the techno-commercial bid and the information that may
otherwise be available to and/or gathered by the RSMML. The decision of the
RSMML as to which tenderer is capable & competent to carry out the work
shall be final. The tenderer should, therefore, see that he has required level of
technical, financial & managerial competence & experience before submitting
the tender.

The tenderer shall be prepared to furnish clarification/information and attend
meetings/discussions as required by the company from time to time.

CORRECTION OF ERRORS

3.50

3.51

Price Bid (Part — 1) subsequent to its opening will be checked by the Company
for any arithmetical errors. Errors will be corrected by the Company as follows:
a) where there is discrepancy between the amounts in figures and in words, the
lower of the two would be taken ; and
b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern; and
c) Discrepancy in totalling or carry forward in the amount quoted by the
contractor shall be corrected. The tendered sum so corrected and altered
shall be substituted for the sum originally tendered and will be considered
for acceptance instead of original sum quoted by the tenderer.
The amount stated in the Bid will be adjusted by the Company in accordance
with the above procedure for the correction of errors and, shall be considered as
binding upon the Bidder.
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DETERMINATION OF THE LOWEST BIDDER

3.52

The Part 11 of bid i.e. Price Bid of the short-listed bidders shall be evaluated for
deciding the lowest tenderer as per the procedure prescribed in clause 5.3.2 of
the tender document.

NEGOTIATION

3.53

3.54

3.55

Negotiations will be conducted with the lowest tenderer only. In case of non-
satisfactory achievement of rates from lowest tenderer, RSMML may choose to
make a written counter offer to the lowest tenderer and if this is not accepted,
RSMML may decide to reject and re-invite fresh tenders or to make the same
counter-offer first to the second lowest tenderer, then to the third lowest tenderer
and so on in the order of initial bidding, and work order be awarded to the
tenderer who accepts the counter offer.

In the case, when the offer given by the tenderer during negotiations is higher
than the original offer of the tenderer then the tenderer will be bound by the
lower rate originally quoted by the tenderer.

In case of negotiations, representative of the tenderer attending negotiations
must possess written authority from the tenderer to the effect that he is
competent to modify/amend the submitted tender deviations and rates offered by
them.

PROCESS TO BE CONFIDENTIAL

3.56

3.57

Information, relating to the examination, clarification, evaluation and
comparison of Bids and recommendations for the award of a contract shall not
be disclosed (subject to provisions of right to information act, 2005) to the
bidders or any other person. Any effort by a Bidder to influence the Company's
processing of Bids or award decision may result in rejection of his bid.

The tenderer may note that indulgence in submitting unsolicited offers or
submitting unsolicited correspondence after submission of bid is liable to debar
him from participating in RSMML tenders.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

3.58

3.59

The tenderer, whose Bid has been accepted, will be notified of the award by the
Company, through postal communication or through facsimile confirmed by
registered letter/speed post. This letter (hereinafter and in Conditions of
Contract called the "Letter of Acceptance/ Detailed Letter of Acceptance™) will
state the sum unit / Rate that the Company will pay to the Contractor in
consideration of the execution and completion of the work awarded as
prescribed in the Contract.

The notification of award will constitute the formation of Contract. The
execution of agreement as per clauses, below would be the formalization of
agreement that was commenced with the issuance of LOA/DLOA.

INTERFERENCE WITH PROCUREMENT PROCESS

3.60In case the tenderer

1) Withdraws from the procurement process after opening of financial bids;
i) Withdraws from the procurement process after being declared the successful

bidder;
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iii) Fails to enter procurement contract after being declared the successful
bidder;

iv) Fails to provide performance security or any other document or security
required in terms of the bidder documents after being declared the
successful bidder, without valid ground,shall in addition to the recourse
available in the bidding documents or the contract be punished under RTPP
Act with fine which may extend to fifty lakh rupees or ten percent of the
assessed value of contract, whichever is less.

SIGNING OF THE CONTRACT AGREEMENT

3.61The successful tenderer shall be required to execute an agreement on non-judicial
stamp paper of appropriate value under Indian Stamp Act with the company
within 30 days from the date of intimation regarding acceptance of tender (
LOA/ DLOA). The cost of execution of agreement including non-judicial
stamp paper shall be borne by the contractor.

3.62  The contract agreement shall consist of —
i) Anagreement on non-judicial stamp paper of appropriate value.
ii) Tender document along with the addend/corrigenda, if any.
iii) Letter of Acceptance & Detailed Letter of Acceptance.
iv) Agreed Variation, if any,
v) Techno-commercial offer.
vi) Bank guarantee as per clause no. 4.4
vii) Any other document as mutually agreed.

RIGHTS OF COMPANY

3.63  The Company reserves the right -

1) To reject any or all the tenders, in part or in full, without assigning any reason,
there to,

i))Not to accept the lowest tender or assign reasons for not accepting the lowest
tender.

iii)Not to carry out any part of work.

iv) To reject the offer, if is established that the tenderer has submitted any
wrong/misleading information or forged documents along with offer or
thereafter.

REFUSAL / FAILURE

3.65 In the event the Tenderer, after the issue of communication of Acceptance of
Tender by the Company (LOA/DLOA), fails/refuses to accept the award and/or
commence execution of the work as herein before, the Tenderer shall be deemed
to have abandoned the contract and such an act shall amount to and be construed
as the Contractor’s calculated and willful breach of contract, and in such an event
the Company shall have full right to claim damages/compensation thereof in
addition to the forfeiture of Bid Security /Security Deposit so deposited.

TAXES AND DUTIES:

Goods & Service Tax:

3.66  The rate quoted by the bidder will be exclusiveof Goods & Service tax (GST).
The rates will be inclusive of any other levies and duties , as applicable on this
contract (up to last date of submission of bid)
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3.67

3.68

3.69

The rates quoted shall be on firm price basis during the pendency of the
contract period and the contractor shall not be eligible for any escalation in rates
on whosoever ground.

Timely deposition of GST and filing of requisite tax returns of relevant tax
period would be the sole responsibility of the contractor. The contractor will
also ensure that necessary credit on this account is available to RSMML in the
next month. In case of any discrepancy where credit is not available to RSMML
then company is free to deduct / recover/retain such amount from the bills of the
contractor or any other amount due to him /or from security deposit ,as the case
may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on
account of payment of GST and default in filing of returns towards the payment
for the work, contractor is liable to pay all such dues to the company , failing
which RSMML is free to deduct/recover/retain such amount from the bills of
contractor or any other amount due to him/or from security deposit , as the case
may be.

Statutory taxes, Duties &Levies:

3.70

3.71

3.72

3.73

All taxes /duties/levies as are applicable except GST should be taken into
consideration while making the offer, Ignorance in it shall not qualify for any
additional payment.

The Contractor shall be responsible for the deposition of any and all
contributions, duties, levies and taxes including GST payable now or hereinafter
to be imposed by the Central or State Government authorities, for execution of
the works under the contract.

Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies
made by statutory authorities after the last date of submission of bids, will be
reimbursed to contractor or recovered by the company, as the case may be. The
reimbursement to/recovery from the contractor will be made against submission
of supporting documents and for only such taxes/duties/levies that are directly
applicable to the contract and reflected in his bills.

The company shall fully entitle to deduct income tax and/or any other levies at
sources as per the rules and instructions as may be applicable for this purpose
from time to time.
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SECTION IV

GENERAL CONDITIONS OF CONTRACT (GCC)

INTERPRETATION OF CONTRACT DOCUMENT

4.1

4.2

4.3

Except if and to the extent otherwise provided by the contract, the provisions of
the general conditions of the contract and special conditions of the contract shall
prevail over those of any other documents forming part of the contract.

Several documents forming the contract are to be taken as mutually explanatory.
Should there be any discrepancy, inconsistency, error or omission in the contracts
or any of the matter may be referred to the Engineer-In-charge whose decision
shall be final and binding.

In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions
of Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT:

4.4

4.5

4.6

4.7

4.8

The rates of security deposit as per the prevailing terms and condition of the
Company are @ 10% of total contract value.The tenderer shall furnish Security
Deposit toward performance security, within a period of 21 days of issuance of
DLOA, with the validity of 6 months after completion of O&M Contract. In case
of non-submission of SD amount, the company may recover the same from due
payment to contractor and/or take penal action as per provision of tender.

The total contract value will be calculated on the basis of rate quoted for the total
period of the contractor

The tenderer shall furnish Security Deposit through Bank Guarantee/ Demand
Draft in favour of RSMML, Udaipur, within 21 days of the issuance of such
communication of acceptance of tender/Detailed Letter of Acceptance(DLOA),
for due fulfilment of all or any of the terms & conditions of the contract. The
Bank Guarantee shall be provided only in the approved format of the company as
per annexure VIII from a List of scheduled public banks, private banks andAU
Small Finance Bank having its branch at Udaipur on non-judicial stamp paper of
appropriate value as applicable at the time of submission of BG. No amendment
in this format shall be acceptable to the company. The BGis to be maintained for
the entire contract period plus a grace period of 6 months. The Company shall be
entitled to en-cash the same and appropriate the whole of the amount or part
thereof against its claims /dues or sums payable as contained herein. BG shall be
issued on non-judicial stamp of proper value as per Stamp Act prevailing in the
state of Rajasthan.

The BG shall be refunded after six months of the expiry of contract, provided
always that the Contractor has been first paid all the bills including his final bill
subject to deductions as are permissible under these terms and all other dues to the
Company arising out of this contract, if any, have been fully met by the
Contractor and the Contractor has rendered "No claim and No Dues Certificate”
and indemnification in favour of the Company.

The Company may deduct from the Security Deposit any sum due and any other
sum that may be fixed up by the Company as being the amount of loss or losses or
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damages suffered by it due to delay in performance and/or non- performance
and/or partial performance of any of the terms of the contract.

4.9 All compensation or other sums of money payable by the Contractor to the
Company or recoveries to be made under the terms of this contract may be
deducted from any sums which may be due to the Contractor from the Company
on any account and in the event of the such amount being insufficient the
Contractor shall within ten days of such shortfall make good in cash, failing which
the balance amount shall be recovered by way of invoking the bank guarantee
furnished as security.

4.10 In the event of bank guarantee amount being insufficient, then the balance
recoverable amount shall be deducted from any sum, then due or which at any
time thereafter may become due to the contractor. The Contractor shall pay to the
company on demand any balance remaining due.

4.11 In case the Bank Guarantee is invoked for any reason/s, the contractor is required
to furnish a fresh Bank Guarantee in the same format for the same amount and for
the same period as the original Bank Guarantee within a period of 30 days from
the date of invoking of original Bank Guarantee.

4.12 In the event of security amount at any time during the currency of the contract
falling short of the specified amount, the Contractor shall forth with make good
the deficit on demand, so that the total amounts of Security Deposit will not at any
time be less than the amount so specified. The Company may recover the same by
way of additional deductions from bills.

4.13 In case of enhancement of quantum of work, due to any reason, the contractor
shall furnish additional security amount. This security will be progressively
recovered from the payment due to the contractor.

4.14 In case of enhancement of quantum of work, due to any reason, the contractor
shall furnish additional security amount. This security will be progressively
recovered from the payment due to the contractor

ADDITIONAL PERFORMANCE SECURITY

Q) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an Additional
Performance Security shall also be taken from the successful bidder in case of unbalanced bid.
The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount.
The Additional Performance Security shall be deposited in lump sum by the successful bidder
before execution of Agreement. The Additional Performance Security shall be deposited through
e-Grass, Demand Draft, Banker's Cheque, Government Securities or Bank Guarantee.

Explanation:

For the purpose of this rule, -

(1) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(i)  Estimated Bid Value means estimated value of the work as mentioned in bidding documents.

(iii)  Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value
minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion
of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity
when work is not completed within stipulated period by the contractor.

PROVIDENT FUND

4.15 The contractor shall be wholly responsible for complying with the fulfilment of
the provisions of the Employees Provident Fund and Miscellaneous provisions
Act, 1952 including subsequent amendments & notifications, in respect of the
employees engaged for the work.

4.16 The Contractor who is coming under the purview of EPF & MP Act, 1952 shall
have to get himself registered (if not already registered) with the Regional
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Provident Fund Commissioner (RPFC) under the Employees Provident Fund and
Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of
the PF Registration Number received from RPFC office when asked for the same,
failing which the contract is liable to be terminated.

4.17 The contractor who are not coming under the purview of EPF & MP Act 1952 but
are requiredto deposit the PF due to applicability of Contract Labour (R&A) Act
may depositamount of PF deducted from salaries of the employees and
employer’scontribution with PF Trust of RSMML alongwith 1.10%
administrative charges. Anaffidavit (as per Annexure- 1) for this purpose will be
required to be furnished on astamp paper of appropriate value with the Techno
Commercial (Part -1) of the offer.

SUBLETING OF WORK:

4.18 The Contractor shall have the sole responsibility for whole of the work included
in the contract. In case contractor directly or indirectly transfer, assign, under-let
or sublet the contract or any part thereof in interest of work after obtaining written
consent of RSMML, even then the total responsibility of the work as per bid
stipulations will lie with the contractor alone.

DRAWINGS AND SPECIFICATIONS

4.19 Wherever it is mentioned in specifications /drawing/tender documents or
instructions that the contractor shall perform certain work and/or provide certain
facilities, it is understood that the contractor shall do so at his own cost.

CONTRACTOR TO BE LIABLE FOR ALL PAYMENT TO HIS WORKERS
/EMPLOYEES

4.20 The contractor shall be liable for payment of all wages and other benefits, such as
leave with wages, contributory provident fund, bonus, free medical aid etc., to his
employees and labour as per the statutory requirements as in force or, may be
applicable from time to time during the currency of the contract.

4.21 The contractor shall bear all liabilities for employee and labour employed or
retained by him as regards to their employment, litigation and any other action
arising out of operation of this contract or at the termination/completion of this
contract.

4.22  The company shall not pay any additional amount on any such account.

INDEMNITY

4.23 The Contractor shall at all times, indemnify and keep indemnified the Company,
including its employees, authorised agents and the Engineer-in-Charge its
successors from any and all liability for damages resulting from or arising out of
or in any way connected with the operation covered by the contract and he shall
make good all losses and damages arising there from. In case the Company shall
incur any cost or expenses or suffer any loss on account of any claim demand or
course of action brought against them and arising out of the operations covered by
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the contract, the Company shall have the power (without being bound to do so) to
defend, contest or compromise any such claim, demand or cause of action. Any
amount that may become payable by the Company and any cost, expense etc that
may be incurred by the Company in this behalf, shall also be recoverable from the
Contractor.

4.24 All sums payable by way of compensation/s under any of these conditions shall be

considered as reasonable compensation to be applied to the use of the Company
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

4.25 Contractor shall also keep indemnified the Company against all claims of its staff

under Industrial Disputes Act, Payment of Wages Act and other Acts/Rules
applicable on the awarded work to the contractor.

WAIVER AND LIABILITY TO PAY COMPENSATION:

4.26

4.27

In any case in which any of the powers conferred upon the Company shall have
become exercisable and the same have not been exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall be exercisable in future or in the event of any further case of default
by the Contractor, the contractor shall be liable to pay compensation amount to
the extent of the whole of his Security Deposit and the liability of the Contractor
for past and future compensation shall remain unaffected.

In the event the Company exercising the powers vested in it under the aforesaid
clause, it may, take possession of all or any tools and equipment, materials and
stores lying in or upon the works or the site thereof belonging to the Contractor or
procured by him and intended to be used for the execution of the work or any part
thereof. The same be taken by paying reasonable compensation as decided by the
Company, otherwise the Engineer-In-Charge may give notice to the Contractor,
requiring him/it to remove such tools, equipment, materials or stores from the
premises(within a time to be specified in such notice), and in the event of the
contractor failing to comply with such requisition the Engineer-In-Charge may
remove them at the contractor’s expenses or sell them by auction and/or private
sale on account of the contractor and at his/its risk in all respects without any
future notice as to the date, time or place of sale and the certificate of the
Engineer-in-Charge as to the expenses of any such removal and the amount of the
proceeds and expenses of any such sale shall be final, conclusive and binding on
the Contractor.

COMPANY NOT LIABLE TO PAY COMPENSATION:

4.28 The Contractor shall have no claim against the Company for any business loss,

idle charges, compensation upon failure, delay, omission etc. on the part of the
Company to carry out any or all the provisions of the contract for any reason
whatsoever. The Company’s decision in the matter shall be final and binding on
the Contractor.

NO CLAIM IF WORK IS ABANDONED OR POSTPONED/ SUSPENDED:

4.29 The Contractor have no claim, whatsoever against the Company if the work or any

part thereof covered by the contract is postponed/ suspended to any later date
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and/or withdrawn in part in the overall interest of the Company. The Company’s
decision in this regard shall be final and binding on the Contractor.

PROTECTION OF WORK:

4.30 During the progress of the work the Contractor shall keep the premises occupied
by him in a neat and clean condition and free from accumulation of rubbish. On
the completion of any portion of the work, the Contractor shall promptly remove
all his equipment, temporary structures and surplus materials not to be used at or
near the same location during later stages of the work. Upon completion of the
work and before final payment is made, the Contractor shall at his own cost and
expense, satisfactorily dispose off or remove from the vicinity of the work and
from all other land made available to him by the Company; all equipment,
temporary structures, buildings, rubbish, unused materials and any other items and
materials etc. belonging to him and used under his direction for the execution of
the contract and shall leave the premises in a neat and clean condition. In the
event of his failure to do so, the same may be removed and disposed off by the
Company at the Contractor expenses.

OTHER CONDITIONS, OVERTIME ETC:

4.31 The provisions of Contract (R&A) Act 1971 and Workman Compensation Act
1923, Minimum Wages Act 1948 etc. and amended thereof should be kept in view
and followed, while detailing matters like wages, working hours, overtime etc.
The Compliance of the provisions of these and other applicable acts and rules
made thereof has to be ensured by the Contractor at his own cost.

MATERIALS TO BE SUPPLIED BY CONTRACTOR:

4.32 The Contractor shall procure and provide from his own source and at its own cost,
the materials, tools, tackles, equipment, stores materials etc. required for the
execution and completion of the works.

DISCREPANCIES BETWEEN INSTRUCTIONS:

4.33 Should any discrepancy occur between the various instructions furnished to the
Contractor, his agents or staff or any doubt arising as to the meaning of any
instructions or should there be any misunderstanding between the Contractor’s
staff, the Contractor shall refer the matter immediately in writing to the Engineer-
in-Charge whose decision thereon shall be final and conclusive and no claim for
losses alleged to have been caused by such discrepancies shall in any case be
admissible.

INSPECTION OF WORKS:

4.34 The Engineer-in-Charge or his authorised representative will have full powers and
authority to inspect the works in progress at any time and the Contractor shall
afford or procure for the Engineer-in-Charge/Engineer every facility and
assistance, to carry out such inspections. The Contractor shall, at all time during
the usual working hours and at all other times of which reasonable notice of the
intention of the Engineer-in-Charge or his representative to visit the works shall
have been given to the Contractor, whether himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing present for
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the purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the Contractor himself/itself.

ASSISTANCE TO THE ENGINEERS:

435 The Contractor shall make available to the Engineer-in-Charge free of cost all
necessary assistance in checking of, setting out of works, and in the checking of
any works made/done by the Contractor.

CONTRACTOR’S OFFICE AT SITE:

4.36 The Contractor shall provide and maintain an office at the site. Such office shall
be opened during working hours/at all reasonable hours to receive instructions,
notices and/or other communications etc, on its behalf from the Company

SAFETY, SANITARY & MEDICAL FACILITIES:

4.37 The Contractor and/or his sub-contractor and their employees, at Contractor’s
cost, shall fully comply with the safety rules, regulations or statutory directions
and provide sanitary and medical facilities, prescribed by law or as may from time
to time be prescribed by the Engineer-in-Charge with the object of securing the
safety and health of the employees and the local community. In case of violation
or non-observance of any of the aforesaid provisions by the Contractor the same
shall be the responsibility of the contractor alone.

4.38 The Contractor shall be responsible for the safety and discipline of his employees
in all faces of the work and shall provide at his cost and enforce the use of safety
belts, safety boots, guards, helmets, goggles and other safety devices etc that may
be required by the Acts & Rules and regulations for the time being in force, or
will come in force during the pendency of contract.

4.39 First aid facilities and supplies as required by the rules for the time being in force
or will come in force in near future shall be kept on the work site by the
Contractor at his cost. Medical check-ups of employees/persons working with the
contractor, as required under the rules, shall be undertaken by the Contractor at
his cost.

CONTRACTOR’S SUBORDINATE STAFF AND THEIR CONDUCT:

4.40 The contractor shall have the sole and exclusive responsibility for supervision of
the work by qualified executives. The work shall be executed by the Contractor
with his/their best skill, attention and supervision. The Contractor shall also
employ and engage to the satisfaction of the Engineer-in-Charge sufficient and
qualified staff to execute and supervise the execution of the works, in such
manner as will ensure work of the best quality and expeditious working.
Whenever in the opinion of the Engineer-in-Charge additional and sufficiently
qualified supervisory staff is considered necessary, they shall be employed by the
Contractor without additional charge on account thereof. The Contractor shall
ensure to the satisfaction of the Engineer-in-Charge that sub-contractors, if any,
provide competent and efficient supervision, over the work entrusted to them.

4.41 The Contractor shall be responsible for the proper conduct and behaviour of all
the staff, foreman, workmen and others and shall exercise a proper degree of
control over them and in particular and without prejudice to the aforesaid
generally the Contractor shall be bound to prohibit and prevent any employees
from trespassing or acting any way detrimental or prejudicial to the interest of the
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community or of the properties or occupiers of lands and properties in the
neighbourhood and in the event of such employee so trespassing, the Contractor
shall be responsible thereof and relive the Company of all consequent claims or
actions for damages or injury or any other grounds, whatsoever.

FIRE PREVENTION:

4.42 The Contractor shall take all reasonable precautions to prevent fire in the vicinity

of his/its operations, and shall be liable for all damage losses or injury from fires
directly or indirectly to his/its own operations or the activities of his employees or
his sub-contractors or their employees.

POWER OF ENTRY

4.43

During execution of Contract, if in the opinion of Engineer In-charge, it is found

that :

i)  Contractor has failed to execute the Contract in conformity with contract
document, or

ii)  Contractor has substantially suspended work or the works for a continuous
period of 15 days without permission from the engineer In-charge , or

iii)  Contractor has failed to carry on and execute the works to the satisfaction of
the engineer In-charge, or

iv)  Contractor has committed or suffered or permitted any other breach of any
of the provisions of the contract on his part to be performed. or

v)  Contractor has abandoned the works, or

vi)  Contractor during the continuance of the contract has becomes bankrupt.

then in any of such events, the Company shall have the power to enter upon the
works and take possession of the materials, spares, equipment, tools and stocks
thereon, and to revoke the Contractor’s permission to continue the work. The
Company shall then be free to take appropriate action against the contractor as per

provisions of contract.

LIENS:

4.44

If, at any time, there should be any lien or claim for which the company might
have become liable and which is chargeable to the Contractor, the Company shall
have the right to retain out of any payment then due or thereafter to become due
an amount sufficient to completely indemnify the Company may pay and
discharge the same by and payable to the Contractor. If any lien or claim remains
unsettled after all payments due to the Contractor are appropriated on the account,
the Contractor shall refund or pay to the Company all moneys that the later may
be compelled to pay in discharging of such lien or claim including all costs and
reasonable expenses thereof.

COMPLIANCE IN RESPECT OF VARIOUS ACTS

4.45

The Contractor shall at his own cost, observe, perform and comply with the
provisions of the Acts, laws , Rules , regulations framed there under as applicable
to this contract works and statutory requirements of central , state Govt etc
applicable during the execution of the Contract ( throughout the performance of
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4.46

the contract) and shall maintain such registers and documents, as are required
under the various statutes, for production of the same before the Company and/or
other Statutory Authorities prescribed in this behalf, as and when required. Non-
compliance of the provisions/stipulations of those Acts and rules made there
under will render the Contractor liable to payment of necessary
compensation/penalty, as deemed fit by statutory authorities.

It will be the sole responsibility of the Contractor to ensure all sorts of payments
to his workers and submissions of returns in time, as required by various Statutory
Authorities concerned. In case of default by the Contractor in making statutory
payments in time, the Company reserves the right to deduct necessary amount
from the Contractor’s bills towards such payments without prejudice to the right s
& remedies of the Company.

4.47 The Contractor should obtain all requisite licenses as early as possible on award of

work and preferably prior to commencement of work so to avoid any breach of
law.

4.48 All persons other than his regular employees engaged by the Contractor in

connection with the performance of the contract shall be deemed as his employees
for purposes of payment/remuneration and no claim shall lie against the company
in respect of delay, deduction and non-payment of wages and/or
remuneration/compensation by the Contractor to them.

COMPENSATION AND LIABILITY:

4.49

4.50

Insurance shall be affected by the contractor at his cost for all the contractor’s
employees and persons engaged in the performance of the contract. If any of the
work is sublet the contractor shall require the sub-contractor to provide for
workman’s compensation and employer’s liability insurance for the latter’s
employees if such employees are not covered under the Contractor’s insurance.

The Company shall not be liable for or in respect of any damages or
compensation payable as per law in respect of or in consequence of any accident
or injury to any workman or other person in the employment of the contractor or
any of his sub-contractor or third party etc and the Contractor shall indemnify and
keep indemnified the Company against all such injury, damages and
compensation and against all claims, demands, proceedings, costs, charges and
expenses, whatsoever in respect of or in relation thereto.

FORCE MAJEURE:

451

Neither the Contractor nor the Company shall be considered to be in default in the
performance of their respective obligations under this contract, if such
performance is prevented or delayed because of the conditions constituting force
majeure which shall include but not limited to notice/s from Statutory Authority,
Civil Commotion, flood,Any substantial issue which is not attributable to the
contractor and hinders the performance of the contractor but it needs to be
supported with proper document/correspondence/letters i.e. with District
Administration & police etc., Fire accidents, epidemics, War, acts of God or
because of any law, order, proclamation or ordinance of any Government or any
authority thereof, provided notice of such cause is given in writing by the party
affected within 30- days of the happening of the event. In case it is not possible to
serve the said notice within the said period of 30-days, then within the shortest
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possible period. Power cuts/partial power failure/interruption shall not be
construed as force majeure for this purpose and the same shall not affect in any
way the performance of the Contract. As soon as the cause of force majeure has
been removed, the party whose ability to perform its obligation has been affected
shall notify the other of such cessation. Should one or both the parties be
prevented from fulfilling their contractual obligations by state of force majeure
lasting for a continuous period of 60 days both the parties shall consult each other
and decide about the future course of action regarding the contract.

NOTICES:
SERVICE OF NOTICE ON CONTRACTOR:

452 Any notice hereunder may be served on the Contractor or his/its duly authorised
representative at the work site or may be served by registered mail directly to the
address furnished by the Contractor. Proof of issue of any such notices shall be
conclusive of the fact that the Contractor having been duly informed of all
contents therein. The contractor shall furnish to the Company, the name,
designation and addresses of his/its authorised agent at the work site and at
Udaipur, if any.

SERVICE OF NOTICE AND COMMUNICATION WITH THE COMPANY AND
THE ENGINEER-IN-CHARGE

4,53 Notice and communication addressed to the Company or the Engineer-in-Charge,
as the case may be, shall be deemed to have been duly delivered.

(@) In the case of the Company, if dispatched by registered AD/Speed post to
the Company’s GroupGeneral Manager (Project) at Udaipur.

(b) Inthe case of the Engineer In-charge, if dispatched or left at or posted to the
address of his/its authorized representative, in the case of posting on the day
on which they would have reached such address in the ordinary course of
business, and in other cases on the day on which they were delivered to or
left at such address.

454 Notice and communication addressed to the Company shall be valid only if duly
signed by the Contractor or his duly authorised partner or his principal officer
acting for him on his behallf.

TERMINATION:

455 If the Contractor fails to execute the work or any part thereof with such diligence
as will ensure its completion within 15 days, or extension thereof, or fails to
complete the said work within such time or fails to perform any of his obligations
under the contract or in any manner commits a breach of any of the provision of
the contract, it shall be open to the Company in its option, by written notice to the
contractor:-

(a) To determine the contract; in which event the contract shall stand terminated
and shall cease to be in force and effect on and from the date notified by the
company in this behalf, whereupon the contractor shall stop forthwith all or
any of the contract work, then in progress and the Company may on its part,
may take over the work remaining incomplete by the Contractor and the
contractor and his sureties if any, shall be liable to the company for any excess
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cost occasioned by such take over and completion by the Company or by
appointing any other agency over and above the rates of remuneration payable
under the contract.

(b) Without determining the contract, to take over the work of the Contractor or
any part thereof and complete the same through any other agency at the risk
and cost of the Contractor and the Contractor, and his sureties shall be liable
to the company for any excess cost/additional cost occasioned by such work
having been so taken over and completed by the Company and/or through any
other agency over and above the remuneration payable under the contract.

4.56 Before determining the contract, as aforesaid, and provided that, in the judgement

of the company the default or defaults committed by the Contractor is or are
curable or may be cured by the Contractor if any opportunity is given to him to do
so, the Company may, by notice, in writing, call upon the Contractor to cure the
default within such time as may be specified in the notice.

457 In the event of the Company proceeding in the manner herein above prescribed-

(a) The whole of the Security Deposit furnished by the Contractor or retained by
the Company shall be liable to be forfeited, without prejudice to the right of
the Company to recover from the Contractor, the excess cost referred to
aforesaid. The Company shall also have the right to take possession of the
sites for completing the work or any part thereof, with any or all such
materials, equipment, machinery, tools and tackles belonging to the Contractor
as may be deployed/used for the work & the contractor shall not be entitled for
any compensation for use or damage to such materials, equipment, plant.

(b) The money that may have become due to the Contractor on account of work
executed by him already shall not be payable to him until after the expiry of
six calendar months reckoned from the date of determination of contract or
from the taking over of the work or part thereof by the company as the case
may be, during which period the responsibility for faulty workmanship in
respect of such work shall, under the contract rest exclusively with the
Contractor and shall be subject to deduction of all amounts due from the
Company to the Contractor, whether under the terms of the contract or
otherwise, authorised or required to be recovered or retained by the Company.

458 The Company shall also have the right to proceed in the manner prescribed in sub-

4.59

clauses above, in the event of the contractor abandoning the execution of the
contract work for a continuous period of 15 days, or becoming bankrupt or
insolvent, or compounding with his creditors or assignees the contract in favour of
his creditors or any other person or persons, or being a firm or a corporation goes,
into voluntary liquidation, provided that in the said event, it shall not be necessary
for the Company to give any prior notice to the Contractor.

Termination of the contract as aforesaid shall not prejudice or affect the rights of
the Company which may have accrued up to the date of such termination.

DISPUTE, JURISDICTION

4.60

The place of the contract shall be Udaipur, Rajasthan. In cases of any differences,
the same shall be resolved by mutual discussions and agreement.
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461 No courts other than the courts located at Udaipur, Rajasthan shall have
jurisdiction over any matter concerning any aspect of the work under this tender.

4.62 The contractor shall not stop or abandon the work due to and during the pendency
of such disputes or differences.

GOVERNMENT AND STATUTORY CLEARANCES:

463 The contractor shall be responsible for obtaining all the required necessary
clearances and permissions for project site at his own cost.

APPEALS:

4.64 Subject to section 40, of Rajasthan Transparency in Public procurement Rules
2013, if any bidder or prospective bidder is aggrieved that any decision, action or
omission of the procuring entity is in contravention to the provision of this act or
the rules or guidelines issued there under , he may file an appeal to designated
First and Second Appellate Authority with in a period of ten days from the date
of such decision or action, omission as the case may be clearly giving the specific
ground on which he feel aggrieved on the form no. 1 (see rule 83) —-Memorandum
of Appeal under the Rajasthan Transparency in public procurement Act -2012
with prescribed fees.
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5.1

5.2

SECTION V

SPECIAL CONDITIONS

GENERAL

511

5.1.2

513

5.14

5.1.5

Special Conditions of Contract shall be read in conjunction with the General
Conditions of the Contract, specifications of work, drawing and any other
document forming part of this contract wherever the context so requires.
Where any portion of the Special Conditions of Contract is repugnant to or
at variance with any provisions of the General Conditions of the Contract
then unless a different intention appears, the provision of the Special
Conditions of contract shall be deemed to over-ride the provisions of the
general conditions of the contract only to the extent such inconsistencies of
variations in the special conditions of contract as are not possible of being
reconciled with the provisions of general conditions of contract.

The materials, design and workmanship shall satisfy the applicable
standards, specifications contained herein and codes referred to. Where the
Technical Specifications stipulate requirements in addition to those
contained in the standard codes and specifications, those additional
requirements shall be satisfied.

In case of contradiction between General conditions of contract and special
conditions of contract, the following shall prevail in order mentioned below.
@) Special Conditions of Contract.
@i) General Conditions of Contract

Incomplete tenders and tenders without tender and processing fee, Bid
security is liable to be rejected. RSMML reserves the right to accept or reject
any or all the tenders, in part or in full, and to reject any or all tenders
without assigning any reasons whatsoever. Also the Owner does not bind
itself to accept the lowest price offer.

Bidder shall be pre qualified on the basis of criteria mentioned below:

5.21

5.2.2

523

5.24

The Bidder should have minimum turnover of Rs. 4crore in any one of
the immediate three preceding financial years 2021-22, 2022-23& 2023-
24 in its own name.

The bidder should have experience of at least Two Yyears in
comprehensive operation & Maintenance of solar power plant of
minimum 2.5 MW capacity in India.

The tenderer shall be pre-qualified on the basis of documents furnished/

uploaded along with Techno commercial bid in support of above criteria.
The decision of the company will be final and binding in this regard. The
price bid of only those bidders shall be opened who qualify in technical
bid as per criteria laid in the tender and only qualified bidders will be
informed about the opening of the price bid.

It is to be noted that, in case of company registered under companies act ,
turnover of the company shall only be considered. The company reserves
its right to call for any additional information so as to check the
eligibility of the tenderer.
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5.2.5 Joint ventures/consortium/partnership is allowed to participate in this
tender as per the terms mentioned at clause no. 3.8.

5.2.6 The Tenderer who have earlier been suspended or banned or whose
contracts have been terminated by the RSMML or any government
organisation/department or who have left the contract works in between
of the contract period or whose left our works have been taken over by
RSMML at the risk & cost of the contractor, shall not be eligible to
participate in this tender.

5.3 EVALUATION OF PRICE BID & CRITERIA FOR DECIDING L-1
BIDDER:

5.3.1 The price bids of the techno-commercially acceptable bidders will be
evaluated to ascertain the relative status with respect to overall contract
values.

532 The price comparison criteria for determination of L-1 bidder for
comprehensive Operation & Maintenance (O&M) of the solar power
project situated in State of Rajasthan is given below:

S. Description Value
No. P (Rs.)

Discounted rate in Rs/unit of net Export for comprehensive
Operation & Maintenance (O&M) of the solar power project
situated in Gajner, Bikaner in the State of Rajasthan.(Discounted
rate in Rs /unit of net Export shall be calculated taking NPV of
yearly per unit rates (as per Bid response sheet ) for 10 years
discounted @ 10.0% per annum (upto last date of contract

period).

=

533 (i) NPV denotes net present value of cost in Rs/unit of net export.
For 1* year NPV shall betaken as quoted rate and discounting starts
from 2" year quoted rate and so on for calculation.

(ii) O&M cost for entire contract period of solar plant = estimated
generation of 70 Lacs Kwh per annum X, Discounted rate in Rs/unit
of net export for comprehensive O&M for respective year up to
31.12.2034

Note:
dii) L1 bidder shall be determined on the lowest cost of total contract value
offeredas per 5.3.2.
(iv) The estimated generation of 70 Lacs Kwh per annum for 5 MW
Solar plant is indicative& for determination of L-1 bidder only.

5.4 Responsibility of the contractor

5.4.1  All expenses towards mobilization at site and demobilization including
bringing in equipment, work force, materials, dismantling the equipment,
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5.5

5.6

5.7

clearing the site after completion of work and laisoning with the
Discoms, local authorities and with concerned departments etc. shall be
deemed to be included in the prices quoted and no separate payments on
account of such expenses shall be entertained.

5.4.2  Contractor may have to work in energized or partly energized conditions.
In such cases, it shall be responsibility of the contractor to arrange for
necessary permits or shuts downs and provide skilled and responsible
persons for the execution of works. Contractor shall organize his works
during the shutdown periods properly and complete the programmed
works within the time given. Contractor shall not be paid any extra
payments for working under the above said circumstances.

5.4.3 It shall be entirely the contractor's responsibility to provide, operate and
maintain all necessary equipment, scaffoldings and safety gadgets, and
other lifting tackles, tools and appliances to perform the work in a
workman like and efficient manner and complete all the jobs as per time
schedules. However, if any equipment/ facility are provided by the
owner, the same shall be on chargeable basis.

Period of Contract

The Contractor shall be responsible for comprehensive operation and maintenance
of thetotalsolar power plant (5SMW) for the period up to 31.12.2034 from the date of
issue of LOA/DLOA. Contractor shall start the work within 15-days of date of issue
of LOA/DLOA.The company may extend the period of contract for additional
period on same rate terms and conditionsat sole discretion of company.

Battery Limit

The battery limit for contractor during the period of O&M contract shall cover
complete solar power plant and power evacuation system upto inter connection
point on 33 KV system after main and check/back up meters (sealed by
RVPNL/Discom).

Scope of Work

@  Contractor shall carryout all day-to-day comprehensive operation and
maintenance for the Solar Power Plant as set forth herein the scope of work
mentioned.Contractor shall perform the Work and supply all required spare
parts (preventive and breakdown) and consumables in a prudent and efficient
manner.

@) The contractor shall immediately start the plant at present capacity, carrying
out necessary minor repairs. Thereafter startrepair/restoration of the plant
simultaneously to put back the plant in working on its full capacity of SMW.
All solar modules, spares, materials as required shall be provided in all
respect to achieve generation according to 5SMW capacity within three
months from the date of issue of DLOA/work order.The old replaced spares,
material shall be taken back by the contractor. The tentative details of items,
material to be provided in the plant are mentionedinannexure Awhich is
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(iii)

@iv)

)

(vi)

(vii)

(viii)

5.71

5.7.2

5.7.3

based on the inspection carried out for the repairs of plant machinery.
However, the above details are indicative only and the bidders may carry out
inspection of the plant before submitting their offer. The makes of the items
mentioned in the annexure are as per existing item / material. The contractor
may also provide any other reputed make for the same for successful
operation of the plant.

Daily O&M Services: Regularly cleaning and maintaining Solar modules for
optimum utilization, cleaningvegetation growth in the plant, avoid shadow
on the solar panels and hazard. Daily monitoring of Inverters, AJBs, power
cables, connections, panel structuresetc for maximum yield from the plant..
Preventive Maintenance:Contractor should do preventive maintenance of
Solar Inverters, Array Junction Box (AJB),Current Distribution Box and
Direct Current Distribution Box, tightening of panels, structure if any, earth
pits and resistance of the Grid shouldbe maintained. Contractor needs to
maintain record of maintenance logs. Contractor must submit weekly and
monthly energy generation data. Also,calibrate the equipment as per the
requirement.

Maintenance of AC and DC cable: Contractor must monitor the cables
regularly and take necessary maintenance activity to avoid the disruption in
energy generation.

Testing of the AC/DC Isolation switches to check that they are all in
working order.

Testing of String Voltage & current, to ensure it is functioning within the
correct parameters.

Check all wiring to ensure that system s electrical safe.Cable
tagging,preventive maintenance of overall system health.Contractor should
take necessary preventive maintenance activities so that the whole system
works and generates power regularly and efficiently.

Scheduling & forecasting of the solar plant shall be in the scope of the
contractor, necessary arrangements shall make by the contractor. The DSM
charges levied by the RRVPNL/SLDC etc shall be recovered from the
contractor along with all other penalties levied by the DISCOM /
RRVPNL/RUVNL and statutory authorities etc. All charges payable to QCA
shall be borne by the contractor.

The contractor shall make necessary tie ups/arrangement at its own cost for
power evacuation upto the state grid, providing JMR for generation record
and invoicing to RUVNL etc.

The contractor shall provide new SCADA system complete in all respect
including supply, installation & commissioning of required material etc for
solar plant at its own cost. The SCADA data shall also be provided to the
RRVPNL/SLDC and to the QCA as per the requirements for scheduling &
forecasting etc. The specifications of the SCADA & interconnection materials
etc shall meet out thedesired requirements. All required hardware and
software shall be in the scope of the contractor.
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5.8

5.9

5.10

5.74

5.7.5

5.7.6

The existing metering arrangements (Main & check meters with CT /PT etc),
the data of which are used for the preparation of JMRs (With
DISCOM/RRVPNL) shall be replaced with required ABT meters and suitable
CT/PT  sets etc ifrequiredas per the  requirements  of
DISCOM/RRVPNL/SLDC etc at own cost of the contractor. All required
inspection & testing fees etc shall also be borne by the contractor.

The proper security of the solar plant along with all associated items /
materials shall be in the scope of the contractor

All above installed equipments, items, material etc under above scope of
works shall be maintained by the contractor at his own cost throughout the
contract period.

Contractor shall use all reasonable and practical efforts:

(i) to maximize plant capacity utilization,

(i) to reduce plant downtime by keeping inventory of fast moving and
insurance spares/items as per prudent utility practices.

(iii) to optimize the useful life of the equipment of the power plant.

Alsocontractor is required to keep tie up for timely availability of suitable facilities
whenever required at his own cost.

The Contractor shall perform the following obligations prior to takeover of
the O&M activity:

(i) Prepare maintenance plan in consultation with the Owner

(ii) Provide the details of services and personnel set forth in the maintenance
and operation.

(iii) Prepare in consultation with the Owner, the initial Annual Operating Plan

(iv) Develop and implement plans and procedures including those for fire
fighting, maintenance planning, procuring and inventory control of stores
and spares, plan to meet emergencies, plant safety and security; and such
other facilities and systems as may be necessary to commence
Contractor's ongoing responsibilities.

After taking over the activity of O&M for the power plant, the Contractor shall
be responsible for the operation and maintenance of the plant and shall perform
all necessary services including applicable services listed below:

5.10.1

5.10.2

Provide all operations and maintenance services necessary and advisable
to efficiently operate and maintain the plant, including all associated
mechanical and electrical equipments keeping in view the objectives set-
forth herein above.

Maintain up-to-date operating logs, records and Monthly reports
regarding the operation and maintenance of the Plant which shall include
detail of power output, other operating data, repairs performed and status
of equipment. All such records to be maintained till completion of
contract. Upon expiry of term, the contractor shall hand over such
records to the owner. However, Owner shall have access to all such
records at any time.
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5.10.3

5.10.4

5.10.5

5.10.6

5.10.7

5.10.8

5.10.9

5.10.10

5.10.11

5.10.12

5.10.13

5.10.14
5.10.15

Regularly update and implement an equipment repair or replacement/
overhaul and preventive maintenance program that meet the
specifications of the equipment manufacturers and the recommendations
of the manufacturers.

Perform the services required to provide all spare parts, or equipment/s
as required. Tools and equipment, required to operate and maintain the
Plant in accordance with the recommendations of individual original
equipment manufacturer. Spares shall be replaced by contactor
immediately for which necessary inventory of spares & consumables
shall be maintained by the contactor at site. The genuine spare parts shall
be used for the maintenance. The contactor will take all necessary steps
to ensure that the machinery break down is restored at the earliest
possible so that revenue losses may be minimized.

The Contactor will supply consumable for all equipments as damaged
due to normal wear and tear, System break down.

It is the responsibility of the O&M contractor to maintain required power
factor to reduce VAR drawl in these system. If RVPN/ Discom penalize
RSMML for lower power factor /VAR drawl from the grid, penalty at
actual amount shall be deducted from the O&M contractor bills
Preventive maintenance of all equipments shall be carried out at regular
period as per Maintenance schedule, half yearly and yearly maintenance
schedule has to be prepared and followed.

Records of preventive maintenance carried out, consumable and spares
consumed shall be kept.

All major breakdown maintenance, overhauling of equipments /items
shall be completed with all required material/ spares etc by the contractor
at his own cost.

Contactor will Co-ordinate with local common facility provider, RVPN/
Discom etc. for line clearance, grid failure, grid failure hour data, and
monthly joint reading. He will follow up for grid failure and to get
restore the grid as early as possible and put back plant in operation
immediately.

Operate and maintain Plant fire protection and safety equipment.

Any damage or defect that may arise after or remain undiscovered at the
time of start of work, same shall be rectified or replaced by the
contractor at his own expen