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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

e- TENDER DOCUMENT
for the work of
Development and maintenance of gardens at Jhamarkotra Mines, Udaipur

e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

Issued by
Group General Manager (Contracts),
Corporate Office,
RSMML, Udaipur

Cost of Non-Transferable
Tender Document (including GST): Rs.590/-

Date of downloading of e-Tender: From 05.01.2026 to 04.02.2026 up to 1.00 pm
Last Date of submission of online e-Tender: 04.02.2026 up to 3.00 pm

Date of online opening of Techno-commercial Part: 05.02.2026 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur — 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines,

302 015 Phone :(0294)2428743,2414396, Post: Jhamarkotra - 313015,

Phone:0141-2743734 Fax :0294- 2428768,2428739 UDAIPUR

Fax: 0141-2743735 Phone: 0294-2342441-45FAX: 0294-
2342444




2> RAJASTHAN STATE MINES & MINERALS LIMITED
QS (A Government of Rajasthan Enterprise)
mm Corporate Office: 4- Meera Marg, Udaipur — 313 001,
Phone: 0294-2427177,2428763-67, fax 0294-2428768,2428739
Email: -contractsco.rsmml@rajasthan.gov.in

Ref. no: - e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15/2025-26 Dated: 05.01.2026

DETAILED E-NOTICE INVITING TENDER

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in:-

Brief Description Estimated value of | Contract EMD
work (in Rs.) Period (In Rs.)
Development f"md mait}tenance of gardens at 8.00 Lakh 2 Years 16,000.00
Jhamarkotra Mines, Udaipur

Cost of tender document is Rs. 590/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd,
Udaipur”

Processing Fee Rs.500/- payable by DD in favour of MD
RISL, payable at Jaipur

Period of downloading of tender documents From 05.01.2026 to 04.02.2026 up to 1.00
pm

Last Date &Time of online Submission of offer| 04.02.2026 up to 3.00 pm

Date of opening of Techno Commercial offer 05.02.2026 at 3.30 pm (Online)

The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs. 4.00 Lakh in any one of the
immediately preceding three financial years i.e. 2022-23, 2023-24 and 2024-25 in
tenderers name.

2. The tenderer should have successfully executed at least one similar nature work* of
value not less than Rs. 3.20 Lakh in any Central or State Government Department or
Institution/ Central or State PSU/ Reputed Private Institution/ Organization/ Townships/
Commercial Buildings/ Public Parks/ Playgrounds/ Clubs/ Guest Houses/ Hotels/
Resorts etc. in any one of the immediate preceding three financial years i.e. 2022-23,
2023-24 and 2024-25 in tenderers name. The bidder should have to furnish previous
‘Work-Orders/ LOA’ and their respective ‘Work Completion Certificates’ for
establishing the experience of execution of similar nature of work.

“Similar Nature Work” means works of Horticulture nature for development and/or
Maintenance of Gardens/ Planters/ Nurseries/ Parks/ etc. involving Grassy Lawns,
Plantation of Hedges, Shrubbery & Trees and their Maintenance, Topiary Cutting etc.
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Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as
prescribed in the tender form. Tender fees & processing fees will not be refunded in any
case.

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for
contractors"," information about DSC', FAQs' and bidders manual kit" to know the process
for submitting the electronic bids at website. The complete bid document has been
published on the website https://eproc.rajasthan.gov.in for the purpose of downloading.

The downloaded bid document shall be considered valid for participation in the bid process
subject to submission of required cost of tender document, e-Tendering processing fee &
EMD and the same shall be reached to the office of undersigned on or before the time
specified for submission of techno-commercial part of tender.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding
in this regard. The company reserves its right to call for any additional information so as to
check the eligibility of the tenderer.

Tenderer(es) who have been banned/ suspended by the company or any government
organization/department shall not be eligible to participate in this tender/ during the
currency of suspension/banning period.

Offers furnished through any other mode shall not be considered. RSMML will not entertain
any claim on account of postal delay/non-receipt. It also reserves the right to reject/cancel
any or all tenders without assigning any reason whatsoever.

The company reserves the right to accept or reject any or all offers without assigning any
reason. Also the company does not bind itself to accept the lowest price offer. The
Company shall not be responsible for any postal delay or loss of offer. Offers sent by any
other moder other than  prescribes shall not be  accepted. All
communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by the
designated authorized representative of the bidder.

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small
scale industries of Rajasthan having specified subject tender work mentioned in their
registration.

Group General Manager (Contracts)

Note: The tenderers are advised to keep visiting our website till due / extended due date of
tender for corrigendum/ addendum, if any, to the tender.
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SECTION -1
GENERAL

DEFINITIONS
In the following paragraphs of this tender document the following words and expressions shall
have the meaning hereby assigned to them, except where the context otherwise requires.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

“RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals Limited,”
having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur (Rajasthan) 302 015,
and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) including its successors in
office and assignees or its representatives authorized to act on its behalf for the purpose of
contract.

“Contractor” shall mean the person or persons, firm or company, whose tender has been
accepted by the Company and shall include his/its/their legal representatives,
administrators, successors and executors.

‘Statutory obligations(s)’ would include the entire obligations which are to be complied
with as per the provisions of various existing legislation’s applicable to mine/working
areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines and
Minerals Limited.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to contractor, general conditions of contract, special conditions of contract,
job specification, general requirements, time schedule for completion of work, letter of
intent /telegram /telex awarding the work, agreed variations, if any etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of remuneration”
means rate entered in figures and words in schedule/s by the Contractor and accepted by
the Company as payable to the Contractor for execution /performance of all contractual
obligations as per terms of the contract.

“Detailed Specifications” shall mean the specifications for materials and works as
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to or
superseded by the special conditions.

“Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under the
appropriate authority of PWD from time to time. Words imparting the singular number
include the plural number or vice versa.
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1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

“Engineer-in-Charge” shall mean officer so designated for the overall supervision,
coordination, direction and administration of the contract work from time to time by the
Company.

“Group General Manager (Contract)” shall mean the Group General Manager for
contract division of RSMML or his successors in office so designated by the company.

“Group General Manager (Phos)” shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so designated
by the company.

“Agent” shall mean the officer so designated under Mines Act for Jhamarkotra Rock
Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra Rock
Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Letter of acceptance” (LOA)/ “Detailed Letter of Acceptance” (DLOA) shall mean
intimation by a letter/telegram/telex/fax to contractor that his/its tender has been accepted,
in accordance with the provision contained in the letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed sent
(unless delivered personally or otherwise proved to have been received) by registered post
to the last known business address or registered/Head/local office of the addressee and
shall be deemed to have been received in the ordinary course of post.

“Site” shall mean the land or other place on, under, in or through which the work/s are to
be carried out and other land or place or area/s provided by the Company for the
execution of the contract.

“Specifications” shall mean directions, various technical specifications, provisions and
requirements attached to and referred to in the contract, which pertain to the method and
manner of performing the work/s and the materials to be furnished /used required to be
used/consumed and/or provided for executing work/s as may be amplified or modified by
the Company or the Engineer-in-Charge from time to time and notified/communicated to
the Contractor during the course of performance of this contract and provide for the
unforeseen conditions or in the best interest of the work/s. It shall also include the latest
addition including all agenda or corrigenda or relevant rules, regulations regulation codes.

“Temporary Works” shall mean and include all temporary work/s of every kind for the
execution of the main work as incidental and ancillary thereto.

“Tender” shall mean collectively the offer submitted in response to and in accordance
with the NIT, subsequent discussions and negotiations held by the Tenderer with the
Company and all communications submitted by the Tenderer in confirmation thereto.

INTERPRETATIONS:

1.22

Wherever it is mentioned that the Contractor shall do or perform or cause to be done
certain work/s or provide certain facilities or discharge certain obligation/s or make
certain provision/s etc. it is expressly agreed and understood that each and every such
work/s, facility, obligation/s or provisions etc. shall be made and/or provided by the
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1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

Contractor and liability discharged to the satisfaction of the Company at the cost and
consequences of the Contractor.

Several clauses and documents forming the contract are to be taken as mutually
explanatory. Should there be any discrepancy, inconsistency, error or omission in the
contract or for any of the matter/s, the same shall be referred to in writing by the
Contractor to the Managing Director of the Company whose interpretation/s, decision in
writing shall be conclusive, final and binding on the Contractor.

All headings and marginal notes to the various clauses of the contract are solely for the
purpose of giving a concise indication and not a summary of the contents thereof, and
they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof, or of the provisions of the contract.

In the contract, unless otherwise stated specifically, the singular shall include the plural
and vice versa, wherever the context so requires, the words importing person/s shall
include incorporated companies, registered association, body of individuals or partnership
firm.

General conditions of contract shall be read in conjunction with the Special Conditions of
Contract, Specification of work and any other documents forming part of this contract
wherever the context so requires.

Notwithstanding the sub-division/s of the various clauses of the contract into the separate
parts/sections, every part of such shall be deemed to be supplementary to and
complementary of each and every other part and shall be read with and into the contract
so far as it may be practicable to do so.

Where any portion of the General Conditions of the contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, then, unless a different
intension appears, the provisions of Special Conditions of the contract shall be deemed to
over-ride the provision of the General Conditions of the Contract and shall to the extent
of such repugnancy or variations, prevail.

No Director or official or employee of the Company shall in any way be personally bound
or liable for the acts or obligations of the Company under the contract or answerable for
any default or omissions in the observance or performance of any of the acts, matters or
things which are herein contained.

No verbal agreement or inference from conversation with any officer or employee of the
Company before, during or after the execution of the contract shall in any way affect or
modify the terms or obligations contained herein.

No amendments to the contract shall be valid unless specifically made as an amendment
to the contract and signed by the authorized representative of the parties.
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SECTION - 11
INSTRUCTIONS TO THE TENDERER

PRE-QUALIFYING CRITERIA
2.1 The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs. 4.00 Lakh in any one of the
immediately preceding three financial years i.e. 2022-23, 2023-24 and 2024-25 in
tenderers name.

2. The tenderer should have successfully executed at least one similar nature work* of
value not less than Rs. 3.20 Lakh in any Central or State Government Department or
Institution/ Central or State PSU/ Reputed Private Institution/ Organization/
Townships/ Commercial Buildings/ Public Parks/ Playgrounds/ Clubs/ Guest
Houses/ Hotels/ Resorts etc. in any one of the immediate preceding three financial
years i.e. 2022-23, 2023-24 and 2024-25 in tenderers name. The bidder should have
to furnish previous work orders / Completion certificates for establishing the
experience.

“Similar Nature Work” means works of Horticulture nature for development and/or
Maintenance of Gardens/ Planters/ Nurseries/ Parks/ etc. involving Grassy Lawns,
Plantation of Hedges, Shrubbery & Trees and their Maintenance, Topiary Cutting etc.

The tender shall be pre-qualified on the basis of documents uploaded along with techno-
commercial bid in support of above. The decision of the company will be final and binding
in this regard. The company reserves its right to call for any additional information so as to
check the eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to
participate in this tender subject to the joint/several responsibility, in such cases the
cumulative turnover of partners/members shall be considered.

Tenderer(es) who have been banned/ suspended by the company or any government
organization/department shall not be eligible to participate in this tender/ during the
currency of suspension/banning period.

SUBMISSION OF OFFERS
2.2 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as

prescribed in the tender form. Tender fees and processing fees will not be refunded in
any case.

23 The Bidder should go through the website https://eproc.rajasthan.gov.inand the link
"help for contractors"," information about DSC', FAQs' and bidders manual kit" to
know the process for submitting the electronic bids at website. The complete bid
document has been published on the website https://eproc.rajasthan.gov.in for the
purpose of downloading. The downloaded bid document shall be considered valid for
participation in the bid process subject to submission of required cost of bid document
and e-Tendering processing fee.
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24

2.5

2.6

2.7

2.8

2.9

All communications/correspondences/documents including the bid document should be
physically signed, stamped on each page before uploading and also signed digitally by
the designated authorized representative of the bidder.

A scanned copy of EMD, e-Tendering processing fee and cost of tender document must
be enclosed along with the Technical Bid proposal failing which the bid will be
summarily rejected.

The DD towards the cost of tender document fees, Earnest Money deposit and
processing fees along with original affidavits as per annexure- E & F of tender
document should be kept in a sealed envelope addressed to Group General Manager
(Contract), RSMML, Corporate Office, Udaipur. This envelope should be marked with
NIT number & work, name and address of contractor, telephone number etc. is to be
written on the top of each envelope for clarity. This envelope should be submitted in the
office of the Group General Manager (Contract), RSMML, Corporate Office, Udaipur
on or before the date and time as mentioned in the Notice Inviting Tender. The
Company shall not be responsible for any postal delay. In case of non-receipt of same
prior to the time of submission of tender, the offer of the tenderer shall be rejected.

The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have
himself independently obtained all the relevant & necessary information for the purpose
of preparing his tender. The correctness or completeness of the details, given in the
tender documents is not guaranteed. The tenderer is required to satisfy him in all respect
before the submission of offer.

The tenderer shall be deemed to have examined the tender document, to have obtained
his own information in all matter whatsoever that might affect the carry out of the works
at the scheduled rates & to have satisfy himself to the sufficiency of his tender. Any
error in description or quantity or omission in the contract document shall not vitiate the
contract or release to the contractor from executing the work comprised in the contract
according to specifications at the scheduled rates. The tenderer is deemed to know the
scope, nature & magnitude of the works & requirement of the materials, equipment,
tools & labour involved, wage structures, conditions of the service of the company's
staff/workmen doing similar & same type of work etc.& as to what all works, he has to
complete in accordance with the contract document irrespective of any defect,
omissions or errors that may be found in the contract documents. The contractor shall be
deemed to have visited site, availability of water, electric power, labour etc.,
transportation facilities, probable sites for labour accommodation & store go-downs
etc.& all other factors involved in the execution of works.

All the provisions of Rajasthan Transparency in Public Procurement Act & rules made
there under & modification to be issued by the competent authority from time to time
will automatically be ipso-facto applicable.

TENDER PROCEDURE

2.10

2.11

2.12

e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to
the bidding.

The prospective Bidders should register themselves in the e-Tender Portal and submit
the Bids electronically through the e-Tender portal.

The Bidders are requested to download the e-Tender help manual and user manuals
from the Portal for reference.
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2.13 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to
complete the e- Tender Bid process as per the provisions of Government of India IT
Act.

2.14 The Technical Bid form and Price Bid form will be available in prescribed format for
downloading. The registered Bidders can log into the e-Tender system and download
the Bid Forms.

2.15 The Bid forms should be filled and submitted using the Digital Signature Certificates.
The supporting documents as required in support of tender should be scanned and
uploaded in the e-Tender system.

2.16 The Bid Form should not be changed or altered or tampered by the bidder. If the Bid
form found tampered, the Bids will be summarily rejected.

TENDER DOCUMENT FEE

2.17 The Tender Documents may be downloaded from the portals as mentioned in the
Tender. The Tender document fee as mentioned in the NIT shall be paid by way of DD
in favour of RSMML payable at Udaipur.

E-TENDERING PROCESSING CHARGES

2.18 For each and every Bid submitted, a non-refundable Processing charge Rs. 500/-should
be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL"
payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should
be deposited physically at office of GGM(Contract), RSMML, Corporate office, 4,
Meera Marg, Udaipur, Rajasthan-313001 before the date and time of submission of the
Tender.

ONE BID PER TENDERER:
2.19 Each tenderer shall submit only one tender, either individually or as a partnership firm
or a private/public limited company or a co-operative society.

COST OF BIDDING:

2.20 The tenderer shall bear all costs associated with the preparation and submission of his
offer, and the company will in no case be responsible or liable for those costs, under any
conditions.

2.21 All uploaded document shall be digitally signed by the tenderer or by a person holding
power of attorney authorized him/her to sign on behalf of tenderer before submission of
the tender.

2.22 Tender in which any of the particulars & prescribed information is missing or
incomplete in any respect &/or prescribed conditions are not fulfilled may be liable for
rejection.

2.23 Canvassing in connection with tenders is strictly prohibited for tenderer submitted by
the tenderers, who resort to canvassing, will be liable for rejection.

2.24 Tenderers in their own interest are advised to read the tender document completely &
carefully, to avoid submission of incomplete bid. Tender, in which any of the particulars
& prescribed information is missing or incomplete in any respect &/or prescribed
conditions are not fulfilled are liable for rejection, at the sole discretion of the company.
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2.25

The company takes no responsibility for delay, loss or non-receipt of required document
sent through post/courier service. Offers through any other mode other than prescribed
shall not be accepted.

CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:

2.26

2.27

2.28

In case an intending tenderer require any clarification in connection with, or any point
covered by, the tender documents, or as to any matter or work to be done or not to be
done by him in the event the contract for the work is awarded to him, he must submit a
request for such clarification in writing so as to reach the company at least seven days in
advance of the last date fixed for submission of tender. Copies of any such clarifications
furnished by the company will be supplied to all other intending tenderer and such
clarifications will constitute addenda/corrigenda to, and be read as part of the tender
documents.

The company will not be bound by any verbal/oral clarification or interpretation of the
tender document or of any matter(s) connected with works to be executed in accordance
with the tender documents, which may be made by any of its employee, representatives
or agent.

Any neglect or failure on the part of the tenderer in obtaining necessary and reliable
information upon the foregoing or any other matters affecting the contract shall not
relieve him from any risks or liabilities or the responsibility from completion of the
works at the scheduled rate/s & time and in strict accordance with the contract
document/s.

ADDENDA/CORRIGENDA:

2.29

2.30

Addenda/corrigenda to Notice Inviting Tender or to this tender document may be issued
to clarify documents or to reflect modification in the specifications or terms &
conditions or scope of work or for any other reasons.

Addenda/corrigenda to these tender documents, if issued by the company, shall form an
integral part of this tender document and must be signed and submitted along with the
bid.

PART I ‘TECHNO-COMMERCIAL BID’:

2.31

The tenders shall be submitted online as prescribed above in the tender document. The

"Techno-commercial Bid" should contain the following:

1) One set of tender documents along with conditions of the contract with all the
forms duly filled (except price offer form), and each page duly signed and
stamped as token of acceptance of terms & conditions.

i1)  Power of Attorney in favour of the authorized representative signing the tender
documents.

ii1) Attested Certificate of Incorporation/Memorandum & Article of Association/
Partnership Deed duly certified by the Company Secretary/Gazetted Officer as the
case may be. In case the tenderer/contractor makes any change in the constitution
of the firm after submission of the offer; they shall have to inform the company at
the earliest.
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iv) Attested Copy of CA certified Balance Sheets and Profit &Loss Account in
support of turn-over.

v)  Copy of previous ‘Work-Orders/ LOA’ and their respective ‘Work Completion
Certificates’ in support of experience of execution of similar nature work.

vi) Copy of PAN & GST Identification No.
vii) Duly filled Form ‘A’ with General information about the tenderer.
viii) Duly filled Form ‘B’ with details and supporting documents.

ix) A certificate that price bid is in the prescribed format and no conditions have been
attached to it as per Form ‘C’.

x)  PF Account No. in Form 'A" along with the copy of PF Registration with the PF
Commissioner or undertaking as per Annexure ‘E’.

xi) Tenderer should submit an undertaking on Non-Judicial Stamp Paper as per
Annexure ‘F’ of tender document.

xii) Duly filled and signed Annexure ‘B’ of tender document.

2.32 Tenderer must upload the documents duly attested by Gazetted Officer/Notary Public/
Magistrate/Self attested in support of above required details and any declaration given
by the tenderer without requisite supportive documents will not be considered. It may be
noted that the bid shall be examined on the basis of documents submitted, as per above
required details, furnished along with it. A tenderer shall be fully responsible for
consequences including rejection of his tender or cancellation of the contract if the
required attested documents/ attested copies of documents are not submitted along with
the techno- commercial bid or any information/document is found to be
false/fabricated/misleading. The authorized signatory of the tenderer should put his
signature along with its stamp on each page of the Techno-commercial bid and should
also record the date.

PART II ‘PRICE BID’:

2.33 The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is
suggested that tenderer should carefully read the instructions mentioned in the Performa
of BOQ. The Price Bid Form will be in spreadsheet format.

2.34 The rates quoted by the tenderer shall be inclusive of all applicable levies &duties
except Goods and Service Tax.

2.35 The original Price Bid Form should be downloaded, filled and signed using the DSC.
The Price Bid Form should not be changed or altered or tampered. If the Bid form is
tampered and not submitted online in the prescribed format of BOQ the Bids will be
summarily rejected.

2.36 The rates are to be quoted shall be only in INDIAN RUPEES (INR) only as per the
price format. The rates quoted by the tenderer shall be inclusive of all applicable duties
but exclusive of GST.
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2.37  While quoting the price under this part, the tenderer shall specifically confirm that the
prices quoted are for the scope of work detailed in technical specification of the tender
document.

2.38 The Price Offer/Bid Form should not contain any conditional offers or variation clauses,
otherwise the Bids will be summarily rejected.

DEADLINE FOR SUBMISSION OF BIDS:

2.39 The company may extend the deadline for submission of bids by issuing an amendment,
in which case all rights and obligations of the company and of the tenderers, which were
previously subjected to the original deadline, will then be subjected to the new deadline.

LATE BIDS/DELAYED BIDS:
2.40 No bid will be accepted by the company after the deadline prescribed in NIT due to any
reason whatsoever.

OPENING OF THE TENDER:

2.41 The Techno-Commercial Bid of the offer will be opened as per NIT.

242 If the date fixed for opening of tenders happens to be a holiday for any reason, the
tenders will be opened on the next working day at the same time.

VALIDITY OF OFFERS

2.43 The tender offers should remain valid and open for acceptance, for a period of 120 days
from the date of opening of the tenders. No modification or revision or withdrawal of
the offer shall be allowed during the validity period or the extended validity period, if
any. In case any tenderer does so, the Earnest Money Deposit of such tenderers shall be
forfeited. In case of refusal to accept the job offered or failure to commence the work
within the stipulated time period, the Earnest Money Deposit /Security Deposit, as the
case may be, shall be forfeited.

2.44 In exceptional circumstances, prior to expiry of the original time limit, the company may
request the tenderer to extend period of validity for a specified additional period. The
request and the tenderer responses shall be made in writing. A tenderer if agreeing to the
request will not be required or permitted to modify his bid.

BID SECURITY MONEY/ EARNEST MONEY DEPOSIT

2.45 Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay Order /
Banker’s Cheque in favour of "Rajasthan state mines and minerals Itd." payable at
Udaipur. This DD/ Pay Order should be enclosed and submitted with the Techno-
Commercial offers. Offers without Earnest Money Deposit are liable to be rejected /
ignored.

2.46 The bidder may also deposit the bid security by way of online transfer of prescribed
amount (as per DNIT) in the following bank account of the company on or before the
date and time as mentioned in the Notice Inviting Tender.:

NAME: RAJASTHAN STATE MINES AND MINERALS LTD
BANK NAME: IDBI BANK
BRANCH: SAHELI MARG, UDAIPUR

ACCOUNT TYPE: CURRENT
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2.47
2.48

2.49

2.50

2.51

ACCOUNT NO. 050102000002202
IFSC CODE: IBKL0000050
A copy of transaction details of transfer of fund shall be uploaded/ furnished by the
bidder to the company with their bid.
The Earnest Money Deposit shall not bear any interest.
The Earnest Money Deposit of the successful tenderer can also be appropriated towards
security Deposit, if the contractor so desires. The Earnest Money Deposit of the
disqualified tenderers, who have been disqualified in the techno-commercial evaluation,
shall be refunded at the earliest.
The Earnest Money Deposit of the other tenderers shall be refunded after issuance of
LOA/DLOA to the successful tenderer.
Offers without Earnest Money Deposit shall be summarily rejected. The Company shall
not accept Earnest Money Deposit in any other form like cheque, Bank Guarantee,
FDR’s etc.
The Earnest Money Deposit shall be forfeited in the following cases:
i) If the tenderer withdraws or modifies the offer during the validity period of the
offer.
ii.) If the tenderer does not deposit the prescribed security deposit in the prescribed
time period.
iii.)  If the tenderer does not execute the agreement in the prescribed format within the
specified time.
iv.) If the tenderer provides false information/forged documents/false attestation of
documents in the offer or thereafter to claim eligibility / qualify for the contract.

EVALUATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:

2.52

2.53

Prior to the detailed evaluation of Bids, the Company will determine whether each Bid;
i.) Meets the eligibility criteria;
ii.) Has been properly signed, dated & sealed;
iii.) Is accompanied by the required securities; and
iv.) Is substantially responsive to the requirements of the bidding documents.
A substantially responsive bid is one, which confirms to all the terms, conditions, and
pacification of the biding documents without material deviation or reservations. A
material deviation or reservation is one;
i)  Which affects in any substantial way the scope, quality or performance of the
work; and /or
ii.)  Which limits in any substantial way, inconsistent with the bidding documents, the
company’s right or the bidder’s obligation under the contract; and /or
iii.)  Whose rectification/acceptance would affect unfairly the competitive position of
the other bidders presenting substantially responsive bids?

EVALUATION OF TECHNO-COMMERCIAL BID:

2.54

The techno-commercial bids of substantially responsive tenderer will be evaluated from
all aspects The RSMML reserves the right to assess the capability and competency of
the tenderer based upon the information provided by the tenderer in the techno-
commercial bid and the information that may otherwise be available to and/or gathered
by the RSMML. The decision of the RSMML as to which tenderer is capable &
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2.55

2.56

2.57

competent to carry out the work shall be final. The tenderer should, therefore, see that
he has required level of technical, financial & managerial competence & experience
before submitting the tender.

If a bid is not substantially responsive, it may be rejected by the company at its sole
discretion.

The tenderer shall be prepared to furnish clarification/information and attend meetings
/discussion as required by the company from time to time.

Price bid (Part-II) only of Techno-Commercially accepted tenders shall only be opened.

CRITERIA FOR DECIDING L-1 BIDDER

2.58

The tenderer whose ‘total contract value’ for overall contract period of 2 Years are
resulting into the lowest financial outgo for the company will be considered as L-1
bidder. The ‘total contract value’ will be arrived by adding total amount of Part-A of G-
Schedule including quoted ‘Tender Premium’ and total amount of Part-B of G-
Schedule.

NEGOTIATIONS: -

2.59

2.60

2.61

Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory
achievement of rates from lowest tenderer, RSMML may choose to make a written
counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to
reject and re-invite fresh tenders or to make the same counter-offer first to the second
lowest tenderer, then to the third lowest tenderer and so on in the order of initial
bidding, and work order be awarded to the tenderer who accepts the counter offer.

In the case, when the quotations given by the tenderer during negotiations is higher than
the original quotation of the tenderer then the tenderer will be bound by the lower rate
originally quoted by the tenderer.

In case of negotiations, representative of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them.

CORRECTION OF ERRORS:

2.62

2.63

Price Bid (Part—II) of substantially responsive will be checked by the Company for any

arithmetical errors. Errors will be corrected by the Company as follows;

i) Where there is discrepancy between the amounts in figures and in words, the
lower of the two would be taken; and

ii.)  Where there is a discrepancy between the unit rate and the line item, total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern; and

iii.)  Discrepancy in totaling or carry forward in the amount quoted by the contractor
shall be corrected. The tendered sum so corrected and altered shall be substituted
for the sum originally tendered and considered for acceptance instead of original
sum quoted by the tenderer.

The amount stated in the bid will be adjusted by the company in accordance with the

above procedure for the correction of errors and, shall be considered as binding upon the

bidder.
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AWARD OF THE CONTRACT:

2.64 The Company shall communicate to the successful tenderer to accept their tender offer
and thereafter the successful tenderer will have to execute an agreement on the
prescribed format, which shall be consist tender document, DLOA /work order at
contractor cost and expenses. The Performa shall be provided by the RSMML.

INTERFERENCE WITH PROCUREMENT PROCESS:
2.65 In case the bidder

1) Withdraws from the procurement process after opening of financial bids;

i1) Withdraws from the procurement process after being declared the successful bidder;

i11) Fails to enter procurement contract after being declared the successful bidder;

iv) Fails to provide performance security or any other document or security required in
terms of the bid documents after being declared the successful bidder, without valid
ground;

shall, in addition to the recourse available in the bidding documents or the contract be

punished with fine under RTPP Act which may extend to fifty lac rupees or ten percent

of the assessed value of contract, whichever is less.

RIGHTS OF COMPANY

2.66 The Company reserves the right -

1.) To reject any or all the tenders, in part or in full, without assigning any reason there
to,

ii.) Not to accept the lowest tender or assign reasons for not accepting the .

iii.) To increase / decrease the quantity and period of contract, without any additional
obligation on it.

iv.) Not to carry out any part of work.

v.) To reject the offer, if is established that the tenderer has submitted any wrong
/misleading information or forged documents along with offer or thereafter.

2.67 The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s
action.

REFUSAL / FAILURE:

2.68 In the event the tenderer, after the issue of communication of acceptance of tender by
the company (LOA), fails/refuses to accept the award and/or commence execution of
the work as herein before, the tenderer shall be deemed to have abandoned the contract
and such an act shall amount to and be construed as the contractor’s calculated and
willful breach of contract, and in such an event the company shall have full right to
claim damages/compensation thereof in addition to the forfeiture of Earnest
Money/Security Deposit.
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SECTION - 111
GENERAL CONDITIONS OF CONTRACT (GCC)

INTERPRETATION OF CONTRACT DOCUMENT

3.1 Except if and to the extent otherwise provided by the contract, the provisions of the
general conditions of the contract and special conditions of the contract shall prevail
over those of any other documents forming part of the contract.

3.2 Several documents forming the contract are to be taken as mutually explanatory. Should
there be any discrepancy, inconsistency, error or omission in the contracts or any of the
matter may be referred to the Officer-In charge whose decision shall be final and
binding.

33 In case of any inconsistency or contradiction between the provisions of General
Conditions of Contract and Special Conditions of Contract, the Special Conditions of
Contract shall prevail unless and until provided otherwise.

SECURITY DEPOSIT

34 The successful tenderer shall furnish a Security Deposit of 10 % of Total contract value
to be ascertained on the basis of the contract rate of remuneration payable to the
contractor and tendered quantity for the total period of the contract in following manner:

i)

iii.)

The successful tenderer shall furnish Security Deposit @ 10% of Total contract
value through Demand Draft in favour of RSMML, Udaipur / Bank Guarantee,
within 30 days of the issuance of such communication of acceptance of
tender/LOA, for due fulfillment of all or any of the terms & conditions of the
contract. The Bank Guarantee shall be provided only in the approved format of the
company from Public Sector Bank or Schedule private Bank having its branch at
Udaipur on non-judicial stamp paper of 0.25% of BG value subject to maximum
of Rs. 25000/-or on appropriate value under Indian Stamp Act prevailing on the
date of issuance of BG. No amendment in this format shall be acceptable to the
company. The Bank Guarantee shall be valid for the entire contract and/or
extended period (if any), plus a grace period of six months. The Company shall be
entitled to encash the same and appropriate the whole of the amount or part
thereof against its claims /dues or sums payable as contained herein.

The successful tenderer may also opt to furnished SD by Fixed Deposit Receipt
(FDR) equivalent to 10% of Total contract value issued from any Public Sector
Bank or Schedule private Bank having its Branch office at Udaipur. FDR shall be
in the name of RSMML on account of Successful bidder and discharged by him in
advance. The accepting authority shall ensure, before accepting the Fixed Deposit
Receipt, that the successful bidder furnishes an undertaking from the bank to
make payment/premature payment of the Fixed Deposit Receipt on demand to the
Company without requirement of consent of the successful bidder. In the event of
forfeiture of the security deposit, the Fixed Deposit shall be forfeited along with
interest earned on such Fixed Deposit without protesting by the contractor/him
The successful tenderer at the time of signing of the contract agreement, may
submit an option for deduction of security from each running bill @ 10% of the
amount of the bill. Further, in such case, the amount of bid security of successful
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3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12
3.13

3.14

bidder may be adjusted in arriving at the amount of the performance security, or

refunded if the successful bidder furnishes the full amount of security deposit.
The entire Security Deposit shall be refunded after the expiry of defect liability period
plus a grace period of six months, provided the Contractor has fulfilled all contractual
obligation and rendered “No claim and No Dues Certificate” to the Company.
The Security Deposit shall be liable to be forfeited wholly or partly at the sole discretion
of the Company, should the Contractor either fail to fulfill the contractual obligations or
fail to settle in full, his dues to the Company. In case of premature termination of the
contract, the Security Deposit will be forfeited and the Company will be at liberty to
recover the loss suffered by it from the Contractor.
The Company may deduct from the Security Deposit any sum due and any other sum
that may be fixed up by the Company as being the amount of loss or losses or damages
suffered by it due to delay in performance and/or non-performance and/or partial
performance of any of the terms of the contract.
All compensation or other sums of money payable by the Contractor to the Company or
recoveries to be made under the terms of this contract may be deducted from any sums
which may be due to the Contractor from the Company on any account and in the event
of the such amount being insufficient the Contractor shall within ten days of such
shortfall make good in cash, failing which the balance amount shall be recovered by
way of invoking the bank guarantee furnished as security.
In the event of bank guarantee amount being insufficient, then the balance recoverable
amount shall be deducted from any sum, then due or which at any time thereafter may
become due to the contractor. The Contractor shall pay to the company on demand any
balance remaining due.
In case the Bank Guarantee is invoked for any reason/s, the contractor is required to
furnish a fresh Bank Guarantee in the same format for the same amount and for the
same period as the original Bank Guarantee within a period of 30 days from the date of
invoking of original Bank Guarantee.
In the event of security amount at any time during the currency of the contract falling
short of the specified amount, the Contractor shall forth with make good the deficit on
demand, so that the total amounts of Security Deposit will not at any time be less than
the amount so specified. The Company may recover the same by way of additional
deductions from bills.
No interest is payable on S.D. amount.
In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security will be recovered from the payment
due to the contractor.

ADDITIONAL PERFORMANCE SECURITY

In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an
Additional Performance Security shall also be taken from the successful bidder in case
of unbalanced bid. The Additional Performance Security shall be equal to fifty percent
of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in
lump sum by the successful bidder before execution of Agreement. The Additional
Performance Security shall be deposited through e-Grass, Demand Draft, Banker's
Cheque, Government Securities or Bank Guarantee.
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Explanation:
For the purpose of this rule-

1)  Unbalanced Bid means any bid below more than fifteen percent of
Estimated Bid value.

i)  Estimated Bid Value means estimated value of the work as mentioned in
bidding documents.

iii)  Unbalanced Bid Amount means positive difference of eighty five percent of
Estimated Bid Value minus Bid Amount Quoted by the bidder.

3.15 The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall
be forfeited by the Procuring Entity when work is not completed within stipulated
period by the contractor.

PROVIDENT FUND

3.16 The contractor shall be wholly responsible for complying with the fulfillment of the
provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work.

3.17 The Contractor shall have to get himself registered (if not already registered) with the
Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund
and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the
PF Registration Number received from RPFC office before starting the work, failing
which the contract is liable to be terminated.

3.18  However, each running account / Final bill must be submitted along with the name of
the labour/employee deployed for the work, wages / salaries paid to them, amount of PF
deducted from salaries of the labour/employees and employer’s contribution, amount
deposited in RPFC office/Trust against each employee’s name and copy of the challan
for the amount deposited in RPFC office/Trust till previous month, failing which no
payment will be made for Running Account bill submitted by the contractor to the
Engineer-In-Charge.

3.19 Contractor’s who are not coming under the purview of EPF & MP Act and do not have
the PF registration number should submit an affidavit on non-judicial stamp-paper of
Rs.50/- as per Annexure-E.

RATES & TAX DEDUCTION AT SOURCE: -

3.20 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other levis and duties, as applicable on this
contract (up to last date of submission of bid).

3.21 The rates quoted shall be on ‘firm price’ basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation in rates on whatsoever
ground.

3.22 Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure that
necessary credit on this account is available to RSMML in the next month. In case of
any discrepancy where credit is not available to RSMML then company is free to
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3.23

3.24

3.25

3.26

deduct/recover/retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of
payment of GST and default in filing of returns towards the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free to
deduct/recover/ retain such amount from the bills of contractor or any other amount due
to him/ or from Security deposit, as the case may be.

In case of reversal of input tax credit (ITC), imposition of penalty on account of
payment of GST and default in filing of returns toward the payment for the work,
contractor is liable to pay all such dues to the company, failing which RSMML is free to
deduct/recover/retain such amount from the bills of contractor or any other amount due
to him/or from security deposit, as the case may be.

Further, the contractor shall submit an undertaking with monthly bills bearing GSTIN
and HSN/SAC code that total GST has been deposited and returns have been filed for
relevant tax period.

The company shall be fully entitled to deduct Income Tax and/or any other taxes levied
at source as per the rules and instructions as may be applicable for this purpose from
time to time.

VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:

3.27

3.28

Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies made
by statutory authorities after the last date of submission of bids, will be reimbursed to
contractor or recovered by the Company, as the case may be. The reimbursement
to/recovery from the contractor will be made against submission of supporting
documents and for only such taxes/duties/levies that are directly applicable to the
contract and reflected in his running bills.

The company shall fully entitle to deduct income tax and/or any other levies at sources
as per the rules and instructions as may be applicable for this purpose from time to time.

COMPANY NOT LIABLE TO PAY COMPENSATION:

3.29

The Contractor shall have no claim against the Company for any business loss, idle
charges compensation upon failure, delay, omission etc. on the part of the Company to
carry out any or all the provisions of the contract for any reason whatsoever. The
Company's decision in the matter shall be final and binding on the Contractor.

ASSIGNMENT & ADDITIONAL CONTRACTS

3.30

The contractor shall not, at any time, transfer, assign or sublet this contract or any part
thereof to any other agency without written consent of the Company. But such consent
of the Company, if given shall not relieve the Contractor from any liability or obligation
under this contract and the Contractor shall be responsible for all acts, defaults and
neglects of the sub-contractor, his agent and employees fully as if those are the
Contractor’s own acts. The RSMML shall have a right to engage any other contractor
for similar or other kind of job as may be deemed necessary by the RSMML.
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LEGAL & STATUTORY OBLIGATIONS:

3.31

3.32

3.33

The Contractor shall comply with all statutory obligations including the provisions of
the Labour Laws, Mines Act-1952, Payment of Wages Act, Minimum Wages Act,
Provident Fund Act, Gratuity & Bonus Acts, Workmen’s Compensation Act, Contract
Labour (Regulation & Abolition) Act, 1970, RTPP Act or any other act or acts or laws
or rules with statutory modifications thereof as are in force or as may be applicable
during the currency of this contract. The Contractor shall be responsible to submit/file
all or any returns that may be necessary and/or required to be furnished by the Company
or by the Contractor to the State or Central Government or any other Government
authorities or local authority or body.

The Contractor in whose favor the tender is awarded shall be required to furnish
necessary information under Contract Labours (Regulation & Abolition) Act, 1970,
before starting the work. The Contractor shall obtain license under the above act/s, if
applicable.

The contractor, in addition to the above, shall be wholly responsible and liable to
comply with the provisions of the various Acts, statutes, Rules, Regulations,
Instructions, Judgments, decisions, as existing and/or may be applicable in respect of the
working thereof, during the period of this contract. If due to failure of the contractor to
comply with any or all its obligations stipulated herein or elsewhere in these terms and
conditions, any liability devolves on the RSMML, then the contractor shall be liable to
meet and pay such liability and all costs, expenses, charges, risks etc., shall be recovered
immediately from the bills/security money, etc., of the contractor. Non-compliance of
this clause by the contractor will also constitute a breach of agreement on the part of the
contractor.

LIABILITY FOR ACCIDENT TO PERSONS

3.34

3.35

Besides the liabilities of the Contractor under the "Workmen's Compensation Act",
Fatal Accident Act, M.V. Act, the following shall also apply to the Contractor.

On the occurrence of any accident resulting in death or bodily injury to a workman
employed by the contractor, the Contractor shall be liable for intimating within 8 (eight)
hours of happening of such accident/s in writing to the Engineer-in-Charge the fact of
such accident. The Contractor shall indemnify the Company, against all
claims/compensation, loss or damage sustained by the Company resulting directly or
indirectly from his failure to give intimation in the matter aforesaid, including the
penalties or fines, if any, payable by the company as consequences of workmen's
Compensation Act, Fatal Accident Act, Motor Vehicle Act, or otherwise to conform to
the provisions of the said Act/s in regard to such accident.

EMPLOYEES OF THE CONTRACTOR

3.36

The Engineer-in-charge may require the removal within twenty-four hours by the
contractor of person employed by him on the work contracted for and in the event of the
contractor refusing or neglecting to comply with such requisition no further payment
will be made on account of the work until the said removal is carried out and the
Company shall not be liable for any compensation whatsoever.
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PROTECTION TO PLANTATION

3.37

3.38

3.39

The contractor shall not fire to any standing jungle trees, brushwood or grass without a
written permit from the Engineer-in-charge.

When such permission is given and also in all cases when destroying, out or dug up
trees, brushwood, grass etc. by fire the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. Any
damage caused by the spreading of such fire, whether in or beyond the limits of the
Company’s property shall be made good by the contractor within a period specified by
the Engineer-in-charge or on default the amount of the damage may be made good by
the Engineer-in-charge the expense being recovered from the contractor as damages, or
deducted by the Engineer-in-charge from any sums that may be due or become due from
the Company to the contractor under this contract or otherwise.

The contractor shall bear the expenses of defending any action law proceedings that
may be brought by any person for injury sustained owing to neglect or precautions to
prevent spread of fire and shall pay any damages and cost that may be awarded in
consequences.

OTHER RESPONSIBILITIES OF CONTRACTOR

3.40

3.41

3.42
3.43

The contractor alone shall be responsible for providing all tools, tackles, implements
etc. required for accomplishment of work.

The contractor alone shall be responsible and liable for payment of costs, charges, fee
etc. for discharge of all legal and statutory obligation

Safety & discipline of the labour/ workers staff employed by him

The company shall not in any manner be responsible for any or part of the above
litigations of the contractor, if any expenditure incurred by the company on the above
items, that will be recovered from the contractor’s bills/security deposits.

RIGHT TO REVIEW PERFORMANCE.

3.44

3.45

The company reserves the right to review and assess the performance of the work at any
time during the contract period. In case of poor or unsatisfactory performance and/or
breach of any terms and conditions of the contract, the company in its absolute rights
and discretion may take appropriate action including termination of the contract &
forfeiture of security deposit.

The company shall have absolute right to determine and ascertain the damages or losses
suffered by it due to poor performance or breach of the terms and recover the costs
thereof from the contractor from the security deposit or any sum due to the contractor
from the company. The Company shall also have absolute right to get the work done
from any other agency at the risk and cost of the Contractor, in case, the contractor fails
to perform the work continuously for more than 3 days and difference in such rates if
any, shall be borne by the contractor.

POWERS TO DETERMINE THE CONTRACT

3.46

The Competent authority may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for damage
in respect of any breaches of the contractor and without prejudice to any rights or
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remedies under any of the provisions of this contract or otherwise and whether the date
for completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases: -

(1) If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in any inefficient or otherwise improper or unworkman-like manner,
comply with the requirements of such notice a period of seven days thereafter or if
the contractor shall delay or suspend the execution of the work so that either in
the judgment of the competent authority he will be unable to secure completion of
the work by the date for completion or he has already failed to complete the work
by that date.

(i1) If the contractor being a company shall pass a resolution or the court shell make an
order that the company shall be wound up or if a receiver or a manager on behalf
of a creditor shall be appointed or if circumstances shall arise which entitle the
court or creditor to appoint a receiver or a manager or which entitle the or make
winding up order.

(ii1) If the contractor commits breach of any of the terms and conditions of the contract.

(iv) If the contractor commits any acts mentioned in clause related to subletting and
when the contractor has made himself liable for action under any of the cases
aforesaid, the competent authority on behalf of the RSMM shall have powers: -

(a) To determine and/or rescind the contract as aforesaid (of which term in
attention or rescission notice in writing to the contractor under the hand of the
Engineer-in-charge shall be conclusive evidence). Upon such determination or
rescission, the security deposit of the contractor shall be liable to be forfeited
and shall be absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out the
works or part of the work debiting the contractor with the cost of the labour
and the price of the materials (of the amount of which cost and price certified
by the Engineer-in-charge shall be final and conclusive against the contractor)
and crediting him with the value of the work done in all respects in the same
manner and at the same rates as if it has been carried out by the contractor
under the terms of his contract. The certificate of the Engineer-in-charge as to
the value of the work done shall be final and conclusive against the contractor,
provided always that action under the sub-clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses
incurred by the company are less than the amount payable to the contractor at
his agreement rates, the difference should not be paid to the contractor.

(c) After giving notice to the contractor to measure up his work and to take such
part thereof as shall be un-executed out of his hands and to give it to another
contractor to complete, in which case any expenses which may be incurred in
excess of sum which would have been paid to the original contractor if the
whole work had been executed by him (of the amount of which the excess
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3.47

certificate in writing of the Engineer-in-charge shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from
any money due to him by company under this contract or on any other account
whatsoever or from his security deposit or the proceeds of sale thereof a
sufficient part thereof as the case may be.

In the event of any one or more of the above course being adopted by the competent
authority the contractor shall have no claim to compensation for any loss sustained by
him by reason of his having purchased or procured any material or entered into any
engagements or made any advances on account of or with a view to the execution of the
work or the performance of contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work thereof actually performed under this contract unless payable in respect
thereof and he shall only be entitled to be paid the value so certified.

RECOVERY OF CLAIM AGAINST THE CONTRACTOR

3.48

3.49

Whenever any claim against the contractor for the payment of a sum of money arises
out of or under the contract or the company shall be entitled to recover such sum by
appropriating, in part or whole, the Work Performance Guarantee of the contractor. In
the even to of the security being in sufficient or if no security has been taken from the
contractor, then the balance or the total sum/recoverable, as the case may be, shall be
deducted from any sum then due or which at any time thereafter may become due from
the contractor under this or any other contract with the company. Should this sum be not
sufficient to cover the full amount recoverable, the contractor shall pay to Company, on
demand the balance remaining.

In any-case in which any of the powers conferred by Clause 4.17 to 4.25 here of, shall
have become exercisable and the same shall have not been exercised, the non-exercise,
thereof, shall not constitute waiver of any of the conditions hereof, and such power shall
not with starting, be exercisable in the event of any future case of default by the
Contract or for which, by any clause or clause share of, he is declared liable to pay
compensation amounting to the, whole of his Work Performance Guarantee/Earnest
Money and the liability of the Contractor for past and future compensation shall remain
unaffected.

TIME EXTENSION

3.50

3.51

If the contractor shall desire an extension of the time for completion of the work in the
grounds of his having been unavoidably hindered in its execution or any other grounds,
he shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the
date of the hindrance on account of which he desired such extension as a foresaid and
the competent authority shall if in his opinion (which shall be final & binding on the
contractor) reasonable grounds be shown therefore authorize in writing such extension
of time, if any as may in his opinion be necessary or proper. If the period of completion
of contract expires before the expiry of the period of one month provided in this clause
the application for extension shall be made before the expiry of the period stipulated for
completion of the contract.

Failure or delay by the Company to hand over to the Contractor possession of the land
necessary for the execution of the works, or to provide the necessary drawings and
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instructions, or any other delay by the Company due to any other cause, whatsoever
shall in no way affect or vitiate the contractor alter the character there of or entitle the
Contractor to damages or compensation thereof, provided, however, that the Company
without any financial liability may extend the time for completion of the work by such
period as it may consider necessary or proper.

APPEALS:

3.52

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if
any bidder or prospective bidder is aggrieved that any decision, action or omission of
the procuring entity is in contravention to the provision of this act or the rules or
guidelines issued there under, he may file an appeal to designated First and Second
appellate Authority with in a period of ten days from the date of such decision or action,
omission as the case may be clearly given the specific ground on which he feel
aggrieved on the form no.1 (see rule 83) — Memorandum of Appeal under the Rajasthan
Transparency in public procurement Act — 2012 with prescribed fees.

DISPUTE & JURISDICTION

3.53

3.54

3.55

The place of the contract shall be Udaipur, Rajasthan. In cases of any differences, the
same shall be resolved by mutual discussions and agreement. However the decision of
the company shall be final and binding.

No courts other than the courts located at Udaipur, Rajasthan shall have jurisdiction
over any matter concerning any aspect of the work under this tender.

The contractor shall not stop or abandon the work due to and during the pendency of
such disputes or differences.
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SECTION IV
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

SCOPE OF WORK

4.1 Scope of work is as per G-Schedule. The ‘Scope of work’ is broadly divided into two parts
viz. part-A and part-B. Following activities shall be in the scope of work:
Part-A: Development of gardens and laying of grass lawns with supply of good quality

garden soil, manure, grass, plants, pots and other materials as per G-schedule:

Laying of green grass lawn in above mentioned gardens after removing the old and com-
pletely wilted or wild grown grass, preparation of soil including ploughing leveling break-
ing of clods, supplementing with good earth, manuring and removal of stones etc.

Supplying, stacking and application of good quality of soil and manure including transpor-
tation, loading and unloading.

Supplying and planting different varieties of plants/tree/shrubs/climbers/palms and pots
etc. including loading/unloading & transportation etc. complete in all the gardens as per
directions of EIC. (BSR Items from Chapter H-1 of PWD BSR-2022)

Execution of all works (PWD BSR-2022 items) that are not specifically mentioned in G-

Schedule but required to achieve good results of this contract and are duly directed by
EIC.

Arrangement of all the resources including hand/power operated tools and flexible pipe
etc. required for execution of awarded work shall be in the scope of contractor.

Part-B: Maintenance of gardens.

To Keep all the gardens clean and free from wild bushes and unwanted vegetation includ-
ing removal and disposal of felled twigs, branches or stem of trees by cutting, trimming or
uprooting as per site requirement or instructions of EIC. (should seems to be attended on
regular basis)

To keep the grass lawns in well maintained condition by regular and timely watering,
moving, de- weeding including replacement of permanently wilted or undesirable quality
of grass. No extra payment shall be made for replacement of wilted or undesirable quality
of grass.

To keep the hedges in well maintained condition by regular pruning from top and sides
and filling gap between hedges so that they always seem to be almost maintained.

To keep the plants, trees and flower beds, pots and potted plants healthy and in well main-
tained condition by regular trimming and de-weeding including replacement of dead, or
wilted plants and broken pots etc. No extra payment shall be made for replacement of
dead, or wilted plants and broken pots etc.

AREA OF WORK

4.2 This work is to be carried out in gated premises of Jhamarkotra Mines which is in possession
of RSMML. List of various gardens to be developed and maintained along with their tentative
area is as below:

Garden in front of Phosphate Bhawan building; 2600 sqm
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= Area near canteen; 600 sqm

= Area/gardens at Central laboratory, SVO office building, Civil office building &
Dispensary building; 800 sqm

= Garden at B. Chaudhary Bhawan building; 500 sqm

PERIOD OF CONTRACT

4.3 Total contract period of proposed work shall be of 2 Years.

4.4 Time required for part-A i.e. ‘Laying of lawns and development of gardens’ shall be of 4
Months including 1 Month post- planting care as per detailed specification of item for laying
of grass lawns.

4.5 After these 4 months, Part-B which is related with ‘Routine maintenance of Gardens at
Jhamarkotra Mines’ shall continue for remaining period of contract i.e. 1 year and 8 months.

PROVISION OF WATER AND ELECTRICITY

4.6 Contractor shall use water and electricity connections available at Jhamarkotra Mines for the
purpose of watering the lawns and gardens and operation of power tools such as electrical
movers, pruners, power saw etc. Contractor shall not be liable to pay any charges against use
of water and electricity. However, the contractor should make all the provisions to make
efficient use of water and safety while operating power tools.

CHECKLIST, REDUCED RATES AND SCHEDULE OF INSPECTION

4.7 Checklist and Reduced Rates
This clause will be applicable in respect of part-B of G-Schedule. In order to achieve desired
results regarding maintenance of gardens and satisfactory execution of activities mentioned in
Part-B of ‘Scope of work’, provision of ‘performance-based payment’ has been made in this
contract. Payment with ‘reduced rate’ shall be made depending upon evaluation of work
performance of maintenance activities.

For the purpose of performance-based payment, a checklist as per ‘Annexure-J’ has been
prepared. As per the checklist, there are seven criteria of performance evaluation. Rate
reduction in terms of percentage of monthly charges (for part-B of G-Schedule as mentioned
in DLOA) by which payment shall be reduced are mentioned against each criterion.

This checklist is prepared considering results expected to be obtained by proper execution of
duly mentioned activities under ‘Scope of work’ for part-B. In this regard, any new work
requiring additional material or any such work which is neither mentioned in ‘Scope of work’
nor is considered as maintenance activity shall be expected to be executed by the contractor.
No reduction in payment shall be proposed for such unjustified work.

4.8 Schedule of inspection
(1) Monthly Inspection: EIC or his authorised representative should frequently supervise the
maintenance works. However, for the purpose of recording observations on checklist,
inspection shall be carried out by Engineer-in-charge on monthly basis, especially during
last week of month. It shall be the responsibility of EIC to completely fill the checklist and
propose for reduce rate if any. It shall be the responsibility of contractor or his authorized
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representative to accompany the EIC during inspection of works and to affix signature on
duly filled checklist. In case, contractor or his authorized representative does not
accompany the EIC during inspection of works, checklist duly filled by EIC shall be
deemed as final and bound to the contractor. In such case, no objection submitted by the
contractor will be entertained. However, if contractor or his authorized representative does
not agree with evaluation and deny to affix signature on duly filled checklist, the
contractor may submit his representation to GGM(RP) clearly mentioning his concern and
claim for reduced payment.

(ii) Surprise Inspection: Surprise inspections may be carried out by duly authorized

inspection committee for any number of times during the entire contract period to assess
work performance. It shall be responsibility of inspection committee to completely fill the
checklist and propose for reduce rate if any. Checklist filled by the inspection committee
at the time of inspection shall supersede checklist prepared by EIC (that has not been
processed till the time of inspection by committee) and shall be considered final for
making payment of that respective month. During surprise inspection, staff of contractor
found working on site shall deemed to be authorised representative of contractor to sign
the checklist.

PAYMENT OF BILLS
4.9 All invoices submitted by the contractor should be submitted enclosing copy of following
self-attested documents:

4.10

a. Copy of attendance register of labours.
b. Copy of Wage payment register confirming that the payment of wages due to the
engaged labours for previous month have been made into their bank account.
c. Copy of PF deposition challan/ statement. (this document shall not be needed if PF
Act is not applicable on agency and thus agency is not registered under Provident
Fund and Miscellaneous provisions Act, 1952, In this case contractor has to submit
an affidavit as per tender clause related to ‘Provident Fund’)
d. Copy of ESI premium payment. (this document shall not be needed if workmen
compensation policy is submitted by the contractor)
Part-A of schedule is based of PWD BSR and therefore, for this part of work, contractor
has to submit GST invoice of RA bill against duly executed works along with Bill of
Quantity prepared on the basis of measurements of actual work carried out at site. GST
invoice of such RA bills should be duly verified by Engineer-in-charge. All such
intermediate payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not
preclude the requiring of bad, unsound and imperfects or unskillful work to be removed
and taken away and reconstructed or re-erected or be considered as an admission of the
due performance of the contractor any part thereof in any respect of the accruing of any
claim, not shall it conclude, determine, or effect in any way the powers of the Engineer-
in-charge under these conditions or any of them as to the final settlement and adjustment
of the account or otherwise the Engineer-in-charge’s certificate of the measurements and
of the total amount payable for the work accordingly shall be final and binding the
contractor in all respect.
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4.11

4.12

4.13

4.14

Bill submitted after completion of all the activities related to the Part-A of G-Schedule
should be accompanied with photographs of site before commencement of work and
after completion of Part-A activities.

Part-B of schedule is based on maintenance activities on monthly charge basis and
therefore, contractor has to submit ‘GST invoice’. Payment of monthly bill with reduced
rate (if any) calculated on the basis of checklist submitted by EIC/inspection committee
shall be made to the contractor.

All necessary deductions such as ‘Tax Deducted at Source’, “TDS on GST’ labour cess
etc. shall be made from payment of bills subjected to their applicability at the time of
payment.

The payment of final bill shall be made within 3 months of the submission of such bill. If
there shall be any dispute about any items of work then the undisputed item or items only
shall be paid within the period of 3 months.

DEFECT LIABILITY PERIOD

4.15

This contract is divided into two parts viz. part-A for ‘Laying of lawns and development
of gardens’ for duration of 4 months and part-B for ‘Routine maintenance of Gardens at
Jhamarkotra Mines’ for duration of 20 months. All works executed under part-A or
maintained under part-B shall deemed to be maintained in good and acceptable condition
for entire contract period of 02 years, which means that defect liability period shall
expire on actual date of completion of this contract. If any defect occurs during this
period, then the contractor shall be liable to carry out required
repair/replacement/rectification as per the direction of Engineer-in-charge at his own
cost.

DAMAGE TO COMPANY’S PROPERTY

4.16

If the contractor, or any of the person belonging to the contractor in relation to this work,
willingly or unwillingly damage, break or destroy any fixed or movable asset in the
premises such as retaining walls, boundary wall, railing, gates, fountain, benches, sheds,
fence, pipe line, cable and drain etc., the contractor shall make the same good at his own
expense, or in default, the Engineer-in-charge may cause the same to be made good by
other workmen and deduct the expenses (of which the certificate of the Engineer-in-
charge shall be final) from any sums that may be then or at any time, thereafter, become
due to contractor including his security deposit or the proceeds of sale thereof, or of a
sufficient portion thereof.

RECTIFICATION OF DEFECT

4.17

The successful contractor must ensure that the grass lawn and new plantations are good
and healthy and are maintained subsequently for the entire period of maintenance i.e. up
to the end of this contract period. In case, it is required to replace wilted or undesirable
quality of grass or diseased plants with fresh green desirable quality of grass and plants
of same height, the cost of the same will be borne by the contractor, no extra payment on
this account shall be made to the contractor.
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COMPENSATION

4.18 For Delay in commencement:
Mobilization with Men and Equipment shall be done within 7 (Seven) days of issue of
Letter of Acceptance (LOA). In case the Contractor fails to commence the work within 7
days from the date of issuance of LOA/DLOA, the company shall recover a pre-
determined and agreed compensation @ 0.50% of the total contract value on weekly
basis from the contractor if the delay is on account of contractor. In the event the
compensation exceeds 2% of total contract value, then other provision including
termination of contract, forfeiture of EMD, withdrawal of DLOA shall apply at sole
discretion of Company.

4.19 For Delay in completion:
In case the Contractor fails to complete part-A of the awarded work within stipulated /
extended period and is established that the delay is on account of contractor’s lapses, the
company shall recover a pre-determined and agreed compensation @ 1% value of part-A
per week subject to maximum gross compensation not to exceed 10% (Ten percent) of
contract value.

4.20 For absence of manpower:
As per the scope of work mentioned in above clauses, contractor has to deploy at least 1
labour daily at Jhamarkotra Mines. A pre-agreed penalty of Rs.200.00 per day shall be
deducted from payment of monthly bills (Part-B) for each absent of labour. This
compensation shall be deducted irrespective of evaluation of work performance as per
‘checklist’.

TERMINATION OF THE CONTRACT

4.21 In case of failure to perform the job as required under this tender or observe any of the
terms and conditions by the contractor, the company shall give a notice to rectify the
default or breach within 15 days. Failure to rectify such default/breach may result in
termination of the contract and forfeiture of EMD/security deposit without any prejudice
to the company's rights to claim damages/costs/loss etc. caused by such default/breach.
Such termination shall not absolve the contractor of the liabilities accruing till the date of
such termination.

4.22 The contract may also be terminated in the event the contractor is being adjudged
insolvent or going into Liquidation or Winding up of their business, or making
arrangement with their creditors.

4.23 Notwithstanding anything contained herein above, the company in its absolute discretion
may at any time terminate the contract without assigning any reason thereof by giving
15days’ notice to the contractor at their last notified address. In such an event the
contractor shall not be entitled to raise any claim or demand for compensation, loss of
profit and/or damages and/or losses or costs by reason of such earlier termination on any
ground whatsoever.

RISK & COST

4.24 The Company shall have full right to forfeit the wholly or partly security deposit and
payment of other pending bills payable to the contractor for non-fulfillment of the
contractual obligations within the scheduled/specified time period. The work can be
completed by engaging third party at the risk and cost of the contractor.
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ADDITION, ALTERATION & SUBSTITUTION OF ITEMS

4.25

4.26

The Engineer-in-charge shall have powers to make alternation in or commissions from or
additions to or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during to progress of
work and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in written by the Engineer-in-charge and such
alterations, commissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to do in
a manner above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he had agreed to do the main work, provided
that the cost of the work as executed by the contractor including cost of all additional,
altered or substituted work shall not without mutual agreement exceed the tendered
amount of the work by more than 20%.

The time limit for completion of the work shall be extended in the proportion that the
additional or substituted work bears to the original contract work and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion. The rates of such
additional altered or substituted work under this clause shall be worked out in accordance
with the following provisions: -

(1) If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract for the work.

(11) If the rates for the altered, additional or substituted works cannot be determined in
the manner specified in clause above, then the rates for such work shall be worked
out on the basis of the schedule of rates of the district specified above mines/pus
the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender provided always that if the rate for a particular part or
parts of the items is not in the schedule of rates, the rate for such part of parts will
be determined by the Engineer-in-charge on the basis of the prevailing market
rates when the work was done.

(ii1))  If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in clause above, then the contract or shall, within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-charge of
the rate which is his intention to charge for such class of work, supported by
analysis of the rate or rates claimed and the Engineer-in-charge shall determine
the rate or rates on the basis of prevailing market rates, and pay the contractor
accordingly. However, the Engineer-in-charge, by notice in writing, will be at
liberty to cancel his order to carry out such class of work and arrange to carry it
out in such manner as he may consider advisable. But under no circumstances the
contractor shall suspend the work on the plea of non-settlement of rates of items
falling under the clause.

(iv)  Provided that the Engineer-in-charge would also be at liberty to ask the contractor
to execute such items, the rates of which are not provided in the B.S.R. of that
area and also additional quantity over and above the limit of 50% against each
item and 20% over the tendered amount of the work specified above, if in the
opinion of the Engineer-in-charge the execution of such items through other
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agency is likely to hamper the progress of other items of work and its completion
considerably required the contractor shall be bound to carry out all such extra
work also if asked to do so. For all such extra items or additional quantity of work
over and above the limit specified in para above, the contractor shall be paid
provisionally on the rates of all such additional work and extra items if any shall
be decided and settled by arbitration, provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before getting written
instructions from the Engineer-in-charge regarding all such additional works or
extra items at his own accord as lastly here herein before mentioned then in such
case he shall only be entitled to be paid in respect of the work carried outer
expenditure incurred by him prior to the date of issue of written instructions if
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through
arbitration.

CURTAILMENT OF SCOPE

4.27 If the Engineer-in-charge shall at any time and for any reason whatsoever think that any
portion of the work should not be executed and could be withdrawn from the contractor,
he shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

4.28 Provided that the contractor shall be paid the charges on the cartages only of materials
actually and bonafidely brought to the site of the work by the contractor and rendered,
surplus as a result of the abandonment or curtailment of the work or any portion thereof
and then taken back by the contractor, provided, however, that the Engineer-in-charge
shall have in all such case the option of taking over all or any such materials at their
purchase price or at local current rates which ever may be less. In the case of such stores
having been issued from Company’s stores supervision charges and storage charges shall
be refunded in addition to the issue rate of materials.

4.29 All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use by the company without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

COMPLETION CERTIFICATE

4.30 Engineer-in-charge shall furnish the contractor with in certificate of completion after
successful completion of complete work. Before issuing such certificate, Engineer-in-
charge shall inspect the work and get assured to get rectified all the defects (if any) from
the contractor, otherwise a provisional certificate of completion indicating defects (a) to
be rectified by the contractor and or (b) for which payment will be made at reduced rates
shall be issued.
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CLOSING OF THE CONTRACT

431

4.32

On completion of the work, the Contractor shall submit his/its last bill as final bill. The
last & final bill along with following documents and any other document/information
etc. as required by the Engineer-in-Charge for his satisfaction are required to be
submitted to the Engineer-In-Charge.

1) A certificate to the effect that no outstanding claims/payments are due to the
persons employed by the Contractor or his Subcontractor.
i) No claim certificate by the contractor, in favour of company that No claim has

been due of whatsoever nature or description towards the company and he will
not claim any dues after the closure of the contract.
111) Indemnification Bond on Rs. 200/- non-judicial stamp paper.

On receipt of this last & final bill, the Company shall verify the same, determining the
total value of the work done of the contract and after deducting all the sums already paid
to him/it and/due to the company on any account and such further sums as the Company
on any account and such further sums as the Company is already authorized or required
to reserve or retain on the terms of the contract or otherwise, make over to the contract as
his final payment subject to the Contractor furnishing a certificate to the effect that he
has no further claim of whatsoever nature or description on the Company.

TECHNICAL EXAMINATION & AUDIT

4.33

The Company shall have right to close an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc. to be
made after payment to the final bill and if as a result of such Audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him
under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall law full for the company to recover the
same from him in the manner prescribed elsewhere in the tender or in any other manner
legally permissible and if it is found that the contractor was paid less than that was due to
him under the contract in respect of any work executed by him under it the amount of
such under-payment shall be duly paid by the Company to the Contractor.

UNDERTAKING:

I/We do hereby declare that I/'We have fully read and understood the purpose and contents of all
the terms and conditions of this contract, nature, quantum, contract period and scope of work and
have signed each page of the tender document as token of acceptance of all terms& conditions of
this tender.

For & behalf of the tenderer as token of acceptance of tender.

Signature of tenderer with name& address.
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TECHNO COMMERCIAL OFFER

Form A

General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax
No./E-Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees)

2020-21

2022-23 2023-24 2024-25

Name & Address s of Banker(s)

PAN No,

GST Identification No.

PF Account number

If tenderer is in any other business also
Please specity

Status of registration under MSMED (Micro,
Small and Medium Enterprises Development
Act, 2006) Act along with copy of certificate.

(If Yes; Please mention registration no. &
enclose certificate copy)

Others (specify)

Bank details of RTGS

1. Complete Bank Account No.
2. IFSC/NEFT Code of Branch
3. Name of Bank & Branch

(Signature of Tenderer with seal)
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TECHNO COMMERCIAL OFFER
Form ‘B’

Name of work: Development and maintenance of gardens at Jhamarkotra Mines, Udaipur.

NIT No.: e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

1. PRE- QUALIFYING CRITERIA - Turnover
Financial Year Details of Turnover

2021-22

2022-23

2023-24

2024-25

Note:
1. Attested copy of CA certified Balance Sheets of any of above four financial years or other

appropriate proof i.e. Form -16 are to be enclosed.)

Signature of Contractor with seal

2. PRE- QUALIFYING CRITERIA -Experience of execution of ‘Similar nature work’

Contract Name of work and Reference | Name of organization | Value of work
Period of Work order executed
Note:

1. The bidder should have to furnish previous ‘Work-Orders/ LOA’ and their respective
‘Work Completion Certificates’ for establishing the experience of execution of similar

nature of work.
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Form ‘C’°

DECLARATION
(On the letter head of the tenderer firm)

I/We have not enclosed any additional condition and or deviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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NIT No:

Name of Work :

Time pe

PRICE-OFFER

To be submitted strictly online in the prescribed format provided at

https://eproc.rajasthan.gov.in

FORM OF 'G' SCHEDULE

e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

riod 2 Years

Development and maintenance of gardens at Jhamarkotra Mines, Udaipur.

S.N.

Particulars of work

Unit |

Qty. |

Rate

Amount

Part A: Laying of lawns and development of gardens
(Based on PWD Integrated BSR-2022(Building))

Time Period:
(3+1 Months)

Laying of lawns including ploughing
leveling breaking of clods manuring
and removal of stones etc. (cost of
manure or extra good earth to be paid
separately) maintenance of lawn for 30
days or more till the grass forms a
thick lawns free from weeds and fit for
moving in the duration of planting if
lawn die some where the contractor
will replant it at his own cost in rows
7.5 cm apart in either direction

H-280: 3.1.2

100
Sqm

35.00

5500.00

1,92,500.00

Supply & stacking good soil of earth at
site  complete including loading
unloading & Transportation etc.
Good soil of earth. H-271:1.3.1

cum

450.00

240.00

1,08,000.00

Supply of dry manure including
loading unloading, transportation &
stacking at site.

(2)

Vermi Compost.
H-271:1.1.4

50kg
Bag

90.00

250.00

22,500.00

Spreading of manure, good earth in
required thickness (cost of manure and
good earth to be separately)
H-278:2.1.1

cum

450.00

24.00

10,800.00

Supply of different varieties of
plants/tree/shrubs/climbers/palms and
pots etc. including loading/unloading
& transportation etc. complete
(BSR Items from Chapter H-1)

L.S.

1.00

50,000.00

Miscellaneous works @ 4.5%

16,312.00

Total of Part-A

4,00,112.00

Tender Premium @

% Above/Below Part-A of G-Schedule

Rs.
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Total quoted amount of Part-A | Rs.

Part-B: Routine maintenance of Gardens and house-keeping Time Period:
(Non-BSR Item) 1 year 8 Months

1 | Maintenance of garden by performing
following activities.:

» Keeping all the gardens clean and free
from wild bushes and unwanted
vegetation including removal and
disposal of felled twigs, branches or
stem of trees by cutting, trimming or
uprooting as per site requirement or
instructions of EIC. (should seems to
be attended on regular basis)

= Keeping the grass lawns in well
maintained condition by regular and
timely watering, moving, de- weeding
including replacement of permanently
wilted or undesirable quality of grass.
No extra payment shall be made for
replacement of wilted or undesirable
quality of grass.

*Keeping the hedges in well umpsum
maintained condition by regular per 20 Months
Months

pruning from top and sides and filling
gap between hedges so that they
always seem to be almost maintained.

= Keeping the plants, trees and flower
beds, pots and potted plants healthy
and in well maintained condition by
regular trimming and de-weeding
including replacement of dead, or
wilted plants and broken pots etc. No
extra payment shall be made for
replacement of dead, or wilted plants
and broken pots etc.

Note:

1. Cost inclusive of all the required
labour, tools and equipment etc.

2. Tenure will start after one month of
completion of all activities as per Part-
A (Development of Gardens)

Total of Part-B: | Rs.

Total G-Schedule Amount [Part-A (including T.P.) + Part-B] | Rs.
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Terms & Conditions:

1.

The contractor shall quote rates excluding applicable GST online in the prescribed BOQ
available at https://eproc.rajasthan.gov.in. in MS Excel format.

Part-A of this G-schedule is based on Rajasthan Integrated PWD BSR-2022 (Building).
For this part of G-Schedule, bidder has to quote their rate in terms of ‘Tender Premium’ @
percentage Above/Below Part-A of G-Schedule.

Part-B is of this G-schedule is based on estimated lumpsum payment on monthly basis. For
this part of G-Schedule, bidder has to quote their rate on per month lumpsum basis for
execution of activities mentioned under this part of schedule considering contract period of
2 years. No ‘Price-Escalation’ shall be applicable on this part of G-Schedule on any
ground.

As per clause 4.7 and 4.8 of tender document, payment of part-B is linked with evaluation
of performance as per ‘checklist’ provided as Annexure-J.

In case of difference between the quoted rates in words and figures, the lower of the two
shall be considered.

Any error or omissions shall be governed by respective part of the said BSRs.
All statutory deductions shall be made as per relevant provision while making payment.

Before start of work & after completion of work, site should be photographed and attested.
Separate photographs on completion of Part-A and Part-B should be submitted.

Name and signature of Tenderer with office seal
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Annexure-A
Compliance with the Code of integrity and No conflict of Interest
Any person participating in a procurement process shall:

(a) not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process.

(b) not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

(c) not indulge in any collusion, bid rigging or anti-competitive behavior to impair
the transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process.

® not obstruct any investigation or audit of a procurement process.

(2) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any Entity in India or any other
country during the last three years or any debarment by any other procuring
entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that

could improperly influence that party’s performance of official duties or responsibilities,

contractual obligations, or compliance with applicable laws and regulations.

1. A bidder may be considered to be in Conflict of Interest with one or more parties

in bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties,

that puts them in a position to have access to information about or influence on

the Bid of another bidder, or influence the decisions of the Procuring Entity

regarding the bidding process; or

f. the Bidder or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the Goods. Works or Services that are
the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.

Ao o P
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted for procurement in response to their Notice
Inviting Bids I/We hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012, that:

1. I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have

my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons.

4, I/we do not have, and our directors and officers not have, been convicted of
any criminal offence related to my/our professional conduct or the making of
false statements or misrepresentations as to my/our qualifications to enter
into a procurement contract within a period of three years preceding of
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/'we do not have conflict of interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-C
The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.
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(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely: -
(a) determination of need of procumbent;
(b) provisions limiting participation of Bidders in the bid process;
(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) applicability of the provisions of confidentiality.

(5) Form of Appeal

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be nonrefundable.
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal
(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall: -

(1) hear all the parties to appeal present before him; and
(i1) peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an

order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1

(See rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012
APPEAL NO.....eieiieiieeieeeee et OF e
Before the.......oooovvveeiiieeeceee e, (first/second Appellate Authority
1. Particular of appellant:
(1) Name of the appellant:
(11) Official address, if any:
(111) Residential address:
2. Name and address of the respondent(s):
(1)
(i)
(iii)
3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statement of a
decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which
the appellant is aggrieved:
4. If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:
5. Number of affidavits and documents enclosed with the appeal:
6. ground of appeal
............................................................................... (Supported by an affidavit)
R 3 ¢ <) PSPPSRI
Place.....cccooveeviniinieiiiiceeee,
Date......oooviiiiiiie

Appellant’s Signature
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Annexure-D
Additional conditions of Contract

1. Correction of arithmetical errors
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

1. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii.  if there is an error in total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii.  if there is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (i1) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities
(i) At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(i11))  In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.
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Annexure — E

AFFADAVIT
(On Non-judicial stamp paper worth Rs 50/-)

e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

S/o Shri ...coooiiiiii aged.......... Years,
resident  Of ..o on behalf of the
tenderer 1.6, MI/S ..o hereby undertake oath

and state as under:

1) That I have submitted a tender for ..o

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, I /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent
amendments & notifications, then I/We will get myself / ourselves registered with the
concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

I /We the above deponent make oath and state that my above statement is true and correct to
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed
so help me God.

Deponent
(Authorized Signatory)

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML, 4

Meera Marg, Udaipur — Raj — 313001 along with Tender fees, processing fees and
EMD.
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Annexure — F

AFFADAVIT
(Onnon-judicial stamp paper worth Rs50/-)

e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

L S/0 ShTl..cociiiiiiiiiieee e aged................ Years,
TESIACIIE OF ...ttt ettt ettt e b e st enes on behalf of the
1006 (S5 (<) o BT\ U TSRS hereby undertake oath

and state as under:

1) I/we are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, I/we hereby
undertake that such litigation will not restrict me/us in smooth execution of tendered work.

2) I/we have not been banned/suspended/de-listed by RSMML.

3) I/'we declare that I/we have not mentioned any exception/deviation of the tender
conditions in our offer.

4) I/we declare that price bid is in prescribed Performa & no conditions are attached to it.
Even if any condition/s found, those would be ignored at the risk & cost of us.

5) That we are registered under MSMED Act & registration number of the firm
1S teeiieeereeeieeeeree e (Copy enclosed) or that we are not registered under MSMED Act.

6) I/We do hereby declare that I/We have fully read and understood the purpose and contents
of all the terms and conditions of this contract, nature, quantum, contract period and scope
of work of the tender document and all terms& conditions of this tender and these are
acceptable to we/us.

7) /'We do hereby declare that /We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions
mentioned therein are acceptable to we/us.

8) I hereby declare that as on date no default has been made by us towards payment of
GST and all returns up to the last date of submission of bid have been filled by us.”

Signature of Tenderer(s)

With Seal

Note: Original Notarized affidavit shall be sent to the office of GGM (Contract), RSMML,
4 Meera Marg, Udaipur — Raj — 313001 along with Tender fees, processing fees and
EMD.
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ANNEXURE-G
PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT
(To be issued by public Sector Banks & Private Sector banks as per schedule II of the Reserve
Bank of India Act, 1954 as per list enclosed at annexure-X having its Branch office at Udaipur on
the non-judicial stamp paper of value equal to @ 0.25% (zero-point twenty five percent) of the
total Security Deposit Amount subject to maximum of Rs. 25000/- or as applicable at the time of
submission of BG.
B.G Dated
Contact details of BG issuing Banker:
e Postal Address:-
Telephone Nos.:-
Fax No.:-
e-mail Address:-
Contact person e-mail:-

Contact details of Banker’s local branch at Udaipur:

e Postal Address:-

e Telephone Nos.:-

e Fax No.:-

e c-mail Address:-

e Contact person e-mail:-
This Deed of Guarantee executed between having its
registered office at (mention complete postal address with contact nos./mail address
etc.) and its head office at (mention complete postal address with contact nos./mail
address etc.) and wherever the context so required include its

successors and assignees (hereinafter called the Surety/Bank) AND Rajasthan State Mines and
Minerals Limited, a company incorporated and registered under Indian companies Act, 1956,
having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and Corporate office at
4 Meera Marg, Udaipur and wherever its context so required includes its successors and assignees
(hereinafter called ‘the company’).

Whereas the Company having agreed to exempt M/s. a company/partnership
firm (address of registered/H.O.) where ever the context so require
includes its successors and assignees (hereinafter called ‘the Contractor/supplier/RC holder’)
from the demand under the terms and conditions of Letter of Acceptance/ Purchase Order/ Rate
Contract no. dated issued in favour of the
Contractor/supplier/RC holder, hereinafter called the said ‘Letter of Acceptance/ Purchase Order/
Rate Contract’ which expression shall also include any amendment, modification or variations
thereof made in accordance with the provision thereof, of cash security deposit for the due
fulfilment by the said Letter of Acceptance/ Purchase Order/ Rate Contract on production of
unconditional and irrevocable Bank  Guarantee for Rs. (Rs.
) being Contract.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the
Contractor/supplier/RC to stand as surety for payment of Rs. as security deposit
to the company subject to the following conditions.

1. We, (Bank) do hereby undertake to pay to the company as
amount not exceeding Rs. against any loss or damage caused to or suf-
fered or would be caused to or suffered by the company by reason of any breach by the said
contractor/supplier/RC holder of any of the terms and/or conditions contained in the Letter of
Acceptance/ Purchase Order/Rate Contract. The decision of the Company, as to any such
breach having been committed and loss/damage suffered to shall be absolute and binding on
us.
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2. We, (bank) do hereby undertake without any reference to the Contrac-
tor/supplier/RC holder or any other person and irrespective of the fact whether any dispute is
pending between the Company and the Contractor/supplier/RC holder before any court or tri-
bunal or Arbitrator relating thereto, to pay the amount due and payable under this guarantee
without any demur, and/or protest merely on the very first demand from the Company stating
that the amount claimed is due by way of loss or damage caused to or suffered by or would
be caused to or suffered by the Company by reason of any breach by the said contrac-
tor/supplier/RC holder of any of the terms and conditions contained in the said Letter of Ac-
ceptance/ Purchase Order/ Rate Contract by reason of the said contractor’s/supplier’s/RC
holder’s failure to perform the covenants contained in said Letter of Acceptance/ Purchase
Order/ Rate Contract. Any such demand made on the bank shall be conclusive, absolute and
unequivocal as regards the amount due and payable by the bank under this guarantee. How-
ever, bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs.

3. We, (bank) further agree that the guarantee herein above contained
shall remain in full force and effect during the period that would be taken for the performance
of the contract and that it shall continue to be enforceable till all the dues of the company un-
der or by virtue of the contract have been fully paid and its claim/s satisfied or discharged or
till the company certifies that the terms and the conditions of the said Letter of Acceptance/
Purchase Order/ Rate Contract have been fully and properly carried out by the said contrac-
tor/supplier/RC holder and accordingly discharges the guarantee, unless a demand or claim
under this guarantee is made on the bank in writing on or before ( scheduled
completion date, plus six months or period which is required), the bank shall be discharged
from all liability under this guarantee thereafter unless otherwise further extended by the
bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled to
act as if, we(bank) are your principal debtor in respect of all your claims against the Contrac-
tor/supplier/RC holder hereby guaranteed by us as aforesaid and we hereby expressly waive
all our rights of surety-ship and other rights, if any which are in any way inconsistent and/or
contrary to the above or any other provision of this guarantee, the bank’s guarantee to pay
hereunder will not be determined or affected by your proceeding against the Contrac-
tor/supplier/RC holder and the bank will be liable to pay the said sum as and when demanded
by you merely on first demand being made on the bank by you and even before any legal or
other proceedings taken against the contractor/supplier/RC holder. Any letter of demand de-
livered at the bank’s above branch/divisional office or Udaipur branch office

(specify the name & address) under
the signatures of the company’s Financial Advisor/ Group General Manager/ General Man-
ager or any of the Directors shall deemed to be sufficient demand under this guarantee.

5. We, (bank) further agree that the company shall have the fullest
liberty without our consent and without affecting in any manner our obligation hereunder to
vary any of the terms and conditions of the said letter/Purchase Order/ or to extend time of
performance by the said supplier/RC from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Company against the said Contrac-
tor/supplier/RC and to for bear or enforce any of the terms and conditions relating to the Pur-
chase Order/and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor/supplier/RC holder or for any fore bearance
act, or omissions on the part of the company or any indulgence of the Company to the said
Contractor/supplier/RC holder or by any such matter or things whatsoever which under the
law relating to the sureties would but for this provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would not
be affected by any change in the constitution of the supplietr/RC or ourselves or liquidation or
winding up or dissolution or insolvency of the contractor/supplier/RC holder nor shall it be
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affected by any change in company’s constitution or by any amalgamation or any absorption
thereof or therewith but shall ensure for and be available to and enforceable by absorbing or
amalgamated company or concern till the payment or amount not exceeding Rs.
is made by the Bank.

7. The guarantee will not be discharged or affected if the Company holds/obtain any other secu-
rity/guarantee/promissory note from any person and/or the contractor/supplier/RC holder and
this guarantee shall be in addition to any such guarantees.

8. We, (Bank) lastly undertake not to revoke this guarantee during this
currency except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned
has full powers to do so under power of Attorney dated granted to him
by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee only Udaipur courts in
the state of Rajasthan alone shall have jurisdiction, exclusively.

IN WITNESSETH I HEREBY SON OF

(designation) (branch) constituted attorney of the said bank have

set my signatures and bank seal on this guarantee which is being issued on non-judicial stamp of

proper value as per Stamp Act prevailing in the state of executed at
this the day of 2025.
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Annexure-H
e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

Public Sector Banks & Private Sector banks as per schedule II of the Reserve Bank of India

Act, 1954
List of Scheduled Public Sector Banks
S.No. Name of the Bank
1. Bank of Baroda
2. Bank of India
3. Bank of Maharashtra
4, Canara Bank
5. Central Bank of India
6. Indian Bank
7. Indian Overseas Bank
8. Punjab & Sind Bank
9. Punjab National Bank
10. UCO Bank
11. Union Bank of India
12. State Bank of India
List of Scheduled Private Sector Banks
S.No. Name of the Bank
1. Axis Bank Limited
2. Bandhan Bank Limited
3. CSB Bank Limited
4. City Union Bank Limited
5. DCB Bank Limited
6. Dhan Laxmi Bank Limited
7. Federal Bank Limited
8. HDFC Bank Limited
9. ICICI Bank Limited
10. IndusInd Bank Limited
11. IDFC FIRST Bank Limited
12. Jammu & Kashmir Bank Limited
13. Karnataka Bank Limited
14. Karur Vysya Bank Limited
15. Kotak Mahindra Bank Limited
16. Nainital Bank Limited
17. RBL Bank Limited
18. South Indian Bank Limited
19. Tamilnad Mercantile Bank Limited
20. YES Bank Limited
21. IDBI Bank Limited
22. AU Small Finance Bank
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Annexure —I
e-Tender No. RSMM/CO/GGM(Cont.)/Cont-15(2025-26)/Dated 05.01.2026

Format of Undertaking
(on non-judicial stamp paper of appropriate value)

L SO Shoooiiiiiii, aged........years................ resident

Of On behalf of....... ie M/s
....................................... hereby undertake that I have submitted bank guarantee Bearing
BG no. ..o for amount Rs. ...l issued by ............. bank
having branch ... for the work of

...................................................................... (reference of tender & work).

I/we undertake that in case of liquidation of BG issuance bank for any reason, I/'we will submit
new BG of same amount with in a period of 10 days, failing which the company may take any
appropriate action as deemed fit.

Signature of Contractor/Supplier(S)

(Authorized Signatory)

With Seal
Place:
Date:
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Annexure-J

CHECKLIST AND SCHEDULE OF REDUCE RATE

(in fulfillment of tender clause 4.7 and 4.8)

Name of work:

Name of Contractor:

Reference of DLOA:
S.N. Criteria Observation | Proposed Reduction
(in terms of % of
monthly charges)
1 Whether gardens are kept Yes/ NIL
clean and free from wild Satisfactory
bushes and unwanted
vegetation . including Not satisfactory 50,
removal and disposal of
felled twigs, branches or
stem of trees by cutting,
trimming or uprooting as Poor 10%
per site requirement or
instructions of EIC
(should seems to be
attended on  almost
regular basis)

2 Condition of grass lawn Satisfactory NIL
with respect to watering,
moving, de-weeding Not 5%
including replacement of Satisfactory
permanently wilted or Poor 10%
undesirable quality of
grass.

3 Condition of hedges of Satisfactory NIL
gardens with respect to
pruning from op and|———5 57
sides including gap filling .
(should seems to be Satisfactory

. Poor 10%

almost maintained)

5 Condition of plants, trees Satisfactory NIL

and flower beds, pots and
potted plants with respect Not 50,
to their overall health, )
L ) Satisfactory
trimming and de-weeding
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including replacement of Poor 10%

dead, or wilted plants and Yes NIL
broken pots etc. No 5%

Proposed reduction in rate mentioned against each criteria in above table are independent. Total
reduction amount shall be calculated and deducted from payment of monthly bills.

Declaration:
This checklist is filled by EIC/ inspection committee in presence/absence of contractor or his

authorized representative during inspection carried out on to assess work
performance of contractor for the month of

Name & Signature of contractor Name & Signature/s of EIC
or his authorized representative or committee members
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