
 
 
 
 
 
 
 
 

RAJASTHAN STATE MINES & MINERALS LIMITED  
(A Government of Rajasthan Enterprise) 

 
 

e- TENDER DOCUMENT 

 

FOR 
 
 

Construction of Cement Concrete road from Peepli Tiraha to S-
Curve and Repairing of Various BT Roads at Jhamarkotra 

Mines, Distt. Udaipur (Rajasthan) 
 
 

 

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-19/21-22/ Dated.17.12.2021  

Issued by  
Group General Manager (Contracts), 

Corporate Office,  
RSMML, Udaipur 
 
 

 Cost of Non Transferable Tender Document: Rs. 4720/- (inclusive of GST) 
 
 
 

Date of downloading of Tender: From 17.12.2021 to 17.01.2022 up to 1.00 pm 
 

Last Date of submission of online Tender : 17.01.2022       up to 3.00 pm 
 

Date of online opening of Techno-commercial Part:  18.01.2022 at 3.30 pm 
 

 
 Registered Office: Corporate Office: SBU & PC - Rock Phosphate,   
 C-89 Jan path Lal Kothi Scheme, Jaipur –302 015 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock  Phosphate Mines,  Post:  
 Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR   
 Fax : 0141-2743735 Fax :0294- 2428768,2428739 Phone: 0294-2342441-45FAX: 0294- 
   2342444    
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RAJASTHAN STATE MINES & MINERALS LIMITED 

(A Government of Rajasthan Enterprise) 
Corporate Office : 4- Meera Marg, Udaipur – 313 001 , 

Phone : 0294-2427177,2428763-67, fax 0294-2428768,2428739 
Email:- contractsco.rsmml@rajasthan.gov.in 
 

Ref. no :-  e-Tender No. RSMM/CO/GGM(Cont)/Cont-19/2021-22               Dated: 17.12.2021 
 

DETAILED E-NOTICE INVITING TENDER 

 

Tenders are invited for following work from reputed contractors through www.eproc.rajasthan.gov.in :- 

 

Brief Description Estimated value 
of work (in Rs.) 

Contract 
Period  

EMD                
(in Rs.) 

Construction of Cement Concrete road from Peepli 
Tiraha to S-Curve and Repairing of Various BT 
Roads at Jhamarkotra Mines, Distt. Udaipur 
(Rajasthan) 

390.00 Lacs 9  months 

Rs. 7.80 lac 
by way of 

bid security 
declaration  

Cost of tender document is Rs. 4720/- inclusive of GST, payable by D.D. in favour of “RSMM Ltd, 
Udaipur” 
Processing Fee  Rs.1000/- payable by DD in favour of MD 

RISL, payable at Jaipur 
Period of downloading of tender documents From  17.12.2021 to 17.01.2022 up to 1.00 

pm 
Last Date  &Time of online Submission of offer
  

17.01.2022 up to 3.00 pm 

Date of opening of  Techno Commercial offer  18.01.2022 at 3.30 pm at C. O. Udaipur 

  
The tenderers shall be pre-qualified on the basis of the following criteria: 

i) The bidder should have minimum turnover from any business of Rs. 195.00 lacs in any one 
of the immediate three preceding financial years 2018-19, 2019-20 & 2020-21. 

Or 
Any  Contractor  who  is  registered  with  PWD/  PMGSY/ NHAI/UIT with  minimum 
“A” class contractor. 
 

Tender is to be submitted online at https://eproc.rajasthan.gov.in in electronic form as prescribed 

in the tender form. Tender fees & processing fees will not be refunded in any case. 

 

The Bidder should go through the website http://eproc.rajasthan.gov.in and the link "help for 

contractors"," information about DSC', FAQs' and bidders manual kit" to know the process for 

submitting the electronic bids at website. The complete bid document has been published on the 

website https://eproc.rajasthan.gov.in for the purpose of downloading. 

 

The downloaded bid document shall be considered valid for participation in the bid process 

subject to submission of required cost of tender document, e-Tendering processing fee & EMD ( 
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Bid security declaration)  and the same shall be reached to the office of undersigned on or before 

the time specified for opening of techno-commercial part of tender. 

 

The tender shall be pre-qualified on the basis of documents uploaded along with techno-

commercial bid in support of above. The decision of the company will be final and binding in this 

regard. The company reserves its right to call for any additional information so as to check the 

eligibility of the tenderer. Joint ventures/consortium/partnership are allowed to participate in this 

tender subject to the  joint/several responsibility, in such cases the cumulative turnover of 

partners/members shall  be considered. 

 

Tenderer(es) who have been banned/ suspended by the company or any government 

organisation/department shall not be eligible to participate in this tender/ during the currency of 

suspension/banning period.    

 

Offers furnished through any other mode shall not be considered. RSMML will not entertain any 

claim on account of postal delay/non-receipt.  It also reserves the right to reject/cancel any or all 

tenders without assigning any reason whatsoever.  

 

The company reserves the right to accept or reject any or all offers without assigning any reason. 

Also the company does not bind itself to accept the lowest price offer. The Company shall not be 

responsible for any postal delay or loss of offer. Offers sent by any other mode other than 

prescribes shall not be accepted. All communications/ correspondences/ documents including the 

bid document should be physically signed, stamped on each page before uploading and also 

signed digitally by the designated authorized representative of the bidder. 

 

Relaxation in bid security amount shall only be applicable as per RTPP Act/ Rules for Small 

scale industries of Rajasthan having specified subject tender work mentioned in their registration. 

 

 

 

Group General Manager (Contracts) 

 

Note: The tenderers are advised to keep visiting our website till due / extended due date of tender 

for corrigendum/ addendum, if any, to the tender. 
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SECTION - I 

DEFINITIONS 
 

 In the following paragraphs of this tender document the following words and expressions 

shall have the meaning hereby assigned to them, except where the context otherwise 

requires. 

1.1 “RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals 

Limited,” having its registered office at C - 89-90 , Lal Kothi Scheme, Jaipur 

(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan) 

including its successors in office and assignees or its representatives authorized to 

act on its behalf for the purpose of contract. 

1.2 “Contractor” shall mean the person or persons, firm or company , whose tender 

has been accepted by the Company and shall include his/its/their legal 

representatives, administrators, successors and executors. 

1.3 “Statutory obligations(s)” would include the entire obligations which are to be 

complied with as per the provisions of various existing legislation’s applicable to 

mine/working areas. 

1.4 “Approved” shall mean approved in writing by the Company/Eng ineer-In-

Charge/Officer-in-Charge. 

1.5 “Appointing Authority” wherever the expression is used shall mean the Managing 

Director of the Company. 

1.6 “Managing Director” shall mean the Managing Director of Rajasthan State Mines 

and Minerals Limited. 

1.7 “Contract” shall mean the agreement between the Company and the Contractor for 

execution of the work/s including therein all documents such as invitation to 

tender, instructions to contractor, general conditions of contract, special conditions 

of contract, job specification, general requirements, time schedule for completion 

of work, letter of intent /telegram /telex awarding the work, agreed variations, if 

any etc. 

1.8 “Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of 

remuneration” means rate entered in figures and words in schedule/s by the 

Contractor and accepted by the Company as payable to the Contractor for 

execution /performance of all contractual obligations as per terms of the contract. 

1.9 “Detailed Specifications” shall mean the specifications for materials and works as 

specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to 

or superseded by the special conditions. 

1.10 “Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under 

the appropriate authority of PWD from time to time. Words imparting the singular 

number include the plural number or vice versa. 

1.11 “Engineer-in-Charge” shall mean officer so designated for the overall 

supervision, coordination, direction and administration of the contract work from 

time to time by the Company. 
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1.12 “Group General Manager (Contract)” shall mean the Group General Manager 

for contract division of RSMML or his successors in office so designated by the 

company. 

1.13  “Group General Manager (Phos)” shall mean the Group General Manager for 

Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so 

designated by the company. 

1.14 “Agent” shall mean the officer so designated under Mines Act for Jhamarkotra 

Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.15 “Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra 

Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited. 

1.16 “Letter of acceptance” (LOA )/ “ detailed letter of Acceptance” (DLOA) shall 

mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has 

been accepted, in accordance with the provision contained in the 

letter/telegram/telex/fax. 

1.17 “Notice in writing or written notice” shall mean a notice written, typed or printed 

sent (unless delivered personally or otherwise proved to have been received) by 

registered post to the last known business address or registered/Head/local office of 

the addressee and shall be deemed to have been received in the ordinary course of 

post. 

1.18 “Site” shall mean the land or other place on, under, in or through which the work/s 

are to be carried out and other land or place or area/s provided by the Company for 

the execution of the contract. 

1.19 “Tender” shall means collectively the offer submitted in r esponse to and in 

accordance with the NIT, subsequent discussions and negotiations held by the 

Tenderer with the Company and all communications submitted by the Tenderer in 

confirmation thereto. 
 

 



Cont-19(21-22) TD for Const. of CC  road and Repairing of BT Roads at Jhamarkotra Udaipur (Rajasthan)                    Page 6 of 50 
 

SECTION - II 

INSTRUCTIONS TO THE BIDDERS 

SUBMISSION OF OFFERS 

 
2.1 Tender is to be submitted online at https://eproc.rajasthan.gov.inin electronic form as 

prescribed in the tender form. Tender fees and processing fees will not be refunded in any 

case. 

2.2 The Bidder should go through the website https://eproc.rajasthan.gov.inand the link "help 

for contractors"," information about DSC', FAQs' and bidders manual kit" to know the 

process for submitting the electronic bids at website. The complete bid document has been 

published on the website https://eproc.rajasthan.gov.in for the purpose of downloading. 

The downloaded bid document shall be considered valid for participation in the bid 

process subject to submission of required cost of bid document and e-Tendering 

processing fee. 

2.3 All communications/correspondences/documents including the bid document should be 

physically signed, stamped on each page before uploading and also signed digitally by the 

designated authorized representative of the bidder. 

2.4 A copy of ‘Bid Securing Declaration’, ‘e-Tendering Processing Fee’ and ‘Cost of Bid 

Document’ receipt must be enclosed along with the Technical Bid proposal failing which 

the bid will be summarily rejected. 

2.5 The DD towards the ‘Cost of Bid Document’ and ‘e-Tendering Processing Fee’ along 

with original affidavits as per annexure-I, II and ‘H’ of tender document should be kept in 

a sealed envelope addressed to Group General Manager (Contract), RSMML, Corporate 

Office, Udaipur. This envelope should be marked with NIT number & work, name and 

address of contractor; telephone number etc is to be written on the top of each envelope 

for clarity. This envelope should be submitted in the office of the Group General Manager 

(Contract), RSMML, Corporate Office, Udaipur on or before the date and time as 

mentioned in the Notice Inviting Tender. The Company shall not be responsible for any 

postal delay. In case of non-receipt of same prior to the time of opening of tender, the 

offer of the tenderer shall be rejected. 

2.6 The tenderer in quoting his rate, shall for all purpose, whatsoever, be deemed to have 

himself independently obtained all the relevant & necessary information for the purpose 

of preparing his tender. The correctness or completeness of the details, given in the tender 

documents is not guaranteed. The tenderer is required to satisfy him in all respect before 

the submission of offer.  

2.7 The tenderer shall be deemed to have examined the tender document, to have obtained his 

own information in all matter whatsoever that might affect the execution of the works at 

the scheduled rates & to have satisfy himself to the sufficiency of his tender. Any error in 

description or quantity or omission in the contract document shall not vitiate the contract 

or release to the contractor from executing the work comprised in the contract according 

to specifications at the scheduled rates. The tenderer is deemed to know the scope, nature 

& magnitude of the works & requirement of the materials, equipments, tools & labour 

involved, wage structures, conditions of the service of the company's staff/workmen doing 
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similar & same type of work etc & as to what all works he has to complete in accordance 

with the contract document irrespective of any defect, omissions or errors that may be 

found in the contract documents. The contractor shall be deemed to have visited site, 

availability of water, electric power, labour etc, transportation facilities, probable sites for 

labour accommodation & store go-downs etc & all other factors involved in the execution 

of works. 

2.8 All the provisions of Rajasthan Transparency in Public Procurement Act & rules made 

there under & modification to be issued by the competent authority from time to time will 

automatically be ipso-facto applicable. 

  TENDER PROCEDURE 

2.9 e-Tender portal https://eproc.rajasthan.gov.in shall be used for all procedure related to the 

bidding. 

2.10 The prospective Bidders should register themselves in the e-Tender Portal and submit the 

Bids electronically through the e-Tender portal. 

2.11 The Bidders are requested to download the e-Tender help manual and user manuals from 

the Portal for reference. 

2.12 It is mandatory for the Bidders to possess a valid Digital Signature Certificate to complete 

the e- Tender Bid process as per the provisions of Government of India IT Act. 

2.13 The Technical Bid form and Price Bid form will be available in prescribed format for 

downloading. The registered Bidders can log into the e-Tender system and download the 

Bid Forms. 

2.14 The Bid forms should be filled and submitted using the Digital Signature Certificates. The 

supporting documents as required in support of tender should be scanned and uploaded in 

the e-Tender system. 

2.15 The Bid Form should not be changed or altered or tampered by the bidder. If the Bid form 

found tampered, the Bids will be summarily rejected. 

  BID SECURITY MONEY/ EARNEST MONEY DEPOSIT 
2.16 The tenderer must furnish the bid securing declaration of Rs. 7.80 lacs in place of bid 

security as per annexure VI of tender document on appropriate value of judicial stamp 

paper duly notarized failing which the bid is liable to be rejected.  

  TENDER DOCUMENT FEE 
 
2.17 The Tender Documents may be downloaded from the portals as mentioned in the Tender 

Schedule. The Tender document fee as mentioned in the NIT shall be paid by way of DD 

in favour of RSMML payable at Udaipur. 
 

  E-TENDERING PROCESSING CHARGES 
2.18 For each and every Bid submitted, a non-refundable Processing charge Rs. 1,000/-should 

be paid by way of Demand Draft or Banker's Cheque drawn in favour of “MD RISL" 

payable at JAIPUR. The payment by way of Demand Draft or Banker's Cheque should be 

deposited physically at office of GGM(Contract), RSMML, Corporate office, 4, Meera 

Marg, Udaipur, Rajasthan-313001 before the date and time of opening of the Tender. 
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2.19 The payment particulars should be entered in the e-Tender Portal by the bidder while 

bidding. 

2.20 At the time of the Technical Bid opening, the payment committed in the Bid should be 

factual and should match the physically submitted payments. 

2.21 Even though the payment particulars are entered in the e-Tender portal, if the Bidder fails 

to submit the physical instrument prior to the opening of part-I of tender, their bid is liable 

for rejection. If any of the information committed in the e-Tender Bid does not match with 

physically submitted payment, RSMML reserves the right to reject the bid summarily. 

   ONE BID PER TENDERER:  
2.22 Each tenderer shall submit only one tender, either individually or as a partnership firm or 

a private/public limited company or a co-operative society.  

  COST OF BIDDING:  
2.23 The tenderer shall bear all costs associated with the preparation and submission of his 

offer, and the company will in no case be responsible or liable for those costs, under any 

conditions. 

2.24 All uploaded document shall be digitally signed by the tenderer or by a person holding 

power of attorney authorized him/her to sign on behalf of tenderer before submission of 

the tender. 

2.25 Tender in which any of the particulars & prescribed information is missing or incomplete 

in any respect &/or prescribed conditions are not fulfilled may be liable for rejection.  

2.26 Canvassing in connection with tenders is strictly prohibited for tenderer submitted by the 

tenderers, who resort to canvassing, will be liable for rejection. 

2.27 Tenderers in their own interest are advised to read the tender document completely & 

carefully, to avoid submission of incomplete bid. Tender, in which any of the particulars 

& prescribed information is missing or incomplete in any respect &/or prescribed 

conditions are not fulfilled are liable for rejection, at the sole discretion of the company.  

2.28 The company takes no responsibility for delay, loss or non-receipt of required document 

sent through post/courier service. Offers through any other mode other than prescribed 

shall not be accepted.   

  CLARIFICATIONS OF CONTENTS OF TENDER DOCUMENT:  
2.29 In case an intending tenderer require any clarification in connection with, or any point 

covered by, the tender documents, or as to any matter or work to be done or not to be done 

by him in the event the contract for the work is awarded to him, he must submit a request 

for such clarification in writing so as to reach the company at least seven days in advance 

of the last date fixed for submission of tender. Copies of any such clarifications furnished 

by the company will be supplied to all other intending tenderer and such clarifications will 

constitute addenda/corrigenda to, and be read as part of the tender documents.  

2.30 The company will not be bound by any verbal/oral clarification or interpretation of the 

tender document or of any matter(s) connected with works to be executed in accordance 

with the tender documents, which may be made by any of its employee, representatives or 

agent.  
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2.31 Any neglect or failure on the part of the tenderer in obtaining necessary and reliable 

information upon the foregoing or any other matters affecting the contract shall not relieve 

him from any risks or liabilities or the responsibility from completion of the works at the 

scheduled rate/s & time and in strict accordance with the contract document/s. 

  ADDENDA/CORRIGENDA:  
2.32 Addenda/corrigenda to Notice Inviting Tender or to this tender document may be issued 

to clarify documents or to reflect modification in the specifications or terms & conditions 

or scope of work or for any other reasons.                                                         

2.33 Addenda/corrigenda to these tender documents, if issued by the company, shall form an 

integral part of this tender document and must be signed and submitted along with the bid. 

  TECHNO COMMERCIAL OFFER:- 
2.34 The Technical Bid Form will be in spreadsheet format. The original Technical Bid Form 

should be downloaded, filled and signed using the Digital Signature Certificate (DSC).  

2.35 The Technical Bid Form should not be changed or altered or tampered. If the Bid form is 

tampered, the Bids will be summarily rejected.  

2.36 The Technical Bid Form should not contain any Price indications strictly; otherwise the 

Bids will be summarily rejected.  

2.37 Scanned copy of following document should be uploaded along with Part I of the offer 
 

i)  One set of tender documents along with conditions of the contract with all the forms 

duly filled (except price offer form), and each page duly signed and stamped as token 

of acceptance of terms & conditions. 

ii)  Power of Attorney in favour of the authorized representative signing the tender 

documents. 

iii)  Attested Certificate of Incorporation/Memorandum & Article of Association/ 

Partnership Deed duly certified by the Company Secretary/Gazetted Officer as the 

case may be.  In case the tenderer/contractor makes any change in the constitution of 

the firm after submission of the offer; they shall have to inform the company at the 

earliest.  

iv)  Attested Copy of CA certified Balance Sheets and Profit & Loss Account in support of 

turn-over. 

v)  Copy of PAN & GST Identification No.  

vi)  Duly filled Form ‘A’ with General information about the tenderer.  

vii)  Duly filled Form ‘B’ with details.  

viii)  A certificate that price bid is in the prescribed format and no conditions have been 

attached to it as per Form ‘C’. 

ix)  PF Account No. in Form 'A' along with the copy of PF Registration with the PF 

Commissioner or undertaking as per Annexure ‘I’.  

x)  Tenderer should submit an undertaking on Non-Judicial Stamp Paper as per Annexure 

‘II’ of tender document. 

xi)  Duly filled and signed Annexure ‘IV’ of tender document.  
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  PRICE OFFER in BOQ form 
2.38 The ‘Price Bid’ shall be submitted online in the prescribed BOQ format only. It is 

suggested that tenderer should carefully read the instructions mentioned in the Performa 

of BOQ. The Price Bid Form will be in spreadsheet format.  

2.39 The original Price Bid Form should be downloaded, filled and signed using the DSC. The 

Price Bid Form should not be changed or altered or tampered. If the Bid form is tampered 

and not submitted online in the prescribed format of BOQ the Bids will be summarily 

rejected.  

2.40 The rates are to be quoted shall be only in INDIAN RUPEES (INR) only as per the price 

format. The rates quoted by the tenderer shall be inclusive of all applicable duties but 

exclusive of GST.  

2.41 While quoting the price under this part, the tenderer shall specifically confirm that the 

prices quoted are for the scope of work detailed in technical specification of the tender 

document. 

  DEADLINE FOR SUBMISSION OF BIDS:  
2.42 The company may extend the deadline for submission of bids by issuing an amendment, 

in which case all rights and obligations of the company and of the tenderers, which were 

previously subjected to the original deadline, will then be subjected to the new deadline.  

 

  LATE BIDS/DELAYED BIDS:  
2.43 No bid will be accepted by the company after the deadline prescribed in NIT due to any 

reason whatsoever.   

  OPENING OF THE TENDER:  
2.44 The Techno-Commercial Bid of the offer will be opened as per NIT. If the date fixed for 

opening of tenders happens to be a holiday for any reason, the tenders will be opened on 

the next working day at the same time. 

  VALIDITY OF OFFERS 
2.45 The tender offers should remain valid and open for acceptance, for a period of 120 days 

from the date of opening of the tenders. No modification or revision or withdrawal of the 

offer shall be allowed during the validity period or the extended validity period, if any. In 

case any tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited. 

In case of refusal to accept the job offered or failure to commence the work within the 

stipulated time period, the Earnest Money Deposit /Work Performance Guarantee, as the 

case may be, shall be forfeited.  

2.46 In exceptional circumstances, prior to expiry of the original time limit, the company may 

request the tenderer to extend period of validity for a specified additional period. The 

request and the tenderer responses shall be made in writing. A tenderer if agreeing to the 

request will not be required or permitted to modify his bid. 

  EVALUTATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:  
2.47 Prior to the detailed evaluation of Bids, the Company will determine whether each Bid;  

i. Meets the eligibility criteria;  
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ii. Has been properly signed, dated & sealed;  

iii. Is accompanied by the required securities; and  

iv. Is substantially responsive to the requirements of the bidding documents. 

  

2.48 A substantially responsive bid is one, which confirms to all the terms, conditions, and 

pacification of the biding documents without material deviation or reservations. A 

material deviation or reservation is one;  

i.      Which affects in any substantial way the scope, quality or performance of the work; and 

/or 

ii. Which limits in any substantial way, inconsistent with the bidding documents, the 

company’s right or the bidder’s obligation under the contract; and /or  

iii. Whose rectification/acceptance would affect unfairly the competitive position of the 

other bidders presenting substantially responsive bids?  

  EVALUATION OF TECHNO-COMMERCIAL BID:   
2.49 The techno-commercial bids of substantially responsive tenderer will be evaluated from 

all aspects The RSMML reserves the right to assess the capability and competency of the 

tenderer based upon the information provided by the tenderer in the techno-commercial 

bid and the information that may otherwise be available to and/or gathered by the 

RSMML. The decision of the RSMML as to which tenderer is capable & competent to 

carry out the work shall be final. The tenderer should, therefore, see that he has required 

level of technical, financial & managerial competence & experience before submitting the 

tender.  

2.50 If a bid is not substantially responsive, it may be rejected by the company at its sole 

discretion. 

2.51 The tenderer shall be prepared to furnish clarification/information and attend meetings 

/discussion as required by the company from time to time.  

2.52 Price bid (Part-II) only of Techno-Commercially accepted tenders shall only be opened. 

  EVALUATION OF PRICE BID & CRITERIA FOR DECIDING L-1  
2.53 The tenderer whose quoted rates are resulting into the lowest financial outgo for the 

company will be considered as L-1 bidder. The total contract value will be arrived by 

adding G-Schedule amount and tender premium quoted by the bidder.  The final figure so 

achieved will decide the total contract value for the purpose of deciding the L-1 bidder. 

  NEGOTIATIONS:- 
2.54 Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory 

achievement of rates from lowest tenderer, RSMML may choose to make a written 

counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to 

reject and re-invite fresh tenders or to make the same counter-offer first to the second 

lowest tenderer, then to the third lowest tenderer and so on in the order of initial bidding, 

and work order be awarded to the tenderer who accepts the counter offer. 

2.55  In the case, when the quotations given by the tenderer during negotiations is higher than 

the original quotation of the tenderer then the tenderer will be bound by the lower rate 

originally quoted by the tenderer. 
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2.56 In case of negotiations, representative of the tenderer attending negotiations must possess 

written authority from the tenderer to the effect that he is competent to modify/amend the 

submitted tender deviations and rates offered by them. 

  AWARD OF THE CONTRACT: 
2.57 The Company shall communicate to the successful tenderer to accept their tender offer 

and thereafter the successful tenderer will have to execute an agreement on the prescribed 

format, which shall be consist tender document, DLOA /work order at contractor cost and 

expenses. The Performa shall be provided by the RSMML. 

  CORRECTION OF ERRORS:  
2.58 Price Bid (Part–II) of substantially responsive will be checked by the Company for any 

arithmetical errors. Errors will be corrected by the Company as follows;  

i. Where there is discrepancy between the amounts in figures and in words, the lower of the 

two would be taken; and  

ii. Where there is a discrepancy between the unit rate and the line item, total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern; and  

iii. Discrepancy in totaling or carry forward in the amount quoted by the contractor shall be 

corrected. The tendered sum so corrected and altered shall be substituted for the sum 

originally tendered and considered for acceptance instead of original sum quoted by the 

tenderer.  

2.59 The amount stated in the bid will be adjusted by the company in accordance with the 

above procedure for the correction of errors and, shall be considered as binding upon the 

bidder. 

  PROCESS TO BE CONFIDENTIAL:   
2.60 Information, relating to the examination, clarification, evaluation and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to the bidders or 

any other person not officially concerned with such process. Any effort by a bidder to 

influence the company’s processing of bids or award decision may result in rejection of 

his bid. 

2.61 The tenderer may note that indulgence in submitting unsolicited offers or submitting 

unsolicited correspondence after submission of bid is liable to debar him from 

participating in RSMML tenders. 
 

  INTERFERENCE WITH PROCUREMENT PROCESS: 
2.62 In case the bidder 

i. Withdraws from the procurement process after opening of financial bids; 

ii. Withdraws from the procurement process after being declared the successful bidder; 

iii. Fails to enter procurement contract after being declared the successful bidder; 

iv. Fails to provide performance security or any other document or security required in terms 

of the bid documents after being declared the successful bidder, without valid ground;  

  shall, in addition to the recourse available in the bidding documents  or the contract be 

punished with fine which may extend to Fifty Lacs rupees or ten percent of the assessed 

value of contract, whichever is less. 
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  RIGHTS OF COMPANY 
2.63 The Company reserves the right - 

i. To reject any or all the tenders, in part or in full, without assigning any reason, there to, 

ii. Not to accept the lowest tender or assign reasons for not accepting the lowest tender. 

iii. To increase / decrease the quantity and period of contract, without any additional 

obligation on it. 

iv. Not to carry out any part of work. 

v. To reject the offer, if is established that the tenderer has submitted any wrong / misleading 

information or forged documents along with offer or thereafter. 

 

2.64 The company may exercise any of the above right at any time prior to the award of 

contract, without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s 

action. 
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SECTION - III 

GENERAL CONDITIONS OF CONTRACT 

  INTERPRETATION OF CONTRACT DOCUMENT  
3.1 Except if and to the extent otherwise provided by the contract, the provisions of the 

general conditions of the contract and special conditions of the contract shall prevail over 

those of any other documents forming part of the contract. 

3.2 Several documents forming the contract are to be taken as mutually explanatory. Should 

there be any discrepancy, inconsistency, error or omission in the contracts or any of the 

matter may be referred to the Officer-In charge whose decision shall be final and binding.  

3.3 In case of any inconsistency or contradiction between the provisions of General 

Conditions of Contract and Special Conditions of Contract, the Special Conditions of 

Contract shall prevail unless and until provided otherwise. 

WORK PERFORMANCE GUARANTEE/SECURITY DEPOSIT  
3.4 The rates of Work Performance Guarantee as per the prevailing terms and condition of the 

Company are @ 10% of total contract value. However the reduced performance security 

@ 3% of the total contract value is being solicited in compliance of the notification dated 

18.12.2020 issued by finance department Govt. of Rajasthan pertaining to amendment in 

RTPP Rule no. 75(2) applicable up to 31.12.2021. In case, The Govt. of Rajasthan either 

revises the rates of Work Performance Guarantee cum performance guarantee later at any 

date or does not extend the existing date of providing the benefits of reduced Work 

Performance Guarantee, the successful contractor would be bound to deposit the 

deferential amount toward performance security either through any options as specified 

below, with a period of 30 days of the demand raised by the Company. In case of non-

payment of deferential amount in the stipulated amount the company may recover the 

same. 

3.5 The successful tenderer shall initially furnish a Work Performance Guarantee of  3 % of 

Total contract value to be ascertained on the basis of the contract rate of remuneration 

payable to the contractor and tendered quantity for the total period of the contract in 

following manner: 

i.) The successful tenderer shall furnish Work Performance Guarantee @ 3% of 

Total contract value through Demand Draft  in favour of RSMML, Udaipur / 

Bank Guarantee, within 30 days of the issuance of such communication of 

acceptance of tender/LOA, for due fulfillment of all or any of the terms & 

conditions of the contract. The Bank Guarantee shall be provided only in the 

approved format of the company from a PSU bank (except SBI) 

/ICICI/Axis/HDFC Bank having its branch at Udaipur on non-judicial stamp 

paper of 0.25% of BG value subject to maximum of Rs. 25000/-or on 

appropriate value under Indian Stamp Act prevailing on the date of issuance 

of BG. No amendment in this format shall be acceptable to the company.  The 

Bank Guarantee shall be valid for the entire contract and/or extended period 

(if any), plus defect liability period, plus a grace period of six months. The 
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Company shall be entitled to encash the same and appropriate the whole of the 

amount or part thereof against its claims /dues or sums payable as contained 

herein.  

ii.) The successful tenderer may also opt to furnished SD by Fixed Deposit 

Receipt (FDR) equivalent to 3% of Total contract value issued from any 

Public sector bank (except SBI) /ICICI/Axis/HDFC Bank having its Branch 

office at Udaipur. FDR shall be in the name of RSMML on account of 

Successful contractor and discharged by him in advance. The accepting 

authority shall ensure, before accepting the Fixed Deposit Receipt, that the 

successful contractor furnishes an undertaking from the bank to make 

payment/premature payment of the Fixed Deposit Receipt on demand to the 

Company without requirement of consent of the successful contractor. In the 

event of forfeiture of the Work Performance Guarantee, the Fixed Deposit 

shall be forfeited along with interest earned on such Fixed Deposit without 

protesting by the contractor/him. 

iii.) The successful tenderer at the time of signing of the contract agreement, may 

submit an option for deduction of security from his each running @ 3% of the 

amount of the bill.  

3.6 The entire Work Performance Guarantee shall be refunded after the expiry of defect 

liability period plus a grace period of six months, provided the Contractor has fulfilled all 

contractual obligation and  rendered  “No claim and No Dues Certificate” to the 

Company.  

3.7 The Work Performance Guarantee shall be liable to be forfeited wholly or partly at the 

sole discretion of the Company, should the Contractor either fail to fulfill the contractual 

obligations or fail to settle in full, his dues to the Company. In case of premature 

termination of the contract, the Work Performance Guarantee will be forfeited and the 

Company will be at liberty to recover the loss suffered by it from the Contractor.  

3.8 The Company may deduct from the Work Performance Guarantee any sum due and any 

other sum that may be fixed up by the Company as being the amount of loss or losses or 

damages suffered by it due to delay in performance and/or non-performance and/or partial 

performance of any of the terms of the contract.  

3.9 All compensation or other sums of money payable by the Contractor to the Company or 

recoveries to be made under the terms of this contract may be deducted from any sums 

which may be due to the Contractor from the Company on any account and in the event of 

the such amount being insufficient the Contractor shall within ten days of such shortfall 

make good in cash, failing which the balance amount shall be recovered by way of 

invoking the bank guarantee furnished as security.  

3.10 In the event of bank guarantee amount being insufficient, then the balance recoverable 

amount shall be deducted from any sum, then due or which at any time thereafter may 

become due to the contractor. The Contractor shall pay to the company on demand any 

balance remaining due.   

3.11 In case the Bank Guarantee is invoked for any reason/s, the contractor is required to 

furnish a fresh Bank Guarantee in the same format for the same amount and for the same 
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period as the original Bank Guarantee within a period of 30 days from the date of 

invoking of original Bank Guarantee.  

3.12 In the event of security amount at any time during the currency of the contract falling 

short of the specified amount, the Contractor shall forth with make good the deficit on 

demand, so that the total amounts of Work Performance Guarantee will not at any time be 

less than the amount so specified. The Company may recover the same by way of 

additional deductions from bills.  

3.13 No interest is payable on S.D. amount.  

3.14 In case of enhancement of quantum of work, due to any reason, the contractor shall 

furnish additional security amount.  This security will be recovered from the payment due 

to the contractor.  

 

3.15 ADDITIONAL PERFORMANCE SECURITY.-  

(1) In addition to Performance Security as specified in rule 75 of RTPP Act & rules, an 

Additional Performance Security shall also be taken from the successful bidder in case of 

unbalanced bid. The Additional Performance Security shall be equal to fifty percent of 

Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump 

sum by the successful bidder before execution of Agreement. The Additional Performance 

Security shall be deposited through e-Grass, Demand Draft, Banker's Cheque, Government 

Securities or Bank Guarantee.  

Explanation :  
For the purpose of this rule,-  
(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid 

Value.  

(ii) Estimated Bid Value means estimated value of the work as mentioned in bidding 

documents.  

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of 

Estimated Bid Value minus Bid Amount Quoted by the bidder. 

(2)  The Additional Performance Security shall be refunded to the contractor after satisfactory 
completion of the entire work. The Additional Performance Security shall be forfeited by 
the Procuring Entity when work is not completed within stipulated period by the 
contractor.  

 PROVIDENT FUND 
3.16 The contractor shall be wholly responsible for complying with the fulfillment of the 

provisions of the Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged 

for the work. 

3.17 The Contractor shall have to get himself registered (if not already registered) with the 

Regional Provident Fund Commissioner (RPFC) under the Employees Provident Fund 

and Miscellaneous Provisions Act, 1952. Tenderer is required to submit the copy of the 

PF Registration Number received from RPFC office before starting the work, failing 

which the contract is liable to be terminated. 

3.18 The tenderer who are not coming under the purview of EPF & MP Act but are required to 

deposit the PF due to applicability of Contract Labour (R&A) Act may deposit amount of 
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PF deducted from salaries of the labour/employees and employer’s contribution with PF 

Trust of RSMML along with 1.10% administrative charges. An affidavit (as per 

Annexure-C) for this purpose will be required to be furnished on a stamp paper of 

appropriate value with the Techno Commercial    (Part -I) of the offer. 

3.19 However, each running account / Final bill must be submitted alongwith the name of the 

labour/employee deployed for the work, wages / salaries paid to them, amount of PF 

deducted from salaries of the labour/employees and employer’s contribution, amount 

deposited in RPFC office/Trust against each employee’s name and copy of the challan for 

the amount deposited in RPFC office/Trust till previous month, failing which no payment 

will be made for Running Account bill submitted by the contractor to the Engineer-In-

Charge. 

3.20 Payment due to the contractor shall be made after verifying the copy of ECR & payment 

challan received from contractor through the EPFO website. 

 

  RATES & TAX DEDUCTION AT SOURCE:- 
3.21 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST). However, 

the rates will be inclusive of any other levis and duties, as applicable on this contract (up 

to last date of submission of bid).  

3.22 The rates quoted shall be on ‘firm price’ basis during the pendency of the contract period 

and the contractor shall not be eligible for any escalation in rates on whatsoever ground.  

3.23 Timely deposition of GST and filing of requisite tax returns of relevant tax period would 

be the sole responsibility of the contractor. The contractor will also ensure that necessary 

credit on this account is available to RSMML in the next month. In case of any 

discrepancy where credit is not available to RSMML then company is free to 

deduct/recover/retain such amount from the bills of contractor or any other amount due to 

him/ or from Work Performance Guarantee, as the case may be.  

3.24 In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account of 

payment of GST and default in filing of returns towards the payment for the work, 

contractor is liable to pay all such dues to the company, failing which RSMML is free to 

deduct/recover/ retain such amount from the bills of contractor or any other amount due to 

him/ or from Work Performance Guarantee, as the case may be. 

3.25 Further, the contractor shall submit an undertaking with monthly bills bearing GSTIN and 

HSN/SAC code that total GST has been deposited and returns have been filed for relevant 

tax period.   

3.26 The company shall be fully entitled to deduct Income Tax and/or any other taxes levied at 

source as per the rules and instructions as may be applicable for this purpose from time to 

time. 

  VARIATION IN STATUTORY TAXES, DUTIES & LEVIES:   
3.27 Any fresh imposition /withdrawal or variation in statutory duties, taxes or levies made by 

statutory authorities after the last date of submission of bids, will be reimbursed to 

contractor or recovered by the Company, as the case may be. The reimbursement 

to/recovery from  the contractor will be made against submission of supporting documents 
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and for only such taxes/duties/levies that are directly applicable to the contract and 

reflected in his running bills. 

3.28 The company shall fully entitle to deduct income tax and/or any other levies at sources as 

per the rules and instructions as may be applicable for this purpose from time to time.   

  COMPANY NOT LIABLE TO PAY COMPENSATION 
3.29 The Contractor shall have no claim against the Company for any business loss, idle 

charges compensation upon failure, delay, omission etc. on the part of the Company to 

carry out any or all the provisions of the contract for any reason whatsoever. The 

Company's decision in the matter shall be final and binding on the Contractor. 

 

  ASSIGNMENT & ADDITIONAL CONTRACTS  
3.30 The contractor shall not, at any time, transfer, assign or sublet this contract or any part 

thereof to any other agency without written consent of the Company. But such consent of 

the Company, if given shall not relieve the Contractor from any liability or obligation 

under this contract and the Contractor shall be responsible for all acts, defaults and 

neglects of the sub-contractor, his agent and employees fully as if those are the 

Contractor’s own acts. The RSMML shall have a right to engage any other contractor for 

similar or other kind of job as may be deemed necessary by the RSMML. 

  LEGAL & STATUTORY OBLIGATIONS: 
3.31 The Contractor shall comply with all statutory obligations including the provisions of the 

Mines Act, Labour Laws, Payment of Wages Act, Minimum Wages Act, Provident Fund 

Act, Gratuity & Bonus Acts, Motor Transport Workers Act, Motor Vehicle Act, 

Workmen’s Compensation Act, Contract Labour (Regulation & Abolition) Act, 1970, 

RTPP Act  or any other act or acts or laws or rules with statutory modifications thereof as 

are in force or as may be applicable during the currency of this contract. The Contractor 

shall be responsible to submit/file all or any returns that may be necessary and/or required 

to be furnished by the Company or by the Contractor to the State or Central Government 

or any other Government authorities or local authority or body.  

3.32 The Contractor in whose favor the tender is awarded shall be required to furnish necessary 

information under Contract Labours (Regulation & Abolition) Act, 1970, Mines Act and 

Rules & Regulations made there under to the GM (P&A) of the company before starting 

the work. The Contractor shall obtain license under the above act/s.  

3.33 The contractor, in addition to the above, shall be wholly responsible and liable to comply 

with the provisions of the various Acts, statutes, Rules, Regulations, Instructions, 

Judgments, decisions, as existing and/or may be applicable in respect of the Mines and/or 

working thereof, during the period of this contract. If due to failure of the contractor to 

comply with any or all its obligations stipulated herein or elsewhere in these terms and 

conditions, any liability devolves on the RSMML, then the contractor shall be liable to 

meet and pay such liability and all costs, expenses, charges, risks etc., shall be recovered 

immediately from the bills/security money, etc., of the contractor. Non-compliance of this 

clause by the contractor will also constitute a breach of agreement on the part of the 

contractor. 
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 LIABILITY FOR ACCIDENT TO PERSONS  
3.34 Besides the liabilities of the Contractor under the "Workmen's Compensation Act", Fatal 

Accident Act, M.V.Act, "Mines Act" the following shall also apply to the Contractor.   

3.35 On the occurrence of any accident resulting in death or bodily injury to a workman 

employed by the contractor, the Contractor shall be liable for intimating within 8 (eight) 

hours of happening of such accident/s in writing to the Engineer-in-Charge the fact of 

such accident in addition to the Mines Manager. The Contractor shall indemnify the 

Company, against all claims/compensation, loss or damage sustained by the Company 

resulting directly or indirectly from his failure to give intimation in the matter aforesaid, 

including the penalties or fines, if any, payable by the company as consequences of 

workmen's Compensation Act, Fatal Accident Act, Motor Vehicle Act, Mines Act or 

otherwise to conform to the provisions of the said Act/s in regard to such accident. 

 PROGRESS TO ACCOMMODATE WORKING OF OTHER CONTRACTORS 
3.36 If the progress of the work has fallen as much in arrears as to prevent other contractors on 

the work from carrying out their part of the work within the stipulated time, he will be 

liable for the settlement of any claim put in by any of these contractors for the expenses of 

keeping their labour unemployed to the extent considered reasonable by the Engineer-in-

charge. 

 PROTECTION TO PLANTATION 
3.37 The contractor shall not fire to any standing jungle trees, brushwood or grass without a 

written permit from the Engineer-in-charge. 

3.38 When such permission is given and also in all cases when destroying, out or dug up trees 

brushwood, grass etc. by fire the contractor shall take necessary measures to prevent such 

fire spreading to or otherwise damaging surrounding property. Any damage caused by the 

spreading of such fire, whether in or beyond the limits of the Company’s property shall be 

made good by the contractor within a period specified by the Engineer-in-charge or on 

default the amount of the damage  may be made good by the Engineer-in-charge the 

expense being recovered from the contractor as damages,  or deducted by the Engineer-in-

charge from any sums that may be due or become due from the Company to the contractor 

under this contract or otherwise. 

3.39 The contractor shall bear the expenses of defending any action law proceedings that may 

be brought by any person for injury sustained owing to neglect or precautions   to prevent 

spread of fire and shall pay any damages and cost that may be awarded in consequences. 

 OTHER RESPONSIBILITIES OF CONTRACTOR 
3.40 The contractor shall be responsible for providing Shelter, Accommodation, Drinking 

Water, Medical aid etc. to his/their employees. 

3.41 The contractor alone shall be responsible for providing all tools, tackles, implements etc. 

required for accomplishment of work. 

3.42 The contractor alone shall be responsible and liable for any accident and/or damage to 

employees or any third party at the siding during or due to negligence in course of 

performance of the job under this contract and consequent claims. 
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3.43 The contractor alone shall be responsible and liable for payment of costs, charges, fee etc. 

for discharge of all legal and statutory obligation 

3.44 The contractor shall have to arrange for lighting etc. for carrying out the work as required 

herein. 

3.45 Safety & discipline of the labour/ workers staff employed by him 

3.46 The company shall not in any manner be responsible for any or part of the above 

litigations of the contractor, If any expenditure incurred by the company on the above 

items, that will be recovered from the contractors bills/Work Performance Guarantees. 

 

 APPEALS 
3.47 Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if 

any contractor or prospective contractor is aggrieved that any decision, action or omission 

of the procuring entity is in contravention to the provision of this act or the rules or 

guidelines issued there under, he may file an appeal to designated First and Second 

appellate Authority with in a period of ten days from the date of such decision or action, 

omission as the case may be clearly given the specific ground on which he feel aggrieved 

on the form no.1 (see rule 83) – Memorandum of Appeal under the Rajasthan 

Transparency in public procurement Act – 2012 with prescribed fees. Refer Annexure VI. 

 DISPUTE & JURISDICTION  
3.48 The place of the contract shall be Udaipur, Rajasthan. In cases of any differences, the 

same shall be resolved by mutual discussions and agreement. However the decision of the 

company shall be final and binding. 

3.49 No courts other than the courts located at Udaipur, Rajasthan shall have jurisdiction over 

any matter concerning any aspect of the work under this tender. 

3.50 The contractor shall not stop or abandon the work due to and during the pendency of such 

disputes or differences. 
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SECTION - IV 

SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT 

INTRODUCTION OF PROPOSED WORKS 
4.1 Various buildings and permanent structures such as Phosphate Bhawan, Crushing Plants, 

Dispensary, IBP, Mines Manager & Survey office etc. are inter-connected through paved 

roads of permanent nature. These roads being very old (around 25 years) are in damaged 

condition requiring major repair. The present condition of these roads is leading to unsafe 

transportation, adverse environmental conditions in the form of dust, losses in the form of 

spillage of finished product/ore etc. 

4.2 Depending upon the severity of damage of roads, it is proposed to provide following 2 

distinct treatments for repairing of these roads.  

(i) Road from Peepli Tiraha to S-Curve: This portion of road is mainly used by heavy motor 

vehicles like trucks and dumpers carrying product for sale. Water is also being sprinkled 

regularly over this road for dust suppression. Almost entire bituminous surface along with 

underneath base has got severely damaged. Therefore, it is proposed to construct cement 

concrete pavement over this stretch. 

(ii) Rest other roads i.e. IBP Chauk to MSF Office (Gate) via LGO, Base Camp Naka to 

Peepli, Approach Road to GGM Office and allied connecting roads: Almost entire 

bituminous surface has got worn out along with few pot holes over the area of road 

surface. Therefore, it is proposed to repair these pot holes covered with bituminous 

concrete with seal coat. 

4.3 In addition to above, it is also proposed to construct road divider on road from Peepli 

Tiraha to S-Curve and unlined surface drains along various roads. 

  SCOPE OF WORK 
4.4 The scope of work of the tender document is Construction of 1180 mtrs of Cement 

Concrete road from Peepli Tiraha to S-Curve and Repairing of 3065 mtrs of various BT Roads 

at Jhamarkotra Mines, Distt. Udaipur (Rajasthan) as per G-Schedule annexed with tender 

document.  

4.5 The material collected at site and paid provisionally shall remain under the watch and 

ward of the contractor till it is consumed, fully on the work. 

4.6 Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator 

is essential for the work, which shall have to be arranged by the contractor at his own 

level/cost. 

4.7 The contractor shall arrange his own machinery required for the work such as Bitumen 

Mixer, Hot Mix plants and paver road roller, Tar-boiler, sprayer etc. 

4.8 The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 
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PERIOD OF CONTRACT 
4.9 The contractor has to complete all the mentioned work as per tender provisions during 9 

months from the date of issue of Letter of Acceptance (LOA) /Detailed Letter of 

Acceptance (DLOA). This period of 9 months includes mobilization period of 15 days. 

 DEFECT LIABILITY PERIOD 
4.10 Defect liability Period (DLP) for this work shall be 5 years from the actual date of 

completion of work. During DLP contractor shall maintain road works executed by him at 

his own cost. No extra payment shall be made to the contracting agency on account of 

maintenance of Road works and removal of defects during Defect Liability Period. 

4.11 The word “Maintenance of Road Works during Defect Liability Period” means   

(i) Routine maintenance of Road Works i.e. to keep the entire road surface and structure 

including pavement, road side and surface drains in Defect free conditions. 

(ii) To remove the defect as & when appear in part and entire structure of Road Works, in 

specified time and keeping the Road Surface with good riding quality and  

(iii) To repair damages due to improper drainage / drains, local flooding, depressions on roads 

etc.  

4.12 The routine maintenance shall consist of the routine maintenance operation defined in 

manual for maintenance of roads of MoRTH and shall be carried out accordingly. 

 RIGHT TO REVIEW PERFORMANCE. 
4.13 The company reserves the right to review and assess the performance of the work at any 

time during the contract period. In case of poor or unsatisfactory performance and/or 

breach of any terms and conditions of the contract, the company in its absolute rights and 

discretion may take appropriate action including termination of the contract & forfeiture 

of Work Performance Guarantee. 

4.14 The company shall have absolute right to determine and ascertain the damages or losses 

suffered by it due to poor performance or breach of the terms and recover the costs thereof 

from the contractor from the Work Performance Guarantee or any sum due to the 

contractor from the company. The Company shall also have absolute right to get the work 

done from any other agency at the risk and cost of the Contractor, in case, the contractor 

fails to perform the work continuously for more than 3 days and difference in such rates if 

any, shall be borne by the contractor. 

 POWERS TO DETERMINE THE CONTRACT 
4.15 The Competent authority may without prejudice to his right against the contractor in 

respect of any delay or inferior workmanship or otherwise or to any claims for damage in 

respect of any breaches of the contractor and without prejudice to any rights or remedies 

under any of the provisions of this contract or otherwise and whether the date for 

completion has or has not elapsed, by notice in writing absolutely determine the contract 

in any of the following cases:- 

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to rectify, 

reconstruct or replace any  defective work or that the work is being performed in any inefficient or 

otherwise improper or unworkman-like manner, comply with the requirements of such notice a 
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period of seven days thereafter or if the contractor shall  delay  or suspend the execution of  the 

work so that either in the judgment of the competent authority he will be unable to secure 

completion of the work by the date for completion or he has already failed to complete the work by 

that date. 

(ii) If the contractor being a company shall pass a resolution or the court shell make an order that the 

company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed 

or if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager 

or which entitle the or make winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of the contract. 

(iv) If the contractor commits any acts mentioned in clause related to subletting and when the 

contractor has made himself liable for action under any of the cases aforesaid, the competent 

authority on behalf of the RSMM shall have powers:- 

(a) To determine and/or rescind the contract as aforesaid (of which term in attention or rescission 

notice in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive 

evidence). Upon such determination or rescission, the Work Performance Guarantee of the 

contractor shall be liable to be forfeited and shall be absolutely at the disposal of the company. 

(b) To employ labour paid by the company and to supply materials to carry out the works or part of the 

work debiting the contractor with the cost of the labour and the price of the materials (of the 

amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 

against the contractor) and crediting him with the value of the work done in all respects in the same 

manner and at the same rates as if it has been carried out by the contractor under the terms of his 

contract. The certificate of the Engineer-in-charge as to the value of the work done shall be final 

and conclusive against the contractor, provided always that action under the sub-clause shall only 

be taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 

by the company are less than the amount payable to the contractor at his agreement rates, the 

difference should not be paid to the contractor. 

(c) After giving notice to the contractor to measure up his work and to take such part thereof as shall 

be un-executed out  of his hands and to  give it to another contractor to complete, in which case any 

expenses which may be incurred in excess of sum which would have been paid to the original 

contractor if the whole work had been executed by him (of the amount of which the excess 

certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be borne and 

paid by the original contractor and may be deducted from any money due to him by company under 

this contract or on any other account whatsoever or from his Work Performance Guarantee or the 

proceeds of sale thereof a sufficient part thereof as the case may be. 

4.16 In the event of any one or more of the above course being adopted by the competent 

authority the contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any material or entered into any 

engagements or made any advances on account of or with a view to the execution of the 

work or the performance of contract. And in case action is taken under any of the 

provision aforesaid the contractor shall not be entitled to recover or be paid any sum for 

any work thereof actually performed under this contract unless payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 
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 TERMINATION OF THE CONTRACT 
4.17 In case of failure to perform the job as required under this tender or observe any of the 

terms and conditions by the contractor, the company shall give a notice to rectify the 

default or breach within 15 days. Failure to rectify such default/breach may result in 

termination of the contract and forfeiture of EMD/Work Performance Guarantee without 

any prejudice to the company's rights to claim damages/costs/loss etc caused by such 

default/breach. Such termination shall not absolve the contractor of the liabilities accruing 

till the date of such termination. 

4.18 The contract may also be terminated in the event the contractor is being adjudged 

insolvent or going into Liquidation or Winding up of their business, or making 

arrangement with their creditors. 

4.19 Notwithstanding anything contained herein above, the company in its absolute discretion 

may at any time terminate the contract without assigning any reason thereof by giving 15 

days notice to the contractor at their last notified address. In such an event the contractor 

shall not be entitled to raise any claim or demand for compensation, loss of profit and/or 

damages and/or losses or costs by reason of such earlier termination on any ground 

whatsoever. 

 RISK & COST 
4.20 The Company shall have full right to forfeit the whole Work Performance Guarantee and 

payment of other pending bills payable to the contractor for non fulfillment of the 

contractual obligations within the scheduled/specified time period. The work can be 

completed by engaging third party at the risk and cost of the contractor. 

 RECOVERY OF CLAIM AGAINST THE CONTRACTOR 
4.21 Whenever any claim against the contractor for the payment of a sum of money arises out 

of or under the contractor the company shall be entitled to recover such sum by 

appropriating, in part or whole, the Work Performance Guarantee of the contractor. In the 

event of the security being insufficient or if no security has been taken from the 

contractor, then the balance or the total sum/recoverable, as the case may be, shall be 

deducted from any sum then due or which at any time thereafter may become due from 

the contractor under this or any other contract with the company. Should this sum be not 

sufficient to cover the full amount recoverable, the contractor shall pay to Company, on 

demand the balance remaining. 

4.22 In any-case in which any of the powers conferred by Clause 4.17 to 4.25 hereof, shall 

have become exercisable and the same shall have not been exercised, the non-exercise, 

thereof, shall not constitute waiver of any of the conditions hereof, and such power shall 

not with starting, be exercisable in the event of any future case of default by the 

Contractor for which, by any clause or clauses hereof, he is declared liable to pay 

compensation amounting to the, whole of his Work Performance Guarantee/Earnest 

Money and the liability of the Contractor for past and future compensation shall remain 

unaffected. 

4.23 In the, event of the Engineer-in-charge putting in force, powers vested in him under the 

preceding Clause 4.17 to 4.25 he may, if he so desires, take possession of all or any tools, 

plants, materials and stores, in or upon the works or the site, thereof, or belonging to the 
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contractor of procured by him and intended to be used for the execution of the work or 

any part thereof, paying or allowing for the 'same in account, at the contract rates or, in 

case of these not being applicable, at current market rates, to be certified by the Managing 

Director or duly authorised Engineer (whose certificate, thereof, shall be final and 

conclusive), otherwise the Engineer-in-charge may, by notice in writing to the contractor 

9r his clerk of the works, foreman or other authorised agent, require him to remove such 

tools, plant, materials or stores from the premises (within a time to be specified in such 

notice), and in the event of the Contractor failing to comply with any requisition, the 

Managing Director or other duly authorised Engineer may remove them at the 

Contractor's expenses, sell them by auction or private sale on account of the Contractor 

and at his risk in all respects, and the certificate of the Managing Director or other duly 

authorised Engineer, as to the expense of any such removal, and the amount of the 

proceeds and expense of any such sale shall be final and conclusive against the 

Contractor. 

 TIME EXTENSION 
4.24 If the contractor shall desire an extension of the time for completion of the work in the 

grounds of his having been unavoidably hindered in its execution or any other grounds, he 

shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of 

the hindrance on account of which he desired such extension as aforesaid and the 

competent authority shall if in his opinion (which shall be final & binding on the 

contractor) reasonable grounds be shown therefore authorize in writing such extension of 

time, if any as may in his opinion be necessary or proper. If the period of completion of 

contract expires before the expiry of the period of one month provided in this clause the 

application for extension shall be made before the expiry of the period stipulated for 

completion of the contract. 

4.25 Failure or delay by the Company to hand over to the Contractor possession of the land 

necessary for the execution of the works, or to provide the necessary drawings and 

instructions, or any other delay by the Company due to any other cause, whatsoever shall 

in no way affect or vitiate the contract or alter the character thereof or entitle the 

Contractor to damages or compensation thereof, provided, however, that the Company 

without any financial liability may extend the time for completion of the work by such 

period as it may consider necessary or proper. 

 COMPENSATION  
 

4.26 For Delay in commencement:  

In case the Contractor fails to commence the work within 15 days from the date of 

issuance of LOA/DLOA (mobilization period), the company shall recover a pre 

determined and agreed compensation @ 0.5% (zero point five percent) of the total 

contract value on weekly basis from the contractor if the delay is on account of contractor. 

In the event the compensation exceeds value of bid security (EMD) i.e. 2% of total 

contract value, then other provision including termination of contract, forfeiture of 

EMD/SD, withdrawal of DLOA shall apply at sole discretion of Company.   
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4.27 For Delay in completion:  

In case the Contractor fails to complete the total job within stipulated period as given by 

the Company, and it is established that the delay is attributable to the contractor, the 

company shall recover a pre determined and agreed compensation @ 0.5% (zero point 

five percent) of total value of contract plus applicable GST on weekly basis from the 

contractor subject to maximum 10% (Ten percent) of contract value. The compensation 

levied by company, if any, will also attract GST as per prevailing rate. 

 FINAL CERTIFICATE 
4.28 On completion of the work, the Contractor shall send a registered notice to the Engineer-

in-charge, giving the date of completion and sending a copy of it to the officer accepting 

the contract, on behalf of the corporation and shall request the Engineer-in-charge to give 

him a certificate of completion, but no such certificate shall be given nor shall the work be 

considered to be complete until the contractor shall have removed from the site on which 

the work shall be executed, all scaffolding, surplus materials and rubbish and cleared off 

the dirt from all wood work, doors, walls, floors, or other parts of any building in upon or 

about which the work is to be executed or of which he may have possession for the 

execution thereof, he had filled up the pits. If the contractor shall fail to comply with the 

requirements of this Clause as to removal of scaffolding, surplus materials and rubbish 

and cleaning off dirt and filling of pits on or before the date fixed for completion of the 

work, the Engineer-in-charge may, at the expense of the contractor, remove such 

scaffolding, surplus materials, and the rubbish and dispose of the same, as he thinks fit, 

and clean off such dirt and fill the pits, as aforesaid, and the contractor shall forthwith pay 

the amount of all expenses, so incurred, and shall have no claim in respect of any such 

scaffolding or surplus materials, as aforesaid, except for any sum actually realised by the 

sale thereof. On completion, the work shall be measured by the Engineer-in-charge 

himself or through his subordinates, whose measurements shall be binding and conclusive 

against the contractor. Provided that, if subsequent to the taking of measurements by the 

subordinate, as aforesaid, the Engineer-in-charge had reason to believe that the 

measurements taken by his subordinates are not correct, the Engineer-in-charge shall have 

the power to cancel the measurements already taken by his subordinates and 

acknowledged by the Contractor and to take measurements again, after giving reasonable 

notice to the Contractor, and such re-measurements shall be binding on the Contractor. 

Within ten/thirty days of the receipt of the notice Engineer-in- charge shall inspect the 

work and if there is no visible defects on the face of the work, shall give the Contractor, a 

certificate of completion. If the Engineer- in-charge finds that the work has been fully 

completed, it shall be mentioned in the certificate so granted. If, on the other hand, it is 

found that there are certain visible defects to be removed, the certificate to be granted by 

Engineer-in-charge shall specifically mention the details of the visible defects along with 

the estimate of the cost for removing these defects. The final certificate of work shall be 

given after the visible defects pointed out as above have been removed.  

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-charge and 

thirty days will apply in case of work at a station other than the headquarters of the 

Engineer-in-charge. 
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 PAYMENT OF BILLS 
4.29 No payment shall be made for works estimated to cost less than Rupees Twenty Five 

Thousand till after the whole but in the case of works estimates to cost more than Rupees 

Twenty Five Thousand the contractor shall on submitting the bill thereof be entitled to 

receive a monthly payment proportionate to the part thereof then passed by the Engineer-

in-charge. All such intermediate payment shall be regards as payments by way of advance 

against the final payment only and not as payments for work actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfects or unskillful work to 

be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contractor any part thereof in any respect of the 

accruing of any claim, not shall it conclude, determine, or effect in any way the powers of 

the Engineer-in-charge under these conditions or any of them as to the final settlement 

and adjustment of the account or otherwise the Engineer-in-charge’s certificate of the 

measurements and of the total amount payable for the work accordingly shall be final and 

binding the contractor in all respect.  

4.30 The payment of final bill shall be made within 3 months of the submission of such bill. If 

there shall be any dispute about any items of work then the undisputed item or items only 

shall be paid within the period of 3 months. The contractor shall submit a list of the 

disputed items within 30 days from the disallowance waived and absolutely extinguished. 

4.31 A bill shall be submitted by the contractor each month on or before the dated fixed by the 

Engineer-in-charge for all work executed in the previous month. The charges in the Bill 

shall always be entered at the rates specified in the tender or in the case of any extra work 

ordered in pursuance of these conditions and not mentioned or provided for in the tender, 

as the rates herein after provided for such works. The Engineer-in-charge shall take or 

cause to be taken the requisite measurements for the purpose of having the same verified 

and the claim, as for as admissible, adjusted if possible before the expiry of ten days from 

the presentation of the bill. If the contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said 

work in the presence of the contractor whose counter signature to the measurement list 

will be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list 

which shall be binding on the contractor in respect. 

4.32 Before taking any measurement of any work as referred to in above, the Engineer-in-

charge or a subordinate deputed by him shall give reasonable notice to the contractor. If 

the contractor fails to attend at the time of measurement after such notice or fails to 

countersign or to record the difference within a week from the date of measurement in the 

manner required by the Engineer-in-charge then in any such event the measurement taken 

by the Engineer-in-charge or by the subordinate deputed by him as the case may be shall 

be final and binding on the contractor and the contractor shall have no right to dispute the 

same. 

 EMPLOYEES OF THE CONTRACTOR 
4.33 For the entire execution of this work, contractor shall engage one Civil Engineer as 

technical staff. The engineer should be available at site, whenever required by Engineer-

in-charge to take instructions. 
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4.34 The Engineer-in-charge may require the removal within twenty four hours by the 

contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person 

employed by him on the work contracted for and in the event of the contractor refusing or 

neglecting to comply with such requisition no further payment will be made on account of 

the work until the said removal is carried out and the Company shall not be liable for any 

compensation whatsoever. 

SPECIFICATION OF WORKS 
4.35 The contractor shall execute the whole and every part o the work in the most substantial 

and workman like manner, and both as regards materials and otherwise in very respect in 

strict accordance with the specifications. The contractor shall also confirm exactly, full 

and faithfully to the designs, drawings and instructions writing relating to the work 

assigned by the Engineer-in-charge and lodged in his office, and to which the contractor 

shall be entitled to have access at such office, or on site of the work for the purpose of 

inspection during office hours and the contractor shall , if he so requires, be entitled at his 

own expenses to make or cause to be made copies of specification, and of all such 

designs, drawings and instructions as aforesaid. 

 SAMPLES OF THE MATERIALS  
4.36 The sample of the materials to be used by the contractor shall be deposited 15 days in 

advance supported with relevant test reports of the sample in the office of Engineer In 

charge and be got approved by him before use. 

 TEST OF THE MATERIALS 
4.37 Test of the materials and workmanship shall be conducted by the contractor on his 

expenses under acknowledgement of Engineer-in-charge. The result of such tests should 

confirm to the standard laid down in the Indian standard & or the standers laid down in 

the detailed specification of the Public by the contractor qualified personnel as required 

under the contractor enlistment rules duly approved by the department shall have to be 

engaged at site by the Contractor. The department reserves right to engage such staff and 

recover the expenses from the contractor on such account in case of his failure to do so. 

 REJECTION OF MATERIAL 
4.38 Any material not conforming to the specifications collected at site shall have to be 

removed by the contractor within a period of 3 days of the instructions, issued by the 

Engineer-In-charge in writing. Failing which, such material shall be removed by the 

Engineer-In-charge at risk and the contractor after expiry of 3 days period.   

 ADDITION, ALTERATION & SUBSTITUTION OF ITEMS 
4.39 The Engineer-in-charge shall have powers to make alternation in or commissions from or 

additions to or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during to progress of 

work and the contractor shall be bound to carry out the work in accordance with any 

instructions which may be given to him in written by the Engineer-in-charge and such 

alterations, commissions, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work which the contractor may be directed to do in a 
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manner above specified as part of the work shall be carried out by the contractor on the 

same conditions in all respects on which he had agreed to do the main work, provided that 

additional quantities of each individual item shall not exceed 25% of the quantities 

provided against that item in the contract agreement and further provided that the cost of 

the work as executed by the contractor including cost of all additional, altered or 

substituted work shall not without mutual agreement exceed the tendered amount of the 

work by more than 10%. 
 

4.40 The time limit for completion of the work shall be extended in the proportion that the 

additional or substituted work bears to the original contract work and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion. The rates of such additional 

altered or substituted work under this clause shall be worked out in accordance with the 

following provisions:- 
 

(i) If the rates for the additional, altered or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the additional, altered or substituted work at 

the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided in 

the contract for the work, the such rates will be derived from the rates for a similar class of 

work as are specified in the contract for the work.   

(ii) If the rates for the altered, additional or substituted works cannot be determined in the 

manner specified in clause above, then the rates for such work shall be worked out on the 

basis of the schedule of rates of the district/area specified above mines/pus the percentage 

which the total tendered amount bears to the estimated cost of the entire work put to tender 

provided always that if the rate for a particular part or parts of the items is not in the 

schedule of rates, the rate for such part of parts will be determined by the Engineer-in-

charge on the basis of the prevailing market rates when the work was done. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in clause above, then the contract or shall, within 7 days of the date of 

receipt of order to carry out the work, inform the Engineer-in-charge of the rate which is 

his intention to charge for such class of work, supported by analysis of the rate or rates 

claimed and the Engineer-in-charge shall determine the rate or rates on the basis of 

prevailing market rates, and pay the contractor accordingly. However, the Engineer-in-

charge, by notice in writing, will be at liberty to cancel his order to carry out such class of 

work and arrange to carry it out in such manner as he may consider advisable. But under 

no circumstances the contractor shall suspend the work on the plea of non-settlement of 

rates of items falling under the clause. 

(iv) Provided that the Engineer-in-charge would also be at liberty to ask the contractor to 

execute such items, the rates of which are not provided in the B.S.R. of that area and also 

additional quantity over and above the limit of 25% against each item and 10% over the 

tendered amount of the work specified above, if in the opinion of the Engineer-in-charge 

the execution of such items through other agency is likely to hamper the progress of other 

items of work and its completion considerably required the contractor shall be bound to 

carry out all such extra work also if asked to do so. For all such extra items or additional 

quantity of work over and above the limit specified in para above, the contractor shall be 
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paid provisionally on the rates of all such additional work and extra items if any shall be 

decided and settled by arbitration,. Provided always that if the contractor shall commence 

work or incur any expenditure in regard thereof before getting written instructions from the 

Engineer-in-charge regarding all such additional works or extra items at his own accord as 

lastly here herein before mentioned then in such case he shall only be entitled to be paid in 

respect of the work carried outer expenditure incurred by him prior to the date of issue of 

written instructions if any, as aforesaid according to such rate of rates as shall be fixed by 

the Engineer-in-charge and shall have no claim for getting rates or such work settled 

through arbitration. 

 CURTAILMENT OF SCOPE 
4.41 If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any 

portion of the work should not be executed and could be withdrawn from the contractor, 

he shall give notice in writing of the fact to the contractor who shall have no claim to any 

payment of compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out, neither shall he 

have any claim for compensation by reason of any alterations having been made in the 

original specifications, drawings, designs and instructions which shall involve any 

curtailment of the work as originally contemplated.  

4.42 Provided that the contractor shall be paid the charges on the cartages only of materials 

actually and bonafidely brought to the site of the work by the contractor and rendered, 

surplus as a result of the abandonment or curtailment of the work or any portion thereof 

and then taken back by the contractor, provided, however, that the Engineer-in-charge 

shall have in all such case the option of taking over all or any such materials at their 

purchase price or at local current rates which ever may be less. In the case of such stores 

having been issued from Company’s stores supervision charges and storage charges shall 

be refunded in addition to the issue rate of materials. 

4.43 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use by the company without 

reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 

 RECTIFICATION OF DEFECT 
4.44 If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that 

any work has been executed with unsound imperfect or unskillful workmanship, or with 

materials of any inferior description or that any materials or articles provided by him for 

the execution of the work are unsound or of a quality inferior to that contracted for, or 

otherwise not in accordance with contract, the contractor shall demand in writing which 

shall be made within six months of the completion of work from the Engineer-in-charge 

specifying the work, materials or articles complained on paid, for, forthwith rectify or 

remove and reconstruct the work so specified in whole in para, as the case may require or 

as the case may be remove that materials or articles so specified and provided other proper 

and suitable materials or article at his own charges and cost, and in the event of his failing 

to do so shall continue and in the case of any such failure the Engineer-in-charge may 
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rectify or remove and re-execute the work or remove and replace with other materials or 

articles complained of as the case may be at the risk and expense in all respect of the 

contractor. 

 INSPECTION & SUPERVISION 
4.45 All the work under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer-in-charge and his 

subordinates and contractor shall at all times during the usual working hours and at all 

other times at which reasonable limitations of the intention of the Engineer-in-charge or 

his subordinate to visit the works shall have been given to the contractor, either himself 

present to receive order and instructions or have a responsible agent duly accredited in 

writing present for that purpose. Orders given to the contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself. 

 HIDDEN WORKS 
4.46 The contractor shall given not less than seven days notice in writing to the Engineer-in-

charge or his subordinate-in-charge of work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured, and 

correct dimensions thereof be taken before the same is so covered up or placed beyond the 

reach of measurement and shall not cover up or place beyond the reach of measurement 

any work without the consent in writing of the Engineer-in-charge or his subordinate-in-

charge of the work and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained, the same shall 

be uncovered at the contractor’s expenses or in default thereof on payment or allowance 

shall be made for such work, or the materials with which the same was executed. 

 DAMAGE TO COMPANY’S PROPERTY 
4.47 If the contractor, or his work people or servant shall break deface, in or destroy any part of 

a building in which they may be working or any building, road fence, enclosure, irrigation 

work, pipe line, cable and drain or grass land or cultivated ground continues to the 

premises on which the work or any part of it, is being executed, or if any damage shall 

happen to the work while in progress form any cause whatsoever or imperfections become 

apparent in if before the refund of the Work Performance Guarantee for the work becomes 

due, the contractor shall make the same good at his own expense, or in default, the 

Engineer-in-charge may cause the same to be made good by other workmen and deduct 

the expenses (of which the certificate of the Engineer-in-charge shall be final) from any 

sums that may be then or at any time, thereafter, become due to contractor from his Work 

Performance Guarantee or the proceeds of sale thereof, or of a sufficient portion thereof. 

 QUOTED RATES TO BE ALL INCLUSIVE 
4.48 The contractor shall supply at his cost all materials (except such special material, if any as 

may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores) 

plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary 

works requisite or proper for the proper execution of work, whether original, altered or 

substituted and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be necessary for the 
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purpose of satisfying or complying with the requirements or the Engineer-in-charge as to 

any matter as to which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage thereof to and from the work. The contractor 

shall also supply without charges the requisite number of persons with the means that the 

materials necessary for the purpose of setting out work and counting, weighing and 

assisting in the measurement of examination at any time and from time to time for the 

work or materials. Failing his so doing, the same may be provided by the Engineer-in-

charge at the expense of the contractor and the expenses may be deducted from any 

money due to the contractor under the contract, or from his Work Performance Guarantee, 

but delay on this account, if any, will not be reckoned by the company. The contractor 

shall also provide all necessary fencing and lights required to protect the public accident 

and shall be bound to bear the expenses of defense of every suit action or other 

proceedings at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions, and to pay the damages and costs which may be 

awarded in any such suit action proceeding to any such person or persons or which may 

with the consent of the contractor be paid to compromise any claim by any such person. 

4.49 The contract includes clearance, leveling and dressing of site within a distance of 50 m of 

the building on all sides of all redundant stores, materials etc. brought by the contractor 

for the work except where the building adjoins another building. 

4.50 The contractor shall arrange to protect at his own cost in an adequate manner all stone 

work and other work requiring protection and to maintain such protection as long as work 

on the building is in progress. He shall remove and replace this protection as required by 

the Engineer-in-charge from time to time. Any damage to the work so protected, no 

matter how it may be caused shall be made good by the contractor free of cost. 

4.51 All templates, forms, moulds, centering, false work and models which in the opinion of 

the Engineer-in-charge are necessary for the proper and workman like execution of the 

work shall be provided by the contractor free of cost. 

4.52 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

 SUBLETTING OF CONTRACT 
4.53 The contract shall not be assigned or sublet without the written approval of the Engineer-

in-charge and if the contractor shall assign or sublet his contract or attempt to do so or 

becomes insolvent or commences any insolvency proceedings or make any composition 

with the creditors or attempts to do so or any bribe, gratuity, gift, loan requisite reward or 

advantage, pecuniary or otherwise shall either directly indirectly be given, promised or 

offered by (he contractor or any of his servants or agents to any employee of the Company 

in any way relating to his office or employment, or it any such officer or person shall 

become in any way directly or indirectly interested in the contract, the Engineer-in-Charge 

may thereupon by notice in writing rescind the contract, and the Work Performance 

Guarantee of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of the company and the same consequences shall endure as if the contract had 

been rescinded under the relevant clause and in addition the contractor shall not be 



Cont-19(21-22) TD for Const. of CC  road and Repairing of BT Roads at Jhamarkotra Udaipur (Rajasthan)                    Page 33 of 50 
 

entitled to recover or being paid for any work therefore actually performed under the 

contract. 

 CHANGES IN CONSTITUTION OF FIRM 
4.54 Where the Contractor is a partnership firm, the previous approval, in writing, of the 

Engineer-in-charge shall be obtained before any change is made in the constitution of the 

firm. Where the Contractor is an individual or a Hindu undivided family business concern, 

such approval, as aforesaid, shall likewise be obtained before the Contractor enters into 

any partnership agreement  

4.55 where under the partnership firm would have the right to carry out the work thereby 

undertaken by the Contractor. If, previous approval, as aforesaid, is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 4.54 hereof, 

and the same action may be taken, and the same consequences shall ensure, as provided in 

the said Clause 4.54.   

 LUMP SUM WORK. 
4.56 When the contract includes lump sum in respect of the parts of the work, the contractor 

shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates as are payable under the contract for such items or it 

the part of the work in question is not in the opinion of the Engineer-in-charge capable of 

measurement the Engineer-in-charge may in his discretion pay the lump sum amount 

entered in the contract and the certificates in writing of the Engineer-in-charge shall be 

final and conclusive against the contract with regard to any sum or sums payable to him 

under the provisions of the clause. 

 WORKS FOR WHICH SPECIFICATION NOT MENTIONED 
4.57 In the case of any class of work for which there is no such specification as is mentioned in 

G-Schedule, such work shall be carried out in accordance with the detailed specifications 

and in the event of there being no specifications work will be carried out in all respects 

and also in accordance with the instructions and requirements of the Engineer-in-charge. 

 REDUCED RATES 
4.58 In cases where the items of work are not accepted as so complete, the Engineer-in-charge 

may make payment on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on account bills. 

 DISMANTLING & DISPOSAL THEREOF 
4.59 Contractor in course of the work should understand that all materials e.g. stone and other 

materials, obtainable in the work of dismantling etc. will be considered as the Company’s 

property and will be disposed off the best advantage of the Company. 

SAFETY & DIVERSION OF TRAFFIC 
4.60 The contractor shall not obstruct and shall be held responsible for the safety of traffic and 

shall provide all watchmen lights, barriers, signs and fence necessary to prevent any 

accident or public or private damage or loss, and to regulate traffic during the progress of 

the work. Unless otherwise provided for by the specifications, he shall provide at his own 
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cost for traffic by its diversion to an alternative route approved by the Engineer-in-charge 

or by the formation of side tracks along-side the work, or in the case of works within a 

town or village, or where specially provided for in the specifications, by the construction 

of one half of the road at a time, leaving the other half available for traffic. He shall not, 

by his operations obstruct any side road or bench track, not shall break down any fences 

telegraph lines nor obstruct any drain or water course, but when such obstruction or 

breakage’s cannot be entirely avoided, he shall at once remove such obstructions when 

they occur, and make adequate provisions for traffic, or immediately repair such 

breakages and in the event of his failing to rectify the above mentioned causes, the 

Engineer-in-charge reserves to himself the power to do so, after giving the contractor 

twenty four hours notice in writing of his intention and the while of the cost of such work 

incurred by the department may be deducted from the money due or payable to the 

contractor. 

4.61 The contractor shall exercise the greatest care during the progress of the work to avoid 

damage to any utility service as water sewer, electric power telephone etc. within the 

limits of the work and will be held responsible for any such damage caused by him or his 

agents, directly or indirectly. 

 TECHNICAL EXAMINATION & AUDIT 
4.62 The Company shall have right to audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be made 

after payment to the final bill and if as a result of such Audit and technical examination 

any sum is found to have been over paid in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the 

amount of over payment and it shall law full for the company to recover the same from 

him in the manner prescribed elsewhere in the tender or in any other manner legally 

permissible and if it is found that the contractor was paid less then that was due to him 

under the contract in respect of any work executed by him under it the amount of such 

under-payment shall be duly paid by the Company to the Contractor. 

UNDERTAKING: 
I/We do hereby declare that I/We have fully read and understood the purpose and contents 
of all the terms and conditions of this contract, nature, quantum, contract period and scope 
of work and have signed each page of the tender document as token of acceptance of all 
terms& conditions of this tender. 

 
 

Signature of the tenderer 
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Form A 

 

TECHNO COMMERCIAL OFFER 

 

RAJASTHAN STATE MINES AND MINERALS LTD. 
(A Government of Rajasthan Enterprise)  

UDAIPUR 

 

General Information about the Tenderer 
Name and address of Tenderer 
 

 

Name of Contact Person with 
Phone/Fax No./E-Mail 

 

Whether Individual, Firm or Company 
 

 

Date of Incorporation (Enclose 
Partnership 
Deed/Certificate of incorporation) 

 

Name of Partners/Directors 
 

 

Turnover (in Rupees) 2018-19 2019-20 2020-21 
 
 

  

Name & Address s of Banker(s) 
 

 

PAN No,  
GST  No.  
PF Account number 
 

 

If tenderer is in any other business also 
Please specify 

 

Status of registration under MSMED 
(Micro, Small And Medium 
Enterprises Development Act, 2006) 
Act along with copy of certificate 

 

Bank details of RTGS 
1. Complete Bank Account No. 
2. IFSC/NEFT Code of Branch 
3. Name of Bank & Branch 

 

 

 
 
 
 

 (Signature of Tenderer with seal) 
 

Form ‘B’ 
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PART – I (Technical Bid) 
(As per detailed E-NIT) 
 

 
Name of work : Construction of Cement Concrete road from Peepli Tiraha to S-Curve and 

Repairing of Various BT Roads at Jhamarkotra Mines, Distt. Udaipur (Raj.) 
 

NIT No.e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-19/21-22/ Dtd.17.12.2021   
 
 
 
Pre- qualifying criteria (Turnover :) 
 
Financial Year Turnover (Attested copy of  CA certified Balance Sheets for any of  last four 

financial years & other appropriate proof i.e. Form -16 are to be uploaded.) 
2018-19  

 
2019-20  

 
2020-21  

 
 
 
 
 

 
Signature of tenderer with address. 
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Form ‘C’ 
 

DECLARATION 

(On the letter head of the tenderer firm) 

 

I/We have not enclosed any additional condition and or deviations from the tender conditions 
along with "Price Bid". 
 

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be 
ignored and treated as withdrawn from our side. 
 
 
 
 

 

Signature with name & seal 
 

Date 

Place 
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BOQ  
"PRICE-BID" Performa 

To be submitted strictly online in the prescribed format provided at 
https://eproc.rajasthan.gov.in 

 

FORM OF 'G' SCHEDULE 

 
Name of work: Construction of Cement Concrete road from Peepli Tiraha to S-Curve and 

Repairing of Various BT Roads at Jhamarkotra Mines, Distt. Udaipur (Raj.) 
 

e-Tender No. RSMM/ CO / GGM (Cont)/ Cont-19/21-22/ Dated.17.12.2021 
 
Time Period    :  9 Months 
 

S.N. BSR 
Ref 

Specification of works Unit Quantity Rate Amount 

    Part A - Construction of CC Road   
 

      

1 R-
19/4.12 

Wet Mix Macadam (Providing, laying, 
spreading and compacting graded stone 
aggregate to wet mix macadam 
specification including premixing the 
material with water at OMC in 
mechanical mix plant, carriage of mixed 
material by tipper to site, laying in 
uniform layers in sub-base/base course 
on a well prepared sub-base and 
compacting with vibratory roller to 
achieve the desired density.) 

cum 2910.75 1034.00 30,09,715.50 

2 R-33/ 
6.1 

Dry Lean Cement Concrete Sub-base 
(Construction of dry lean cement 
concrete Sub-base over a prepared sub-
grade with coarse and fine aggragate 
confirming to IS: 383, the size of coarse 
aggregate not exceeding 25mm, 
aggregate cement ratio not to exceed 
15:1, aggregate gradation after blending 
to be as per table 600-1, cement content 
not to be less than 150 kg/cum, 
optimum moisture content to be 
determined during trial length 
construction, concrete strength not to be 
less than 10 MPa at 7 days, mixed in a 
batching plant, transported to site, laid 
with a paver with electronic sensor, 
compacting with 8-10 tonnes vibratory 
roller, finishing and curing.) as per IRC 
SP 49-2014 

cum 2259.75 2239.00 50,59,580.25 
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3 R-33/ 
6.2 

Cement Concrete Pavement 
(Construction of un-reinforced, dowel 
jointed plain cement concrete pavement 
over a prepared sub base with 43 grade 
cement @ 400kg per cum coarse and 
fine aggregates conforming to IS:383, 
maximum size of coarse aggregate not 
exceeding 25 mm, mixed in a batching 
and mixing plant as per approved mix 
design, transported to site, laid with mix 
form or slip form paver, spread, 
compacted and finished in a continuous 
operation including provision of 
contraction, expansion, construction and 
longitudinal joints, joint filler, 
separation membrane, sealant primer, 
joint sealant, de-bonding strip, dowel 
bar, tie rods, admixtures as approved, 
curing compound, finishing to lines and 
grades as per drawing) as per MoRTH 
specifications: Clause no. 602, 112 and 
IRC 15-2011; using cement concrete M-
30 pavement grade. 

cum 4519.50 4704.00 212,59,728.00 

   Part B - Repairing of BT Road 
     

4 R-52/ 
10.5(ii) 

Filling pot - holes and patch Repairs 
with - Bituminous concrete, 40mm. 
(Removal of all failed material, 
trimming of completed excavation to 
provide firm vertical faces, cleaning of 
surface, painting of tack coat on the 
sides and base of excavation as per 
clause 503, back filling the pot holes 
with hot bituminous meterail as per 
clause 504, compacting, trimming and 
finishing the surface to form a smooth 
continuous surface, all as per clause 
3004.2) 
for grading ii Material 

sqm 3472.00 244.00 8,47,168.00 

5 R-22/ 
5.2(iv) 

Providing and applying tack coat with 
Bitumen emulsion (RS-1) using 
emulsion pressure distributor at the rate 
of 0.30 to  0.35 kg per sqm on the 
prepared non-bituminous surfaces 
(cement concrete pavement ) cleaned 
with Hydraulic broom as per Technical 
Specification clause 503. 

sqm 34720.00 12.00 4,16,640.00 
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6 R-
22/5.3 
B (ii) 

Bituminous Macadam (Providing and 
laying bituminous macadam with 100 -
120 TPH hot mix plant producing an 
average output of 75 tonnes per hour 
using crushed aggregates of specified 
grading premixed with bituminous 
binder,transported to site, laid over a 
previously prepared surface with paver 
finisher to the required grade,level and 
alignment and rolled as per clauses 
501.6 and 501.7 to achieve the desired 
compaction)  
VG-30 
for grading II (19 mm nominal size) 

cum 868.00 4401.00 38,20,068.00 

7 R-27/ 
5.12 

Seal coat (Providing and laying seal 
coat sealing the voids in a bituminous 
surface laid to the specified levels,grade 
and cross fall using Type A and B seal 
coats) 
case-I : Type A by VG-30 

sqm 17360.00 48.00 8,33,280.00 

   Part-C: Allied Development works (Drainage & Dividers etc.) 
 

8 R-40/ 
8.13 

Road Marking with Hot Applied 
Thermoplastic Compound with 
Reflectorising Glass Beads on 
Bituminous Surface (Providing and 
laying of hot applied thermoplastic 
compound 2.5 mm thick including 
reflectorising glass beads @ 250 gms 
per sqm area,thickness of 2.5 mm is 
exclusive of surface applied glass beads 
as per IRC:35.The finished surface to be 
level,uniform and free from streaks and 
holes) 

sqm 613.00 452.00 2,77,076.00 

9 R-39/ 
8.8 

Painting Two Coats on New Concrete 
Surfaces 
(Painting two coats after filling the 
surface with synthetic enamel paint in 
all shades on new plastered concrete 
surfaces) 

sqm 350.00 61.00 21,350.00 

10 R-12/ 
3.24 

Surface Drain in Soil ( Construction of 
unlined surface drains of average cross 
sectional area 0.40 sqm in soil to 
specified lines, grades levels and 
dimensions to the requirment to clause 
301 and 309. Excavated material to be 
used in ambankment within a lead of 50 
meters (avarge lead 25 metres)) 
Mechanical means 

mtr 1560.00 37.00 57,720.00 
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11 B-2/ 
1.8 

Earth work in excavation in foundation 
trenches or drains including dressing of 
sides and ramming of bottoms, lift up to 
1.5 Mtr, including taking out the 
excavated soil and depositing and 
refilling of jhiri with watering & 
ramming and disposal of surplus 
excavated soil as directed within lead of 
50 mtr. 
 All kinds of soil. 

cum 182.77 164.00 29,974.28 

12 B - 12/ 
3.2.7  

Providing and laying in position cement 
concrete including curing compaction 
etc . Complete in specified grade 
excluding the cost of centering and 
shuttering. All work up to plinth level 
using crusher broken aggregate  
1:4:8 ( 1 cement : 4 coarse sand : 8 
graded stone aggregate 40 mm nominal 
size 

cum 148.29 2896.00 4,29,447.84 

13 B - 24/ 
5.1.7  

Brick masonary in foundation and 
plinthwith bricks of class designation 75 
in 
Cement mortar 1:6 ( 1 cement : 6 coarse 
sand ) 

cum 171.39 3672.00 6,29,344.08 

14 B-119/ 
12.9.2 

Plaster on new surface on wall in 
cement sand mortar 1:6 including 
raking of joints etc. complete fine 
finish: 
20mm thick 

sqm 514.62 140.00 72,046.80 

15 B-125/ 
12.52.1 

Applying one coat of primer of 
approved brand and manufacture on 
wall surface including all scaffolding 
(new surface) Cement primer (on new 
surface) 

sqm 1643.22 16.00 26,291.52 

16 B-128/ 
12.68.1 

Painting with enamel paint of approved 
brand and manufacture to give an even 
shade: 
Two or more coats on new work 

sqm 514.62 78.00 40,140.36 

17 B-128/ 
12.67.1 

Wall painting with plastic emulsion 
paint of approved brand and 
manufacture to give an even shade: 
Two or morecoats on new work 
including preparation of base  with 
primer putty lippy complete in all 
respect.  

sqm 1128.60 92.00 1,03,831.20 

18 B-
6/1.30 

Filling available excavated earth 
(excluding rock) in trenches plinth side 
of foundation etc. in layers not 
exceeding 20 cm in depth consolidation 
each deposited layer by ramming and 
watering including lead up to 50 mtr 
and with all lift. 

cum 222.30 78.00 17,339.40 
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19 B-108/ 
11.33 

Providing & laying chequerred plain 
cement concrete embessed to specially 
manufactured non-slipping tiles of 
approved make 20mm thick laid on 
20mm thick bed of cement mortar 1:6 
jointed with neat cement slurry 
complete. 

sqm 1026.00 331.00 3,39,606.00 

20   Miscellaneous Works @ 4.50%       16,78,065.63 

    Total       389,68,412.86 
 
                                                                                                                                  
Terms & Conditions: 

 
1. Contractor shall quote rates inclusive of all taxes, duties except Goods and Service Tax. 

2. G- schedule is Based on PWD BSR-2019 (Road & Bridge), District Udaipur and PWD BSR-2019 

(Building), for which the contractor shall quote rates as at par / % age above or below on G-

schedule which should be inclusive of all taxes, duties except GST. 

3. Any error or omissions shall be governed by respective part of the said BSRs.  

4. All statutory deductions shall be made from payment of bills as per relevant provision. 

5. Before start of work & after completion of work, site should be photographed. 

6. All construction material receipt should be supported with gate pass 

 

I / We hereby agree to execute / undertake the above detailed work  @...…………% (in figures) 

……..…………………………Percent (in words) above / below on G - schedule. 

 

 

 

Seal & Signature of tenderer  
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Annexure – I 

 

AFFADAVIT 
(on non judicial stamp paper worth Rs.  50/- ) 

 

 

I ……………………………….…………….…..S/o Shri ………….…………..………………………… 

aged……….Years , resident of ………………………………………………………………….on behalf of 

the tenderer i.e. M/s …………………………………………………………….hereby undertake oath and 

state as under: 

1) That I have submitted a tender for …………………………………………… 

2) That I/We have gone through the terms & conditions of the tender document. 

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952 

including subsequent amendments & notifications, in respect of the employees engaged for the 

work, are not applicable on me / us (i.e. tenderer / contractor) 

4) That in case during the currency of the contract, I /We come under the purview of Employees 

Provident Fund and Miscellaneous provisions Act, 1952 including subsequent amendments & 

notifications, then I/We will get myself / ourselves registered with the concerned PF 

Commissioner. 

 

 

Deponent 

(Authorized Signatory) 

VERIFICATION 

 

I /We the above deponent make oath and state that my above statement is true and correct to my 

persona; knowledge, that no part of it is wrong, that nothing material has been concealed so help me 

God. 

 

 

Deponent 

(Authorized Signatory) 
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Annexure – II 

 

AFFADAVIT 
(on non judicial stamp paper worth Rs. 50/- ) 

 

 

Tender No.......................................................................................................................................... Name of 

Tenderer..............................................…………................................................................................................ 

I................................................................ S/o Shri ........................................................ aged................ Years, 

 resident of ............................................................................................................................... on behalf of the 

tenderer i.e. M/s ............................................................................................................ hereby undertake oath 

and state as under: 

(1) I / We are not having or had any litigation with the RSMML/any other company in relation to 
the work. In case of litigation with RSMM or any other company, I/we hereby undertake that 
such litigation will not restrict me/us in smooth execution of tendered work.  

(2) I/We have not been banned /suspended /de-listed by RSMML. or any government 
organization/department. 

(3) I/We declare that I/We have not mentioned any exception /deviation of the tender conditions 
in our offer  

(4) I/We declare that price bid is in prescribed performa & no conditions are attached to it .Even 
if any conditions /s found, those would be ignored at the risk & cost of us & 

(5) That we are registered under MSMED Act & registration number of the firm is …………….. 
(Copy enclosed) or that we are not registered under MSMED Act. 

(6) I hereby declare that as on date no default has been made by us towards payment of GST and 
all returns up to the last date of submission of bid have been filled by us.  

(7) I/We do hereby declare that I/we are not close relative of any employee of the company 
(close relative means Father, mother, Brother , sister , son , daughter and spouse) nor any 
such close relatives are associated with our firm as proprietor/partner/share holder/member/ 
directors.  

(8) I/We do hereby declare that I/We have fully read and understood the purpose and contents of 
all the terms and conditions of this contract, nature, quantum, contract period and scope of 
work of the tender document and all terms& conditions of this tender and these are 
acceptable to we/us. 

(9) I/We do hereby declare that I/We have fully read and understood the provision of Rajasthan 
Transparency in public procurement Rules 2013 and all terms& conditions mentioned therein 
are acceptable to we/us.  

(10) I hereby declare that the GST component on this work if awarded to me will be of …..%   
 

 

Signature of Tenderer(s) 

With Seal 

Date:-------------- 

Place:------------- 
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Annexure-III 
 

Additional conditions of Contract 
 

1. Correction of arithmetical errors 
Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct 

arithmetical errors during evaluation of financial Bids on the following basis: 

 

(i)  if there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as 

quoted shall govern and the unit price shall be corrected. 

(ii)  if there is an error in total corresponding to the addition or subtraction of subtotals, 

the subtotals shall prevail and the total shall be corrected; and 

(iii)  if there is a discrepancy between words and figures, the amount in words shall 

prevail unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 

 
If the Contractor that submitted the lowest evaluated Bid does not accept the correction of errors, its 

Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall 

be executed. 

 

2. Procuring Entity’s Right to Vary Quantities 

 

(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the 

quantity specified in the Bidding Document. It shall be without any change in the 

unit prices or other terms and conditions of the Bid and the conditions of contract. 

 

(ii) If the Procuring Entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the Bidding Document due to change in 

circumstances, the Contractor shall not be entitled for any claim or compensation 

except otherwise provided in the Conditions of Contract. 
 

(iii) In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 

additional quantity shall not be more than 50% of the value of Goods of the original 

contract and shall be within one month from the date of expiry of last supply. If the 

Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance 

supply by limited Bidding or otherwise and the extra cost incurred shall be recovered 

from the supplier.  
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Annexure-IV 

Declaration by the Contractor regarding Qualifications 
 

 

Declaration by the Contractor 

 

 

In relation to my/our Bid submitted to..........................................For procurement of 

.................................in response to their Notice Inviting Bids No .................................... Dated 

............................I/We hereby declare under Section 7 of Rajasthan Transparency in Public 

Procurement Act, 2012, that:  

 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity. 

 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the 

Union and the State Government or any local authority as specified in the 

Bidding Document. 
 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceedings for any 

of the foregoing reasons. 
 

4. I/we do not have, and our directors and officers not have, been convicted of 

any criminal offence related to my/our professional conduct or the making of 

false statements or misrepresentations as to my/our qualifications to enter 

into a procurement contract within a period of three years preceding of 

commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings; 
 

5. I/we do not have conflict of interest as specified in the Act, Rules and the 

Bidding Document, which materially affects fair competition; 

 

 

Date 

 

Place 

Signature of contractor 

Name: 

Designation: 

Address: 
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Annexure-V 

 

The designation and address of the First Appellate Authority is – 

Principal Secretary to the Government of Rajasthan,  

Department of Mines & Petroleum,  

Secretariat, Jaipur 

 

The designation and address of the Second Appellate Authority is- 

Principal Secretary to the Government of Rajasthan,  

Department of Finance,  

Secretariat, Jaipur 

 

(1) Filing an appeal 

 

If any Contractor or prospective contractor is aggrieved that any decision, action or 

omission of the Procuring Entity is in contravention to the provisions of the Act or the 

Rules or the Guidelines issued there under, he may file an appeal to First Appellate 

Authority, as specified in the Bidding Document within a period of ten days from the date 

of such decision or action omission, as the case may be, clearly giving the specific ground 

or grounds on which he feels aggrieved: 

 

Provided that after the declaration of a Contractor as successful the appeal may be filed 

only by a Contractor who has participated in procurement proceedings: 

 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Contractor whose Technical Bid is found to be acceptable. 

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Contractor or prospective contractor or the Procuring Entity 

is aggrieved by the order passed by the First Appellate Authority, the Contractor or 

prospective contractor or the Procuring Entity, as the case may be, may file second appeal 

to Second Appellate Authority specified in the Bidding Document in this behalf within 

fifteen days from the expiry of the period specified in para (2) or of the date of receipt of 

the order passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

(a) determination of need of procumbent; 

(b) provisions limiting participation of Contractors in the bid process; 
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(c) the decision of whether or not to  enter into negotiations; 

(d) cancellation of a procurement process; 

(e) applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

 

(a) An appeal under para (1) or (3) above shall be in the annexed Form along with as many 

copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second appellate 

authority, as the case may be, in person or through registered post or authorized 

representative. 
 

(6) Fee for filing appeal 

 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal 

shall be rupees ten thousand, which shall be non refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 

Scheduled Bank in India payable in the name of appellate Authority concerned. 

 

(7) Procedure for disposal of appeal 

 

(a) The first Appellate Authority or Second Appellate Authority as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and 

document, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be, shall:- 

(i) hear all the parties to appeal present before him; and 

(ii) peruse or inspect documents, relevant records or copies thereof relating to the 

matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or 

copies thereof relating to the matter, the Appellate Authority concerned shall pass an 

order in writing and provide the copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause(c) above shall also be placed on the State Public 

Procurement Portal. 
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Form No.1 

 (see rule 83) 

Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 

 

Appeal No........................................................ of........................................................... 

Before the.............................................................(first/second Appellate Authority) 

 

1. Particular of appellant: 

 

(ii) Name of the appellant: 

(iii) Official address, if any: 

(iv) Residential address: 

 

2. Name and address of the respondent(s): 

 

(i) 

(ii) 

(iii) 

 

3. Number and date of the order appealed against and 

name and designation of the officer/authority who 

passed the order (enclosed copy), or a statement of a 

decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which 

the appellant is aggrieved: 

 

4. If the Appellant proposes to be represented by a 

representative, the name and postal address of the 

representative: 
 

5. Number of affidavits and documents enclosed with the appeal: 
 

6. ground                                     of                                appeal 

........................................................................................................................ 

......................................(Supported by an affidavit) 

 

7. Prayer:....................................................................................................................... 

................................................................................................................................... 

 

Place............................................ 

Date............................................. 

Appellant’s Signature 
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Annexure-VI 

Form of Bid-Securing Declaration 
( on non judicial stamp paper worth Rs50/- ) 

Date : 

Bid No. : 
Alternative No. ; 

To: 

We, the undersigned, declare that: 

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration. 
We accept that we ate required to pay the hid sect.tritywnotint specified in the Term and Condition of Bid, in 
the following cases, namely :- 

(a) when we withdraw or modify our bid after opening of bids; 
(b) when we do not execute the agreement, if any, after placement of supply/work order within the 

specified period; 
(c) when we fail to commence the supply of the goods or service or execute work as per supply/work 

order within the time specified; 
(d) when we do not deposit the performance security within specified period after the supply/work order 

is placed;and 
(e) if we breach any provision of code of integrity prescribed for bidding specified in the Act and 

Chapter VI of these rules. 

In addition to above, the State Government shall debar us from participating in any procurement process 
undertaken for a period not exceeding three years in case where the entire bid security or any part thereof is 
required to be forfeited by procuring entity. 

We understand this Bid Securing Declaration shall expire if :- 

(i) we are not the successful Bidder; 
(ii) the execution of agreement for procurement and performance security is ftirnished by us in case we 

are successful bidder; 
(iii) thirty days after the expiration of our Bid. 
(iv) the cancellation of the procurement process; or 
(v) the withdrawal of bid prior to the deadline for presenting bids, unless the bidding documents stipulate 

that no such withdrawal is permitted. 

Signed : ------------------------------  

Name : --------------------------------------  

In the capacity of: -----  

Duly authorized to sign the bid for and on behalf of: 

Dated on day of 
Corporate Seal  -----------------------------------  
[Note: In case of a Joint Venture, the Bid Securing Declaration must be signed in name of all partners of the 
Joint Venture that is submitting the bid.] 
 


