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RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

TENDER DOCUMENT
FOR
Replenishment of stone ballast and other repairing works
at switch yard of 33 kV sub-station at Jhamarkotra
Mines.

Tender No. RSMM/Phos/Engg(C)/11/2025-26 Dated: 18-02-2026

Issued by
Manager (Civil),
Jhamarkotra Mines,
RSMML, Udaipur

Cost of Non-Transferable

Tender Document (including GST): Rs 590/-

Place of Sale of Tender . Office of Sr. Manager (F&A), Marketing,
Corporate Office, Udaipur or downloaded
from website.

Date of Sale of Tender : From 18-02-2026 to 11-03-2026 3.00 pm

Last Date of Receipt of Tender: 11-03-2026 up to 3.00 pm

Date of Opening of Techno-commercial Part: 11-03-2026 at 3.30 pm

Registered Office: Corporate Office: SBU & PC - Rock Phosphate,

C-89 Jan path Lal Kothi Scheme, Jaipur —302 015 4, Meera Marg, Udaipur - 313 001 Jhamarkotra Rock Phosphate Mines, Post:

Phone:0141-2743734 Phone :(0294)2428743,2414396, Jhamarkotra - 313015, UDAIPUR

Fax: 0141-2743735 Fax :0294- 2428768,2428739 Phone:  0294-2342441-45FAX:  0294-
2342444




- RAJASTHAN STATE MINES & MINERALS LIMITED
RS (A Government of Rajasthan Enterprise)
mm SBU & PC Rock phosphate, Jhamarkotra, P.O. Jhamarkotra - 313 015,
Via & Distt. - Udaipur (Raj.)
Phone: (0294) 2348081-85, Fax (0294) 2348084 Telegram: RAJMINES

Ref. no: - RSMM/Phos/Eng(C)/11/2025-26 Dated: 18-02-2026

DETAILED NOTICE INVITING TENDER

Sealed tenders in two parts (Part-A: Techno commercial offer and Part-B: Price offer) are invited
for following work at our Jhamarkotra Mines, Udaipur from reputed contractors: -

Brief Description Estimated value| Contract EMD
of work (in Rs.)| Period (InRs.)

Replenishment of stone ballast and other repairing works

at switch yard of 33 kV sub-station at Jnamarkotra Mines. 4.54 Lakh 2 Months | 9100.00

Cost of tender document is Rs.590/- (inclusive of GST), payable in cash/by D.D. in favor of
“RSMM Ltd, Jhamarkotra Mines”

Period & place of sale of documents: | From 18-02-2026 to 11-03-2026 up to 3:00 pm,
(In case downloaded from website, tender fee is | from Sr. Manager (F&A), Marketing, Corporate
essential to be deposited with the Techno - | Office, Udaipur or download from our website

Commercial offer) WWW.FSmm.com or www.sppp.rajasthan.gov.in

Last Date & Time of Submission of offer Dated 11-03-2026 up to 3.00 pm at Marketing,
Corporate Office, Udaipur

Date of opening of Techno Commercial offer Dated 11-03-2026 at 3.30 pm at Marketing,

Corporate Office, Udaipur

The tenderers shall be pre-qualified on the basis of the following criteria:

1. The tenderer should have minimum turnover of Rs 2.73 Lakh in any one of the immediate
preceding three financial years i.e. 2022-23, 2023-24 and 2024-25 in tenderers name.

Or

Registered civil contractor (having wvalid certificate) with any Government
department/agency having minimum turnover of Rs. 2.73 Lakh in any one of the
immediate preceding three financial years i.e. 2022-23, 2023-24 and 2024-25 can also
submit their offer.

2. The Tenderer should have successfully executed at least one similar nature work* of value
not less than Rs. 1.82 Lakh in any one of the immediate preceding three financial years i.e.
2022-23, 2023-24 and 2024-25 in tenderer’s name.

* ‘Similar nature work’ is defined as works contract that involves execution of works related with
construction, repair and maintenance of buildings.

The price bid of only those bidders shall be opened who qualify in technical bid as per the above

criteria & only qualified bidders will be informed about price bid opening. The Tenderer should
submit duly attested copy of CA certified balance sheets in support of turn-over.
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The tender shall be pre-qualified on the basis of documents furnished along with Techno-commercial
bid in support of above. The decision of the company will be final and binding in this regard.

However, turnover has to be in the name of tenderer & turnover of individual/
partners/Directors/Member of Society shall not be considered. It is to be noted that, in case of
Company/ Society & turnover of the Company/Society shall only be considered.

The tenderer who has earlier been awarded contract by the company for any job and which they have
abandoned or the contract has been terminated by the company for breach of conditions shall not be
eligible to participate in this tender.

The company reserves the right to accept or reject any or all offers without assigning any reason.
Also the company does not bind itself to accept the lowest price offer. The Company shall not be
responsible for any postal delay or loss of offer. Offers sent by Fax/Telex/E-Mail shall not be
accepted.

Manager (Civil)

Note: The tenderers are advised to keep visiting our website till due/extended due date of tender
for corrigendum/ addendum, if any, to the tender.
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SECTION - |

DEFINITIONS

In the following paragraphs of this tender document the following words and expressions
shall have the meaning hereby assigned to them, except where the context otherwise
requires.

1.1

1.2

1.3

14

1.5

1.6

1.7

1.8

1.9

“RSMML” or “COMPANY” shall mean “Rajasthan State Mines & Minerals
Limited,” having its registered office at C - 89-90, Lal Kothi Scheme, Jaipur
(Rajasthan) 302 015, and Corporate Office at 4, Meera Marg, Udaipur (Rajasthan)
including its successors in office and assignees or its representatives authorized to
act on its behalf for the purpose of contract.

“Contractor” shall mean the person or persons, firm or company, who’s tender,
has been accepted by the Company and shall include his/its/their legal
representatives, administrators, successors and executors.

‘Statutory obligations(s)’ would include the entire obligations which are to be
complied with as per the provisions of various existing legislation’s applicable to
mine/working areas.

“Approved” shall mean approved in writing by the Company/Engineer-In-
Charge/Officer-in-Charge.

“Appointing Authority” wherever the expression is used shall mean the Managing
Director of the Company.

“Managing Director” shall mean the Managing Director of Rajasthan State Mines
and Minerals Limited.

“Contract” shall mean the agreement between the Company and the Contractor for
execution of the work/s including therein all documents such as invitation to tender,
instructions to contractor, general conditions of contract, special conditions of
contract, job specification, general requirements, time schedule for completion of
work, letter of intent /telegram /telex awarding the work, agreed variations, if any
etc.

“Contract Rate” or “Schedule Rate” or “Tendered Rates” or “Rate of
remuneration” means rate entered in figures and words in schedule/s by the
Contractor and accepted by the Company as payable to the Contractor for execution
/performance of all contractual obligations as per terms of the contract.

“Detailed Specifications” shall mean the specifications for materials and works as
specified in PWD BSR/ issued under the authority of PWD/ or as implied/added to
or superseded by the special conditions.
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1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

“Basic Schedule of Rates or BSR” shall mean the schedule of rates issued under
the appropriate authority of PWD from time to time. Words imparting the singular
number include the plural number or vice versa.

“Engineer-in-Charge” shall mean officer so designated for the overall supervision,
coordination, direction and administration of the contract work from time to time
by the Company.

“Group General Manager (Contract)” shall mean the Group General Manager
for contract division of RSMML or his successors in office so designated by the
company.

“Group General Manager (Phos)” shall mean the Group General Manager for
Jhamarkotra Rock Phosphate Mine of RSMML or his successors in office so
designated by the company.

“Agent” shall mean the officer so designated under Mines Act for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Mines Manager” shall mean the Mining Engineer so designated for Jhamarkotra
Rock Phosphate Mines of Rajasthan State Mines and Minerals Limited.

“Letter of acceptance” (LOA)/ “detailed letter of Acceptance” (DLOA) shall
mean intimation by a letter/telegram/telex/fax to contractor that his/its tender has
been accepted, in accordance with the provision contained in the
letter/telegram/telex/fax.

“Notice in writing or written notice” shall mean a notice written, typed or printed
sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known business address or registered/Head/local office of
the addressee and shall be deemed to have been received in the ordinary course of
post.

“Site” shall mean the land or other place on, under, in or through which the work/s
are to be carried out and other land or place or area/s provided by the Company for
the execution of the contract.

“Tender” shall mean collectively the offer submitted in response to and in
accordance with the NIT, subsequent discussions and negotiations held by the
Tenderer with the Company and all communications submitted by the Tenderer in
confirmation thereto.
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SECTION -1

Instructions to the Tenderer & General Conditions

1.0 SUBMISSION OF OFFERS

1.1  Tender offers are to be submitted in two parts namely "Techno-commercial
offer"(Part 1) and "Price offer”"(Part I1). Each of the two offers should be kept
separately in sealed envelopes and marked with NIT numbers & work etc.

1.2 Both the envelopes should be kept in a sealed envelope addressed to Sr. Manager
(F&A), marketing CO, RSMML, Udaipur. This envelope should be marked with
NIT number & work etc. Name of work, Techno-commercial bid/ price bid,
address of contractor, telephone number etc. is to be written on the top of each
envelope for clarity.

1.3 The sealed offers should be submitted in the office of the Sr. Manager (F&A),
Marketing, Corporate Office, RSMML, Udaipur on or before the date and time
mentioned in the Notice Inviting Tender. The offers shall be opened on the date
and time mentioned in the NIT in the presence of the tenderers or their
representative who wish to be present. Tender offers received late will not be
accepted.

2.0 TECHNO COMMERCIAL OFFER: -
Following documents to be furnished along with Part | of the offer
i)  One set of tender documents along with conditions of the contract with all

the forms duly filled (except price offer form), and each page duly signed
and stamped as token of acceptance of terms & conditions.

i)  Power of Attorney in favour of the authorized representative signing the
tender documents.

iii) Attested Certificate of Incorporation/Memorandum & Article of
Association/  Partnership Deed duly certified by the Company
Secretary/Gazetted Officer as the case may be. In case the
tenderer/contractor makes any change in the constitution of the firm after
submission of the offer; they shall have to inform the company at the
earliest.

iv) Attested Copy of CA certified Balance Sheets and Profit &Loss Account in
support of turn-over.

v)  Copy of PAN & GST Identification No.
vi)  Duly filled Form ‘A’ with General information about the tenderer.
vii) Duly filled Form ‘B’ with details and supporting documents.

viii) A certificate that price bid is in the prescribed format and no conditions
have been attached to it as per Form ‘C’.

iX) PF Account No. in Form 'A" along with the copy of PF Registration with the
PF Commissioner or undertaking as per Annexure ‘E’.
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3.0

4.0

5.0

X)  Tenderer should submit an undertaking on Non-Judicial Stamp Paper as per
Annexure ‘F’ of tender document.

Xi)  Duly filled and signed Annexure ‘B’ of tender document.

PRICE OFFER

The tenderers are required to furnish their ‘price bid’ in the prescribed “Price” format.
The rates quoted by the tenderer shall be inclusive of all applicable taxes & duties except
GST.

The tenderer should quote rates in English, both in figures as well as in words, the rates
and amounts tendered by him in the schedule of rates for each item of work and in such a
way that insertion and/or interpolation is not possible. Where there is discrepancy
between the amounts in figures and in words, the lower of the two would be taken; and
discrepancy in totalling or carry forward in the amount quoted by the contractor shall be
corrected. The tendered sum so corrected and altered shall be substituted for the sum
originally tendered and considered for acceptance instead of original sum quoted by the
tenderer. The amount stated in the Bid will be adjusted by the Company in accordance
with the above procedure for the correction of errors and, shall be considered as binding
upon the Bidder.

VALIDITY OF OFFERS

The tender offers should remain valid and open for acceptance, for a period of 120 days
from the date of opening of the tenders. No modification or revision or withdrawal of the
offer shall be allowed during the validity period or the extended validity period, if any. In
case any tenderer does so, the Earnest Money Deposit of such tenderers shall be forfeited.
In case of refusal to accept the job offered or failure to commence the work within the
stipulated time period, the Earnest Money Deposit /Security Deposit, as the case may be,
shall be forfeited.

EARNEST MONEY DEPOSIT

5.1  Earnest Money Deposit as per NIT is to be furnished by Demand Draft / Pay
Order / Banker’s Cheque in favour of "Rajasthan State Mines and Minerals Ltd."
payable at Udaipur. This DD/ Pay Order should be enclosed and submitted with
the Techno-Commercial offers. Offers without Earnest Money Deposit are liable
to be rejected / ignored.

5.2  The bidder may also deposit the bid security by way of online transfer of
prescribed amount (as per DNIT) in the following bank account of the company
on or before the date and time as mentioned in the Notice Inviting Tender.:

NAME: RAJASTHAN STATE MINES AND MINERALS LIMITED
BANK NAME: IDBI BANK
BRANCH: JHAMARKOTRA, DIST. UDAIPUR

ACCOUNT TYPE: CURRENT

ACCOUNT NO. 0880102000000019

IFSC CODE: IBKL0000880

A copy of transaction details of transfer of fund shall be uploaded/ furnished by
the bidder to the company with their bid.

5.3  The Earnest Money Deposit shall not bear any interest.

54  The Earnest Money Deposit of the successful tenderer can also be appropriated
towards security Deposit, if the contractor so desires. The Earnest Money Deposit
of the disqualified tenderers, who have been disqualified in the techno-
commercial evaluation, shall be refunded at the earliest. The Earnest Money
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5.5

5.6

Deposit of the other tenderers shall be refunded after issuance of LOA/DLOA to

the successful tenderer.

Offers without Earnest Money Deposit shall be summarily rejected. The

Company shall not accept Earnest Money Deposit in any other form like cheque,

Bank Guarantee, FDR’s etc.

The Earnest Money Deposit shall be forfeited in the following cases:

1.) If the tenderer withdraws or modifies the offer during the validity period of

the offer.

ii.) If the tenderer does not deposit the prescribed security deposit in the
prescribed time period.

iii.) If the tenderer does not execute the agreement in the prescribed format
within the specified time.

iv.) If the tenderer provides false information/forged documents/false attestation
of documents in the offer or thereafter to claim eligibility / qualify for the
contract.

6.0 SECURITY DEPOSIT

6.1

The successful tenderer shall furnish a Security Deposit of 10 % of Total contract
value to be ascertained on the basis of the contract rate of remuneration payable to
the contractor and tendered quantity for the total period of the contract in following
manner:

i)  The successful tenderer shall furnish Security Deposit @ 10% of Total

contract value through Demand Draft in favour of RSMML, Udaipur / Bank
Guarantee, within 30 days of the issuance of such communication of
acceptance of tender/LOA, for due fulfillment of all or any of the terms &
conditions of the contract. The Bank Guarantee shall be provided only in the
approved format of the company from Public Sector Bank or Schedule
private Bank having its branch at Udaipur on non-judicial stamp paper of
0.25% of BG value subject to maximum of Rs. 25000/-or on appropriate
value under Indian Stamp Act prevailing on the date of issuance of BG. No
amendment in this format shall be acceptable to the company. The Bank
Guarantee shall be valid for the entire contract and/or extended period (if
any), plus defect liability period, plus a grace period of six months. The
Company shall be entitled to encash the same and appropriate the whole of
the amount or part thereof against its claims /dues or sums payable as
contained herein.

i)  The successful tenderer may also opt to furnished SD by Fixed Deposit
Receipt (FDR) equivalent to 10% of Total contract value issued from any
Public Sector Bank or Schedule private Bank having its Branch office at
Udaipur. FDR shall be in the name of RSMML on account of Successful
bidder and discharged by him in advance. The accepting authority shall
ensure, before accepting the Fixed Deposit Receipt, that the successful
bidder furnishes an undertaking from the bank to make payment/premature
payment of the Fixed Deposit Receipt on demand to the Company without
requirement of consent of the successful bidder. In the event of forfeiture of
the security deposit, the Fixed Deposit shall be forfeited along with interest
earned on such Fixed Deposit without protesting by the contractor/him.

Replenishment of stone ballast and other repairing works at switch yard of 33 kV sub-station 8 of 47



6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9
6.10

iii)  The successful tenderer at the time of signing of the contract agreement,
may submit an option for deduction of security from each running bill @
10% of the amount of the bill. Further, in such case, the amount of bid
security of successful bidder may be adjusted in arriving at the amount of
the performance security, or refunded if the successful bidder furnishes the
full amount of security deposit.

The entire Security Deposit shall be refunded after the expiry of defect liability
period of 3 years plus a grace period of six months, provided the Contractor has
fulfilled all contractual obligation and rendered “No claim and No Dues
Certificate” to the Company.

The Security Deposit shall be liable to be forfeited wholly or partly at the sole
discretion of the Company, should the Contractor either fail to fulfill the
contractual obligations or fail to settle in full, his dues to the Company. In case of
premature termination of the contract, the Security Deposit will be forfeited and
the Company will be at liberty to recover the loss suffered by it from the
Contractor.

The Company may deduct from the Security Deposit any sum due and any other
sum that may be fixed up by the Company as being the amount of loss or losses or
damages suffered by it due to delay in performance and/or non-performance and/or
partial performance of any of the terms of the contract.

All compensation or other sums of money payable by the Contractor to the
Company or recoveries to be made under the terms of this contract may be
deducted from any sums which may be due to the Contractor from the Company on
any account and in the event of the such amount being insufficient the Contractor
shall within ten days of such shortfall make good in cash, failing which the balance
amount shall be recovered by way of invoking the bank guarantee furnished as
security.

In the event of bank guarantee amount being insufficient, then the balance
recoverable amount shall be deducted from any sum, then due or which at any time
thereafter may become due to the contractor. The Contractor shall pay to the
company on demand any balance remaining due.

In case the Bank Guarantee is invoked for any reason/s, the contractor is required
to furnish a fresh Bank Guarantee in the same format for the same amount and for
the same period as the original Bank Guarantee within a period of 30 days from the
date of invoking of original Bank Guarantee.

In the event of security amount at any time during the currency of the contract
falling short of the specified amount, the Contractor shall forth with make good the
deficit on demand, so that the total amounts of Security Deposit will not at any
time be less than the amount so specified. The Company may recover the same by
way of additional deductions from bills.

No interest is payable on S.D. amount.

In case of enhancement of quantum of work, due to any reason, the contractor shall
furnish additional security amount. This security will be recovered from the
payment due to the contractor.

7.0 ADDITIONAL PERFORMANCE SECURITY. -

7.1

In addition to Performance Security as specified in rule 75 of RTPP Act & rules,
an Additional Performance Security shall also be taken from the successful bidder
in case of unbalanced bid. The Additional Performance Security shall be equal to
fifty percent of Unbalanced Bid Amount. The Additional Performance Security
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shall be deposited in lumpsum by the successful bidder before execution of
Agreement. The Additional Performance Security shall be deposited through e-
Grass, Demand Draft, Banker's Cheque, Government Securities or Bank
Guarantee.
Explanation:
For the purpose of this rule-
i.) Unbalanced Bid means any bid below more than fifteen percent of Estimated
Bid value.
ii.) Estimated Bid Value means estimated value of the work as mentioned in
bidding documents.
iii.) Unbalanced Bid Amount means positive difference of eighty five percent of
Estimated Bid Value minus Bid Amount Quoted by the bidder.

7.2  The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security
shall be forfeited by the Procuring Entity when work is not completed within
stipulated period by the Contractor.

8.0 NEGOTIATIONS: -

Negotiations will be conducted with the lowest tenderer only. In case of non-satisfactory
achievement of rates from lowest tenderer, RSMML may choose to make a written
counter offer to the lowest tenderer and if this is not accepted, RSMML may decide to
reject and re-invite fresh tenders or to make the same counter-offer first to the second
lowest tenderer, then to the third lowest tenderer and so on in the order of initial bidding,
and work order be awarded to the tenderer who accepts the counter offer.

i.) In the case, when the quotations given by the tenderer during negotiations is higher
than the original quotation of the tenderer then the tenderer will be bound by the
lower rate originally quoted by the tenderer.

ii.) In case of negotiations, representative of the tenderer attending negotiations must
possess written authority from the tenderer to the effect that he is competent to
modify/amend the submitted tender deviations and rates offered by them.

9.0 AWARD OF THE CONTRACT:

The Company shall communicate to the successful tenderer to accept their tender offer and
thereafter the successful tenderer will have to execute an agreement on the prescribed
format, which shall be consist tender document, work order at contractor cost and expenses.
The Performa shall be provided by the RSMML.

10.0 RATES & TAXDEDUCTION AT SOURCE:

10.1 The rate quoted by the bidder will be exclusive of Goods & Service Tax (GST).
However, the rates will be inclusive of any other levis and duties, as applicable on
this contract (up to last date of submission of bid).

10.2 The rates quoted shall be on firm price basis during the pendency of the contract
period and the contractor shall not be eligible for any escalation (except as
mentioned in the tender document) in rates on whatsoever ground.
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10.3

10.4

10.5

10.6

Timely deposition of GST and filing of requisite tax returns of relevant tax period
would be the sole responsibility of the contractor. The contractor will also ensure
that necessary credit on this account is available to RSMML in the next month. In
case of any discrepancy where credit is not available to RSMML then company is
free to deduct/recover/retain such amount from the bills of contractor or any other
amount due to him/ or from Security deposit, as the case may be.

In case of reversal of Input Tax Credit (ITC) and imposition of penalty on account
of payment of GST and default in filing of returns towards the payment for the
work, contractor is liable to pay all such dues to the company, failing which
RSMML is free to deduct/recover/ retain such amount from the bills of contractor
or any other amount due to him/ or from Security deposit, as the case may be.

RSMML will reimburse at actual any tax / duties which are imposed/increased
after the date of submission of offer & are directly  applicable to this
contract  and payable by the contractor, and determined on the basis of
bills raised by him upon the company, if applicable, subject to the furnishing of
documentary proof.

The company shall be fully entitled to deduct Income Tax and/or any other taxes
levied at source as per the rules and instructions as may be applicable for this
purpose from time to time.

11.0 RIGHTS OF COMPANY
The Company reserves the right -
iy To accept or reject any or all the tenders, in part or in full, without assigning any

reason, there to,

ii)y Not to accept the lowest tender or assign reasons for not accepting the lowest

tender.

iii) To increase / decrease the quantity and period of contract, without any additional

obligation on it.

iv) Not to carry out any part of work.
v) To reject the offer, if is established that the tenderer has submitted any wrong /

misleading information or forged documents along with offer or thereafter.

The company may exercise any of the above right at any time prior to the award of
contract, without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for the RSMML’s
action.

120 RIGHT TO REVIEW PERFORMANCE.

12.1

12.2

The company reserves the right to review and assess the performance of the work
at any time during the contract period. In case of poor or unsatisfactory
performance and/or breach of any terms and conditions of the contract, the
company in its absolute rights and discretion may take appropriate action including
termination of the contract & forfeiture of security deposit.

The company shall have absolute right to determine and ascertain the damages or
losses suffered by it due to poor performance or breach of the terms and recover
the costs thereof from the contractor from the security deposit or any sum due to
the contractor from the company. The Company shall also have absolute right to
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13.0

14.0

15.0

get the work done from any other agency at the risk and cost of the Contractor, in
case, the contractor fails to perform the work continuously for more than 3 days
and difference in such rates if any, shall be borne by the contractor.

TERMINATION OF THE CONTRACT

13.1

13.2

13.3

In case of failure to perform the job as required under this tender or observe any of
the terms and conditions by the contractor, the company shall give a notice to
rectify the default or breach within 07 days. Failure to rectify such default/breach
may result in termination of the contract and forfeiture of EMD/security deposit
without any prejudice to the company's rights to claim damages/costs/loss etc.
caused by such default/breach. Such termination shall not absolve the contractor of
the liabilities accruing till the date of such termination.

The contract may also be terminated in the event the contractor is being adjudged
insolvent or going into Liquidation or Winding up of their business, or making
arrangement with their creditors.

Notwithstanding anything contained herein above, the company in its absolute
discretion may at any time terminate the contract without assigning any reason
thereof by giving Fifteen days' notice to the contractor at their last notified address.
In such an event the contractor shall not be entitled to raise any claim or demand
for compensation, loss of profit and/or damages and/or losses or costs by reason of
such earlier termination on any ground whatsoever.

PROVIDENT FUND

141

14.2

14.3

14.4

The contractor shall be wholly responsible for complying with the fulfillment of
the provisions of the Employees Provident Fund and Miscellaneous provisions
Act, 1952 including subsequent amendments & notifications, in respect of the
employees engaged for the work.

The Contractor shall have to get himself registered (if not already registered) with
the Regional Provident Fund Commissioner (RPFC) under the Employees
Provident Fund and Miscellaneous Provisions Act, 1952. Tenderer is required to
submit the copy of the PF Registration Number received from RPFC office before
starting the work, failing which the contract is liable to be terminated.

The tenderer who are not coming under the purview of EPF & MP Act but are
required to deposit the PF due to applicability of Contract Labour (R&A) Act may
deposit amount of PF deducted from salaries of the labour/employees and
employer’s contribution with PF Trust of RSMML along with 1.10%
administrative charges. An affidavit (as per Annexure-1) for this purpose will be
required to be furnished on a stamp paper of appropriate value with the Techno
Commercial (Part -1) of the offer.

However, each running account / Final bill must be submitted along with the name
of the labour/employee deployed for the work, wages / salaries paid to them,
amount of PF deducted from salaries of the labour/employees and employer’s
contribution, amount deposited in RPFC office/Trust against each employee’s
name and copy of the challan for the amount deposited in RPFC office/Trust till
previous month, failing which no payment will be made for Running Account bill
submitted by the contractor to the Engineer-In-Charge.

LEGAL & STATUTORY OBLIGATIONS:
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151

15.2

15.3

154

155

15.6

15.7

15.8

15.9

The contractor shall perform the work in accordance with all applicable Acts,
statutory rules and regulations now in force or enforced subsequently.

The contractor shall have valid Labour Licence and deduct PF as per rules for all
employees/workmen engaged for this work. The proof of deduction & deposition
of PF shall be submitted to RSMM.

The contractor shall be liable for all persons employed and / or engaged by him
whether directly or otherwise in all respects and also for all the equipment's
deployed by them under their control, under various statutory provisions in force
from time to time as amended up to date such as Code on Wages 2019, Industrial
Relations Code 2020, Social Security Code 2020, and the Occupational Safety,
Health and Working Conditions (OSH) Code 2020 and or any other allied Central
or State enactment's, rules, regulations and bylaws made there under. The
Contractor shall maintain and produce whenever called for, all records required
under various Acts, Laws & By Laws.

The contractor shall maintain and provide records of all his employees including
supervisors, at the site. These registers are duly maintained and updated so that the
same is available for inspection by any statuary authority & the company.

The contractor shall keep the company indemnified against all the claims and
liabilities of his direct or indirect employees, contracted employees engaged in
respect of this contract, under the aforesaid acts, rules, regulations and bye laws as
may be in force from time to time during the period of the contract or otherwise for
or in respect of any claim, damage, compensation etc., whatsoever payable in
consequence of any loss, damage, accident or injury etc. sustained by persons
including the employees of the company, which shall be recoverable from the
running bills and/or security deposit of the contractor.

The contractor shall have to make all payments to the staff etc. engaged by him
every month latest by 7th day of following month. Payment to the
Labours/workmen is to be paid through Bank Account only. Proof of payment to
the Labours through bank account should be submitted with all RA bills & final
bill.

The contractor shall comply with all the statuary provisions as per Central and/or
State Government Act, Rules, Bye-laws, from time to time in regard to the
payment of wages to the workmen employed, wage period, recovery/deductions
from wages, unpaid wages, deductions, unauthorisedly made, maintenance of wage
register/wage slips, publication of the notice of date of payment of wages, weekly
days of rest etc., and other terms of the employment, and shall submit periodical
returns to the statuary authorities. Such records will also be made available
periodically for perusal and scrutiny of officer-in-charge.

In the event of default of the contractor in making such payment/s or contribution
for any other reason/s the Company may make such payment/contribution on
behalf of the contractor on its sole discretion, by way of deducting the relevant
amounts from the running bills of the contractor and the Company shall be entitled
to set off all costs and amounts due to the contractor for the payment/contributions
made by it on account of contractor's default.

The contractor shall have to obtain and produce the licence as applicable before
starting the work.
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16.0

17.0

18.0

15.10 The contractor shall insure all the workmen & submit the copy of WC policy or
ESI premium payment receipts to RSMML.

15.11 All the provision of Rajasthan Transparency in Public Procurement Act and rules
made there under and modification to be issued by the competent authority from
time to time will automatically be ipso-facto applicable.

OTHER RESPONSIBILITIES OF CONTRACTOR

16.1 The contractor shall be responsible for providing Shelter, Accommodation,
Drinking Water, Medical aid etc. to his/their employees.

16.2 The contractor alone shall be responsible for providing all tools, tackles,
implements etc. required for accomplishment of work.

16.3 The contractor alone shall be responsible and liable for any accident and/or
damage to employees or any third party at the siding during or due to negligence in
course of performance of the job under this contract and consequent claims.

16.4 The contractor alone shall be responsible and liable for payment of costs, charges,
fee etc. for discharge of all legal and statutory obligation

16.5 The contractor shall have to arrange for lighting etc. for carrying out the work as
required herein.

16.6  Safety & discipline of the labour/ workers staff employed by him

16.7 The company shall not in any manner be responsible for any or part of the above
litigations of the contractor, if any expenditure incurred by the company on the
above items, that will be recovered from the contractor’s bills/security deposits.

CRITERIA FOR DECIDING L-1 BIDDER

The tenderer whose quoted rates are resulting into the lowest financial outgo for the
company will be considered as L-1 bidder. The total contract value will be arrived by
adding G-Schedule amount (including Part-A, B, C, D and E) and tender premium
quoted by the bidder. The final figure so achieved will decide the total contract value for
the purpose of deciding the L-1 bidder.

COMPENSATION
For Delay in commencement:

In case the Contractor fails to commence the work within 15 days from the date of
issuance of LOA/DLOA, the company shall recover a pre-determined and agreed
compensation @ 0.5% of the total contract value on weekly basis from the contractor if
the delay is on account of contractor. In the event the compensation exceeds 2% of total
contract value, then other provision including termination of contract, forfeiture of EMD,
withdrawal of DLOA shall apply at sole discretion of Company.

For Delay in completion:

In case the Contractor fails to complete the total job within stipulated / extended period as
given by the Engineer In charge, and is established that the delay is on account of
contractor’s lapses, the company shall recover a pre-determined and agreed compensation
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@ 1% (one percent) of total value of contract on weekly basis from the contractor subject
to maximum 10% (Ten percent) of contract value. The compensation levied by company,
if any, will also attract GST as per prevailing rate.

19.0 DEFECT LIABILITY PERIOD
The defect liability period for the work will be 1 Year from the date of completion of
work; if any defect occurs during this period, then the contractor shall be liable to carry
out required repair/replacement/rectification as per the direction of Engineer-in-charge at
his own cost.
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20.0

21.0

22.0

23.0

RISK & COST

The Company shall have full right to forfeit the whole security deposit and payment of
other pending bills payable to the contractor for non-fulfilment of the contractual
obligations within the scheduled/specified time period. The work can be completed by
engaging third party at the risk and cost of the contractor.

APPEALS

Subject to section 40, of Rajasthan Transparency in Public procurement Rules 2013, if
any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provision of this act or the rules or guidelines
issued there under, he may file an appeal to designated First and Second appellate
Authority with in a period of ten days from the date of such decision or action, omission
as the case may be clearly given the specific ground on which he feel aggrieved on the
form no.1 (see rule 83) — Memorandum of Appeal under the Rajasthan Transparency in
public procurement Act — 2012 with prescribed fees.

DISPUTE & JURISDICTION

In case of any dispute, it shall be the endeavour of both the parties to resolve it through
mutual discussions. No courts other than the courts located at Udaipur-Rajasthan shall
have jurisdiction over any matter concerning any aspect of the work under this tender.
The contractor shall not stop or abandon the work due to and during the pendency of such
disputes or differences.

UNDERTAKING

I/We do hereby declare that I/We have fully read and understood the purpose and
contents of all the terms and conditions of this contract, nature, quantum, contract period
and scope of work and have signed each page of the tender document as token of
acceptance of all terms& conditions of this tender.

For & behalf of the tenderer as token of acceptance of tender.

Signature of tenderer with name& address.
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SECTION Il
SCOPE OF WORK & SPECIAL CONDITIONS OF CONTRACT

1.0 SCOPE OF WORK
Jhamarkotra Rock Phosphate Mine located near village Jhamarkotra, Tehsil Girwa in
Udaipur District, Rajasthan is being worked by M/s Rajasthan State Mines and Minerals
Limited (A Government of Rajasthan Enterprise). Jhamarkotra Mines is situated at an
approximate distance of 27 Kms from the town of Udaipur in Rajasthan.

The scope of work is as per G-Schedule annexed with tender document.

This work is to be carried out in switch yard located at 33 kV sub-station in Jhamarkotra
Mines. Contractor has to carry out work with due safety.

2.0 PERIOD OF CONTRACT

The contractor has to complete all the mentioned work as per tender provisions during 2
months from the date of commencement as mentioned in Letter of acceptance (LOA)
/detailed letter of acceptance (DLOA)or work order.

3.0 PRE -QUALIFYING CRITERIA: -

1. The tenderer should have minimum turnover of Rs 2.73 Lakh in any one of the immediate
preceding four financial years i.e.2022-23, 2023-24 and 2024-25 in tenderers name.

Or

Registered civil contractor (having valid certificate) with any Government
department/agency having minimum turnover of Rs. 2.73 Lakh in any one of the
immediate preceding three financial years i.e. 2022-23, 2023-24 and 2024-25 can also
submit their offer.

2. The Tenderer should have successfully executed at least one similar nature work* of value
not less than Rs. 1.82 Lakh in any one of the immediate preceding three financial years i.e.
2022-23, 2023-24 and 2024-25 in tenderer’s name.

* ‘Similar nature work’ is defined as works contract that involves execution of works
related with construction, repair and maintenance of buildings.

The Tenderer should submit duly attested copy of CA certified balance sheets for any one
of the immediate preceding three financial years, 2022-23, 2023-24 and 2024-25 in
support of turn-over.

The tenderer should enclose copy of LOA/ work order, copy of completion certificate and
recommendation, if any, of the concerned organization where work was executed in
support of experience of execution of similar nature of work.

The tender shall be pre-qualified on the basis of documents furnished along with Techno-
commercial bid in support of above. The decision of the company will be final and
binding in this regard.
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However, turnover has to be in the name of tenderer & turnover of individual/
partners/Directors/Member of Society shall not be considered. It is to be noted that, in
case of Company/ Society & turnover of the Company / Society shall only be considered.

The tenderer who has earlier been awarded contract by the company for any job and
which they have abandoned or the contract has been terminated by the company for
breach of conditions shall not be eligible to participate in this tender.

1.0 SPECIAL CONDITIONS OF CONTRACT

1.1 Powers to determine the Contract

The Competent authority may without prejudice to his right against the contractor in
respect of any delay or inferior workmanship or otherwise or to any claims for damage in
respect of any breaches of the contractor and without prejudice to any rights or remedies
under any of the provisions of this contract or otherwise and whether the date for
completion has or has not elapsed, by notice in writing absolutely determine the contract
in any of the following cases: -

(i) If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in any inefficient or otherwise improper or un-workman-like manner, comply with the
requirements of such notice a period of seven days thereafter or if the contractor shall
delay or suspend the execution of the work so that either in the judgment of the
competent authority he will be unable to secure completion of the work by the date for
completion or he has already failed to complete the work by that date.

(i) If the contractor being a company shall pass a resolution or the court shell make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or
creditor to appoint a receiver or a manager or which entitle them or make winding up
order.

(iii) If the contractor commits breach of any of the terms and conditions of the contract.

(iv) If the contractor commits any acts mentioned in clause related to subletting and when
the contractor has made himself liable for action under any of the cases aforesaid, the
competent authority on behalf of the RSMM shall have powers: -

(a) To determine and/or rescind the contract as aforesaid (of which term in attention
or rescission notice in writing to the contractor under the hand of the Engineer-
in-charge shall be conclusive evidence). Upon such determination or rescission,
the security deposit of the contractor shall be liable to be forfeited and shall be
absolutely at the disposal of the company.

(b) To employ labour paid by the company and to supply materials to carry out the
works or part of the work debiting the contractor with the cost of the labour and
the price of the materials (of the amount of which cost and price certified by the
Engineer-in-charge shall be final and conclusive against the contractor) and
crediting him with the value of the work done in all respects in the same manner
and at the same rates as if it has been carried out by the contractor under the terms
of his contract. The certificate of the Engineer-in-charge as to the value of the
work done shall be final and conclusive against the contractor, provided always
that action under the sub-clause shall only be taken after giving notice in writing
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to the contractor. Provided also that if the expenses incurred by the company are
less than the amount payable to the contractor at his agreement rates, the
difference should not be paid to the contractor.

(c) After giving notice to the contractor to measure up his work and to take such part
thereof as shall be un-executed out of his hands and to give it to another
contractor to complete, in which case any expenses which may be incurred in
excess of sum which would have been paid to the original contractor if the whole
work had been executed by him (of the amount of which the excess certificate in
writing of the Engineer-in-charge shall be final and conclusive) shall be borne and
paid by the original contractor and may be deducted from any money due to him
by company under this contract or on any other account whatsoever or from his
security deposit or the proceeds of sale thereof a sufficient part thereof as the case
may be.

In the event of any one or more of the above courses being adopted by the competent
authority the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchased or procured any material or entered into any
engagements or made any advances on account of or with a view to the execution of the
work or the performance of contract. And in case action is taken under any of the
provision aforesaid the contractor shall not be entitled to recover or be paid any sum for
any work thereof actually performed under this contract unless payable in respect thereof
and he shall only be entitled to be paid the value so certified.

1.2 Time Extension

If the contractor shall desire an extension of the time for completion of the work in the
grounds of his having been unavoidably hindered in its execution or any other grounds, he
shall apply in writing to the Engineer-in-charge in that behalf within 30 days of the date of
the hindrance on account of which he desired such extension as aforesaid and the
competent authority shall if in his opinion (which shall be final & binding on the
contractor) reasonable grounds be shown therefore authorize in writing such extension of
time, if any as may in his opinion be necessary or proper. If the period of completion of
contract expires before the expiry of the period of one month provided in this clause the
application for extension shall be made before the expiry of the period stipulated for
completion of the contract.

Failure or delay by the Company to hand over to the Contractor possession of the land
necessary for the execution of the works, or to provide the necessary drawings and
instructions, or any other delay by the Company due to any other cause, whatsoever shall
in no way affect or vitiate the contract or alter the character thereof or entitle the
Contractor to damages or compensation thereof, provided, however, that the Company
without any financial liability may extend the time for completion of the work by such
period as it may consider necessary or proper.

1.3 Completion Certificate

Within ten days of the completion of the work, contractor shall give notice of such
completion to the Engineer-in-charge and within ten/thirty days on the receipt of such
notice the Engineer-in-charge shall inspect the work and if there is no defect in the work
shall furnish the contractor with in certificate of completion otherwise a provisional
certificate of completion indicating defects (a) to be rectified by the contractor and or (b)
for which payment will be made at reduced rates shall be issued, nor shall the work be
considered to be completed until the contractor shall have removed from the premises on
which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts
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and sanitary arrangements required for his their work, People on the site in connection
with the execution of the works as shall have been erected or constructed by the contractor
and cleaned off the dirt from all wood work, doors, windows, walls, floors or other parts
of any building, upon or about which the work is to be executed or of which he may have
had possession for the purpose of execution thereof and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with the
requirements of this clause as to removal or scaffolding surplus materials and rubbish and
all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date
fixed for the completion of the work, The Engineer-in-charge may at the expenses of the
contractor remove such scaffolding surplus, materials and rubbish, etc. and dispose of the
same as he thinks fit and clean off such dirt as aforesaid. The contractor shall have no
claim in respect of any such scaffolding of surplus materials as aforesaid except for any
sum actually realized by the sale thereof.

N.B. - Ten days will apply in the case of works at the headquarters of the Engineer-in-
charge and thirty days will apply in case of work at a station other than the
headquarters of the Engineer-in-charge.

1.4 Payment of Bills

No payment shall be made for works estimated to cost less than Rupees One Thousand till
after the whole but in the case of works estimates to cost more than Rupees One Thousand
the contractor shall on submitting the bill thereof be entitled to receive a monthly payment
proportionate to the part thereof then passed by the Engineer-in-charge. All such
intermediate payment shall be regards as payments by way of advance against the final
payment only and not as payments for work actually done and completed and shall not
preclude the requiring of bad, unsound and imperfects or unskillful work to be removed
and taken away and reconstructed or re-erected or be considered as an admission of the
due performance of the contractor any part thereof in any respect of the accruing of any
claim, not shall it conclude, determine, or effect in any way the powers of the Engineer-
in-charge under these conditions or any of them as to the final settlement and adjustment
of the account or otherwise the Engineer-in-charge’s certificate of the measurements and
of the total amount payable for the work accordingly shall be final and binding the
contractor in all respect. The payment of final bill shall be made within 3 months of the
submission of such bill. If there shall be any dispute about any items of work then the
undisputed item or items only shall be paid within the period of 3 months. The contractor
shall submit a list of the disputed items within 30 days from the disallowance waived and
absolutely extinguished.

A bill shall be submitted by the contractor each month on or before the dated fixed by the
Engineer-in-charge for all work executed in the previous month. The charges in the Bill
shall always be entered at the rates specified in the tender or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or provided for in the tender,
as the rates herein after provided for such works. The Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same verified
and the claim, as for as admissible, adjusted if possible before the expiry of ten days from
the presentation of the bill. If the contractor does not submit the bill within the time fixed
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said
work in the presence of the contractor whose counter signature to the measurement list
will be sufficient warrant, and the Engineer-in-charge may prepare a bill from such list
which shall be binding on the contractor in respect.

Before taking any measurement of any work as referred to in above, the Engineer-in-
charge or a subordinate deputed by him shall give reasonable notice to the contractor. If
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the contractor fails to attend at the time of measurement after such notice or fails to
countersign or to record the difference within a week from the date of measurement in the
manner required by the Engineer-in-charge then in any such event the measurement taken
by the Engineer-in-charge or by the subordinate deputed by him as the case may be shall
be final and binding on the contractor and the contractor shall have no right to dispute the
same.

Each bill be supported with copy of instruction/work order of work to be carried out,
location of work and identification of pipe lines.

1.5 Specification of Works

The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner, and both as regards materials and otherwise in every respect in
strict accordance with the specifications. The contractor shall also confirm exactly, full
and faithfully to the designs, drawings and instructions writing relating to the work
assigned by the Engineer-in-charge and lodged in his office, and to which the contractor
shall be entitled to have access at such office, or on site of the work for the purpose of
inspection during office hours and the contractor shall , if he so requires, be entitled at his
own expenses to make or cause to be made copies of specification, and of all such
designs, drawings and instructions as aforesaid.

1.6 Addition, Alteration & Substitution of items

The Engineer-in-charge shall have powers to make alternation in or commissions from or
additions to or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during to progress of
work and the contractor shall be bound to carry out the work in accordance with any
instructions which may be given to him in written by the Engineer-in-charge and such
alterations, commissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to do in a
manner above specified as part of the work shall be carried out by the contractor on the
same conditions in all respects on which he had agreed to do the main work, provided that
additional quantities of each individual item shall not exceed 50% of the quantities
provided against that item in the contract agreement and further provided that the cost of
the work as executed by the contractor including cost of all additional, altered or
substituted work shall not without mutual agreement exceed the tendered amount of the
work by more than 20%.

The time limit for completion of the work shall be extended in the proportion that the
additional or substituted work bears to the original contract work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. The rates of such additional
altered or substituted work under this clause shall be worked out in accordance with the
following provisions: -

M If the rates for the additional, altered or substituted work are specified in the
contract for the work, the contractor is bound to carry out the additional, altered or
substituted work at the same rates as are specified in the contract for the work.

(i) If the rates for the altered, additional or substituted works cannot be determined in
the manner specified in clause above, then the rates for such work shall be worked
out on the basis of the schedule of rates of the district specified above mines/pus
the percentage which the total tendered amount bears to the estimated cost of the
entire work put to tender provided always that if the rate for a particular part or
parts of the items is not in the schedule of rates, the rate for such part of parts will
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be determined by the Engineer-in-charge on the basis of the prevailing market
rates when the work was done.

(iii)  If the rates for the altered, additional or substituted work cannot be determined in
the manner specified in clause above, then the contract or shall, within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-charge of
the rate which is his intention to charge for such class of work, supported by
analysis of the rate or rates claimed and the Engineer-in-charge shall determine
the rate or rates on the basis of prevailing market rates, and pay the contractor
accordingly. However, the Engineer-in-charge, by notice in writing, will be at
liberty to cancel his order to carry out such class of work and arrange to carry it
out in such manner as he may consider advisable. But under no circumstances the
contractor shall suspend the work on the plea of non-settlement of rates of items
falling under the clause.

(iv)  Provided that the Engineer-in-charge would also be at liberty to ask the contractor
to execute such items, the rates of which are not provided in the B.S.R. of that
area and also additional quantity over and above the limit of 50% against each
item and 20% over the tendered amount of the work specified above, if in the
opinion of the Engineer-in-charge the execution of such items through other
agency is likely to hamper the progress of other items of work and its completion
considerably required the contractor shall be bound to carry out all such extra
work also if asked to do so. For all such extra items or additional quantity of work
over and above the limit specified in para above, the contractor shall be paid
provisionally on the rates of all such additional work and extra items if any shall
be decided and settled by arbitration. Provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before getting written
instructions from the Engineer-in-charge regarding all such additional works or
extra items at his own accord as lastly here herein before mentioned then in such
case he shall only be entitled to be paid in respect of the work carried outer
expenditure incurred by him prior to the date of issue of written instructions if
any, as aforesaid according to such rate of rates as shall be fixed by the Engineer-
in-charge and shall have no claim for getting rates or such work settled through
arbitration.

1.7 Curtailment of Scope

If the Engineer-in-charge shall at any time, and for any reason whatsoever think that any
portion of the work should not be executed and could be withdrawn from the contractor,
he shall give notice in writing of the fact to the contractor who shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

Provided that the contractor shall be paid the charges on the cartages only of materials
actually and bonafidely brought to the site of the work by the contractor and rendered,
surplus as a result of the abandonment or curtailment of the work or any portion thereof
and then taken back by the contractor, provided, however, that the Engineer-in-charge
shall have in all such case the option of taking over all or any such materials at their
purchase price or at local current rates which ever may be less. In the case of such stores
having been issued from Company’s stores supervision charges and storage charges shall
be refunded in addition to the issue rate of materials.
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All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use by the company without
reference to the actual loss or damage sustained and whether or not any damage shall have
been sustained.

1.8 Rectification of Defect

If it shall appear to the Engineer-in-charge or his subordinate-in-charge of the work, that
any work has been executed with unsound imperfect or unskillful workmanship, or with
materials of any inferior description or that any materials or articles provided by him for
the execution of the work are unsound or of a quality inferior to that contracted for, or
otherwise not in accordance with contract, the contractor shall demand in writing which
shall be made within six months of the completion of work from the Engineer-in-charge
specifying the work, materials or articles complained on paid, for, forthwith rectify or
remove and reconstruct the work so specified in whole in para, as the case may require or
as the case may be remove that materials or articles so specified and provided other proper
and suitable materials or article at his own charges and cost, and in the event of his failing
to do so shall continue and in the case of any such failure the Engineer-in-charge may
rectify or remove and re-execute the work or remove and replace with other materials or
articles complained of as the case may be at the risk and expense in all respect of the
contractor.

1.9 Inspection & Supervision

All the work under or in course of execution or executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and contractor shall at all times during the usual working hours and at all
other times at which reasonable limitations of the intention of the Engineer-in-charge or
his subordinate to visit the works shall have been given to the contractor, either himself
present to receive order and instructions or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.

1.10 Hidden Works

The contractor shall give not less than seven days’ notice in writing to the Engineer-in-
charge or his subordinate-in-charge of work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up or place beyond the reach of measurement
any work without the consent in writing of the Engineer-in-charge or his subordinate-in-
charge of the work and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or consent obtained, the same shall
be uncovered at the contractor’s expenses or in default thereof on payment or allowance
shall be made for such work, or the materials with which the same was executed.

1.11 Damage to Company’s property

If the contractor, or his work people or servant shall break deface, in or destroy any part of
a building in which they may be working or any building, road fence, enclosure, irrigation
work, pipe line, cable and drain or grass land or cultivated ground continues to the
premises on which the work or any part of it, is being executed, or if any damage shall
happen to the work while in progress form any cause whatsoever or imperfections become
apparent in if before the refund of the security deposit for the work becomes due, the
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contractor shall make the same good at his own expense, or in default, the Engineer-in-
charge may cause the same to be made good by other workmen and deduct the expenses
(of which the certificate of the Engineer-in-charge shall be final) from any sums that may
be then or at any time, thereafter, become due to contractor from his security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof.

1.12 Safety & Diversion of Traffic

The contractor shall not obstruct and shall be held responsible for the safety of traffic and
shall provide all watchmen lights, barriers, signs and fence necessary to prevent any
accident or public or private damage or loss, and to regulate traffic during the progress of
the work. Unless otherwise provided for by the specifications, he shall provide at his own
cost for traffic by its diversion to an alternative route approved by the Engineer-in-charge
or by the formation of side tracks along-side the work, or in the case of works within a
town or village, or where specially provided for in the specifications, by the construction
of one half of the road at a time, leaving the other half available for traffic. He shall not,
by his operations obstruct any side road or bench track, not shall break down any fences
telegraph lines nor obstruct any drain or water course, but when such obstruction or
breakage’s cannot be entirely avoided, he shall at once remove such obstructions when
they occur, and make adequate provisions for traffic, or immediately repair such
breakages and in the event of his failing to rectify the above mentioned causes, the
Engineer-in-charge reserves to himself the power to do so, after giving the contractor
twenty four hours’ notice in writing of his intention and the while of the cost of such work
incurred by the department may be deducted from the money due or payable to the
contractor.

The contractor shall exercise the greatest care during the progress of the work to avoid
damage to any utility service as water sewer, electric power telephone etc. within the
limits of the work and will be held responsible for any such damage caused by him or his
agents, directly or indirectly.

1.13 Quoted Rates to be all inclusive

The contractor shall supply at his cost all materials (except such special material, if any as
may be in accordance with the contract be supplied from, the Engineer-in-charge’s stores)
plants, tools appliances, implements, ladders, cordage, tackle scaffolding and temporary
works requisite or proper for the proper execution of work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements or the Engineer-in-charge as to
any matter as to which under these conditions he is entitled to be satisfied or which he is
entitled to require together with carriage thereof to and from the work. The contractor
shall also supply without charges the requisite number of persons with the means that the
materials necessary for the purpose of setting out work and counting, weighing and
assisting in the measurement of examination at any time and from time to time for the
work or materials. Failing his so doing, the same may be provided by the Engineer-in-
charge at the expense of the contractor and the expenses may be deducted from any
money due to the contractor under the contract, or from his security deposit, but delay on
this account, if any, will not be reckoned by the company. The contractor shall also
provide all necessary fencing and lights required to protect the public accident and shall
be bound to bear the expenses of defense of every suit action or other proceedings at law
that may be brought by any person for injury sustained owing to neglect of the above
precautions, and to pay the damages and costs which may be awarded in any such suit
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action proceeding to any such person or persons or which may with the consent of the
contractor be paid to compromise any claim by any such person.

The contract includes clearance, leveling and dressing of site within a distance of 50 m of
the building on all sides of all redundant stores, materials etc. brought by the contractor
for the work except where the building adjoins another building.

1.14 Subletting of Contract

The contract shall not be assigned or sublet without the written approval of the Engineer-
in-charge and if the contractor shall assign or sublet his contract or attempt to do so or
becomes insolvent or commences any insolvency proceedings or make any composition
with the creditors or attempts to do so or any bribe, gratuity, gift, loan requisite reward or
advantage, pecuniary or otherwise shall either directly indirectly be given, promised or
offered by (he contractor or any of his servants or agents to any employee of the
Company in any way relating to his office or employment, or it any such officer or person
shall become in any way directly or indirectly interested in the contract, the Engineer-in-
Charge may thereupon by notice in writing rescind the contract, and the security deposit
of the contractor shall thereupon stand forfeited and be absolutely at the disposal of the
company and the same consequences shall endure as if the contract had been rescinded
under the relevant clause and in addition the contractor shall not be entitled to recover or
being paid for any work therefore actually performed under the contract.

1.15 Lump sum Work.

When the contract includes lump sum in respect of the parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the
work in question at the same rates as are payable under the contract for such items or it
the part of the work in question is not in the opinion of the Engineer-in-charge capable of
measurement the Engineer-in-charge may in his discretion pay the lump sum amount
entered in the contract and the certificates in writing of the Engineer-in-charge shall be
final and conclusive against the contract with regard to any sum or sums payable to him
under the provisions of the clause.

1.16  Works for which specification not mentioned

In the case of any class of work for which there is no such specification as is mentioned in
G-schedule, such work shall be carried out in accordance with the detailed specifications
and in the event of there being no specifications work will be carried out in all respects
and also in accordance with the instructions and requirements of the Engineer-in-charge.

1.17 Reduced Rates

In cases, where the items of work are not accepted as so complete, the Engineer-in-charge
may make payment on account of such items at such reduced rates as he may consider
reasonable in the preparation of final or on account bills.

1.18 Progress to accommodate working of other contractors

If the progress of the work has fallen as much in arrears as to prevent other contractors on
the work from carrying out their part of the work within the stipulated time, he will be
liable for the settlement of any claim put in by any of these contractors for the expenses of
keeping their labour unemployed to the extent considered reasonable by the Engineer-in-
charge.
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1.19 Employees of the contractor

The Engineer-in-charge may require the removal within twenty-four hours by the
contractor of any, agent, Engineer, Overseer, Foreman, Workman or other person
employed by him on the work contracted for and in the event of the contractor refusing or
neglecting to comply with such requisition no further payment will be made on account of
the work until the said removal is carried out and the Company shall not be liable for any
compensation whatsoever.

1.20 Dismantling & Disposal thereof

Contractor in course of the work should understand that all materials e.g. pipes and other
materials, obtainable in the work of dismantling etc. will be considered as the Company’s
property and will be disposed of the best advantage of the Company.

1.21 Recovery of claim against the contractor

Whenever any claim against the contractor for the payment of a sum of money arises out
of or under the contractor the company shall be entitled to recover such sum by
appropriating, in part or whole, the security deposit of the contractor. In the event of the
security being insufficient or if no security has been taken from the contractor, then the
balance or the total sum/recoverable, as the case may be, shall be deducted from any sum
then due or which at any time thereafter may become due from the contractor under this
or any other contract with the company. Should this sum be not sufficient to cover the full
amount recoverable, the contractor shall pay to Company, on demand the balance
remaining.

1.22  Technical Examination & Audit

The Company shall have right to close an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc. to be
made after payment to the final bill and if as a result of such Audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him under
the contract and found not to have been executed, the contractor shall be liable to refund
the amount of over payment and it shall law full for the company to recover the same
from him in the manner prescribed elsewhere in the tender or in any other manner legally
permissible and if it is found that the contractor was paid less than that was due to him
under the contract in respect of any work executed by him under it the amount of such
under-payment shall be duly paid by the Company to the Contractor.

Signature of the tenderer
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Form A

TECHNO COMMERCIAL OFFER

RAJASTHAN STATE MINES AND MINERALS LTD.
(A Government of Rajasthan Enterprise)
Jhamarkotra Mines

General Information about the Tenderer

Name and address of Tenderer

Name of Contact Person with Phone/Fax No./E-Mail

Whether Individual, Firm or Company

Date of Incorporation (Enclose Partnership
Deed/Certificate of incorporation)

Name of Partners/Directors

Turnover (in Rupees) 22-23 23-24 24-25

Name & Address s of Banker(s)

PAN No,

GST Registration No.

PF Account number

If tenderer is in any other business also
Please specify

Status of registration under MSMED (Micro, Small and
Medium Enterprises Development Act, 2006) Act along
with copy of certificate

(If Yes; Please mention registration no. & enclose
certificate copy)

Bank details for RTGS

1. Complete Bank Account No.
2. IFSC/NEFT code of Branch
3. Name of Bank & Branch

Others (specify)

(Signature of Tenderer with seal)
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PART — | (Technical Bid)

Form ‘B’

Name of work: Replenishment of stone ballast and other repairing works at switch yard of 33 kV

sub-station at Jhamarkotra Mines

NIT No. : RSMM/Phos/Eng(C)/11/2025-26  Dated: 18-02-2026

1. PRE- QUALIFYING CRITERIA — (Turnover :)

Year Turnover (Attested copy of CA certified Balance Sheets of last four financial
years & other appropriate proof i.e. Form -16 are enclosed.)

2022-23

2023-24

2024-25

Signature of Contractor with seal

2. PRE- QUALIFYING CRITERIA — Work Experience of Similar Nature Work*

Year Name of work executed Name of
organization  where
work was awarded

Amount of
work executed

Actual time taken
in completion of
work

2022-23

2023-24

2024-25

* ‘Similar Nature Work’ is defined as works contract that involves execution of works related with

construction, repair and maintenance of buildings.

Note:
1. Attested copy of LOA/ work order is to be enclosed.
2. Attested copy of completion certificate is to be enclosed.

3. Recommendation, if any, of the concerned organization where work was executed may be enclosed.
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Form ‘C’

DECLARATION

(On the letter head of the tenderer firm)

I/We have not enclosed any additional condition and or deviations from the tender conditions
along with "Price Bid".

If any such additional condition and/ or deviation is found in the "Price Bid”, then same may be
ignored and treated as withdrawn from our side.

Signature with name & seal

Date
Place
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NIT No.

PRICE OFFER - (PART-II)

(To be enclosed in separate envelope)

RAJASTHAN STATE MINES & MINERALS LIMITED

(A Government of Rajasthan Enterprise)

FORM OF 'G' SCHEDULE

Time period : 2 Months

: RSMM/Phos/Eng(C)/11/2025-26

Dated: 18-02-2026
Name of Work : Replenishment of stone ballast and other repairing works at switch
yard of 33 KV sub-station at Jhamarkotra Mines.

S.N.

Particulars of work

UOM

Qty.

Rate

Amount

A

Part-A: Replenishment of ballast in
switch yard

Earth work in surface excavation not
exceeding 20cm in depth including
screening of excavated earth with suit-
able size MS screen for segregation of
coarse aggregate (63-40 mm). The seg-
regated coarse aggregates to be spread
back in the switchyard and all fines
including rubbish to be disposed with
in lead of 100m. Work includes sup-
plying and spraying of weedicide all
over the switch yard to arrest future
growth of grass, weeds, etc.

Sgm

600.00

100.00

60,000.00

Supplying and laying non-woven nee-
dle-punched geotextile (min. 150
GSM) over soil to perform as separa-
tion layer between soil and coarse ag-
gregates.

Sgm

682.00

65.00

44,330.00

Supplying, manual spreading and
compacting of 63-40 mm nominal size
crusher broken stone aggregate in uni-
form thickness all over designated
places in the sub-station switch yard.

Cum

63.00

1500.00

94,500.00

Total (Part-A)

1,98,830.00
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Part-B: Replacement of damaged
RCC precast trench covers

Replacement of damaged RCC precast
trench covers with new one having fol-
lowing specifications.Concrete grade:
M-20Casement: 3" wide 18-gauge MS
sheetReinforcement: 8mm dia
TMTHandles: 2 Nos.; 8mm # plain
(slide in)All work complete including
cost of all materials, casting, curing,
transferring, loading/unloading and
placing in position the new trench co-
vers and stacking the old trench cover
at designated place as per instructions
of EIC.

(i)

Size-1: 2100 x 300 X 75 mm

Nos.

70.00

1050.00

73,500.00

(i)

Size-2: 1500 x 300 x 75 mm

Nos.

10.00

750.00

7,500.00

(iii)

Size-3: 1300 x 300 X 75 mm

Nos.

10.00

650.00

6,500.00

Total (Part-B)

87,500.00

Part-C: Repairing of damaged
earthing chambers

Repairing of damaged earthing pits of
internal size 300 x 300 x 300mm with
230 mm brick masonary in cement
mortar 1:4 and cement plaster in ce-
ment sand mortar 1:4 all over the ex-
posed surface. All repairing work
complete including providing and fix-
ing in position new cover of size 300 x
300mm and required dismantling
work.

Nos.

10.00

750.00

7,500.00

Supplying and fixing in position stand-
ard medium-duty precast cement con-
crete earthing pit chambers (internal
size 300 x 300 x 300 mm) with a cover
(size 300 x 300 mm). All work com-
plete including required earthwork.

Nos.

25.00

1120.00

28,000.00

Total (Part-C)

35,500.00
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Part-D: Associated Civil Repairing
D | works

Earth work in excavation in foundation
trenches or drains including dressing
of sides and ramming of bottoms, lift
up to 1.5 Mtr, including taking out the
1 | excavated soil and depositing and re- | Cum 5.00 180.00 900.00
filling of jhiri with watering & ram-
ming and disposal of surplus excavated
soil as directed with in lead of 50 mtr.
All kinds of soil.

Brick masonry with F.P.S. bricks of
class designation 75 in foundation and

o | plinth with bricksCement mortar 1 : 6 | ~ 7.00 | 4300.00 30,100.00
(1 cement: 6 coarse sand)

Plaster on new surface on walls in ce-
ment sand mortar 1:4 including rack-
3 | ing of joints etc. complete fine finish: | Sam | 35.00 | 200.00 7,000.00
20mm thick

Repairs to plaster of thickness 12mm
to 25mm in patches including remov-
ing damaged and loose plaster, raking
out joints and preparing and plastering
the surface with cement mortar 1 :4 (1
4 | cement: 4 coarse sand), complete in- | ggm 70.00 300.00 21,000.00
cluding curing and painting the surface
with priming coat of white cement and
finishing with minimum two coats of
cement paint of colour and shade spec-
ified by EIC

Repairing and strengthening of trench
cover supports near transformers by
providing and fixing in place (grouting
in cement) about MS angle (ISA 50 x
50 x 6) supports; Approximately 8
5 | number of 2.1m long supports (ISA 50 | Nos. 4.00 | 6000.00 24,000.00
x 50 x 6) shall be required for each of
the four transformer trenches. Total
approximate weight of angle support
required shall be 75 kg for each trans-

former trench
Painting MS structures in 33 kV

6 | switch yard Sgm | 100.00 70.00 7,000.00
Letter writing work for various instruc-

7 | tions and cautions Sqft | 200.00 60.00 12,000.00
Total (Part-D) 1,02,000.00
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Part-E: Pipeline network for earth-

E ing system
P & F G.I. Pipes (External Work) with
G.I. fittings including union, elbow,
socket, nipple, plug etc. (IS: 1239

1 | Mark) including trenching & refilling Mtr | 130.00 200.00 26,000.00
earth etc.
15mm dia nominal bore
'B' Class
P & F Bib Cock (IS: 8931 Mark), Su-
perior quality of approved make:

2 P\V.C. heavy duty, 15mm nominal Nos. 35.00 100.00 3,500.00
bore.
Total (Part-E) 29,500.00

Summary

Part-A: Replenishment of ballast in

A | switch yard 1,98,830.00
Part-B: Replacement of damaged RCC

B precast trench covers 87,500.00
Part-C: Repairing of damaged earthing

C | chambers 35,500.00
Part-D: Associated Civil Repairing

D | \Works 1,02,000.00
Part-E: Pipeline network for earthing

E system 29,500.00
Gross Estimated Amount (Excl.
Tender Premium & GST) 4,53,330.00
Tender Premium @ %

(At PAR / ABOVE / BELOW)

Gross Estimated Amount (Incl.
Tender Premium but Excl. GST)

Terms & Conditions:

1. All parts of this schedule i.e. Part-A to Part-E of this schedule are non-BSR items. Bidder
shall quote rates as at par / % age above or below the schedule including part-A and part-
B, which is inclusive of all taxes, duties except GST.

2. All statutory deductions shall be made as per relevant provision.

3. Before start of work & after completion of work, site should be photographed and
attested.
4. All building material receipts should be supported with gate pass.

I / We hereby agree to execute / undertake the above detailed work @............... % (in figures)
............................................. Percent (in words) above / below the G — schedule
(including part-A, B, C, D and E).

Name & Signature of tenderer
Address & Phone
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CHECK LIST

The tender is to be submitted in two parts i.e. Part “A’” Techno commercial bid & Part “B”
Price Bid. Both the envelopes shall be separately sealed & marked. Further both the sealed
envelopes shall be sealed & submitted in a separate envelope on or before the due date of
opening.

The tenders (respective part) should contain the following:

Part “A’’> Techno commercial bid

1. The requisite Tender Document Fee and the Earnest Money in form of Demand Drafts.

2. One set of tender documents along with conditions of the contract with all the forms duly
filled (except price offer form), and each page duly signed and stamped as token of
acceptance of terms & conditions.

3. All the requisite information as per Form ‘A’ & Form ‘B’. Additional sheets can be
attached but the format should remain the same.

4. The declaration as per Form ‘C’ on the official letter head of the tenderer / firm.

5. Attested copy of CA certified Balance Sheets and Profit & Loss Account in support of
turnover.

6. Attested copy of LOA/work orders along with completion Certificates in support of
experience for execution of similar work.

7. Complete set of documents as per clause 2.0 of section II.

Part “B” Price Bid

1. Price Bid duly signed on each page & all the columns filled up in figures as well as words.

General

Both the bids shall be appropriately marked & sealed in independent envelopes. The two
envelopes will be further sealed in another envelope and the same will be deposited on or
before the due date & time at the following address:

Sr. Manager (F&A)

Marketing, Corporate Office

Rajasthan State Mines & Minerals Limited
4, Meera Marg Udaipur,

Rajasthan
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Annexure-A

Compliance with the Code of integrity and No conflict of Interest
Any person participating in a procurement process shall:

(a)

(b)
(©)
(d)
(€)
(f)

@)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process.

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a
financial or other benefit or avoid an obligation.

not indulge in any collusion, bid rigging or anti-competitive behavior to impair
the transparency, fairness and progress of the procurement process;

not misuse any information shared between the procuring Entity and the
Bidders with an intent to gain unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process.

Not obstruct any investigation or audit of a procurement process.

disclose conflict of interest, if any; and

Disclose any previous transgressions with any Entity in India or any other
country during the last three years or any debarment by any other procuring
entity.

Conflict of Interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of Interest is considered to be a situation in which a party has interests that
could improperly influence that party’s performance of official duties or responsibilities,
contractual obligations, or compliance with applicable laws and regulations.

i

A bidder may be considered to be in Conflict of Interest with one or more parties
in bidding process if, including but not limited to:

have controlling partners/shareholders in common; or

receive or have received any direct or indirect subsidy from any of them; or

have the same legal representative for purposes of the Bid; or

have a relationship with each other, directly or through common third parties,
that puts them in a position to have access to information about or influence on
the Bid of another bidder, or influence the decisions of the Procuring Entity
regarding the bidding process; or

the Bidder or any of its affiliates participated as a consultant in the preparation
of the design or technical specifications of the Goods. Works or Services that are
the subject of the Bid; or

Bidder or any of its affiliates has been hired (or is proposed to be hired) by the
Procuring Entity as engineer-in-charge/consultant for the contract.
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Annexure-B
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted for procurement in response to their Notice
Inviting Bids 1/We hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012, that:

1. I/we possess the necessary professional, technical, financial and managerial
resources and competence required by the Bidding Document issued by the
Procuring Entity.

2. I/'we have fulfilled my/our obligation to pay such of the taxes payable to the
Union and the State Government or any local authority as specified in the
Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our
business activities suspended and not the subject of legal proceedings for any
of the foregoing reasons.

4. I/'we do not have, and our directors and officers not have, been convicted of
any criminal offence related to my/our professional conduct or the making of
false statements or misrepresentations as to my/our qualifications to enter
into a procurement contract within a period of three years preceding of
commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/'we do not have conflict of interest as specified in the Act, Rules and the
Bidding Document, which materially affects fair competition;

Date Signature of bidder
Name:

Place Designation:
Address:
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Annexure-C

The designation and address of the First Appellate Authority is —

Principal Secretary to the Government of Rajasthan,
Department of Mines & Petroleum,

Secretariat,

Jaipur

The designation and address of the Second Appellate Authority is —
Principal Secretary to the Government of Rajasthan,
Department of Finance,

Secretariat,
Jaipur

(1) Filing an appeal

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of
the Procuring Entity is in contravention to the provisions of the Act or the Rules or the
Guidelines issued there under, he may file an appeal to First Appellate Authority, as
specified in the Bidding Document within a period of ten days from the date of such
decision or action omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a Bidder as successful the appeal may be filed only
by a Bidder who has participated in procurement proceedings:

Provided further that in case a Procuring Entity evaluates the Technical Bids before the
opening of the Financial Bids, an appeal related to the matter of Financial Bids may be
filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the
date of appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is
aggrieved by the order passed by the First Appellate Authority, the Bidder or prospective
bidder or the Procuring Entity, as the case may be, may file second appeal to Second
Appellate Authority specified in the Bidding Document in this behalf within fifteen days
from the expiry of the period specified in para (2) or of the date of receipt of the order
passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following
matters, namely: -
(@) determination of need of procurement;
(b) provisions limiting participation of Bidders in the bid process;
(c) the decision of whether or not to enter into negotiations;
(d) cancellation of a procurement process;
(e) Applicability of the provisions of confidentiality.
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(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed Form along with as
many copies as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second appellate
authority, as the case may be, in person or through registered post or authorized
representative.

(6) Fee for filing appeal

(@) Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
Scheduled Bank in India payable in the name of appellate Authority concerned.

(7) Procedure for disposal of appeal

(@) The first Appellate Authority or Second Appellate Authority as the case may be, upon
filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
document, if any, to the respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall: -

(i) hear all the parties to appeal present before him; and
(i1) Peruse or inspect documents, relevant records or copies thereof relating to the
matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the Appellate Authority concerned shall pass an
order in writing and provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause(c) above shall also be placed on the State Public
Procurement Portal.
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Form No.1
(See rule 83)
Memorandum of Appeal under the Rajasthan Transparency in Public
Procurement Act, 2012

APPEAI NO.....coiicicicec e OF e
Before the........coooviiiie, (first/second Appellate Authority

1. Particular of appellant:

(1) Name of the appellant:
(i) Official address, if any:
(iii) Residential address:

2. Name and address of the respondent(s):

(i)
(i)
(iii)

3. Number and date of the order appealed against and
name and designation of the officer/authority who
passed the order (enclosed copy, or a statement of a
decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which
the appellant is aggrieved:

4. If the Appellant proposes to be represented by a
representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal:

6. ground of appeal
ettt ettt (SUDPOTted by an affidavit)

A o >\ APPSO PR
Place......cccocevviveiieie e,
Date......ccooeiieiiiieeee

Appellant’s Signature
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Annexure-D
Additional conditions of Contract
1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Procuring Entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected.

ii.  if there is an error in total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

iii.  Ifthere is a discrepancy between words and figures, the amount in words shall prevail
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

2. Procuring Entity’s Right to Vary Quantities

(i)  Atthe time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the
quantity specified in the Bidding Document. It shall be without any change in the
unit prices or other terms and conditions of the Bid and the conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or
procures less than the quantity specified in the Bidding Document due to change in
circumstances, the Bidder shall not be entitled for any claim or compensation except
otherwise provided in the Conditions of Contract.

(iii)  In case of procurement of Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity shall not be more than 50% of the value of Goods of the original
contract and shall be within one month from the date of expiry of last supply. If the
Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the supplier.
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Annexure — E

AFFADAVIT
(On non judicial stamp paper worth Rs 50/-)

S/o Shri ...ooooiiiii aged.......... Years,
resident  Of oo on behalf of the
tenderer 1.€. IMI/S .onii it hereby undertake oath

and state as under:

1) That I have submitted a tender for ...................ocoiiiiiiiiii i,

2) That I/We have gone through the terms & conditions of the tender document.

3) That the provisions of Employees Provident Fund and Miscellaneous provisions Act, 1952
including subsequent amendments & notifications, in respect of the employees engaged
for the work, are not applicable on me / us (i.e. tenderer / contractor)

4) That in case during the currency of the contract, | /We come under the purview of
Employees Provident Fund and Miscellaneous provisions Act, 1952 including subsequent
amendments & notifications, then I/We will get myself / ourselves registered with the
concerned PF Commissioner.

Deponent
(Authorized Signatory)
VERIFICATION

| /We the above deponent make oath and state that my above statement is true and correct to
my persona; knowledge, that no part of it is wrong, that nothing material has been concealed
so help me God.

Deponent
(Authorized Signatory)
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Annexure — F

AFFADAVIT
(On non judicial stamp paper worth Rs50/-)

Tender No. RSMM/Phos/Eng(C)/11/2025-26 dated 18-02-2026
NAME OF TONACTET.....c.vetieeieiieiieieteet ettt e et e e e ete et et et et et et e sbesaeeseeseeseeseessesessesseeseeseeseans

TSR ST (I] 1 T aged.......c........ Years,
(TS0 (=T 1 A0 R on behalf of the
TENAEIEE 1.8, IMI/S...ee e hereby undertake oath

and state as under:

1)
2)
3)
)
5)
6)

7)

8)

I/we are not having or had any litigation with the RSMML/any other company in relation
to the work. In case of litigation with RSMM or any other company, l/we hereby
undertake that such litigation will not restrict me/us in smooth execution of tendered work.
I/we have not been banned/suspended/de-listed by RSMML.

I/'we declare that I/we have not mentioned any exception/deviation of the tender
conditions in our offer.

I/we declare that price bid is in prescribed Performa & no conditions are attached to it.
Even if any condition/s found, those would be ignored at the risk & cost of us.

That we are registered under MSMED Act & registration number of the firm
1R (Copy enclosed) or that we are not registered under MSMED Act.
| hereby declare that we (are / are not) registered under GST & GST @ 18% (shall/ shall
not) be applicable on this work if awarded to me as per applicable rules of GST.

I/We do hereby declare that 1/We have fully read and understood the purpose and contents
of all the terms and conditions of this contract, nature, quantum, contract period and scope
of work of the tender document and all terms& conditions of this tender and these are
acceptable to we/us.

I/We do hereby declare that I/We have fully read and understood the provision of
Rajasthan Transparency in public procurement Rules 2013 and all terms & conditions
mentioned therein are acceptable to we/us.

Signature of Tenderer(s)
With Seal
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ANNEXURE-G
Tender No. RSMM/Phos/Eng(C)/11/2025-26 dated 18-02-2026

PROFORMA OF GUARANTEE BOND FOR SECURITY DEPOSIT
(To be issued by public Sector Banks & Private Sector banks as per schedule 11 of the Reserve
Bank of India Act, 1954 as per list enclosed at annexure-X having its Branch office at Udaipur on
the non-judicial stamp paper of value equal to @ 0.25% (zero-point twenty five percent) of the
total Security Deposit Amount subject to maximum of Rs. 25000/- or as applicable at the time of
submission of BG.
B.G Dated
Contact details of BG issuing Banker:
Postal Address:-
Telephone Nos.:-
Fax No.:-
e-mail Address:-
Contact person e-mail:-

Contact details of Banker’s local branch at Udaipur:

e Postal Address:-

e Telephone Nos.:-

e Fax No.:-

e e-mail Address:-

e Contact person e-mail:-
This Deed of Guarantee executed between having its
registered office at (mention complete postal address with contact nos./mail address
etc.) and its head office at (mention complete postal address with contact nos./mail
address etc.) and wherever the context so required include its

successors and assignees (hereinafter called the Surety/Bank) AND Rajasthan State Mines and

Minerals Limited, a company incorporated and registered under Indian companies Act, 1956,

having its registered office at C-89/90 Lal Kothi Scheme, Janpath, Jaipur and Corporate office at

4 Meera Marg, Udaipur and wherever its context so required includes its successors and assignees

(hereinafter called ‘the company’).

Whereas the Company having agreed to exempt M/s. a company/partnership
firm (address of registered/H.O.) where ever the context so require
includes its successors and assignees (hereinafter called ‘the Contractor/supplier/RC holder’)
from the demand under the terms and conditions of Letter of Acceptance/ Purchase Order/ Rate

Contract no. dated issued in favour of the

Contractor/supplier/RC holder, hereinafter called the said ‘Letter of Acceptance/ Purchase Order/

Rate Contract’ which expression shall also include any amendment, modification or variations

thereof made in accordance with the provision thereof, of cash security deposit for the due

fulfilment by the said Letter of Acceptance/ Purchase Order/ Rate Contract on production of
unconditional and irrevocable Bank Guarantee for Rs. (Rs.
) being Contract.

Now this deed witnesseth that in consideration of said bank having agreed on the request of the

Contractor/supplier/RC to stand as surety for payment of Rs. as security deposit

to the company subject to the following conditions.

1. We, (Bank) do hereby undertake to pay to the company as
amount not exceeding Rs. against any loss or damage caused to or suf-
fered or would be caused to or suffered by the company by reason of any breach by the said
contractor/supplier/RC holder of any of the terms and/or conditions contained in the Letter of
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Acceptance/ Purchase Order/Rate Contract. The decision of the Company, as to any such
breach having been committed and loss/damage suffered to shall be absolute and binding on
us.

2. We, (bank) do hereby undertake without any reference to the Contrac-
tor/supplier/RC holder or any other person and irrespective of the fact whether any dispute is
pending between the Company and the Contractor/supplier/RC holder before any court or tri-
bunal or Arbitrator relating thereto, to pay the amount due and payable under this guarantee
without any demur, and/or protest merely on the very first demand from the Company stating
that the amount claimed is due by way of loss or damage caused to or suffered by or would
be caused to or suffered by the Company by reason of any breach by the said contrac-
tor/supplier/RC holder of any of the terms and conditions contained in the said Letter of Ac-
ceptance/ Purchase Order/ Rate Contract by reason of the said contractor’s/supplier’s/RC
holder’s failure to perform the covenants contained in said Letter of Acceptance/ Purchase
Order/ Rate Contract. Any such demand made on the bank shall be conclusive, absolute and
unequivocal as regards the amount due and payable by the bank under this guarantee. How-
ever, bank’s liability under this guarantee shall be restricted to an amount not exceeding Rs.

3. We, (bank) further agree that the guarantee herein above contained
shall remain in full force and effect during the period that would be taken for the performance
of the contract and that it shall continue to be enforceable till all the dues of the company un-
der or by virtue of the contract have been fully paid and its claim/s satisfied or discharged or
till the company certifies that the terms and the conditions of the said Letter of Acceptance/
Purchase Order/ Rate Contract have been fully and properly carried out by the said contrac-
tor/supplier/RC holder and accordingly discharges the guarantee, unless a demand or claim
under this guarantee is made on the bank in writing on or before ( scheduled
completion date, plus six months or period which is required), the bank shall be discharged
from all liability under this guarantee thereafter unless otherwise further extended by the
bank.

4. In order to give full effect to the guarantee herein contained the company shall be entitled to
act as if, we(bank) are your principal debtor in respect of all your claims against the Contrac-
tor/supplier/RC holder hereby guaranteed by us as aforesaid and we hereby expressly waive
all our rights of surety-ship and other rights, if any which are in any way inconsistent and/or
contrary to the above or any other provision of this guarantee, the bank’s guarantee to pay
hereunder will not be determined or affected by your proceeding against the Contrac-
tor/supplier/RC holder and the bank will be liable to pay the said sum as and when demanded
by you merely on first demand being made on the bank by you and even before any legal or
other proceedings taken against the contractor/supplier/RC holder. Any letter of demand de-
livered at the bank’s above branch/divisional office or Udaipur branch office

(specify the name & address) under
the signatures of the company’s Financial Advisor/ Group General Manager/ General Man-
ager or any of the Directors shall deemed to be sufficient demand under this guarantee.

5. We, (bank) further agree that the company shall have the fullest
liberty without our consent and without affecting in any manner our obligation hereunder to
vary any of the terms and conditions of the said letter/Purchase Order/ or to extend time of
performance by the said supplier/RC from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Company against the said Contrac-
tor/supplier/RC and to for bear or enforce any of the terms and conditions relating to the Pur-
chase Order/and we shall not be relieved from our liability by reason of any such variation or
extension being granted to the said contractor/supplier/RC holder or for any fore bearance
act, or omissions on the part of the company or any indulgence of the Company to the said
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Contractor/supplier/RC holder or by any such matter or things whatsoever which under the
law relating to the sureties would but for this provisions have effect of so relieving us.

6. This guarantee herein contained would come into force from the date of issue and would not
be affected by any change in the constitution of the supplier/RC or ourselves or liquidation or
winding up or dissolution or insolvency of the contractor/supplier/RC holder nor shall it be
affected by any change in company’s constitution or by any amalgamation or any absorption
thereof or therewith but shall ensure for and be available to and enforceable by absorbing or
amalgamated company or concern till the payment or amount not exceeding Rs.

is made by the Bank.

7. The guarantee will not be discharged or affected if the Company holds/obtain any other secu-
rity/guarantee/promissory note from any person and/or the contractor/supplier/RC holder and
this guarantee shall be in addition to any such guarantees.

8. We, (Bank) lastly undertake not to revoke this guarantee during this
currency except with the previous consent of the company in writing.

9. The bank has power to issue this guarantee in favour of the Company and the undersigned
has full powers to do so under power of Attorney dated granted to him
by the bank.

10. For the purpose of enforcing legal rights in respect of this guarantee only Udaipur courts in
the state of Rajasthan alone shall have jurisdiction, exclusively.

IN WITNESSETH l, HEREBY SON OF
(designation) (branch) constituted attorney of the said bank have
set my signatures and bank seal on this guarantee which is being issued on non-judicial stamp of
proper value as per Stamp Act prevailing in the state of executed at
this the day of 2025.
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Annexure-H
Tender No. RSMM/Phos/Eng(C)/11/2025-26 dated 18-02-2026

Public Sector Banks & Private Sector banks as per schedule 11 of the Reserve Bank of India

Act, 1954
List of Scheduled Public Sector Banks
S.No. Name of the Bank
1. Bank of Baroda
2 Bank of India
3 Bank of Maharashtra
4, Canara Bank
5. Central Bank of India
6 Indian Bank
7 Indian Overseas Bank
8. Punjab & Sind Bank
9. Punjab National Bank
10. UCO Bank
11. Union Bank of India
12. State Bank of India
List of Scheduled Private Sector Banks
S.No. Name of the Bank
1. AXxis Bank Limited

Bandhan Bank Limited

CSB Bank Limited

City Union Bank Limited

Dhan Laxmi Bank Limited

Federal Bank Limited

2
3
4,
5. DCB Bank Limited
6
7
8

HDFC Bank Limited

9. ICICI Bank Limited

10. Indusind Bank Limited

11. IDFC FIRST Bank Limited

12. Jammu & Kashmir Bank Limited
13. Karnataka Bank Limited

14, Karur Vysya Bank Limited

15. Kotak Mahindra Bank Limited
16. Nainital Bank Limited

17. RBL Bank Limited

18. South Indian Bank Limited

19. Tamilnad Mercantile Bank Limited
20. YES Bank Limited

21. IDBI Bank Limited

22. AU Small Finance Bank
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Annexure —I|
Tender No. RSMM/Phos/Engg(C)/11/2025-26/ dated

Format of Undertaking
(on non-judicial stamp paper of appropriate value)

Name of  Contractor/SUPPLICT. ......uinet it e e
Lo SIO Shoiiiii aged.........years,
resident OF e on behalf of M/s

......................................................... hereby undertake that | have submitted bank

guarantee bearing BG no. ..............oooiiin for amount Rs. ................oal.
issued DY e, bank having branch at
...................................................................... for the work of

...................................................................... (reference of tender & work).

I/'we undertake that in case of liquidation of BG issuance bank for any reason, I/we will submit
new BG of same amount with in a period of 10 days, failing which the company may take any

appropriate action as deemed fit.

Signature of Contractor/Supplier(S)

(Authorized Signatory)

With Seal
Place:
Date:
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